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CAUTION TO BIDDERS

Al information required by the ternms of the Solicitation nmust be furnished. MISTAKES OR OMISSIONS CAN BE
COSTLY. Inportant itens for you to check are included in but not linmted to those |listed below This checklist

is furnished only to assist you in submitting a proper bid. Check as you read

[ ] Are you registered in the Central Contractor Database? See DFARS Cl ause 52.204-7004, "REQU RED CENTRAL
CONTRACTOR REG STRATION', in Section 00700 of this solicitation

[ ] Have you acknow edged all anmendnents? Have you subnitted your bid on the | atest anended bid schedul e?

[ ] Have you conpleted the "Representations and Certifications" {Section 00600} portion of the Solicitation?
I's your Contractor Establishment Code listed on the Standard Form 14427

[ 1 1Is your bid properly signed by an officer of your conpany?

[ ] |If abid guarantee is required, is it included with your bid {A late bid guarantee is treated the same as
a late bid.} and is it in the proper amount? {Usually 20 percent of the total bid price, including any options
or additives.} If your bid guarantee is in the formof a bid bond, is the bond properly signed by both the

bi dder and surety and are all required seals affixed? A bid guarantee is required when your bid exceeds

$100, 000. 00

[ ] Is the name in which you submtted the bid the sane on your bid as on the bid bond?

[ 1 |If required, have you entered a unit price for each bid iten? {The solicitation will specifically state
when this is necessary.}

[ ] The Governnent may reject a bid as nonresponsive if it is materially and mat hematically unbal anced as to
price for any bid itemor conmbination of items. A bid is unbalanced when it is based on prices significantly
| ess than cost for some work and prices which are significantly overstated for other work.

[ ] Are decimals in unit prices in the proper places? Are your figures |egible?

[ ] Are the extensions of your unit prices, and your total bid price correct?

[ ] Are all erasures or corrections initialed by the person signing the bid?

[ ] Have you restricted your bid by altering the provisions of the solicitation?

[ ] |If you are a large business and your bid is greater than $1, 000, 000.00 have you included your Sub-
Contracting Plan in your bid package? {NOTE: AN AWARD WILL NOT BE MADE WITHOUT AN APPROVED SUB-CONTRACTING

PLAN. IN ORDER TO BE APPROVED YOUR PLAN MUST DESIGNATE 5% OF THE TOTAL SUB-CONTRACTING DOLLARS TO SMALL
DISADVANTAGED BUSINESSES}.

[ ] 1Is the envelope containing your bid properly identified that it is a sealed bid and does it contain the
correct solicitation nunber and bid opening tinme?

[ 1] WII your bid arrive on time? See paragraph entitled "Late Subnissions, Mdifications, and Wthdrawal s of
Bids" in the Instructions to Bidders {Section 00100} of the solicitation

July 02, 1998
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SOLICITATION, OFFER,
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.
DACW61-02-B-0002

2. TYPE OF SOLICITATION

SEALED BID (IFB)
|:| NEGOTIATED (RFP)

19-Dec-2001

3. DATE ISSUED PAGE OF PAGES

10F

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

W25PHS-1310-2485

5. REQUISITION/PURCHASE REQUEST NO.

6. PROJECT NO.

7. ISSUED BY CODE |DACW61 8. ADDRESS OFFERTO  (If Other Than Item 7) CODE
CONTRACTING DIVISION
WANAMAKER BUILDING See Item 7
100 PENN SQUARE EAST
PHILADELPHIA PA 19107-3390
TEL: FAX: TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO.  (Include area code) (NO COLLECT CALLS)
CALL: MICHELLE J BERTOLINE 215-656-6914
SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

SOLICITATION NUMBER: DACW61-02-B-0002

(Title, identifying no., date):

PROJECT TITLE: MAINTENANCE DREDGING, LEASE OF PLANT, NEW JERSEY INTRACOASTAL WATERWAY,
BARNEGAT INLET, COLD SPRING INLET, ABSECON INLET, NEW JERSEY, AND ADJACENT
NEW JERSEY WATERWAYS.

ISSUE DATE: 19 DECEMBER 2001

BID OPENING DATE: 22 JANUARY

THIS PROCUREMENT IS 100% SET ASIDE FOR SMALL BUSINESS

2002 AT 11:00 A.M.

11. The Contractor shall begin performance within 10 calendar days and complete it within

|:| award, notice to proceed. This performance period is mandatory, |:| negotiable. (See

210

calendar days after receiving

)

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

[X]ves [ ]no

12B. CALENDAR DAYS

10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 1

local time _ 1/22/02 (date).

copies to perform the work required are due at the place specified in Item 8 by _ 11:00:00

shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, |:| is

notrequired.

(hour)

If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 60

calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212

1442-101

STANDARD FORM 1442 (REV. 4-85)

Prescribed by GSA
FAR (48 CFR) 53.236-1(e)
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SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS  (Include only if different than Item 14)

See Item 14

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due.  (Insert any number equal to or greater than

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in ltem 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE

OFFER (Type or print)

AWARD (To be completed by Government)

SEE SCHEDULE

23. ACCOUNTING AND APPROPRIATION DATA

22. AMOUNT

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
|:| 10 U.S.C. 2304(c) |:| 41 U.S.C. 253(c)

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY CODE

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this

document and return copies to issuing office.) Contractor agrees
to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this
contract. The rights and obligations of the parties to this contract shall be
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-

ence in or attached to this contract.

|:| 29. AWARD (Contractor is not required to sign this document.)

Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
summates the contract, which consists of (a) the Government solicitation and

your offer, and (b) this contract award. No further contractual document is

necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)

30B. SIGNATURE 30C. DATE

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY

NSN 7540-01-155-3212

STANDARD FORM 1442 BACK (REV. 4-85)
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Invitation for Bids
DACWS1- 02- B- 0002

Bl DDI NG SCHEDULE
(To be attached to SF 1442)

Item Esti mat ed Uni t Esti mat ed
No. Descri ption Quantity Uni t Price Anpunt
1. Mbilization & Denpbilization 1 JOB L.S. $

2. 12"-14" Dredge with
Qper ati ng Personnel

and Attendant Pl ant 3, 000 Hours  $ $
3. Booster Punp 1, 000 Hours  $ $
4. Tugboat with Operating

Per sonnel 100 Hours  $ $

5. Dozer with Operator 60 Days $ $
6. Crawl er Mounted Dragline

wi th Qperator 145 Days $ $

7. Barge 90 Days $ $

8. Steel Drainage Pipe 300 L. F. $ $

9. Sluices 6 Ea. $ $

10. Plastic Sheeting 5, 000 S. Y. $ $

TOTAL ESTI MATED AMOUNT $

NOTE: Bidders nust bid on all itens.

00010- 3
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SECTION 00100 Bidding Schedul€e/Instructions to Bidders

52.204-6 Data Universal Numbering System (DUNS) Number JUN 1999
52.214-1 Solicitation Definitions--Sealed Bidding JUL 1987
52.214-3 Amendments To Invitations For Bids DEC 1989
52.214-4 False Statements In Bids APR 1984
52.214-5 Submission Of Bids MAR 1997
52.214-6 Explanation To Prospective Bidders APR 1984
52.214-7 L ate Submissions, Modifications, and Withdrawals of Bids NOV 1999
52.214-9 Failure To Submit Bid JUL 1995
52.214-18 Preparation of Bids-Construction APR 1984
52.214-19 Contract Award-Sealed Bidding-Construction AUG 1996
52.214-5000  Apparent Clerical Mistakes MAR 2000
52.216-1 Type Of Contract APR 1984

52.222-23 Notice of Requirement for Affirmative Action to Ensure Equal FEB 1999
Employment Opportunity for Construction
52.225-12 Notice of Buy American Act Requirement - Construction Materials FEB 2000

Under Trade Agreements
52.232-38 Submission of Electronic Funds Transfer |nformation with Offer MAY 1999
52.233-2 Service Of Protest AUG 1996
252.236-7008 Contract Prices-Bidding Schedules DEC 1991

DACW61-02-B-0002 00100-1
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52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 99)

(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the
annotation "DUNS" followed by the DUNS number that identifies the offeror's name and address exactly as
stated in the offer.

(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain
one. A DUNS number will be provided immediately by telephone at no charge to the offeror. For
information on obtaining a DUNS number, the offeror, if located within the United States, should call Dun
and Bradstreet at 1-800-333-0505. The offeror should be prepared to provide the following information:

(1) Company name.

(2) Company address.

(3) Company telephone number.

(4) Line of business.

(5) Chief executive officer/key manager.

(6) Date the company was started.

(7) Number of people employed by the company.

(8) Company affiliation.

(c) Offerors located outside the United States may obtain the location and phone number of the local Dun
and Bradstreet Information Services office from the Internet Home Page at
http://www.customerservice@dnb.com. |If an offeror is unableto locate alocal service center, it may send

an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com.

(End of provision)

52.214-1 SOLICITATION DEFINITIONS--SEALED BIDDING (JUL 1987)

"Government" means United States Government.

"Offer" means"bid" in sealed bidding.

"Solicitation" means an invitation for bids in sealed bidding.

(End of provision)

52.214-3 AMENDMENTSTO INVITATIONS FOR BIDS(DEC 1989)

(a) If this solicitation is amended, then all terms and conditions which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by signing and returning
the amendment, (2) by identifying the amendment number and date in the space provided for this purpose
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on the form for submitting abid, (3) by letter or telegram, or (4) by facsimile, if facsimile bids are
authorized in the solicitation. The Government must receive the acknowledgment by the time and at the
place specified for receipt of bids.

(End of provision)
52.214-4 FALSE STATEMENTSIN BIDS (APR 1984)

Bidders must provide full, accurate, and complete information as required by this solicitation and its
attachments. The penalty for making false statementsin bidsis prescribed in 18 U.S.C. 1001.

(End of provision)
52.214-5 SUBMISSION OF BIDS (MAR 1997)

(a) Bids and bid modifications shall be submitted in sealed envel opes or packages (unless submitted by
electronic means) (1) addressed to the office specified in the solicitation, and (2) showing the time and date
specified for receipt, the solicitation number, and the name and address of the bidder.

(b) Bidders using commercial carrier services shall ensure that the bid is addressed and marked on the
outermost envelope or wrapper as prescribed in subparagraphs (a)(1) and (2) of this provision when
delivered to the office specified in the solicitation.

(c) Telegraphic bidswill not be considered unless authorized by the solicitation; however, bids may be
modified or withdrawn by written or telegraphic notice.

(d) Facsimile bids, modifications, or withdrawals, will not be considered unless authorized by the
solicitation.

(e) Bids submitted by electronic commerce shall be considered only if the electronic commerce method was
specifically stipulated or permitted by the solicitation.

52.214-6 EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984)

Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings,
specifications, etc., must request it in writing soon enough to allow areply to reach all prospective bidders
before the submission of their bids. Oral explanations or instructions given before the award of a contract
will not be binding. Any information given a prospective bidder concerning a solicitation will be furnished
promptly to all other prospective bidders as an amendment to the solicitation, if that information is
necessary in submitting bids or if the lack of it would be prejudicial to other prospective bidders.

(End of provision)

52.214-7 LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS (NOV 1999)
(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so asto reach the
Government office designated in the invitation for bids (IFB) by the time specified in the IFB. If notimeis
specified in the IFB, the time for receipt is 4:30 p.m., local time, for the designated Government office on
the date that bids are due.

(b)(1) Any bid, modification, or withdrawal received at the Government office designated in the IFB after
the exact time specified for receipt of bidsis“late” and will not be considered unlessit isreceived before
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award is made, the Contracting Officer determines that accepting the late bid would not unduly delay the
acquisition; and--

(i) If it was transmitted through an electronic commerce method authorized by the IFB, it was received at
theinitial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to
the date specified for receipt of bids; or

(ii) There is acceptable evidence to establish that it was received at the Government installation designated
for receipt of bids and was under the Government's control prior to the time set for receipt of bids.

(2) However, alate modification of an otherwise successful bid that makes its terms more favorable to the
Government, will be considered at any time it is received and may be accepted.

(c) Acceptable evidence to establish the time of receipt at the Government installation includes the
time/date stamp of that installation on the bid wrapper, other documentary evidence of receipt maintained
by the installation, or oral testimony or statements of Government personnel.

(d) If an emergency or unanticipated event interrupts normal Government processes so that bids cannot be
received at the Government office designated for receipt of bids by the exact time specified in the IFB and
urgent Government requirements preclude amendment of the IFB, the time specified for receipt of bidswill
be deemed to be extended to the same time of day specified in the solicitation on the first work day on
which normal Government processes resume.

(e) Bids may be withdrawn by written notice received at any time before the exact time set for receipt of
bids. If the IFB authorizes facsimile bids, bids may be withdrawn viafacsimile received at any time before
the exact time set for receipt of bids, subject to the conditions specified in the provision at 52.214-31,
Facsimile Bids. A bid may be withdrawn in person by a bidder or its authorized representative if, before the
exact time set for receipt of bids, theidentity of the person requesting withdrawal is established and the
person signs areceipt for the bid.

(End of provision)

52.214-9 FAILURE TO SUBMIT BID. (JUL 1995)

Recipients of this solicitation not responding with abid should not return this solicitation, unlessit specifies

otherwise. Instead, they should advise the issuing office by letter, postcard, or established electronic
commerce methods, whether they want to receive future solicitations for similar requirements.

52.214-18 PREPARATION OF BIDS--CONSTRUCTION (APR 1984)

(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and
(2) manually signed. The person signing abid must initial each erasure or change appearing on any bid
form.

(b) The bid form may require bidders to submit bid prices for one or more items on various bases,
including--

(1) Lump sum bidding;
(2) Alternate prices,
(3) Units of construction; or

(4) Any combination of subparagraphs (1) through (3) above.
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(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on al
itemsis not required, bidders should insert the words "no bid" in the space provided for any item on which
no priceis submitted.

(d) Alternate bids will not be considered unless this solicitation authorizes their submission.

52.214-19 CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 1996)

(a) The Government will evaluate bids in response to this solicitation without discussions and will award a
contract to the responsible bidder whose bid, conforming to the solicitation, will be most advantageous to
the Government, considering only price and the price-related factors specified elsewhere in the solicitation.

(b) The Government may reject any or al bids, and waive informalities or minor irregularitiesin bids
received.

(c) The Government may accept any item or combination of items, unless doing so is precluded by a
restrictive limitation in the solicitation or the bid.

(d) The Government may reject abid as nonresponsive if the prices bid are materially unbalanced between
line items or sublineitems. A bid is materially unbalanced when it is based on prices significantly less than
cost for some work and prices which are significantly overstated in relation to cost for other work, and if
there is areasonable doubt that the bid will result in the lowest overall cost to the Government even though
it may be the low evaluated bid, or if it is so unbalanced as to be tantamount to allowing an advance
payment.

52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)--EFARS

() For the purpose of initial evaluations of bids, the following will be utilized in the resolving arithmetic
discrepancies found on the face of bidding schedule as submitted by the bidder:

(1) Obviously misplaced decimal points will be corrected;

(2) Discrepancy between unit price and extended price, the unit price will govern;

(3) Apparent errorsin extension of unit prices will be corrected;

(4) Apparent errorsin addition of lump-sum and extended prices will be corrected.

(b) For the purpose of bid evaluation, the government will proceed on the assumption that the bidder
intends his bid to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic
discrepancies as provided above and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any
ambiguity concerning which bid islow.

(End of statement)

52.216-1 TYPE OF CONTRACT (APR 1984)
The Government contemplates award of a firm fixed price contract resulting from this solicitation.
(End of clause)

52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the A ffirmative Action Compliance
Requirements for Construction clause of this solicitation.
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(b) The goals for minority and femal e participation, expressed in percentage terms for the Contractor's
aggregate workforce in each trade on all construction work in the covered area, are as follows:

Goals for minority Goalsfor female
participation for each trade participation for each trade

17.3% 6.9%

These goals are applicable to all the Contractor's construction work performed in the covered area. If the
Contractor performs construction work in a geographical arealocated outside of the covered area, the
Contractor shall apply the goals established for the geographical areawhere the work is actually performed.
Goals are published periodically in the Federal Register in notice form, and these notices may be obtained
from any Office of Federal Contract Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulationsin 41 CFR
60-4 shall be based on (1) itsimplementation of the Equal Opportunity clause, (2) specific affirmative
action obligations required by the clause entitled "Affirmative Action Compliance Requirements for
Construction," and (3) its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each trade. The
Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.
Thetransfer of minority or female employees or trainees from Contractor to Contractor, or from project to
project, for the sole purpose of meeting the Contractor's goals shall be aviolation of the contract, Executive
Order 11246, as amended, and the regulationsin 41 CFR 60-4. Compliance with the goals will be measured
against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract resulting from this
solicitation. The notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer'sidentification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and compl etion dates of the subcontract; and

(5) Geographical areain which the subcontract is to be performed.

(e) Asused in this Notice, and in any contract resulting from this solicitation, the "covered area’ is

Intracoastal Waterway, Barnegat Inlet, Cold Spring Inlet and Absecon Inlet, New Jersey.

52.225-12 NOTICE OF BUY AMERICAN ACT REQUIREMENT-- CONSTRUCTION MATERIALS
UNDER TRADE AGREEMENTS (FEB 2000)

(a) Definitions. Construction material, designated country construction material, domestic construction
material, foreign construction material, and NAFTA country construction material, as used in this
provision, are defined in the clause of this solicitation entitled “Buy American Act--Balance of Payments
Program:--Construction Materials under Trade Agreements” (Federal Acquisition Regulation (FAR) clause
52.225-11).
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(b) Requests for determination of inapplicability. An offeror requesting a determination regarding the
inapplicability of the Buy American Act or Balance of Payments Program should submit the request to the
Contracting Officer in time to allow a determination before submission of offers. The offeror shall include
the information and applicable supporting data required by paragraphs (c) and (d) of FAR clause 52.225-11
in the request. If an offeror has not regquested a determination regarding the inapplicability of the Buy
American Act or Balance of Payments Program before submitting its offer, or has not received aresponse
to aprevious request, the offeror shall include the information and supporting datain the offer.

(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the
requirements of the Buy American Act or Balance of Payments Program, based on claimed unreasonable
cost of domestic construction materials, by adding to the offered price the appropriate percentage of the
cost of such foreign construction material, as specified in paragraph (b)(4)(i) of FAR clause 52.225-11.

(2) If evaluation resultsin atie between an offeror that requested the substitution of foreign construction
material based on unreasonable cost and an offeror that did not request an exception, the Contracting
Officer will award to the offeror that did not request an exception based on unreasonable cost.

(d) Alternate offers. (1) When an offer includes foreign construction material, other than designated
country or NAFTA country construction material, that is not listed by the Government in this solicitationin
paragraph (b)(3) of FAR clause 52.225-11, the offeror also may submit an alternate offer based on use of
equivalent domestic, designated country, or NAFTA country construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the
alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of
FAR clause 52.225-11 for the offer that is based on the use of any foreign construction material for which
the Government has not yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of
FAR clause 52.225-11 does not apply, the Government will evaluate only those offers based on use of the
equivalent domestic, designated country, or NAFTA country construction material, and the offeror shall be
required to furnish such domestic, designated country, or NAFTA country construction material. An offer
based on use of the foreign construction material for which an exception was requested--

(i) Will berejected as nonresponsive if this acquisition is conducted by sealed bidding; or

(ii) May be accepted if revised during negotiations.

(End of provision)

52.232-38 SUBMISSION OF ELECTRONIC FUNDS TRANSFER INFORMATION WITH OFFER
(MAY 1999)

The offeror shall provide, with its offer, the following information that is required to make payment by
electronic fundstransfer (EFT) under any contract that results from this solicitation. This submission
satisfies the requirement to provide EFT information under paragraphs (b)(1) and (j) of the clause at
52.232-34, Payment by Electronic Funds Transfer--Other than Central Contractor Registration.

(1) The solicitation number (or other procurement identification number).

(2) The offeror's name and remittance address, as stated in the offer.

(3) The signature (manual or electronic, as appropriate), title, and telephone number of the offeror's official
authorized to provide thisinformation.

(4) The name, address, and 9-digit Routing Transit Number of the offeror's financial agent.
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(5) The offeror's account number and the type of account (checking, savings, or lockbox).

(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the offeror's financial agent.

(7) If applicable, the offeror shall also provide the name, address, telegraphic abbreviation, and 9-digit
Routing Transit Number of the correspondent financial institution receiving the wire transfer payment if the
offeror'sfinancial agent is not directly on-line to the Fedwire and, therefore, not the receiver of the wire
transfer payment.

(End of provision)

52.233-2 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with
an agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be
served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment
of receipt from Mrs. Linda M. Toth, Chief, Contracts Branch, US Army Corps of Engineers, Philadelphia,
Wanamaker Building, 100 Penn Square East, Room 643, Philadelphia, PA 19107-3390.

(b) The copy of any protest shall be received in the office designated above within one day of filing a
protest with the GAO.

(End of provision)
252.236-7008 CONTRACT PRICES - BIDDING SCHEDULES. (DEC 1991)

(a) The Government's payment for the items listed in the Bidding Schedule shall constitute full
compensation to the Contractor for --

(1) Furnishing all plant, labor, equipment, appliances, and materials; and

(2) Performing all operations required to complete the work in conformity with the drawings and
specifications.

(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all costs for work
in the specifications, whether or not specifically listed in the Bidding Schedule.
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52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)
(a) The offeror certifies that --

(1) Thepricesin thisoffer have been arrived at independently, without, for the purpose of restricting
competition, any consultation, communication, or agreement with any other offeror or competitor
relating to—

(i) Those prices,
(if) Theintention to submit an offer, or
(iii) The methods of factors used to calculate the prices offered:

(2) The pricesin this offer have not been and will not be knowingly disclosed by the offeror, directly or
indirectly, to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or
contract award (in the case of anegotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not
to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(1) Isthe person in the offeror's organi zation responsible for determining the prices offered in this bid or
proposal, and that the signatory has not participated and will not participate in any action contrary to
subparagraphs (a)(1) through (a)(3) of this provision; or

(2) (i) Has been authorized, in writing, to act as agent for the following principalsin certifying that those
principals have not participated, and will not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) of this provison (insert
full name of person(s) in the offeror's organization responsible for determining the prices offered in this bid
or proposal, and thetitle of hisor her position in the offeror's organization);

(ii) Asan authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above;
and

(iii) As an agent, has not personally participated, and will not participate, in any action contrary to
subparagraphs (a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its
offer asigned statement setting forth in detail the circumstances of the disclosure.

(End of provision)

52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE
CERTAIN FEDERAL TRANSACTIONS (APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to
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Influence Certain Federal Transactions, included in this solicitation, are hereby incorporated by referencein
paragraph (b) of this Certification.

(b) The offeror, by signing its offer, hereby certifies to the best of hisor her knowledge and belief that on or
after December 23, 1989,--

(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any agency, aMember of Congress, an officer or
employee of Congress, or an employee of a Member of Congress on his or her behalf in connection with
the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment or
modification of any Federal contract, grant, loan, or cooperative agreement;

(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered
Federal transaction) have been paid, or will be paid to any person for influencing or attempting to influence
an officer or employee of any agency, a Member of Congress, an officer or employee of Congress or an
employee of a Member of Congress on his or her behalf in connection with this solicitation, the offeror
shall complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying Activities, to
the Contracting Officer; and

(3) He or she will include the language of this certification in all subcontract awards at any tier and require
that all recipients of subcontract awards inexcess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite for making or entering into this contract
imposed by section 1352, Title 31, United States Code. Any person who makes an expenditure prohibited
under this provision, shall be subject to acivil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(End of provision)
52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.

“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated
group of corporations that filesits Federal income tax returns on a consolidated basis, and of which the
offeror is a member.

“Taxpayer |dentification Number (TIN),” as used in this provision, means the number required by the
Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The
TIN may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to
comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26
U.S.C. 6041, 6041A, and 6050M, and implementing regulations issued by the IRS. If the resulting contract
is subject to the payment reporting requirements described in Federal Acquisition Regulation (FAR) 4.904,
the failure or refusal by the offeror to furnish the information may result in a 31 percent reduction of
payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of
the offeror's rel ationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to
the payment reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched
with IRS records to verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).
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TIN:.

__ TIN hashbeen applied for.

__ TINisnot required because:

____ Offeror isanonresident alien, foreign corporation, or foreign partnership that does not have income
effectively connected with the conduct of atrade or businessin the United States and does not have an
office or place of business or afiscal paying agent in the United States;

____ Offeror isan agency or instrumentality of aforeign government;

____ Offeror isan agency or instrumentality of the Federal Government.

(e) Type of organization.

___ Sole proprietorship;

____ Partnership;

____ Corporate entity (not tax-exempt);

____ Corporate entity (taxexempt);

____ Government entity (Federal, State, or local);

____ Foreign government;

___International organization per 26 CFR 1.6049-4;

____ Other

(f) Common parent.
____ Offeror isnot owned or controlled by acommon parent as defined in paragraph (a) of this provision.
____Nameand TIN of common parent:

Name

TIN

(End of provision)

52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED
DEBARMENT, AND OTHER RESPONSIBILITY MATTERS (APR 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--
(i) The Offeror and/or any of its Principals--

(A) Are( ) arenot ( ) presently debarred, suspended, proposed for debarment, or declared ineligible for
the award of contracts by any Federal agency;

(B) Have ( ) have not ( ), within the three-year period preceding this offer, been convicted of or had acivil
judgment rendered against them for: commission of fraud or acriminal offense in connection with
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obtaining, attempting to obtain, or performing apublic (Federal, state, or local) contract or subcontract;
violation of Federal or state antitrust statutes relating to the submission of offers; or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making fal se statements, tax
evasion, or receiving stolen property;

(C) Are( ) arenot ( ) presently indicted for, or otherwise criminally or civilly charged by a governmental
entity with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision; and

(D) Have () have not (), within athree-year period preceding this offer, been convicted of or had a civil
judgment rendered against them for: commission of fraud or acriminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract;
violation of Federal or state antitrust statutes relating to the submission of offers; or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making fal se statements, tax
evasion, or receiving stolen property; and

(E) Are( ) arenot ( ) presently indicted for, or otherwise criminally or civilly charged by a governmental
entity with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(D) of thisprovision.

(ii)(A) The offeror, aside from the offenses enumerated in paragraphs (a)(1)(i)(A), (B), and (C) of this
provision, has ( ) hasnot ( ) within the past three years, relative to tax, labor and employment,
environmental, antitrust, or consumer protection laws--

(1) Been convicted of aFederal or state felony (or has any Federal or state felony indictments currently
pending against them); or

(2) Had a Federal court judgment in acivil case brought by the United States rendered against them; or

(3) Had an adverse decision by a Federal administrative law judge, board, or commission indicating a
willful violation of law.

(B) If the offeror has responded affirmatively, the offeror shall provide additional information if requested
by the Contracting Officer; and

(iii) The Offeror has( ) hasnot ( ), within athree-year period preceding this offer, had one or more
contracts terminated for default by any Federal agency.

(2) "Principals,” for the purposes of this certification, means officers; directors; owners; partners; and,
persons having primary management or supervisory responsibilities within a business entity (e.g., general
manager; plant manager; head of asubsidiary, division, or business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY
OF THE UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT
CERTIFICATION MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION
1001, TITLE 18, UNITED STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to
contract award, the Offeror learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

(c) A certification that any of the itemsin paragraph (@) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection
with a determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or
provide such additional information as requested by the Contracting Officer may render the Offeror
nonresponsible.
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(d) Nothing contained in the foregoing shall be construed to require establishment of a system of recordsin
order to render, in good faith, the certification required by paragraph (a) of this provision. The knowledge
and information of an Offeror is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is amaterial representation of fact upon which
reliance was placed when making award. If it islater determined that the Offeror knowingly rendered an
erroneous certification, in addition to other remedies available to the Government, the Contracting Officer
may terminate the contract resulting from this solicitation for default.

(End of provision)

52,2191 SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2001) ALTERNATE| (OCT
2000) & ALTERNATE Il (OCT 2000)

(8)(1) The North American Industry Classification System (NAICS) code for this acquisition is 234990.
(2) The small business size standard is $17.0 million.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a
construction or service contract, but which proposes to furnish a product which it did not itself
manufacture, is 500 employees.

(b) Representations. (1) The offeror represents as part of its offer that it ( ) is, ( ) is not asmall business
concern.

(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.) The offeror represents, for general statistical purposes, thatit ( ) is, ( ) isnot asmall
disadvantaged business concern as defined in 13 CFR 124.1002.

(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.) The offeror represents as part of its offer that it ( ) is, ( ) is not awomen-owned small business
concern.

(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.) The offeror represents as part of its offer that it ( ) is, ( ) isnot aveteran-owned small business
concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph
(b)(4) of this provision.) The offeror represents as part of its offer that it ( ) is, ( ) isnot a service-disabled
veteran-owned small business concern.

(6) (Completeonly if offeror represented itself as small business concern in paragraph (b)(1) of this
provision). The offeror represents, as part of its offer, that--

@)1t ()is, ()isnotaHUBZone small business concern listed, on the date of this representation, on the
List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration,
and no material change in ownership and control, principal office, or HUBZone employee percentage has
occurred since it was certified by the Small Business Administration in accordance with 13 CFR Part 126;
and

(i) 1t ( ) is, ( ) isnot ajoint venture that complies with the requirements of 13 CFR Part 126, and the
representation in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern
or concerns that are participating in the joint venture. (The offeror shall enter the name or names of the
HUBZone small business concern or concerns that are participating in the joint venture: )
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Each HUBZone small business concern participating in the joint venture shall submit a separate signed
copy of the HUBZone representation.

(7) (Completeif offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The
offeror shall check the category in which its ownership falls:

() Black American.

() Hispanic American.

() Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).

() Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore,
Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust
Territory of the Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of
Micronesia, the Commonwealth of the Northern Mariana I slands, Guam, Samoa, Macao, Hong Kong, Fiji,

Tonga, Kiribati, Tuvalu, or Nauru).

() Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh,
Sri Lanka, Bhutan, the Maldives Islands, or Nepal).

(c) Definitions. Asused in this provision--

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of
any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
service-disabled veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled
veterans or, in the case of aveteran with permanent and severe disability, the spouse or permanent

caregiver of such veteran.

(2) Service-disabled veteran means aveteran, as defined in 38 U.S.C. 101(2), with adisahility that is
service-connected, as defined in 38 U.S.C. 101(16).

Small business concern means a concern, including its affiliates, that is independently owned and operated,
not dominant in the field of operation in which it is bidding on Government contracts, and qualified as a
small business under the criteriain 13 CFR Part 121 and the size standard in paragraph (a) of this
provision.

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or,
in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one
or more veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

Women-owned small business concern means a small business concern --

(1) That is at least 51 percent owned by one or more women; in the case of any publicly owned business, at
least 51 percent of the stock of which isowned by one or more women; and
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(2) Whose management and daily business operations are controlled by one or more women.
(d) Notice.
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns,

then the clause in this solicitation providing notice of the set-aside contains restrictions on the source of the
end items to be furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents afirm's status as a small, HUBZone small,

small disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded
under the preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act
or any other provision of Federal law that specifically references section 8(d) for a definition of program
eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both;

(ii) Be subject to administrative remedies, including suspension and debarment; and

(iii) Beineligible for participation in programs conducted under the authority of the Act.

(End of provision)

52.219-2 EQUAL LOW BIDS (OCT 1995)

(a) Thisprovision appliesto small business concernsonly.

(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie
bids. If the bidder wishesto be considered for this priority, the bidder must identify, in the following space,

the LSA in which the costs to be incurred on account of manufacturing or production (by the bidder or the
first-tier subcontractors) amount to more than 50 percent of the contract price.

(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the
bidder from receiving priority consideration. If the bidder is awarded a contract as a result of receiving
priority consideration under this provision and would not have otherwise received award, the bidder shall
perform the contract or cause the contract to be performed in accordance with the obligations of an LSA
concern.

52.222-21  PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

() Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash
rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas,
parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities
provided for employees, that are segregated by explicit directive or arein fact segregated on the basis of
race, color, religion, sex, or national origin because of written or oral policies or employee custom. The
term does not include separate or single-user rest rooms or necessary dressing or sleeping areas provided to
assure privacy between the sexes.

(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not permit its employees to perform their
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services at any location under its control where segregated facilities are maintained. The Contractor agrees
that a breach of this clauseis aviolation of the Equal Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the
Equal Opportunity clause of this contract.

(End of clause)
52.222-22  PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that --

(@[ ]1!thas, [ ] hasnot participated in a previous contract or subcontract subject to the Equal Opportunity
clause of this solicitation;

(b)[ 1!1thas, [ ] hasnot, filed al required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed
subcontractors, will be obtained before subcontract awards.

(End of provision)
52.223-13 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)

(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by
Executive Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) Asthe owner or operator of facilities that will be used in the performance of this contract that are
subject to the filing and reporting requirements described in section 313 of the Emergency Planning and
Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution
Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and continue to file for such facilities
for the life of the contract the Toxic Chemical Release Inventory Form (Form R) as described in sections
313(a) and (g) of EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the
Form R filing and reporting requirements because each such facility is exempt for at least one of the
following reasons. (Check each block that is applicable.)

[1 (i) Thefacility does not manufacture, process or otherwise use any toxic chemicals listed under section
313(c) of EPCRA, 42 U.S.C. 11023(c);

[ 1 (ii) Thefacility does not have 10 or more full -time employees as specified in section 313.(b)(1)(A) of
EPCRA 42 U.S.C. 11023(b)(1)(A);

[ 1 (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section
313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an
appropriate certification form has been filed with EPA);

[ 1 (iv) Thefacility does not fall within Standard Industrial Classification Code (SIC) major groups 20

through 39 or their corresponding North American Industry Classification System (NAICS) sectors 31
through 33; or
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[ 1 (v) Thefacility isnot located within any State of the United States, the District of Columbia, the
Commonwealth of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern
Marianalslands, or any other territory or possession over which the United States has jurisdiction.
252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by seais anticipated under the resultant contract. The term suppliesis defined in
the Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplies will be transported by seain the performance of any contract or
subcontract resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by seain the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If
the Offeror representsthat it will not use ocean transportation, the resulting contract will also include the
Defense FAR Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.

(End of provision)
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52.202-1 DEFINITIONS (MAY 2001) --ALTERNATE | (MAY 2001)

(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, Governor,
Chairperson, or other chief official, as appropriate) of the agency, unless otherwise indicated, including any deputy
or assistant chief official of the executive agency.

(b) "Commercial component” meansany component that is a commercial item.

(c) Except as otherwise provided in this contract, the term "subcontracts" includes, but is not limited to, purchase
orders and changes and modifications to purchase orders under this contract.

(d) Component means any item supplied to the Government as part of an end item or of another component, except
that for usein 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and 52.225-11(a).

(e) Contracting Officer means a person with the authority to enter into, administer, and/or terminate contracts and
make related determinations and findings. The term includes certain authorized representatives of the Contracting
Officer acting within the limits of their authority as delegated by the Contracting Officer.

(f) Nondevelopmental item means--

(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal agency, a
State or local government, or aforeign government with which the United States has a mutual defense cooperation
agreement;

(2) Any item described in paragraph (f)(1) of this definition that requires only minor modification or modifications
of atype customarily available in the commercial marketplace in order to meet the requirements of the procuring
department or agency; or

(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or (f)(2) solely
because theitem is not yet in use.

(End of clause)
52.203-3 GRATUITIES (APR 1984)

(a) Theright of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the
agency head or a designee determines that the Contractor, its agent, or another representative--

(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government;
and

(2) Intended, by the gratuity, to obtain a contract or favorabl e treatment under a contract.

(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.

(c) If thiscontract is terminated under paragraph (a) of this clause, the Government is entitled--

(1) To pursue the same remedies as in a breach of the contract; and

(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10

times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency
head or adesignee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the
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Department of Defense.)

(d) Therights and remedies of the Government provided in this clause shall not be exclusive and are in addition to
any other rights and remedies provided by law or under this contract.

(End of clause)
52.2035 COVENANT AGAINST CONTINGENT FEES (APR 1984)

(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or
violation of this warranty, the Government shall have the right to annul this contract without liability or, inits
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent
fee.

(b) "Bonafide agency," asused in this clause, means an established commercial or selling agency, maintained by a
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit
or obtain Government contracts nor holds itself out as being able to obtain any Government contract or contracts
through improper influence.

"Bonafide employee," asused in this clause, means a person, employed by a contractor and subject to the
contractor's supervision and control asto time, place, and manner of performance, who neither exerts nor proposes
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any
Government contract or contracts through improper influence.

"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other feethat is
contingent upon the success that a person or concern hasin securing a Government contract.

"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government
employee or officer to give consideration or to act regarding a Government contract on any basis other than the
merits of the matter.

(End of clause)

52.2036 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (JUL 1995)

(a) Except as provided in (b) of this clause, the Contractor shall not enter into any agreement with an actual or
prospective subcontractor, nor otherwise act in any manner, which has or may have the effect of restricting sales by
such subcontractors directly to the Government of any item or process (including computer software) made or
furnished by the subcontractor under this contract or under any follow-on production contract.

(b) The prohibition in (&) of this clause does not preclude the Contractor from asserting rights that are otherwise
authorized by law or regulation.

(c) The Contractor agrees to incorporate the substance of this clause, including this paragraph (c), in all subcontracts
under this contract which exceed $100,000.

52.2037 ANTI-KICKBACK PROCEDURES. (JUL 1995)
(a) Definitions.
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or

compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor
employee, subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding favorable
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treatment in connection with a prime contract or in connection with a subcontract relating to a prime contract.

"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock
company, or individual.

"Prime contract,” as used in this clause, means a contract or contractual action entered into by the United States for
the purpose of obtaining supplies, material's, equipment, or services of any kind.

"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United
States.

"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime
Contractor.

"Subcontract,” as used in this clause, means a contract or contractual action entered into by a prime Contractor or
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under aprime
contract.

"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offersto furnish
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract
entered into in connection with such prime contract, and (2) includes any person who offersto furnish or furnishes
general supplies to the prime Contractor or a higher tier subcontractor.

"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor.
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from -

(1) Providing or attempting to provide or offering to provide any kickback;

(2) Soliciting, accepting, or attempting to accept any kickback; or

(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor
to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier
subcontractor.

(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible
violations described in paragraph (b) of this clause in its own operations and direct business relationships.

(2) When the Contractor has reasonable groundsto believe that a violation described in paragraph (b) of this clause
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be made
to the inspector general of the contracting agency, the head of the contracting agency if the agency does not have an
inspector general, or the Department of Justice.

(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in
paragraph (b) of this clause.

(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor
under the prime contract, the amount of any kickback. The Contracting Officer may order the monies withheld
under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset
those monies under subdivision (c)(4)(i) of this clause. In either case, the Prime Contractor shall notify the
Contracting Officer when the monies are withheld.

(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000.

DACW61-02-B-0002 00700-6



52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY (JAN 1997)

(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C.
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Y ear 1996
(Pub. L. 104-106), the Government may--

(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or

(2) Rescind the contract with respect to which--

(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--

(A) Exchanging the information covered by such subsections for anything of value; or

(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under

subsections 27(e)(1) of the Act.

(b) If the Government rescinds the contract under paragraph (@) of this clause, the Government is entitled to recover,
in addition to any penalty prescribed by law, the amount expended under the contract.

(c) Therights and remedies of the Government specified herein are not exclusive, and are in addition to any other
rights and remedies provided by law, regulation, or under this contract.

(End of clause)

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

(a) The Government, at its election, may reduce the price of afixed-price type contract and the total cost and fee
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clauseif the
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), asimplemented in section 3.104 of the
Federal Acquisition Regulation.

(b) The price or fee reduction referred to in paragraph (a) of this clause shall be--

(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award,;

(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award,
notwithstanding any minimum fee or "fee floor" specified in the contract;

(3) For cost-plus-award-fee contracts--
(i) The base fee established in the contract at the time of contract award,;

(ii) If no base feeis specified in the contract, 30 percent of the amount of each award fee otherwise payable to the
Contractor for each award fee evaluation period or at each award fee determination point.
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(4) For fixed-price-incentive contracts, the Government may--

(i) Reduce the contract target price and contract target profit both by an amount equal to theinitial target profit
specified in the contract at the time of contract award; or

(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant adverse
impact on the incentive price revision relationship under the contract, or adversely affect the contract financing
provisions, the Contracting Officer may defer such adjustment until establishment of the total final price of the
contract. Thetotal final price established in accordance with the incentive price revision provisions of the contract
shall be reduced by an amount equal to theinitial target profit specified in the contract at the time of contract award
and such reduced price shall be the total final contract price.

(5) For firm-fixed-price contracts, by 10 percent of theinitial contract price or a profit amount determined by the
Contracting Officer from records or documents in existence prior to the date of the contract award.

(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures
of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount
of profit or feereflected in the subcontract at the time the subcontract was first definitively priced.

(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any
other rights and remedies provided by law or under this contract.

(End of clause)

5220312 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN
1997)

(a) Definitions.

"Agency," as used in this clause, means executive agency as defined in 2.101.

"Covered Federal action," as used in this clause, means any of the following Federal actions:
(1) The awarding of any Federal contract.

(2) The making of any Federal grant.

(3) The making of any Federal loan.

(4) The entering into of any cooperative agreement.

(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

"Indian tribe" and "tribal organization," asused in this clause, have the meaning provided in section 4 of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.

"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any
communication to or appearance before an officer or employee of any agency, aMember of Congress, an officer or
employee of Congress, or an employee of aMember of Congress in connection with any covered Federal action.

"Local government,” as used in this clause, means a unit of government in a State and, if chartered, established, or
otherwise recognized by a State for the performance of a governmental duty, including alocal public authority, a
special district, an intrastate district, a council of governments, a sponsor group representativ e organization, and any
other instrumentality of alocal government.
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"Officer or employee of an agency," as used in this clause, includes the following individual s who are employed by
an agency:

(1) Anindividual who is appointed to a position in the Government under Title 5, United States Code, including a
position under atemporary appointment.

(2) A member of the uniformed services, as defined in subsection 101(3), Title 37, United States Code.
(3) A special Government employee, as defined in section 202, Title 18, United States Code.

(4) Anindividual who is amember of a Federal advisory committee, as defined by the Federal Advisory Committee
Act, Title 5, United States Code, appendix 2.

"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, partnership,
society, State, and local government, regardless of whether such entity is operated for profit, or not for profit. This
term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to expenditures
specifically permitted by other Federal law.

"Reasonable compensation,” as used in this clause, means, with respect to aregularly employed officer or employee
of any person, compensation that is consistent with the normal compensation for such officer or employee for work
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.

"Reasonable payment," as used in this clause, means, with respect to professional and other technical services, a
payment in an amount that is consistent with the amount normally paid for such servicesin the private sector.

"Recipient,” asused in this clause, includes the Contractor and all subcontractors. Thisterm excludes an Indian
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by
other Federal law.

"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person reguesting
or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working
days within 1 year immediately preceding the date of the submission that initiates agency consideration of such
person for receipt of such contract. An officer or employee who is employed by such person for less than 130
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of
such person shall be considered to be regularly employed as soon as he or she is employed by such person for 130
working days.

"State," asused in this clause, means a State of the United States, the District of Columbia, the Commonwealth of
Puerto Rico, aterritory or possession of the United States, an agency or instrumentality of a State, and multi- State,
regional, or interstate entity having governmental duties and powers.

(b) Prohibitions.

(1) Section 1352 of Title 31, United States Code, among other things, prohibits arecipient of a Federal contract,
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting
to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of aMember of Congressin connection with any of the following covered Federal actions: the awarding
of any Federal contract; the making of any Federal grant; the making of any Federal |oan; the entering into of any
cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.

(2) The Act also requires Contractors to furnish adisclosure if any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congressin connection with a Federal contract, grant,
loan, or cooperative agreement.
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(3) The prohibitions of the Act do not apply under the following conditions:
(i) Agency and legislative liaison by own employees.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action if the payment isfor agency and legislative liaison activities not directly related to a covered
Federal action.

(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an
agency or Congressis permitted at any time.

(C) Thefollowing agency and legislative liaison activities are permitted at any time where they are not related to a
specific solicitation for any covered Federal action:

(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's
products or services, conditions or terms of sale, and service capabilities.

(2) Technical discussions and other activities regarding the application or adaptation of the person's products or
services for an agency's use.

(D) Thefollowing agency and legislative liaison activities are permitted where they are prior to formal solicitation
of any covered Federal action--

(1) Providing any information not specifically requested but necessary for an agency to make an informed decision
about initiation of a covered Federal action;

(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and

(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.

(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this
clause.

(ii) Professional and technical services.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the
case of--

(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal
action, if payment isfor professional or technical services rendered directly in the preparation, submission, or
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or
pursuant to law as a condition for receiving that Federal action.

(2) Any reasonable payment to a person, other than an officer or employee of aperson requesting or receiving a
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal
action if the payment isfor professional or technical servicesrendered directly in the preparation, submission, or
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements inposed by or
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person
requesting or receiving a covered Federal action include consultants and trade associations.

(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to
advice and analysis directly applying any professional or technical discipline. For example, drafting of alegal
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document accompanying a bid or proposal by alawyer is alowable. Similarly, technical advice provided by an
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of
acontract is allowable. However, communications with the intent to influence made by a professional (such asa
licensed lawyer) or atechnical person (such as alicensed accountant) are not allowable under this section unless
they provide advice and analysis directly applying their professional or technical expertise and unlessthe advice or
analysisisrendered directly and solely in the preparation, submission or negotiation of a covered Federal action.
Thus, for example, communications with the intent to influence made by alawyer that do not provide legal advice or
analysisdirectly and solely related to the legal aspects of his or her client's proposal, but generally advocate one
proposal over another are not allowable under this section because the lawyer is not providing professional |egal
services. Similarly, communications with the intent to influence made by an engineer providing an engineering
analysis prior to the preparation or submission of abid or proposal are not allowable under this section since the
engineer is providing technical services but not directly in the preparation, submission or negotiation of a covered
Federal action.

(C) Requirementsimposed by or pursuant to law as a condition for receiving a covered Federal award include those
required by law or regulation and any other requirementsin the actual award documents.

(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted
under this clause.

(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable
compensation made to regularly employed officers or employees of a person.

(c) Disclosure.

(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has agreed
to make any payment using nonappropriated funds (to include profits from any covered Federal action), which
would be prohibited under subparagraph (b)(1) of thisclause, if paid for with appropriated funds.

(2) The Contractor shall file adisclosure form at the end of each calendar quarter in which there occurs any event
that materially affects the accuracy of the information contained in any disclosure form previously filed by such
person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information
reported includes--

(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting
to influence a covered Federal action; or

(ii) A changein the person(s) or individual (s) influencing or attempting to influence a covered Federal action; or

(iii) A changein the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered
Federal action.

(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person who
reguests or receives any subcontract exceeding $100,000 under the Federal contract.

(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by
the prime Contractor. The prime Contractor shall submit all disclosuresto the Contracting Officer at the end of the
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification
shall be retained in the subcontract file of the awarding Contractor.

(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.

() Penalties.
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(1) Any personwho makes an expenditure prohibited under paragraph (a) of this clause or who failsto file or amend
the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties as
provided for by 31 U.S.C. 1352. An imposition of acivil penalty does not prevent the Government from seeking any
other remedy that may be applicable.

(2) Contractors may rely without liability on the representation made by their subcontractorsin the certification and
disclosure form.

(f) Cost allowability. Nothing in this clause makes allowabl e or reasonable any costs which would otherwise be
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirementsin this clause
will not be made allowable under any other provision.

(End of clause)
52.204-4  PRINTED OR COPIED DOUBLE-SIDED ON RECY CLED PAPER (AUG 2000)
(a) Definitions. Asused in this clause-

“Postconsumer material” means a material or finished product that has served its intended use and has been
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of
the broader category of “recovered material.” For paper and paper products, postconsumer material means
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as--

(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old
magazines; mixed waste paper; tabulating cards; and used cordage; or

(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications.

“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a
sheet of paper.

“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement Guideline
as “recovered fiber” and means the following materials:

(1) Postconsumer fiber; and
(2) Manufacturing wastes such as--

(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls
or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and
butt rolls, mill wrappers, and rejected unused stock; and

(ii) Repulped finished paper and paperboard from obsol ete inventories of paper and paperboard manufacturers,
merchants, wholesalers, dealers, printers, converters, or others.

(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet
minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic
commerce methods to submit information or datato the Government.
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(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper,
carbonless paper, file folders, white wove envel opes, writing and office paper, book paper, cotton fiber paper, and
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a
reasonabl e price or does not meet reasonable performance standards.

(End of clause)

52.209-6 PROTECTING THE GOVERNMENT'SINTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995)

(a) The Government suspends or debars Contractors to protect the Government'sinterests. The Contractor shall not
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for
debarment unlessthereisa compelling reason to do so.

(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its
principles, isor is not debarred, suspended, or proposed for debarment by the Federal Government.

(c) A corporate officer or adesignee of the Contractor shall notify the Contracting Officer, in writing, before
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for
information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs). The notice
must include the following:

(1) The name of the subcontractor.

(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from
Federal Procurement and Nonprocurement Programs.

(3) The conpelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the List of
Parties Excluded from Federal Procurement and Nonprocurement Programs.

(4) The systems and procedures the Contractor has established to ensurethat it isfully protecting the Government's
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or
proposed debarment.

(End of clause)

52.211-13 TIME EXTENSIONS (SEP 2000)

Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay in the
completion of the various elements of construction. The change order granting the time extension may provide that
the contract completion date will be extended only for those specific elements related to the changed work and that
the remaining contract completion dates for all other portions of the work will not be altered. The change order also
may provide an equitable readjustment of liquidated damages under the new completion schedule.

(End of clause)

52.211-18 VARIATION IN ESTIMATED QUANTITY (APR 1984)

If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract
price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or
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decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the
quantity variation is such asto cause an increase in the time necessary for compl etion, the Contractor may request,
in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the
delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement
of the contract. Upon the receipt of awritten request for an extension, the Contracting Officer shall ascertain the
facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is
justified.

52.214-26 AUDIT AND RECORDS--SEALED BIDDING. (OCT 1997)

(a) Asused in this clause, records includes books, documents, accounting procedures and practices, and other data,
regardless of type and regardless of whether such items are in written form, in the form of computer data, or in any
other form.

(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing datain connection with the
pricing of any modification to this contract, the Contracting Officer, or an authorized representative of the
Contracting Officer, in order to evaluate the accuracy, completeness, and currency of the cost or pricing data, shall
have the right to examine and audit all of the Contractor's records, including computations and projections, related
to--

(1) The proposal for the modification;

(2) Thediscussions conducted on the proposal (s), including those related to negotiating;
(3) Pricing of the modification; or

(4) Performance of the modification.

(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the United States, or an
authorized representative, shall have the same rights as specified in paragraph (b) of this clause.

(d) Availahility. The Contractor shall make available at its office at all reasonable times the materials described in
reproduction, until 3 years after final payment under this contract, or for any other period specified in Subpart 4.7 of
the Federal Acquisition Regulation (FAR). FAR Subpart 4.7, Contractor Records Retention, in effect on the data of
this contract, isincorporated by reference in its entirety and made a part of this contract.

(1) If this contract is completely or partially terminated, the records relating to the work terminated shall be made
availablefor 3 years after any resulting final termination settlement.

(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of claims arising under
or relating to the performance of this contract shall be made available until disposition of such appeals, litigation, or
claims.

(e) The Contractor shall insert a clause containing all the provisions of this clause, including this paragraph (e), in al
subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1) for submission of cost or pricing data.

52.214-27 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - MODIFICATIONS -
SEALED BIDDING. (OCT 1997)

(a) This clause shall become operative only for any modification to this contract involving aggregate increases
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for the submission of cost or
pricing data at FAR 15.403-4(a)(1), except that this clause does not apply to amodification if an exception under
FAR 15.403-1(b) applies.
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(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general
public; or

(3) Set by law or regulation.

(b) If any price, including profit, negotiated in connection with any modification under this clause, was increased by
any significant amount because

(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as
certified in its Certificate of Current Cost or Pricing Data;

(2) asubcontractor or prospective subcontractor furnished the Contractor cost or pricing datathat were not complete,
accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or

(3) any of these parties furnished data of any description that were not accurate, the price shall be reduced
accordingly and the contract shall be modified to reflect the reduction. Thisright to aprice reduction islimited to
that resulting from defects in data relating to modifications for which this clause becomes operative under paragraph
(a) above.

(c) Any reduction in the contract price under paragraph (b) above due to defective datafrom a prospective
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable
overhead and profit markup, by which:

(1) the actual subcontract; or

(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective
cost or pricing data.

(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should be
made:

(1) the Contractor agrees not to raise the following matters as a defense:

(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position and
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing
data had been submitted;

(ii) The Contracting Officer should have known that the cost or pricing datain issue were defective even though the
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the
Contracting Officer;

(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about
the cost of each item procured under the contract; or

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause:

(i) an offset in an amount determined appropriate by the Contracting Officer based upon the facts shall be allowed
against the amount of a contract price reduction if:

(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the
Contractor is entitled to the offset in the amount requested; and
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(B) The Contractor proves that the cost or pricing data were available before the date of agreement on the price of
the contract (or price of the modification) and that the data were not submitted before such date.

(ii) An offset shall not be allowed if:

(A) The understated data was known by the Contractor to be understated when the Certificate of Current Cost or
Pricing Datawas signed; or (B) The Government proves that the facts demonstrate that the contract price would not
have increased in the amount to be offset even if the available data had been submitted before the date of agreement
on price.

(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the
United States at the time such overpayment isrepaid:

(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and

(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost
or pricing data which were incomplete, inaccurate, or noncurrent.

52.214-28 SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS - SEALED BIDDING. (OCT
1997)

(a) The requirements of paragraphs (b) and (c) of this clause shall:

(1) become operative only for any modification to this contract involving aggregate increases and/or decreasesin
costs, plus applicable profits, expected to exceed the threshold for submission of cost or pricing data at (FAR) 48
CFR 15.403-4(a)(1); and

(2) be limited to such modifications.

(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing dataat FAR
15.403-4(a)(1), on the date of agreement on price or the date of award, whichever islater; or before pricing any
subcontract modifications involving aggregate increases and/or decreasesin costs, plus applicable profits, expected
to exceed the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1), the Contractor shall require the
subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an exception
under FAR 15.403-1(b) applies.

(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial quantitiesto the general
public; or

(3) Set by law or regulation.

(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in subsection
15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge and belief, the data submitted under
paragraph (b) above were accurate, complete, and current as of the date of agreement on the negotiated price of the
subcontract or subcontract modification.

(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that,
when entered into, exceeds the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1).
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52.2196 NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE (JUL 1996)
(a) Definition.

"Small business concern," as used in this clause, means a concern, including its affiliates, that is independently
owned and operated, not dominant in the field of operation in which it is bidding on Government contracts, and
qualified as asmall business under the size standardsin this solicitation.

(b) General. (1) Offers are solicited only from small business concerns. Offers received from concerns that are not
small business concerns shall be considered nonresponsive and will be rejected.

(2) Any award resulting from this solicitation will be made to a small business concern.

(c) Agreement. A small business concern submitting an offer in its own name agrees to furnish, in performing the
contract, only end items manufactured or produced by small business concernsin the United States. The term
“United States” includes its territories and possessions, the Commonwealth of Puerto Rico, the Trust Territory of the
Pacific Islands, and the District of Columbia. If this procurement is processed under simplified acquisition
procedures and the total amount of this contract doesnot exceed $25,000, a small business concern may furnish the
product of any domestic firm. This paragraph does not apply in connection with construction or service contracts.

(End of clause)
52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)

(a) It isthe policy of the United States that small business concerns, veteran-owned small business concerns,
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems,
assemblies, components, and related services for major systems. It is further the policy of the United States that its
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns.

(b) The Contractor hereby agreesto carry out this policy in the awarding of subcontractsto the fullest extent
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys
as may be conducted by the United States Small Business Administration or the awarding agency of the United
States as may be necessary to determine the extent of the Contractor's compliance with this clause.

Definitions. Asused in this contract--

HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone
Small Business Concerns maintained by the Small Business Administration.

Service-disabled veteran-owned small business concern--
(1) Means a small business concern--
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any

publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled
veterans; and
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(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of aveteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with adisability that is service-
connected, as defined in 38 U.S.C. 101(16).

Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and
relevant regulations promulgated pursuant thereto.

Small disadvantaged business concern means a small business concern that represents, as part of its offer that--

(1) It hasreceived certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart
B;

(2) No material change in disadvantaged ownership and control has occurred since its certification;

(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13
CFR 124.104(c)(2); and

(4) Itis identified, on the date of its representation, as a certified small disadvantaged business in the database
maintained by the Small Business Administration (PRO-Net).

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

Women-owned small business concern means a small business concern--

(1) That isat least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least
51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status
as asmall business concern, aveteran-owned small business concern, a service-disabled veteran-owned small
business concern, aHUBZone small business concern, a small disadvantaged business concern, or awomen-owned
small business concern.

(End of clause)

52.219-14 LIMITATIONS ON SUBCONTRACTING (DEC 1996)

(a) Thisclause does not apply to the unrestricted portion of apartial set-aside.

(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in performance of the
contract in the case of acontract for--

(1) Services (except construction). At least 50 percent of the cost of contract performance incurred for personnel
shall be expended for employees of the concern.

(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall perform work for
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at least 50 percent of the cost of manufacturing the supplies, not including the cost of materials.

(3) General construction. The concern will perform at least 15 percent of the cost of the contract, not including the
cost of materials, with its own employees.

(4) Construction by special trade contractors. The concern will perform at least 25 percent of the cost of the contract,
not including the cost of materials, with its own employees.

52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

If the Contractor has knowledge that any actual or potential labor disputeis delaying or threatens to delay the timely
performance of this contract, the Contractor shall immediately give notice, including all relevant information, to the
Contracting Officer.

52.222-3 CONVICT LABOR (AUG 1996)

The Contractor agrees not to employ in the performance of this contract any person undergoing a sentence of
imprisonment which has been imposed by any court of a State, the District of Columbia, the Commonwealth of
Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth of the Northern Mariana lslands, or
the Trust Territory of the Pacific Islands. Thislimitation, however, shall not prohibit the employment by the
Contractor in the performance of this contract of persons on parole or probation to work at paid employment during
the term of their sentence or persons who have been pardoned or who have served their terms. Nor shall it prohibit
the employment by the Contractor in the performance of this contract of persons confined for violation of the laws
of any of the States, the District of Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam,
American Samoa, the Commonwealth of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands
who are authorized to work at paid employment in the community under the laws of such jurisdiction, if--

(a)(1) Theworker ispaid or isin an approved work training program on avoluntary basis;

(2) Representatives of local union central bodies or similar labor union organizations have been consulted;

(3) Such paid employment will not result in the displacement of employed workers, or be appliedin skills, crafts, or
trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for services,

and

(4) Therates of pay and other conditions of employment will not be less than those paid or provided for work of a
similar nature in the locality in which the work is being performed; and

(b) The Attorney General of the United States has certified that the work -release laws or regulations of the
jurisdiction involved arein conformity with the requirements of Executive Order 11755, as amended by Executive
Orders 12608 and 12943.

(End of clause)

52.222-4 CONTRACT WORK HOURSAND SAFETY STANDARDSACT - OVERTIME COMPENSATION.
(SEP 2000)

(a) Overtime reguirements. No Contractor or subcontractor employing laborers or mechanics (see Federal

Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours.
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(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are
liable for unpaid wagesif they violate the termsin paragraph (a) of this clause. In addition, the Contractor and
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages
required by the Contract Work Hours and Safety Standards Act.

(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act.

(d) Payrolls and basic records.

(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and
mechanics working on the contract during the contract and shall make them available to the Government until 3
years after contract completion. The records shall contain the name and address of each employee, social security
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions
made, and actual wages paid. The records need not duplicate those required for construction work by Department of
Labor regulations at 29 CFR 5.5@)(3) implementing the Davis-Bacon Act.

(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of
L abor to interview employees in the workplace during working hours.

(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clausein
subcontracts exceeding $100,000 and require subcontractors to include these provisionsin any lower tier
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor
with the provisions set forth in paragraphs (a) through (d) of this clause.

(End of clause)
52.222-6 DAVISBACON ACT (FEB 1995)

(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not
less often than once aweek, and without subseguent deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part
3), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment
computed at rates not |ess than those contained in the wage determination of the Secretary of Labor whichis
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist
between the Contractor and such laborers and mechanics. Contributions made or costs reasonably anticipated for
bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also,
regular contributions made or costsincurred for more than aweekly period (but not less often than quarterly) under
plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or
incurred during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and
fringe benefitsin the wage determination for the classification of work actually performed, without regard to skill,
except as provided in the clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more
than one classification may be compensated at the rate specified for each classification for the time actually worked
therein; provided, That the employer's payroll records accurately set forth the time spent in each classification in
which work is performed. The wage determination (including any additional classifications and wage rates
conformed under paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at all times by
the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be
easily seen by the workers.
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(b)(2) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage
determination and which isto be employed under the contract shall be classified in conformance with the wage
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits
therefor only when all the following criteria have been met:

(i) Thework to be performed by the classification requested is not performed by a classification in the wage
determination.

(ii) Theclassification is utilized in the area by the construction industry.

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonabl e relationship to the wage
rates contained in the wage determination.

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount
designated for fringe benefits, where appropriate), areport of the action taken shall be sent by the Contracting
Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labor, Washington, DC 20210. The Administrator or an authorized representative will approve,
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions,
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the
first day on which work is performed in the classification.

(c) Whenever the minimum wage rate prescribed in the contract for a class of |aborers or mechanicsincludes a
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(d) If the Contractor does not make paymentsto atrustee or other third person, the Contractor may consider as part
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bonafide
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of
the Contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may
require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or
program.

52.222-7 WITHHOLDING OF FUNDS (FEB 1988)

The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract. Inthe
event of failureto pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working
on the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment,
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advance, or guarantee of funds until such violations have ceased.

52.222-8 PAYROLLSAND BASIC RECORDS (FEB 1988)

(a) Payrollsand basic records relating thereto shall be maintained by the Contractor during the course of the work
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the work. Such
records shall contain the name, address, and social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bonafide fringe
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and
weekly number of hours worked, deductions made, and actual wages paid. Whenever the Secretary of Labor has
found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment
to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records which show the costs
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the registration of apprenticeship programs and
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates
prescribed in the applicable programs.

(b)(1) The Contractor shall submit weekly for each week in which any contract work is performed a copy of all
payrollsto the Contracting Officer. The payrolls submitted shall set out accurately and completely all of the
information required to be maintained under paragraph (a) of this clause. Thisinformation may be submitted in any
form desired. Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC
20402. The Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors.

(2) Each payroll submitted shall be accompanied by a " Statement of Compliance,” signed by the Contractor or
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract
and shall certify--

(i) That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of
this clause and that such information is correct and complete;

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly from the full wages earned, other than permissible
deductions as set forth in the Regulations, 29 CFR Part 3; and

(iii) That each laborer or mechanic has been paid not |ess than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated
into the contract.

(3) Theweekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the " Statement of Compliance" required by subparagraph (b)(2)
of this clause.

(4) Thefalsification of any of the certificationsin this clause may subject the Contractor or subcontractor to civil or
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code.

(c) The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting
Officer or the Department of Labor. The Contractor or subcontractor shall permit the Contracting Officer or
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours
onthejob. If the Contractor or subcontractor failsto submit required records or to make them available, the
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Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the
suspension of any further payment. Furthermore, failure to submit the required records upon request or to make
such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

52.222-9 APPRENTICES AND TRAINEES (FEB 1988)

(a) Apprentices. Apprenticeswill be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if apersonisemployed in hisor
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a
State Apprenticeship Agency (where appropriate) to be eligible for p robationary employment as an apprentice. The
allowable ratio of apprentices to journeymen on the job sitein any craft classification shall not be greater than the
ratio permitted to the Contractor asto the entire work force under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not registered or  otherwise employed as stated in this paragraph, shall be
paid not less than the applicable wage determination for the classification of work actually performed. In addition,
any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be
paid not less than the applicable wage rate on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in alocality other than that in which its program is registered, the
ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the Contractor's or
subcontractor's registered program shall be observed. Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefitsin
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the
applicable classification. If the Administrator determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that determination. In the event the Bureau of
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

(b) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at |ess than the
predetermined rate for the work performed unless they are employed pursuant to and individually registeredin a
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor,
Employment and Training Administration. Theratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training Administration. Every trainee must be
paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the
corresponding journeyman wage rate in the wage determination which provides for less than full fringe benefits for
apprentices. Any employee listed on the payroll at atrainee rate who is not registered and participating in atraining
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate
in the wage determination for the classification of work actually performed. In addition, any trainee performing
work on the job site in excess of the ratio permitted under the registered program shall be paid not |ess than the
applicable wage rate in the wage determination for the work actually performed. In the event the Employment and
Training Administration withdraws approval of atraining program, the Contractor will no longer be permitted to
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is
approved.

(c) Equal employment opportunity. The utilization of apprentices, trainees, and journeymen under this clause shall

be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and
29 CFR Part 30.
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52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988)

The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by referencein
this contract.

52.222-11 SUBCONTRACTS (LABOR STANDARDS (FEB 1988)

(@) The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon Act, Contract
Work Hours and Safety Standards A ct-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards),
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and
Related Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by
appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier
subcontracts. The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier
subcontractor with all the contract clauses cited in this paragraph.

(b)(1) Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a
completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's
signed and dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the
subcontract.

(2) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the
Contracting Officer an updated completed SF 1413 for such additional subcontract.

52.222-12 CONTRACT TERMINATION--DEBARMENT (FEB 1988)

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or

Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and
subcontractor as provided in 29 CFR 5.12.

52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988)

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are
hereby incorporated by referencein this contract.

52.222-14  DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes
concerning labor standards requirements. Such disputes shall be resolved in accordance with those procedures and
not the Disputes clause of this contract. Disputes within the meaning of this clause include disputes between the
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

52.222-15 CERTIFICATION OF ELIGIBILITY (FEB 1988)

(@) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who
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has an interest in the Contractor's firm isa person or firm ineligible to be awarded Government contracts by virtue of
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(b) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statementsis prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

52.222-21  PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms,
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees,
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes.

(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities
at any of its establishments, and that it does not and will not permit its employees to perform their services at any
location under its control where segregated facilities are maintained. The Contractor agrees that a breach of this
clauseisaviolation of the Equal Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal
Opportunity clause of this contract.

(End of clause)
52.222-26 EQUAL OPPORTUNITY (FEB 1999)

(a) If, during any 12-month period (including the 12 mo nths preceding the award of this contract), the Contractor
has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of
$10,000, the Contractor shall comply with subparagraphs (b)(1) through (11) of thisclause. Upon request, the
Contractor shall provide information necessary to determine the applicability of this clause.

(b) During performing this contract, the Contractor agrees as follows:

(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color,
religion, sex, or national origin. However, it shall not be aviolation of this clause for the Contractor to extend a
publicly announced preference in employment to Indiansliving on or near an Indian reservation, in connection with
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5.

(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are
treated during employnent, without regard to their race, color, religion, sex, or national origin. This shall include,
but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for
training, including apprenticeship.

(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the
notices to be provided by the Contracting Officer that explain this clause.

(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard to race,
color, religion, sex, or national origin.

(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective
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bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post
copies of the notice in conspicuous places avail able to empl oyees and applicants for employment.

(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of
the Secretary of Labor.

(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed within
the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, apply
to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the Equal
Employment Opportunity Commission for the necessary forms.

(8) The Contractor shall permit accessto its premises, during normal business hours, by the contracting agency or
the OFCCP for the purpose of conducting on-site compliance eval uations and complaint investigations. The
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order.

(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in
Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the
Contractor as provided in Executive Order 11246, asamended; in the rules, regulations, and orders of the Secretary
of Labor; or as otherwise provided by law.

(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clausein
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon
each subcontractor or vendor.

(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting
officer may direct as ameans of enforcing these terms and conditions, including sanctions for noncompliance;
provided, that if the Contractor becomesinvolved in, or isthreatened with, litigation with a subcontractor or vendor
asaresult of any direction, the Contractor may request the United States to enter into the litigation to protect the
interests of the United States.

(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the
proceduresin 41 CFR 60-1.1.

(End of clause)
52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999)

(a) Definitions. "Covered area," as used in this clause, meansthe geographical area described in the solicitation for
this contract.

"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, or a designee.

"Employer's identification number," as used in this clause, means the Federal Social Security number used on the
employer's quarterly federal tax return, U.S. Treasury Department Form 941.

"Minority," asused in this clause, means--

(1) American Indian or Alaskan Native (all persons having originsin any of the original peoples of North America
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and maintaining identifiable tribal affiliations through membership and participation or community identification).

(2) Asian and Pacific Islander (all persons having originsin any of the original peoples of the Far East, Southeast
Asia, the Indian Subcontinent, or the Pacific Islands);

(3) Black (all persons having originsin any of the black African racial groups not of Hispanic origin); and

(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or
origin, regardless of race).

(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for
minority and femal e participation stated in the solicitation for this contract.

(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor
in acovered area, either individually or through an association, its affirmative action obligations on all work in the
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan.
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the planin each tradein
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward agoal in
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith effortsto achieve
the plan's goals.

(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve
in each construction trade in which it has employees in the covered area. If the Contractor performs construction
work in ageographical arealocated outside of the covered area, it shall apply the goals established for the
geographical areawhere that work is actually performed. The Contractor is expected to make substantially uniform
progress toward its goalsin each craft.

(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's
obligations under this clause, Executive Order 11246, as amended, or the regul ations thereunder.

(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the
U.S. Department of Labor.

(9) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions.
The Contractor shall document these efforts fully and implement affirmative action steps at |east as extensive as the
following:

(1) Ensure aworking environment free of harassment, intimidation, and coercion at all sitesand in all facilities
where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women
to each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory
personnel are aware of and carry out the Contractor's obligation to maintain such aworking environment, with
specific attention to minority or female individuals working at these sites or facilities.

(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification

to minority and femal e recruitment sources and community organizations when the Contractor or its unions have
employment opportunities available, and maintain arecord of the organizations' responses.
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(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and
female off -the-street applicant, referrals of minorities or females from unions, recruitment sources, or community
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the
Contractor, this shall be documented inthe file, along with whatever additional actions the Contractor may have
taken.

(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor,
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to
meet its obligations.

(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause.

(6) Disseminate the Contractor's equal employment policy by--

(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their
cooperation in assisting the Contractor in meeting its contract obligations;

(ii) Including the policy in any policy manual and in collective bargaining agreements;
(iii) Publicizing the policy in the company newspaper, annual report, etc.;

(iv) Reviewing the policy with all management personnel and with all minority and female employees at |east once a
year; and

(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is
performed.

(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. Conduct
review of this policy with all on-site supervisory personnel before initiating construction work at ajob site. A
written record shall be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news
media, specifically including minority and female news media. Provide written notification to, and discuss this
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business.

(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools
with minority and femal e students, and to minority and femal e recruitment and training organizations serving the
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of
applications for apprenticeship or training by any recruitment source, send written notification to organizations such
as the above, describing the openings, screening procedures, and tests to be used in the selection process.

(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonabl e,
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other
areas of the Contractor's workforce.

(11) Validate all tests and other selection requirements where required under 41 CFR 60-3.

(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for
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promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc.,
opportunities for promotion.

(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have
adiscriminatory effect by continually monitoring al personnel and employment-related activities to ensure that the
Contractor's obligations under this contract are being carried out.

(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user rest rooms
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes.

(15) Maintain arecord of solicitations for subcontracts for minority and female construction contractors and
suppliers, including circulation of solicitations to minority and female contractor associations and other business
associations.

(16) Conduct areview, at least annually, of all supervisors adherence to and performance under the Contractor's
equal employment policy and affirmative action obligations.

(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor isa
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1)
through (16) of this clause, provided the Contractor--

(1) Actively participatesin the group;

(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in
theindustry;

(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce
participation;

(4) Makes a good-faith effort to meet itsindividual goals and timetables; and

(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the
Contractor. The obligation to comply isthe Contractor's, and failure of such agroup to fulfill an obligation shall not
be a defense for the Contractor's noncompliance.

(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and
female, and all women, both minority and nonminority. Consequently, the Contractor may be in violation of
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner.

(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of
race, color, religion, sex, or national origin.

(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts
under Executive Order 11246, as amended.

(I) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure
to carry out these sanctions and penalties as ordered shall be aviolation of this clause and Executive Order 11246, as
amended.

(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at
least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its
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efforts to ensure equal employment opportunity. If the Contractor failsto comply with the requirements of Executive
Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary shall take
action as prescribed in 41 CFR 60-4.8.

(n) The Contractor shall designate aresponsible official to--

(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried
out;

(2) Submit reports as may be required by the Government; and

(3) Keep recordsthat shall at least include for each employee the name, address, tel ephone number, construction
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g.,
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate
records are not required to be maintained.

Nothing contained herein shall be construed as alimitation upon the application of other laws that establish different
standards of compliance or upon the requirements for the hiring of local or other arearesidents (e.g., those under the
Public Works Employment Act of 1977 and the Community Development Block Grant Program).

52.222-35 AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF THE VIETNAM
ERA (APR 1998)

(a) ) Definitions. As used in this clause-

All employment openingsincludes all positions except executive and top management, those positions that will be
filled from within the contractor's organization, and positions lasting 3 days or less. This term includes full -time
employment, temporary employment of more than 3 days duration, and part-time employment.

Appropriate office of the State employment service system means the local office of the Federal- State national
system of public employment offices with assigned responsibility to serve the area where the employment opening
isto befilled, including the District of Columbia, Guam, the Commonwealth of Puerto Rico, and the Virgin Islands.

Positions that will be filled from within the Contractor's organization means employment openings for which no
consideration will be given to persons outside the Contractor's organization (including any affiliates, subsidiaries,
and parent companies) and includes any openings that the Contractor proposesto fill from regularly established
“recall” lists. The exception does not apply to a particular opening once an employer decidesto consider applicants
outside of its organization.

Veteran of the Vietnam era means a person who--

(1) Served on active duty for a period of more than 180 days, any part of which occurred between August 5, 1964,
and May 7, 1975, and was discharged or rel eased therefrom with other than a dishonorable discharge; or

(2) Was discharged or released from active duty for a service-connected disability if any part of such active duty was
performed between August 5, 1964, and May 7, 1975.

(b) General. (1) Regarding any position for which the employee or applicant for employ ment is qualified, the
Contractor shall not discriminate against the individual because the individual is adisabled veteran or aveteran of
the Vietnam era. The Contractor agrees to take affirmative action to employ, advance in employment, and otherwise
treat qualified disabled veterans and veterans of the Vietnam erawithout discrimination based upon their disability
or veterans' statusin all employment practices such as--

(i) Employment;
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(ii) Upgrading;

(iii) Demotion or transfer;

(iv) Recruit ment;

(v) Advertising;

(vi) Layoff or termination;

(vii) Rates of pay or other forms of compensation; and
(viii) Selection for training, including apprenticeship.

(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor
(Secretary) issued under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended.

(c) Listing openings. (1) The Contractor agreesto list all employment openings existing at contract award or
occurring during contract performance, at an appropriate office of the State employment service system in the
locality where the opening occurs. These openings include those occurring at any Contractor facility, including one
not connected with performing this contract. An independent corporate affiliate is exempt from this requirement.

(2) State and local government agencies holding Federal contracts of $10,000 or more shall also list all their
employment openings with the appropriate office of the State employment service.

(3) Thelisting of employment openings with the State employment service system is required at least concurrently
with using any other recruitment source or effort and involves the obligations of placing a bonafide job order,
including accepting referrals of veterans and nonveterans. This listing does not require hiring any particular job
applicant or hiring from any particular group of job applicants and is not intended to relieve the Contractor from any
requirements of Executive orders or regulations concerning nondiscrimination in employment.

(4) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State
employment service system, in each State where it has establishments, of the name and | ocation of each hiring
location in the State. Aslong as the Contractor is contractually bound to these terms and has so advised the State
system, it need not advise the State system of subsequent contracts. The Contractor may advise the State sy stem
when it is no longer bound by this contract clause.

(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, Guam, and the Virgin Islands.

(e) Postings. (1) The Contractor agrees to post employment notices stating (i) the Contractor's obligation under the
law to take affirmative action to employ and advance in employment qualified disabled veterans and veterans of the
Vietnam era, and (ii) the rights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and applicants for
employment. They shall bein aform prescribed by the Deputy Assistant Secretary for Federal Contract Compliance
Programs, Department of Labor (Deputy Assistant Secretary), and provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of the Act, and is
committed to take affirmative action to employ, and advance in employment, qualified disabled veterans and
veterans of the Vietnam Era.

(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act.
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(g) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.

(End of clause)

52.222-36 AFFIRMATIVE ACTION FOR WORKERSWITH DISABILITIES (JUN 1998)

(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified
individuals with disabilities without discrimination based upon their physical or mental disability in all employment
practices such as--

(i) Recruitment, advertising, and job application procedures;

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from
layoff, and rehiring;

(iii) Rates of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and
seniority lists;

(v) Leaves of absence, sick leave, or any other leave;
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;

(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and
other related activities, and selection for |eaves of absence to pursue training;

(viii) Activities sponsored by the Contractor, including social or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended.

(b) Postings. (1) The Contractor agrees to post employment notices stating--

(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment
qualified individuals with disabilities; and

(ii) Therights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and applicants for
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the
contents of the notice (e.g., the Contractor may have the notice read to avisually disabled individual, or may lower
the posted notice so that it might be read by a person in awheelchair). The notices shall bein aform prescribed by
the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant
Secretary) and shall be provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of
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the Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals
with physical or mental disabilities.

(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may
be taken under the rules, regul ations, and relevant orders of the Secretary issued pursuant to the Act.

(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.

(End of clause)

52.222-37 EMPLOYMENT REPORTS ON DISABLED VETERANS AND VETERANS OF THE VIETNAM
ERA (JAN 1999)

(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as
required by the Secretary of Labor, on--

(1) The number of disabled veterans and the number of veterans of the Vietnam erain the workforce of the
contractor by job category and hiring location; and

(2) Thetotal number of new employees hired during the period covered by the report, and of that total, the number
of disabled veterans, and the number of veterans of the Vietnam era.

(b) The aboveitems shall be reported by completing the form entitled "Federal Contractor Veterans' Employment
Report VETS-100."

(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.

(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the
most recent 12-month period as of the ending date selected for the employment profile report required by paragraph
(a)(1) of this clause. Contractors may select an ending date: (1) As of the end of any pay period during the period
January through March 1st of the year the report is due, or (2) as of December 31, if the contractor has previous
written approval from the Equal Employment Opportunity Commission to do so for purposes of submitting the
Employer Information Report EEO-1 (Standard Form 100).

(e) The count of veterans reported according to paragraph (@) of this clause shall be based on voluntary disclosure.
Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled veterans and
veterans of the Vietnam erawho wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify
themselves to the Contractor. The invitation shall state that the information is voluntarily provided; that the
information will be kept confidential; that disclosure or refusal to provide the information will not subject the
applicant or employee to any adverse treatment; and that the information will be used only in accordance with the
regulations promulgated under 38 U.S.C. 4212.

(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary.

(End of clause)
52.2236 DRUG-FREE WORKPLACE (MAY 2001)
(a) Definitions. As used in this clause --

"Controlled substance" means a controlled substance in schedules | through V of section 202 of the Controlled
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15.
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"Conviction" means afinding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by
any judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug
statutes.

"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, distribution,
dispensing, possession, or use of any controlled substance.

"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a
specific contract where employees of the Contractor are prohibited from engaging in the unlawful manufacture,
distribution, dispensing, possession, or use of acontrolled substance.

"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who
has other than a minimal impact or involvement in contract performance.

"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor.

(b) The Contractor, if other than an individual, shall -- within 30 days after award (unless alonger period is agreed to
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 30
days performance duration--

(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession,
or use of acontrolled substance is prohibited in the Contractor's workplace and specifying the actions that will be
taken against employees for violations of such prohibition;

(2) Establish an ongoing drug-free awareness program to inform such employees about--

(i) The dangers of drug abuse in the workplace;

(ii) The Contractor's policy of maintaining a drug-free workplace;

(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace;

(3) Provide all employees engaged in performance of the contract with a copy of the statement required by
subparagraph (b)(1) of thisclause;

(4) Notify such employeesin writing in the statement required by subparagraph (b)(1) of this clause that, as a
condition of continued employment on this contract, the employee will--

(i) Abide by the terms of the statement; and

(ii) Notify the employer in writing of the employee's conviction under acriminal drug statute for aviolation
occurring in the workplace no later than 5 days after such conviction.

(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of this
clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the
position title of the employee;

(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of aconviction, take one of the
following actions with respect to any employee who is convicted of adrug abuse violation occurring in the
workplace:

(i) Taking appropriate personnel action against such employee, up to and including termination; or
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(ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved
for such purposes by a Federal, State, or local health, lawenforcement, or other appropriate agency; and

(7) Make agood faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1)
though (b)(6) of this clause.

(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to engage
in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while performing
this contract.

(d) In addition to other remedies avail able to the Government, the Contractor's failure to comply with the
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to
suspension of contract payments, termination of the contract for default, and suspension or debarment.

(End of clause)
52.223-14 TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)

(a) Unless otherwise exempt, the Contractor, as owner or operator of afacility used in the performance of this
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemica Release Inventory Form (Form R)
as described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986
(EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C.
13106). The Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the
annual Form R throughout the life of the contract.

(b) A Contractor owned or operated facility used in the performance of this contract is exempt from the requirement
to file an annual Form R if --

(1) Thefacility does not manufacture, process, or otherwise use any toxic chemicals listed under section 313(c) of
EPCRA, 42 U.S.C. 11023(c);

(2) Thefacility does not have 10 or morefull-time employees as specified in section 313(b)(1)(A) of EPCRA, 42
U.S.C. 11023(b)(1)(A);

(3) Thefacility does not meet the reporting thresholds of toxic chemicals established under of EPCRA, 42 U.S.C.
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been
filed with EPA);

(4) Thefacility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or

(5) Thefacility is not located within any State of the United States, the District of Columbia, the Commonwealth of
Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any other
territory or possession over which the United States has jurisdiction.

(c) If the Contractor has certified to an exemption in accordance with one or more of the criteriain paragraph (b) of
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used
in the performance of this contract is no longer exempt--

(1) The Contractor shall notify the Contracting Officer; and
(2) The Contractor, as owner or operator of afacility used in the performance of this contract that is no longer
exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior

calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of
the contract for such facility.
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(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.

(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--

(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation
provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release
Reporting; and

(2) Include in any resultant subcontract exceeding $100,000 (including al options), the substance of this clause,
except this paragraph (e).

52.2259 BUY AMERICAN ACT --BALANCE OF PAYMENTS PROGRAM —CONSTRUCTION
MATERIALS (FEB 2000)

(a) Definitions. Asused in this clause-
Component means any article, material, or supply incorporated directly into construction materials.

Construction material means an article, material, or supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the end product (whether or not such costs are paid to a domestic firm), and any applicable duty
(whether or not aduty-free entry certificate isissued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the

manufacture of the end product.

Domestic construction material means-—-

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.

United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include |eased bases.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance of
Payments Program by providing a preference for domestic construction material. The Contractor shall use only
domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this
clause.
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(2) Thisrequirement does not apply to the construction material or components listed by the Government as follows:
None.

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause
if the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material
exceeds the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the
Balance of Payments Program, the Contracting Officer will use afactor of 50 percent;

(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular
construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i)
Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall
include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of this clause.

(ii) A reguest based on unreasonable cost shall include areasonable survey of the market and a completed price
comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the
basis for the exception is the unreasonabl e price of a domestic construction material, adequate consideration is not
lessthan the differential established in paragraph (b)(3)(i) of this clause.
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(3) Unless the Govern ment determines that an exception to the Buy American Act or Balance of Payments Program
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments
Program.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item1
Foreign construction Material.... .......cccccviiiiiis cerinieerere s e
Domestic CONSLrUCtiON MALErial... ...cveeeeveiieiieiit e eee et eeereeesieeeereeens
Item 2
Foreign Construction Material.... .......cccccvieiiis ceriiieieieneees e
Domestic construction Material... .......ccccociviiiiis ceiiiieeceeeeee e

Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry
certificateisissued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.

Include other applicable supporting information.

(End of clause)

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUL 2000)

(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or services originating
from sources within, or that were located in or transported from or through, countries whose products are banned
from importation into the United States under regulations of the Office of Foreign Assets Control, Department of the
Treasury. Those countries are Cuba, Iran, Irag, Libya, North Korea, Sudan, the territory of Afghanistan controlled
by the Taliban, and Serbia (excluding the territory of Kosovo).

(b) The Contractor shall not acquire for use in the performance of this contract any supplies or services from entities
controlled by the government of Irag.

(c) The Contractor shall insert this clause, including this paragraph (c), in al subcontracts.

(End of clause)

52.226-1 UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC
ENTERPRISES (JUN 2000)

(a) Definitions. As used in this clause:

"Indian” means any person who isamember of any Indian tribe, band, group, pueblo or community that is
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in
accordance with 25 U.S.C. 1452(c) and any “"Native" as defined in the Alaska Native Claims Settlement Act (43
U.S.C. 1601).

"Indian organization" means the governing body of any Indian tribe or entity established or recognized by the
governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.
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"Indian-owned economic enterprise” means any Indian-owned (as determined by the Secretary of the Interior)
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian
ownership constitutea not less than 51 percent of the enterprise.

"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native villages and native
groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native
Claims Settlement Act, that is recognized by the Federal Government as eligible for servicesfrom BIA in
accordance with 25 U.S.C. 1542(c).

"Interested party" means a prime contractor or an actual or prospective offeror whose direct economic interest would
be affected by the award of a subcontract or by the failure to award a subcontract.

(b) The Contractor shall useits best efforts to give Indian organizations and I ndian-owned economic enterprises (25
U.S.C. 1544) the maximum practicable opportunity to participate in the subcontractsit awards to the fullest extent
consistent with efficient performance of its contract.

(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian
organization or Indian-owned economic enterprise asto its eligibility, unless an

interested party challengesits status or the Contracting Officer hasindependent reason to question that status. In the
event of achallenge to the representation of a subcontractor, the Contracting Officer will refer the matter to the U.S.
Department of the Interior, Bureau of Indian Affairs (BIA), Attn: Chief, Division of

Contracting and Grants Administration, 1849 C Street, NW., MS 2626-MIB, Washington, DC 20240-4000.

The BIA will determine the eligibility and notify the Contracting Officer. No incentive payment will be made within
50 working days of subcontract award or while a challenge is pending. If a subcontractor is determined to be an
ineligible participant, no incentive payment will be made under the Indian Incentive Program.

(2) The Contractor may request an adjustment under the Indian Incentive Program to the following:

(i) The estimated cost of a cost-type contract.

(ii) Thetarget cost of a cost-plus-incentive-fee prime contract.

(iii) The target cost and ceiling price of afixed-price incentive prime contract.

(iv) The price of afirmfixed-price prime contract.

(3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target cost, or firm-fixed-
price included in the subcontract initially awarded to the Indian organization or Indian-owned economic enterprise.

(4) The Contractor has the burden of proving the amount claimed and must assert its request for an adjustment prior
to completion of contract performance.

(c) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will
authorize an incentive payment of 5 percent of the amount paid to the subcontractor. The Contracting Officer will
seek funding in accordance with agency procedures.

(End of clause)

52.227-1 AUTHORIZATION AND CONSENT (JUL 1995)

(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the
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structure or composition of any article the delivery of which is accepted by the Government under this contract or
(2) used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written
instructions given by the Contracting Officer directing the manner of performance. The entireliability to the
Government for infringement of a patent of the United States shall be determined solely by the provisions of the
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier
subcontract), and the Govern ment assumes liability for al other infringement to the extent of the authorization and
consent hereinabove granted.

(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties,
in all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and
material's, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition
threshold (however, omission of this clausefrom any subcontract, including those at or below the simplified
acquisition threshold, does not affect this authorization and consent.)

52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (AUG
1996)

(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each notice or
claim of patent or copyright infringement based on the performance of this contract of which the Contractor has
knowledge.

(b) In the event of any claim or suit against the Government on account of any alleged patent or copyright
infringement arising out of the performance of this contract or out of the use of any supplies furnished or work or
services performed under this contract, the Contractor shall furnish to the Government, when requested by the
Contracting Officer, all evidence and information in possession of the Contractor pertaining to such suit or claim.
Such evidence and information shall be furnished at the expense of the Government except where the Contractor has
agreed to indemnify the Government.

(c) The Contractor agreesto include, and requireinclusion of, this clause in all subcontracts at any tier for supplies
or services (including construction and architect-engineer subcontracts and those for material, supplies, models,
samples, or design or testing services) expected to exceed the simplified acquisition threshold at (FAR) 2.101.to
exceed the dollar amount set forth in 13.000 of the Federal Acquisition Regulation (FAR).

(End of clause)
52.227-4 PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984)

Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and
employees against liability, including costs and expenses, for infringement upon any United States patent (except a
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the
Government of supplies furnished or work performed under this contract.

52.2281 BID GUARANTEE (SEP 1996)

(a) Failureto furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be
cause for rejection of the bid.

(b) The bidder shall furnish abid guarantee in the form of afirm commitment, e.g., bid bond supported by good and
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check,
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States.
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as
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practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000.00, whichever isless.

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for
acceptance, failsto execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the
forms by the bidder, the Contracting Officer may terminate the contract for default.

(e) In the event the contract is terminated for default, the bidder isliable for any cost of acquiring the work that
exceeds the amount of its bid, and the bid guarantee is avail able to offset the difference.

52.228-2 ADDITIONAL BOND SECURITY (OCT 1997)

The Contractor shall promptly furnish additional security required to protect the Government and persons supplying
labor or materials under this contract if--

(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract becomes
unacceptabl e to the Government.

(b) Any surety failsto furnish reports on itsfinancial condition as required by the Government;

(c) The contract price isincreased so that the penal sum of any bond becomes inadequate in the opinion of the
Contracting Officer; or

(d) Anirrevocable letter of credit (ILC) used as security will expire before the end of the period of required security.
If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable substitute, at least
30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately draw on the ILC.

52.2285 INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997)

(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at
least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that
the required insurance has been obtained. The policies evidencing required insurance shall contain an endorsement
to the effect that any cancellation or any material change adversely affecting the Government's interest shall not be
effective (1) for such period as the laws of the State in which this contract is to be performed prescribe, or (2) until
30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is
longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this
contract that require work on a Government installation and shall require subcontractors to provide and maintain the
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all
subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon
reguest.

(End of clause)

52.228-11 PLEDGES OF ASSETS (FEB 1992)

(a) Offerors shall obtain from each person acting as an individual surety on abid guarantee, a performance bond, or
a payment bond--

(1) Pledge of assets; and
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(2) Standard Form 28, Affidavit of Individual Surety.
(b) Pledges of assets from each person acting as an individual surety shall bein the form of--

(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in
book entry form) and/or;

(2) A recorded lien on real estate. The offeror will be required to provide--

(i) Evidence of titlein the form of a certificate of title prepared by atitle insurance company approved by the United
States Department of Justice. Thistitle evidence must show fee simpletitle vested in the surety along with any
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the
property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);

(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;

(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of
Professional Appraisal Practice, as promulgated by the Appraisal Foundation.

(End of clause)
52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS. (OCT 1995)

In accordance with Section 806(&)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-
355, upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the
performance of this contract for which a payment bond has been furnished to the Government pursuant to the Miller
Act, the Contractor shall promptly provide a copy of such payment bond to the requester.

52.228-14 |IRREVOCABLE LETTER OF CREDIT (DEC 1999)

(a) “Irrevocable letter of credit” (ILC), as used in this clause, means awritten commitment by afederally insured
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon
presentation by the Government (the beneficiary) of awritten demand therefor. Neither the financial institution nor
the offeror/Contractor can revoke or condition the letter of credit.

(b) If the offeror intendsto usean ILC in lieu of abid bond, or to secure other types of bonds such as performance
and payment bonds, the letter of credit and letter of confirmation formatsin paragraphs (e) and (f) of this clause
shall be used.

(c) Theletter of credit shall be irrevocable, shall require presentation of no document other than awritten demand
and the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured
financial institution as provided in paragraph (d) of this clause, and--

(1) If used as abid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance
period,;

(2) If used as an alternative to corporate or individual sureties as security for aperformance or payment bond, the

offeror/Contractor may submit an ILC with aninitial expiration date estimated to cover the entire period for which
financial security isrequired or may submit an ILC with aninitial expiration date that is a minimum period of one
year from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice
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of non-renewal at |least 60 daysin advance of the current expiration date, the ILC is automatically extended without
amendment for one year from the expiration date, or any future expiration date, until the period of required coverage
is completed and the Contracting Officer provides the financial institution with awritten statement waiving the right
to payment. The period of required coverage shall be:

(i) For contracts subject to the Miller Act, the later of--

(A) Oneyear following the expected date of final payment;

(B) For performance bonds only, until completion of any warranty period; or

(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period
following final payment.

(ii) For contracts not subject to the Miller Act, the later of--

(A) 90 daysfollowing final payment; or

(B) For performance bonds only, until completion of any warranty period.

(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirmthe ILC. The
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution hasthe
required rating(s) as of the date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another

acceptable financial institution that had letter of credit business of less than $25 million in the past year.

(e) Thefollowing format shall be used by the issuing financial institution to create an ILC:

[I'ssuing Financial Institution's L etterhead or Name and Address]
Issue Date
IRREVOCA BLE LETTER OF CREDIT NO.

Account party's name

Account party's address

For Solicitation No. (for reference only)

TO: [U.S. Government agency]
[U.S. Government agency's address]

1. We hereby establish thisirrevocable and transferable L etter of Credit in your favor for one or more drawings up
to United States $ . This Letter of Credit is payable at [issuing financial institution's and, if any, confirming
financial institution's] office at [issuing financial institution's address and, if any, confirming financia institution's
address] and expires with our close of business on , or any automatically extended expiration date.

2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the
confirming financial institution, for all or any part of this credit if presented with this Letter of Credit and
confirmation, if any, at the office specified in paragraph 1 of this Letter of Credit on or before the expiration date or
any automatically extended expiration date.
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3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] Itisa

condition of this Letter of Credit that it is deemed to be automatically extended without amendment for one year
from the expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we
notify you or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider this
Letter of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the
account party (and confirming financial institution, if any) by the same means of delivery.

4. This Letter of Credit istransferable. Transfers and assignments of proceeds are to be effected without charge to
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written
direction of the Government (the beneficiary) in aform satisfactory to the issuing financial institution and the
confirming financial institution, if any.

5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to
the laws of [state of confirming financial institution, if any, otherwise state of issuing
financial institution].

6. If this credit expires during an interruption of business of thisfinancial institution as described in Article 17 of the
UCP, the financial institution specifically agreesto effect payment if this credit is drawn against within 30 days after
the resumption of our business.

Sincerely,

[Issuing financial institution]

(f) Thefollowing format shall be used by the financial institution to confirm an ILC:

[Confirming Financial Institution's Letterhead or Name and Address]

(Date)

Our Letter of Credit Advice Number

Beneficiary: [U.S. Government agency]

Issuing Financial Institution:

Issuing Financial Institution's LC No.:

Gentlemen:

1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by

[name of issuing financial institution] for drawings of up to United States dollars /US. $ and
expiring with our close of business on [the expiration date], or any automatically extended
expiration date.

2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at

3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this
Confirmation at our offices as specified herein.

4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It isa
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condition of this confirmation that it be deemed automatically extended without amendment for one year from the
expiration date hereof, or any automatically extended expiration date, unless:

(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and
the issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider
this confirmation extended for any such additional period; or

(b) Theissuing financial institution shall have exercised itsright to notify you or the transferee, the account party,
and ourselves, of its election not to extend the expiration date of the Letter of Credit.

5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to
the laws of [state of confirming financial institution].

6. If this confirmation expires during an interruption of business of thisfinancial institution as described in Article
17 of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the
resumption of our business.

Sincerely,

[Confirming financial institution]
(g) Thefollowing format shall be used by the Contracting Officer for asight draft to draw on the Letter of Credit:

SIGHT DRAFT

[City, State]

(Date)

[Name and address of financial institution]

Pay to the order of [Beneficiary Agency] the sum of United States $
This draft is drawn under Irrevocable Letter of Credit No.

[Beneficiary Agency]

By:

(End of clause)

52.22815 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)-

(a) Definitions. Asused in this clause--

Original contract price means the award price of the contract; or, for requirements contracts, the price payable for
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum

quantity. Original contract price does not include the price of any options, except those options exercised at the time
of contract award.
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(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall
furnish performance and payment bondsto the Contracting Officer asfollows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award
shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall
be 100 percent of the original contract price.

(3) Additional bond protection. (i) The Government may require additional performance and payment bond
protection if the contract priceisincreased. Theincrease in protection generally will equal 100 percent of the
increase in contract price.

(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount
of the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or,
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment
bond isvoid unlessit isin writing, signed by the person whose right is waived, and executed after such person has
first furnished labor or material for use in the performance of the contract.

(End of clause)
52.229-3 FEDERAL, STATE, AND LOCAL TAXES (JAN 1991)

(a) "Contract date," as used in this clause, means the date set for bid opening or, if thisis anegotiated contract or a
modification, the effective date of this contract or modification.

"All applicable Federal, State, and local taxes and duties,” as used in this clause, means all taxes and duties, in effect
on the contract date, that the taxing authority isimposing and collecting on the transactions or property covered by
this contract.

"After-imposed Federal tax," asused in this clause, means any new or increased Federal excise tax or duty, or tax
that was exempted or excluded on the contract date but whose exenytion was later revoked or reduced during the
contract period, on the transactions or property covered by this contract that the Contractor isrequired to pay or bear
astheresult of legislative, judicial, or administrative action taking effect after the contract date. It does not include
social security tax or other employment taxes.

"After-relieved Federal tax," asused in this clause, means any amount of Federal excisetax or duty, except social
security or other employment taxes, that would otherwise have been payable on the transactions or property covered
by this contract, but which the Contractor is not required to pay or bear, or for which the Contractor obtains arefund
or drawback, asthe result of legislative, judicial, or administrative action taking effect after the contract date.

(b) The contract price includes all applicable Federal, State, and local taxes and duties.

(c) The contract price shall beincreased by the amount of any after-imposed Federal tax, provided the Contractor
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warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included
in the contract price, as a contingency reserve or otherwise.

(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.
(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or
other employment taxes, that the Contractor isrequired to pay or bear, or does not obtain arefund of, through the

Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.

(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds
$250.

(g) The Contractor shall promptly notify the Contracting Officer of all mattersrelating to any Federal excise tax or
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take
appropriate action as the Contracting Officer directs.

(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal,
State, or local tax when the Contractor requests such evidence and areasonable basis exists to sustain the exemption.

(End of clause)

52.232-5 PAYM ENTSUNDER FIXED-PRICE CONSTRUCTION CONTRACTS (MAY 1997)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more
freguent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the
standards of quality established under the contract, as approved by the Contracting Officer.

(1) The Contractor's request for progress payments shall include the following substantiation:

(i) An itemization of the amounts requested, related to the various elements of work required by the contract covered
by the payment requested.

(ii) A listing of the amount included for work performed by each subcontractor under the contract.

(iii) A listing of the total amount of each subcontract under the contract.

(iv) A listing of the amounts previously paid to each such subcontractor under the contract.

(v) Additional supporting datain aform and detail required by the Contracting Officer.

(2) Inthe preparation of estimates, the Contracting Officer may authorize material delivered on the site and
preparatory work done to be taken into consideration. Material delivered tothe Contractor at locations other than the
site also may be taken into consideration if--

(i) Consideration is specifically authorized by this contract; and

(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will
be used to perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the
following certification, or payment shall not be made: (However, if the Contractor el ects to del ete paragraph (c)(4)
from the certification, the certification is still acceptable.)

| hereby certify, to the best of my knowledge and belief, that--
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(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of
the contract;

(2) Payments to subcontractors and suppliers have been made from previous payments received under the contract,
and timely payments will be made from the proceeds of the payment covered by this certification, in accordance
with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code;

(3) Thisrequest for progress payments does not include any amounts which the prime contractor intends to withhold
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and

(4) This certification is not to be construed as final acceptance of a subcontractor's performance.

(Name)

(Title)

(Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers
that aportion or al of such request constitutes a payment for performance by the Contractor that failsto conform to
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount”), the
Contractor shall--

(1) Notify the Contracting Officer of such performance deficiency; and

(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the
unearned amount until--

(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or

(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an
amount equal to the unearned amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a
progress payment is to be made, the Contracting Officer shall authorize payment to be madein full. However, if
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount
of the payment until satisfactory progressis achieved. When the work is substantially complete, the Contracting
Officer may retain from previously withheld funds and future progress payments that amount the Contracting
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the
contract, for which the priceis stated separately in the contract, payment shall be made for the completed work
without retention of a percentage.

(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the
time of payment, become the sole property of the Government, but this shall not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been
made or the restoration of any damaged work; or
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(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.

(g9) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request,
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full
payment to the surety. The retainage provisionsin paragraph (e) of this clause shall not apply to that portion of
progress payments attributabl e to bond premiums.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--
(1) Completion and acceptance of all work;
(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against

the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has
specifically excepted from the operation of the release. A release may also be required of the assignee if the
Contractor's claim to amounts payabl e under this contract has been assigned under the Assignment of Claims Act of
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional supplies
or services, but not including contract modifications that are within the scope and under the terms of the contract,
such as contract modifications issued pursuant to the Changes clause, or funding and other administrative changes.

(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under
subparagraph (d)(2) of this clause shall be--

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent
auction of such hills prior to the date the Contractor receives the unearned amount; and

(2) Deducted from the next available payment to the Contractor.

52.232-17 INTEREST (JUNE 1996)

(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause
or aCost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until
the amount is paid. reproduce, prepare derivative works, distribute copiesto the public, and (b) Amounts shall be
due at the earliest of the following dates:

(1) The date fixed under this contract.

(2) The date of thefirst written demand for payment consistent with this contract, including any demand resulting
from a default termination.

(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed
negotiations establishing the amount of debt.
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(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract
modification.

(c) Theinterest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the
Federal Acquisition Regulation in effect on the date of this contract.

52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986)

(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter
referred to as "the Act"), may assign itsrights to be paid amounts due or to become due as aresult of the
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending
agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original
assignment to any type of financing institution described in the preceding sentence.

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be
made to one party as agent or trustee for two or more parties participating in the financing of this contract.

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document
(including this contract) or information related to work under this contract until the Contracting Officer authorizes
such action in writing.

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 2001)

Notwithstanding any other payment termsin this contract, the Government will make invoice payments and contract
financing payments under the terms and conditions specified in this clause. Payment shall be considered as being
made on the day a check is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set
forth in sections 2.101 and 32.902 of the Federal Acquisition Regulation. All daysreferred toin thisclause are
calendar days, unless otherwise specified. (However, see subparagraph (a)(3) concerning payments due on
Saturdays, Sundays, and legal holidays.)

(a) Invoice payments. (1) Types of invoice payments. For purposes of this clause, there are several types of invoice
payments that may occur under this contract, as follows:

(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the
estimated amount and value of work or services performed, including payments for reaching milestonesin any
project:

(A) The due date for making such payments shall be 30 days after receipt of the payment request by the designated
billing office. If the designated billing office fails to annotate the payment request with the actual date of receipt at
the time of receipt, the payment due date shall be the 30th day after the date of the Contractor's payment request,
provided a proper payment request is received and there is no disagreement over quantity, quality, or Contractor
compliance with contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at
52.232-5, Payments Under Fixed-Price Construction Contracts, shall be as specified in the contract or, if not
specified, 30 days after approval for release to the Contractor by the Contracting Officer.

(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against
the Government arising by virtue of the contract, and payments for partial deliveriesthat have been accepted by the
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Government (e.g., each separate building, public work, or other division of the contract for which the priceis stated
separately in the contract):

(A) The due date for making such payments shall be either the 30th day after receipt by the designated billing office
of aproper invoice from the Contractor, or the 30th day after Government acceptance of the work or services
completed by the Contractor, whichever is later. If the designated billing office fails to annotate the invoice with the
date of actual receipt at the time of receipt, the invoice payment due date shall be the 30th day after the date of the
Contractor'sinvoice, provided aproper invoiceis received and thereis no disagreement over quantity, quality, or
Contractor compliance with contract requirements.

(B) On afinal invoice where the payment amount is subject to contract settlement actions (e.g., release of claims),
acceptance shall be deemed to have occurred on the effective date of the contract settlement.

(2) Contractor'sinvoice. The Contractor shall prepare and submit invoices to the designated billing office specified
in the contract. A proper invoice must include the items listed in subdivisions (a)(2)(i) through (a)(2)(ix) of this
clause. If the invoice does not comply with these requirements, it shall be returned within 7 days after the date the
designated billing office received the invoice, with a statement of the reasons why it is not a proper invoice.
Untimely notification will be taken into account in computing any interest penalty owed the Contractor in the
manner described in subparagraph (a)(4) of this clause.

(i) Name and address of the Contractor.

(ii) Invoice date. (The Contractor is encouraged to date invoices as close as possibl e to the date of mailing or
transmission.)

(iii) Contract number or other authorization for work or services performed (including order number and contract
line item number).

(iv) Description of work or services performed.
(v) Delivery and payment terms (e.g., prompt payment discount terms).

(vi) Name and address of Contractor official to whom payment isto be sent (must be the same as that in the contract
or in aproper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to be notified in the event of a
defective invoice.

(viii) For payments described in subdivision (a)(1)(i) of this clause, substantiation of the amounts requested and
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price
Construction Contracts.

(ix) Any other information or documentation required by the contract.

(X) While not required, the Contractor is strongly encouraged to assign an identification number to each invoice.
(3) Interest penalty. An interest penalty shall be paid automatically by the designated payment office, without
request from the Contractor, if payment is not made by the due date and the conditions listed in subdivisions
(a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday,
Sunday, or legal holiday when Federal Government offices are closed and Government business is not expected to
be conducted, payment may be made on the following business day without incurring alate payment interest
penalty.

(i) A proper invoice was received by the designated billing office.

(ii) A receiving report or other Government documentation authorizing payment was processed and there was no
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disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested
progress payment amount.

(iii) In the case of afinal invoice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The interest penalty shall be at the rate established by the Secretary of the Treasury
under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) that isin effect on the day after the due date,
except where the interest penalty is prescribed by other governmental authority (e.g., tariffs). Thisrate isreferred to
asthe "Renegotiation Board Interest Rate," and it is published in the Federal Register semiannually on or about
January 1 and July 1. Theinterest penalty shall accrue daily on the invoice principal payment amount approved by
the Government until the payment date of such approved principal amount; and will be compounded in 30-day
incrementsinclusive from the first day after the due date through the payment date. That is, interest accrued at the
end of any 30-day period will be added to the approved invoice principal payment amount and will be subject to
interest penaltiesif not paid in the succeeding 30-day period. If the designated billing office failed to notify the
Contractor of a defective invoice within the periods prescribed in subparagraph (a)(2) of this clause, the due date on
the corrected invoice will be adjusted by subtracting from such date the number of days taken beyond the prescribed
notification of defects period. Any interest penalty owed the Contractor will be based on this adjusted due date.
Adjustments will be made by the designated payment office for errorsin calculating interest penalties.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in
subdivision (a)(1)(ii) of this clause, Government acceptance or approval shall be deemed to have occurred
constructively on the 7th day after the Contractor has completed the work or services in accordance with the terms
and conditions of the contract. In the event that actual acceptance or approval occurs within the constructive
acceptance or approval period, the determination of an interest penalty shall be based on the actual date of
acceptance or approval. Constructive acceptance or constructive approval requirements do not apply if thereisa
disagreement over quantity, quality, or Contractor compliance with a contract provision. These requirements also do
not compel Government officials to accept work or services, approve Contractor estimates, perform contract
administration functions, or make payment prior to fulfilling their responsibilities.

(ii) Thefollowing periods of time will not be included in the determination of an interest penalty:

(A) The period taken to notify the Contractor of defectsin invoices submitted to the Government, but this may not
exceed 7 days.

(B) The period between the defects notice and resubmission of the corrected invoice by the Contractor.
(C) For incorrect electronic funds transfer (EFT) information, in accordance with the EFT clause of this contract.

(iii) Interest penalties will not continue to accrue after the filing of a claim for such penalties under the clause at
52.233-1, Disputes, or for more than 1 year. Interest penalties of less than $1 need not be paid.

(iv) Interest penalties are not required on payment delays due to disagreement between the Government and the
Contractor over the payment amount or other issuesinvolving contract compliance, or on amounts temporarily
withheld or retained in accordance with the terms of the contract. Claimsinvolving disputes, and any interest that
may be payable, will be resolved in accordance with the clause at 52.233-1, Disputes.

(5) Prompt payment discounts. An interest penalty also shall be paid automatically by the designated payment
office, without request from the Contractor, if a discount for prompt payment is taken improperly. The interest
penalty will be calculated on the amount of discount taken for the period beginning with the first day after the end of
the discount period through the date when the Contractor is paid.

(6) Additional interest penalty. (i) If this contract was awarded on or after October 1, 1989, a penalty amount,

calculated in accordance with subdivision (a)(6)(iii) of this clause, shall be paid in addition to the interest penalty
amount if the Contractor--
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(A) Isowed an interest penalty of $1 or more;
(B) Isnot paid the interest penalty within 10 days after the date the invoice amount is paid; and

(C) Makes awritten demand to the designated payment office for additional penalty payment, in accordance with
subdivision (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice amount is paid.

(ii)(A) Contractors shall support written demands for additional penalty payments with the following data. No
additional data shall be required. Contractors shall--

(1) Specifically assert that |ate payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required;

(2) Attach acopy of the invoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) Demands must be postmarked on or before the 40th day after payment was made, except that--

(1) If the postmark isillegible or nonexistent, the demand must have been received and annotated with the date of
receipt by the designated payment office on or before the 40th day after payment was made; or

(2) If the postmark isillegible or nonexistent and the designated payment office fails to make the required
annotation, the demand's validity will be determined by the date the Contractor has placed on the demand; provided
such date is no later than the 40th day after payment was made.

(iii)(A) The additional penalty shall be equal to 100 percent of any original late payment interest penalty, except--
(1) The additional penalty shall not exceed $5,000;

(2) The additional penalty shall never be less than $25; and

(3) No additional penalty is owed if the amount of the underlying interest penalty islessthan $1.

(B) If the interest penalty ceases to accrue in accordance with the limits stated in subdivision (a)(4)(iii) of this
clause, the amount of the additional penalty shall be calculated on the amount of interest penalty that would have
accrued in the absence of these limits, subject to the overall limits on the additional penalty specified in subdivision
(a)(6)(iii)(A) of thisclause.

(C) For determining the maximum and minimum additional penalties, the test shall be the interest penalty due on
each separate payment made for each separate contract. The maxinmum and minimum additional penalty shall not be
based upon individual invoices unless the invoices are paid separately. Where payments are consolidated for
disbursing purposes, the maximum and minimum additional penalty determination shall be made separately for each
contract therein.

(D) The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments
under utility contracts subject to tariffs and regulation).

(b) Contract financing payments. (1) Due dates for recurring financing payments. If this contract provides for
contract financing, regquests for payment shall be submitted to the designated billing office as specified in this
contract or as directed by the Contracting Officer. Contract financing payments shall be made on the 30th day after
receipt of aproper contract financing request by the designated billing office. In the event that an audit or other
review of aspecific financing request is required to ensure compliance with the terms and conditions of the contract,
the designated payment office is not compelled to make payment by the due date specified.

(2) Due dates for other contract financing. For advance payments, loans, or other arrangements that do not involve
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recurring submissions of contract financing requests, payment shall be made in accordance with the corresponding
contract terms or as directed by the Contracting Officer.

(3) Interest penalty not applicable. Contract financing payments shall not be assessed an interest penalty for payment
delays.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services
(including a material supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for
satisfactory performance under its subcontract not |ater than 7 days from receipt of payment out of such amounts as
are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an
interest penalty for each payment not made in accordance with the payment clause--

(i) For the period beginning on the day after the required payment date and ending on the date on which payment of
the amount due is made; and

(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the
time the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to include a payment clause and an
interest penalty clause conforming to the standards set forth in subparagraphs (c)(1) and (c)(2) of this clausein each
of its subcontracts, and to require each of its subcontractors to include such clausesin their subcontracts with each
lower-tier subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract,
provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without
incurring any obligation to pay alate payment interest penalty, in accordance with terms and conditions agreed to by
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay alate payment
penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the
subcontractor; and

(ii) A copy of any notice issued by a Contractor pursuant to subdivision (d)(3)(i) of this clause has been furnished to
the Contracting Officer.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment
request, discoversthat all or a portion of the payment otherwise due such subcontractor is subject to withholding
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this
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clause as soon as practicable upon ascertaining the cause giving rise to awithholding, but prior to the due date for
subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice
furnished to the subcontractor pursuant to subparagraph (e)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to
exceed the amount specified in the notice of withholding furnished under subparagraph (e)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--

(i) Make such payment within--

(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must
be recovered from the Government because of areduction under subdivision (€)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(ii) Incur an obligation to pay alate payment interest penalty computed at the rate of interest established by the
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an
interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or

(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--

(A) The amounts withheld under subparagraph (e)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until--

(i) The day theidentified subcontractor performance deficiency is corrected; or

(ii) The date that any subsequent payment is reduced under subdivision (€)(5)(i) of this clause.

(f) Third-party deficiency reports. (1) Withholding from subcontractor. If a Contractor, after making payment to a
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to
as a"second-tier subcontractor") awritten notice in accordance with section 2 of the Act of August 24, 1935 (40
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement,
the Contractor may, without incurring an obligation to pay an interest penalty under subparagraph (€)(6) of this
clause-

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon
as practicable upon making such determination; and

(i) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to
exceed the amount specified in the notice of withholding furnished under subdivision (f)(1)(i) of this clause.
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(2) Subsequent payment or interest charge. As soon as practicable, but not |ater than 7 days after receipt of
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the
Contractor shall--

(i) Pay the amount withheld under subdivision (f)(1)(ii) of this clause to such first-tier subcontractor; or

(ii) Incur an obligation to pay alate payment interest penalty to such first-tier subcontractor computed at the rate of
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments
under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues
the obligation to pay an interest penalty.

(g) Written notice of subcontractor withholding. A written notice of any withholding shall be issued to a
subcontractor (with a copy to the Contracting Officer of any such notice issued by the Contractor), specifying--

(1) The amount to be withheld;
(2) The specific causes for the withhol ding under the terms of the subcontract; and
(3) Theremedial actionsto be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or
entitlement of a subcontractor to a payment or alate payment interest penalty under a clause included in the
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the United Statesisa
party. The United States may not be interpleaded in any judicial or administrative proceeding involvingsuch a
dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a
subcontractor in the event of adispute involving late payment or nonpayment by the Contractor or deficient
subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be

construed to be an obligation of the United States for such interest penalty. A cost-reimbursement claim may not
include any amount for reimbursement of such interest penalty.

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR
REGISTRATION (MAY 1999)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds
transfer (EFT), except as provided in paragraph (a)(2) of this clause. Asused in this clause, theterm “EFT” refersto
the funds transfer and may also include the payment information transfer.

(2) In the event the Government is unable to rel ease one or more payments by EFT, the Contractor agrees to either--

(i) Accept payment by check or some other mutually agreeable method of payment; or

(ii) Request the Government to extend the payment due date until such time as the Government can make payment
by EFT (but see paragraph (d) of this clause).
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(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT information
contained in the Central Contractor Registration (CCR) database. In the event that the EFT information changes, the
Contractor shall be responsible for providing the updated information to the CCR database.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part
210.

(d) Suspension of payment. If the Contractor's EFT information in the CCR database isincorrect, then the
Government need not make payment to the Contractor under this contract until correct EFT information is entered
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an
improper invoice and delaysin accrual of interest penalties apply.

(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving points (i.e., more than
one remittance address and/or EFT information set) in the CCR database, and the Contractor has not notified the
Government of the payment receiving point applicable to this contract, the Government shall make payment to the
first payment receiving point (EFT information set or remittance address as applicable) listed in the CCR database.

(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs becausethe
Government used the Contractor's EFT information incorrectly, the Government remains responsible for--

(i) Making a correct payment;
(ii) Paying any prompt payment penalty due; and
(iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and--

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made
payment and the Contractor is responsible for recovery of any erroneously directed funds; or

(i) If the funds remain under the control of the payment office, the Government shall not make payment, and the
provisions of paragraph (d) of this clause shall apply.

(g) EFT and prompt payment. A payment shall be deemed to have been made in atimely manner in accordance with
the prompt payment terms of this contract if, in the EFT payrent transaction instruction released to the Federal
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date,
provided the specified payment date is avalid date under the rules of the Federal Reserve System.

(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the
assignment of claimsterms of this contract, the Contractor shall require as a condition of any such assignment, that
the assignee shall register in the CCR database and shall be paid by EFT in accordance with the terms of this clause.
In al respects, the requirements of this clause shall apply to the assignee asif it were the Contractor. EFT
information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a
proper assignment of claims acceptable to the Government, isincorrect EFT information within the meaning of
paragraph (d) of this clause.

(i) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from
changes to EFT information made by the Contractor's financial agent.
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(j) Payment information. The payment or disbursing office shall forward to the Contractor available payment
informetion that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of
payment information from alist of formats and methods the payment office is capable of executing. However, the
Government does not guarantee that any particular format or method of delivery is available at any particular
payment office and retains the | atitude to use the format and delivery method most convenient to the Government. If
the Government makes payment by check in accordance with paragraph (@) of this clause, the Government shall
mail the payment information to the remittance address contained in the CCR database.

(End of Clause)
52.233-1 DISPUTES. (DEC 1998)
(a) Thiscontract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613).

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this
clause.

(c) "Claim," as used in this clause, means awritten demand or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to this contract. A claim arising under a contract, unlike aclaim
relating to that contract, is a claim that can be resolved under a contract clause that provides for the relief sought by
the claimant. However, awritten demand or written assertion by the Contractor seeking the payment of money
exceeding $100,000 is not a claim under the Act until certified as required by subparagraph (d)(2) of thisclause. A
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the
Act. The submission may be converted to a claim under the Act, by complying with the submission and certification
requirements of this clause, if it isdisputed either asto liability or amount or is not acted upon in areasonable time.

(d)(2) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted
within 6 years after accrual of the claim to the Contracting Officer for awritten decision. A claim by the
Government against the Contractor shall be subject to awritten decision by the Contracting Officer.

(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when
submitting any claim -

(A) Exceeding $100,000; or
(B) Regardless of the amount claimed, when using -
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or

(2) Any other alternative means of dispute resolution (ADR) technique that the agency electsto handlein
accordance with the Administrative Dispute Resolution Act (ADRA).

(ii) The certification requirement does not apply to issuesin controversy that have not been submitted as all or part
of aclaim.

(iii) The certification shall state asfollows: "I certify that the claimis made in good faith; that the supporting data
are accurate and compl ete to the best of my knowledge and belief; that the amount requested accurately reflects the
contract adjustment for which the Contractor believes the Government is liable; and that | am duly authorized to
certify the claim on behalf of the Contractor.

(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim.

(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the
Contractor, render a decision within 60 days of the request. For Contractor-certified claims over $100,000, the
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Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the decision
will be made.

(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the
Act.

() If the claim by the Contractor is submitted to the Contracting Officer or a claim by the Govern ment is presented
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the
Contractor's specific reasons for rejecting the request.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting Officer
receivesthe claim (certified, if required); or (2) the date that payment otherwise would be due, if that dateislater,
until the date of payment. With regard to claims having defective certifications, as defined in (FAR) 48 CFR
33.201, interest shall be paid from the date that the Contracting Officer initialy receives the claim. Simple interest
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable
to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period asfixed by the Treasury Secretary during the pendency of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting
Officer.

(End of clause)
52.233-3 PROTEST AFTER AWARD (AUG. 1996)

(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or adetermination that a protest islikely (see FAR
33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop
performance of the work called for by this contract. The order shall be specifically identified as a stop-work order
issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take
all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the
Government, clause of this contract.

(b) If astop-work order issued under this clause is canceled either before or after afinal decision in the protest, the
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule
or contract price, or both, and the contract shall be modified, in writing, accordingly, if--

(1) The stop-work order resultsin an increase in the time required for, or in the Contractor's cost properly allocable
to, the performance of any part of this contract; and

(2) The Contractor assertsitsright to an adjustment within 30 days after the end of the period of work stoppage;
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and
act upon aproposal at any time before final payment under this contract.

(c) If astop-work order is not canceled and the work covered by the order is terminated for the convenience of the
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at
the termination setlement.

(d) If astop-work order is not canceled and the work covered by the order isterminated for default, the Contracting
Officer shall alow, by equitable adjustment or otherwise, reasonabl e costs resulting from the stop-work order.
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(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause.

(f) If, astheresult of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may
collect this debt by offsetting the amount against any payment due the Contractor under any contract between the
Contractor and the Government.

52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

(a) The Contractor shall promptly, and before the conditions are disturbed, give awritten notice to the Contracting
Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or

(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of the character provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for,
performing any part of the work under this contract, whether or not changed as a result of the conditions, an
equitable adjustment shall be made under this clause and the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed,
unless the Contractor has given the written notice required; provided, that the time prescribed in (&) above for giving
written notice may be extended by the Contracting Officer.

(d) No request by the Contractor for an equitabl e adjustment to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of
the work, and that it hasinvestigated and satisfied itself asto the general and local conditions which can affect the
work or its cost, including but not limited to

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;
(2) the availability of labor, water, electric power, and roads;
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed
preliminary to and during work performance. The Contractor also acknowledges that it has satisfied itself asto the
character, quality, and quantity of surface and subsurface materials or obstaclesto be encountered insofar as this
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the
Government, as well as from the drawings and specifications made a part of this contract. Any failure of the
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding
to successfully perform the work without additional expense to the Government.
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(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based
on the information made available by the Government. Nor does the Government assume responsibility for any
understanding reached or representation made concerning conditions which can affect the work by any of its officers
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this
contract.

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. Referencesin
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number,
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this
contract.

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the model number, and other information concerning the
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery,
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of
subsequent rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems
incompetent, careless, or otherwise objectionable.

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

At all times during performance of this contract and until the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to
the Contracting Officer and has authority to act for the Contractor.

52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)

The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations
applicable to the performance of the work. The Contractor shall also be responsible for all damages to persons or
property that occur as aresult of the Contractor's fault or negligence. The Contractor shall also be responsible for all
materials delivered and work performed until completion and acceptance of the entire work, except for any
completed unit of work which may have been accepted under the contract.

52.236-8 OTHER CONTRACTS (APR 1984)
The Government may undertake or award other contracts for additional work at or near the site of the work under
this contract. The Contractor shall fully cooperate with the other contractors and with Government employees and

shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work,
heeding any direction that may be provided by the Contracting Officer. The Contractor shall not commit or permit
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any act that will interfere with the performance of work by any other contractor or by Government employees.

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during
contract performance, or by the carel ess operation of equipment, or by workmen, the Contractor shall trim those
limbs or branches with a clean cut and paint the cut with atree-pruning compound as directed by the Contracting
Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities
(1) at or near the work site, and

(2) on adjacent property of athird party, the locations of which are made known to or should be known by the
Contractor. The Contractor shall repair any damage to those facilities, including those that are the property of a
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable
carein performing the work. If the Contractor fails or refuses to repair the damage promptly, the Contracting
Officer may have the necessary work performed and charge the cost to the Contractor.

52.236-10 OPERATIONSAND STORAGE AREAS (APR 1984)

(a) The Contractor shall confine al operations (including storage of materials) on Government premisesto areas
authorized or approved by the Contracting Officer. The Contractor shall hold and save the Government, its officers
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance.

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with
the approval of the Contracting Officer and shall be built with labor and material s furnished by the Contractor
without expense to the Government. The temporary buildings and utilities shall remain the property of the
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed.

(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer. When
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads.

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

(a) The Government shall have the right to take possession of or use any completed or partially completed part of
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor alist
of items of work remaining to be performed or corrected on those portions of the work that the Government intends
to take possession of or use. However, failure of the Contracting Officer to list any item of work shall not relieve
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use
shall not be deemed an acceptance of any work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the
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clause in this contract entitled " Permits and Responsibilities." If prior possession or use by the Government delays
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in the
contract price or the time of completion, and the contract shall be modified in writing accordingly.

52.236-12 CLEANING UP (APR 1984)

The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste
materials. Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools,
scaffolding, equipment, and materials that are not the property of the Government. Upon completing the work, the
Contractor shall leave the work areain aclean, neat, and orderly condition satisfactory to the Contracting Officer.

52.236-13 ACCIDENT PREVENTION (NOV 1991)

(@) The Contractor shall provide and maintain work environments and procedures which will

(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to
Contractor operations and activities;

(2) avoid interruptions of Government operations and delays in project completion dates; and
(3) control costsin the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the
Contractor shall-

(1) Provide appropriate safety barricades, signs, and signal lights;
(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and

(3) Ensurethat any additional measures the Contracting Officer determines to be reasonably necessary for the
purposes are taken.

(c) If thiscontract isfor construction or dismantling, demolition or removal of improvements with any Department
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the
solicitation.

(d) Whenever the Contracting Officer becomes aware of any honcompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel,
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate
initiation of corrective action. This notice, when delivered to the Contractor or the Contractor's representative at the
work site, shall be deemed sufficient notice of the noncompliance and that corrective action isrequired. After
receiving the notice, the Contractor shall immediately take corrective action. |f the Contractor fails or refusesto
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The Contractor shall not be entitled to any equitable adjustment of the
contract price or extension of the performance schedule on any stop work order issued under this clause.

(e) The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation
of the parties, in subcontracts.

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

(a) The Contractor shall, within five days after the work commences on the contract or another period of time
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determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a
practi cable schedul e showing the order in which the Contractor proposes to perform the work, and the dates on
which the Contractor contemplates starting and compl eting the several salient features of the work (including
acquiring materials, plant, and equipment). The schedule shall bein the form of aprogress chart of suitable scale to
indicate appropriately the percentage of work scheduled for completion by any given date during the period. If the
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of
progress payments until the Contractor submits the required schedule.

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing
soshall immediately deliver three copies of the annotated schedul e to the Contracting Officer. If, in the opinion of
the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary
to improveits progress, including those that may be required by the Contracting Officer, without additional cost to
the Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of
shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any
supplementary schedule or schedules in chart form as the Contracting Officer deems necessary to demonstrate how
the approved rate of progress will be regained.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with
sufficient diligence to ensure compl etion within the time specified in the contract. Upon making this determination,
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in
accordance with the default terms of this contract.

52.236-17 LAYOUT OF WORK (APR 1984)

The Contractor shall lay out its work from Government established base lines and bench marks indicated on the
drawings, and shall be responsible for all measurements in connection with the layout. The Contractor shall furnish,
at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any
part of the work. The Contractor shall be responsible for executing the work to the lines and grades that may be
established or indicated by the Contracting Officer. The Contractor shall also be responsible for maintaining and
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them. If
such marks are destroyed by the Contractor or through its negligence before their removal is authorized, the
Contracting Officer may replace them and deduct the expense of the replacement from any amounts due or to
become due to the Contractor.

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all timesgive
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the specifications, shall be of like effect asif shown or mentioned in
both. In case of difference between drawings and specifications, the specifications shall govern. In case of
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from timeto time
such detailed drawings and other information as considered necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words "directed", "required”, "ordered", "designated”,
"prescribed", or words of like import are used, it shall be understood that the "direction”, "requirement"”, "order",
"designation", or "prescription”, of the Contracting Officer isintended and similarly the words "approved",
"acceptable”, "satisfactory”, or words of like import shall mean "approved by," or "acceptable to”, or "satisfactory

to" the Contracting Officer, unless otherwise expressly stated.

(c) Where "as shown," asindicated”, "as detailed", or words of similar import are used, it shall be understood that
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as
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used herein shall be understood to mean "provide completein place,” that is "furnished and installed".

(d) Shop drawings means drawings, submi tted to the Government by the Contractor, subcontractor, or any lower tier
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data,
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings
delivered under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor.
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for
complying with the requirements of this contract, exc ept with respect to variations described and approved in
accordance with (f) below.

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variationsin
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variationis
minor or does not involve achangein price or in time of performance, a modification need not be issued.

(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the
Contractor.

52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date,
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items
to be discussed.

52.239-1 PRIVACY OR SECURITY SAFEGUARDS (AUG 1996)

(a) The Contractor shall not publish or disclose in any manner, without the Contracting Officer's written consent, the
details of any safeguards either designed or devel oped by the Contractor under this contract or otherwise provided
by the Government -

(b) To the extent required to carry out a program of inspection to safeguard against threats and hazards to the
security, integrity, and confidentiality of Government data, the Contractor shall afford the Government access to the
Contractor'sfacilities, installations, technical capabilities, operations, documentation, records, and databases.-

(c) If new or unanticipated threats or hazards are discovered by either the Government or the Contractor, or if

existing safeguards have ceased to function, the discoverer shall immediately bring the situation to the attention of
the other party.

52.242-13 BANKRUPTCY (JUL 1995)
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In the event the Contractor entersinto proceedings relating to bankruptcy, whether voluntary or involuntary, the
Contractor agreesto furnish, by certified mail or electronic commerce method authorized by the contract, written
notification of the bankruptcy to the Contracting Officer responsible for administering the contract. This
notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing. This
notification shall include the date on which the bankruptcy petition wasfiled, the identity of the court in which the
bankruptcy petition wasfiled, and alisting of Government contract numbers and contracting offices for all
Government contracts against which final payment has not been made. This obligation remainsin effect until final
payment under this contract.

(End of clause)

52.242-14 SUSPENSION OF WORK (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience
of the Government.

(b) If the performance of all or any part of the work is, for an unreasonabl e period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting
Officer'sfailure to act within the time specified in this contract (or within areasonable timeif not specified), an
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily
caused by the unreasonabl e suspension, delay, or interruption, and the contract modified in writing accordingly.
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act
involved (but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay,
or interruption, but not | ater than the date of final payment under the contract.

52.243-4 CHANGES (AUG 1987)

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or
indicated to be a change order, make changes in the work within the general scope of the contract, including
changes--

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) In the Government-furnished facilities, equipment, materials, services, or site; or

(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating

(1) the date, circumstances, and source of the order and

(2) that the Contractor regards the order as a change order.
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(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated asa
change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for,
the performance of any part of the work under this contract, whether or not changed by any such order, the
Contracting Officer shall make an eguitable adjustment and modify the contract in writing. However, except for an
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall
be made for any costs incurred more than 20 days before the Contractor gives written notice as required. Inthe case
of defective specifications for which the Government is responsible, the equitable adjustment shall include any
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications.

(e) The Contractor nmust assert itsright to an adjustment under this clause within 30 days after

(1) receipt of awritten change order under paragraph (a) of this clause or (2) the furnishing of awritten notice under
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general
nature and amount of the proposal, unlessthis period is extended by the Government. The statement of proposal for
adjustment may be included in the notice under paragraph (b) above.

(f) No proposd by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under
this contract.

52.244-2 SUBCONTRACTS (AUG 1998)

(a) Definitions. As used in this clause--

Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in
accordance with Part 44 of the Federal Acquisition Regulation (FAR).

Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular
subcontract.

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders,
and changes and modifications to purchase orders.

(b) This clause does not apply to subcontracts for special test equipment when the contract contains the clause at
FAR 52.245-18, Specia Test Equipment.

(c) When this clauseisincluded in afixed-price type contract, consent to subcontract is required only on unpriced
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance
with paragraph (d) or (e) of thisclause.

(d) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any
subcontract that--

(1) I's of the cost-reimbursement, time-and-materials, or labor-hour type; or

(2) Isfixed-price and exceeds--

(i) For acontract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the

contract; or

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.
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(e) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting
Officer'swritten consent before placing the following subcontracts:

none
(f)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or
modification thereof for which consent is required under paragraph (c), (d), or (e) of this clause, including the
following information:

(i) A description of the supplies or servicesto be subcontracted.

(ii) Identification of the type of subcontract to be used.

(iii) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor's current, complete, and accurate cost or pricing data and Certificate of Current Cost or
Pricing Data, if required by other contract provisions.

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data
are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting--

(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of initial or revised prices,
(C) Thereason cost or pricing data were or were not required,;

(D) The extent, if any, to which the Contractor did not rely on the subcontractor's cost or pricing datain determining
the price objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the subcontractor's cost or pricing data were not
accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such
defective data on the total price negotiated;

(F) Thereasonsfor any significant difference between the Contractor's price objective and the price negotiated; and
(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall
identify each critical performance element, management decisions used to quantify each incentive element, reasons
for theincentives, and a summary of all trade-off possibilities considered.

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for
which consent is not required under paragraph (c), (d), or (€) of this clause.

(9) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor's purchasing system shall constitute a determination--

(1) Of the acceptability of any subcontract terms or conditions;
(2) Of the allowability of any cost under this contract; or

(3) Torelieve the Contractor of any responsibility for performing this contract.
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(h) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee
limitations in FAR 15.404-4(c)(4)(i).

(i) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be
entitled to reimbursement from the Government.

(j) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart
44.3.

(k) Paragraphs (d) and (f) of this clause do not apply to the following subcontracts, which were evaluated during
negotiations:

(End of clause)
52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of
components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the
work performed under the contract conforms to contract requirements. The Contractor shall maintain complete
inspection records and make them available to the Government. All work shall be conducted under the general
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all

reasonabl e times before acceptance to ensure strict compliance with the terms of the contract.

(c) Government inspections and tests are for the sole benefit of the Government and do not--

(1) Relieve the Contractor of responsibility for providing adequate quality control measures;

(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance;
(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of
this section.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract
requirement, nor isthe inspector authorized to change any term or condition of the specification without the
Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material
reasonably needed for performing such safe and convenient inspections and tests as may be required by the
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes
reinspection or retest necessary. The Government shall perform all inspections and testsin a manner that will not
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the
contract.

(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to
contract requirements, unless in the public interest the Government consents to accept the work with an appropriate
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adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the
premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the
Contractor's right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already completed work by
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and
material. If the work is found to be defective or nonconforming in any material respect due to the fault of the
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory
reconstruction. However, if the work isfound to meet contract requirements, the Contracting Officer shall make an
equitable adjustment for the additional servicesinvolved in the examination and reconstruction, including, if
completion of the work was thereby delayed, an extension of time.

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicabl e after
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee.

52.248-3 VALUE ENGINEERING--CONSTRUCTION (FEB 2000)

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals
(VECP's) voluntarily. The Contractor shall share in any instant contract savings realized from accepted VECP's, in
accordance with paragraph (f) below.

(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic
support, or Government-furnished property.

"Collateral savings," as used in this clause, means those measurabl e net reductions resulting from aVECP in the
agency'soverall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost
changes.

"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor incurs
on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the
Contractor incurs to make the contractual changes required by Government acceptance of aVECP.

"Government costs,” as used in this clause, means those agency costs that result directly from developing and
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic
support. The term does not include the normal administrative costs of processing the VECP.

"Instant contract savings,” as used in this clause, means the estimated reduction in Contractor cost of performance
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs,
including subcontractors' development and implementation costs (see paragraph (h) below).

"V aue engineering change proposal (VECP)" means a proposal that--

(1) Requires achangeto this, the instant contract, to implement; and

(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics;
provided, that it does not involve a change--

(i) In deliverable end item quantities only; or

(ii) To the contract type only.
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(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in
subparagraphs (1) through (7) below. If the proposed change is affected by contractually required configuration
management or similar procedures, the instructionsin those procedures relating to format, identification, and priority
assignment shall govern VECP preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and that proposed, the comparative
advantages and disadvantages of each, ajustification when an item's function or characteristics are being altered,
and the effect of the change on the end item's performance.

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) A separate, detailed cost estimate for
(i) the affected portions of the existing contract requirement and

(ii) the VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable
development and implementation costs, including any amount attributabl e to subcontracts under paragraph (h)
below.

(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and
evaluation and operating and support costs.

(5) A prediction of any effects the proposed change would have on collateral coststo the agency.

(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.

(7) Identification of any previoussubmissions of the VECP, including the dates submitted, the agencies and contract
numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the
Contracting Officer.

(e) Government action.

(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the
contracting office receivesit. If additional timeis required, the Contracting Officer will notify the Contractor within
the 45-day period and provide the reason for the delay and the expected date of the decision. The Government will
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon aVECP.

If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for
rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the
Government. The Contracting Officer may require that the Contractor provide written notification before
undertaking significant expenditures for VECP effort.

Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this
contract citing thisclause The Contracting Officer may accept the VECP, even though an agreement on price
reduction has not been reached, by issuing the Contractor a notice to proceed with the change. Until anotice to
proceed isissued or a contract modification applies a VECP1o this contract, the Contractor shall performin
accordance with the existing contract. The decision to accept or reject all or part of any VECPisaunilateral
decision made solely at the discretion of the Contracting Officer.

(f) Sharing.
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(1) Rates. The Government's share of savingsis determined by subtracting Government costs from instant contract
savings and multiplying the result by

(i) 45 percent for fixed-price contracts or
(ii) 75 percent for cost-reimbursement contracts.

(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a
modification to this contract to--

(i) Accept the VECP;
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and
(iii) Provide the Contractor's share of savings by adding the amount cal culated to the contract price or fee.

(g) Collateral savings. If aVECP is accepted, the Contracting Officer will increase the instant contract amount by 20
percent of any projected collateral savings determined to berealized in atypical year of use after subtracting any
Government costs not previously offset. However, the Contractor's share of collateral savingswill not exceed the
contract's firmfixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater.
The Contracting Officer is the sole determiner of the amount of collateral savings.

(h) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of
$50,000 or more and may include one in subcontracts of lesser value. In computing any adjustment in this contract's
price under paragraph (f) above, the Contractor's allowable development and implementation costs shall include any
subcontractor's allowable devel opment and implementation costs clearly resulting from aVECP accepted by the
Government under this contract, but shall exclude any value engineering incentive paymentsto a subcontractor. The
Contractor may choose any arrangement for subcontractor val ue engineering incentive payments; provided, that
these payments shall not reduce the Government's share of the savings resulting from the VECP.

(i) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by
marking the following legend on the affected parts:

"These data, furnished under the Value Engineering-- Construction clause of contract . ......... , shall not be
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to
evaluate a value engineering change proposal submitted under the clause. Thisrestriction does not limit the
Government'sright to use information contained in these data if it has been obtained or is otherwise availablefrom
the Contractor or from another source without limitations." If aVVECP isaccepted, the Contractor hereby grants the
Government unlimited rightsin the VECP and supporting data, except that, with respect to data qualifying and
submitted as limited rights technical data, the Government shall have the rights specified in the contract
modification implementing the VECP and shall appropriately mark the data. (The terms"unlimited rights® and
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.)

(End of clause)

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (SEP 1996) -
ALTERNATE | (SEP 1996)

(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part
if the Contracting Officer determines that atermination isin the Government'sinterest. The Contracting Officer

shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the
effective date.
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(b) After receipt of aNotice of Termination, and except as directed by the Contracting Officer, the Contractor shall
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any
amounts due under this clause

(1) Stop work as specified in the notice.

(2) Place no further subcontracts or orders (referred to as subcontractsin this clause) for materials, services, or
facilities, except as necessary to complete the continued portion of the contract.

(3) Terminate all subcontracts to the extent they relate to the work terminated.

(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any
termination settlement proposal arising out of those terminations.

(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities
and termination settlement proposal s arising from the termination of subcontracts; the approval or ratification will be
final for purposes of this clause.

(6) Asdirected by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the
contract had been completed, would be required to be furnished to the Government.

(7) Complete performance of the work not terminated.

(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and
preservation of the property related to this contract that isin the possession of the Contractor and in which the
Government has or may acquire an interest.

(9) Useits best effortsto sell, as directed or authorized by the Contracting Officer, any property of the typesreferred
to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend credit to
any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved by, the
Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be made
by the Government under this contract, credited to the price or cost of the work, or paid in any other manner directed
by the Contracting Officer.

(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor
within this 120-day period.

(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition Regulation,
the Contractor may submit to the Contracting Officer alist, certified as to quantity and quality, of termination
inventory not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The
Contractor may request the Government to remove those items or enter into an agreement for their storage. Within
15 days, the Government will accept title to those items and remove them or enter into a storage agreement. The
Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from submission of
thelist, and shall correct the list, as necessary, before final settlement.

(e) After termination, the Contractor shall submit afinal termination settlement proposal to the Contracting Officer
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting
Officer determines that the facts justify it, a termination settlement proposal may be received and acted on after 1
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer
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may determine, on the basis of information available, the amount, if any, due the Contractor because of the
termination and shall pay the amount determined.

(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not
terminated. The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph.

(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but
without duplication of any amounts agreed upon under paragraph (f) of this clause:

(1) For contract work performed before the effective date of termination, the total (without duplication of any items)
of--

(i) The cost of thiswork;

(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly
chargeabl e to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and

(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it
appears that the Contractor would have sustained aloss on the entire contract had it been completed, the Contracting
Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of
loss.

(2) Thereasonable costs of settlement of the work terminated, including--

(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement
proposal's and supporting data;

(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and

(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or
disposition of the termination inventory.

(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so asto
become undeliverable to the Government or to a buyer.

(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this
contract, shall govern all costs claimed, agreed to, or determined under this clause.

(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the
Contracting Officer under paragraph (e), (g), or (I) of this clause, except that if the Contractor failed to submit the
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (1),
respectively, and failed to request atime extension, there is no right of appeal.

(K) In arriving at the amount due the Contractor under this clause, there shall be deducted--

(1) All unliguidated advance or other payments to the Contractor under the terminated portion of this contract;
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(2) Any claim which the Government has against the Contractor under this contract; and

(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or
sold under the provisions of this clause and not recovered by or credited to the Government.

() If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an eguitable
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be
requested within 90 days from the effective date of termination unless extended in writing by the Contracting
Officer.

(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer believes
the total of these payments will not exceed the amount to which the Contractor will be entitled.

(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excessto the
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is
received by the Contractor to the date the excessisrepaid. Interest shall not be charged on any excess payment due
to areduction in the Contractor's termination settlement proposal because of retention or other disposition of
termination inventory until 10 days after the date of the retention or disposition, or alater date determined by the
Contracting Officer because of the circumstances.

(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents
relating to the terminated portion of this contract for 3 years after final settlement. Thisincludes all books and other
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these records
and documents available to the Government, at the Contractor's office, at all reasonable times, without any direct
charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic reproductions
may be maintained instead of original records and documents.

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insureits
completion within the time specified in this contract including any extension, or fails to complete the work within
thistime, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or
the separable part of the work) that has been delayed. In this event, the Government may take over the work and
completeit by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the
work site necessary for completing the work. The Contractor and its sureties shall be liable for any damage to the
Government resulting from the Contractor's refusal or failure to complete the work within the specified time,

whether or not the Contractor's right to proceed with the work is terminated. This liability includes any increased
costs incurred by the Government in completing the work.

(b) The Contractor'sright to proceed shall not be terminated nor the Contractor charged with damages under this
clause, if--

(1) Thedelay in completing the work arises from unforeseeabl e causes beyond the control and without the fault or
negligence of the Contractor. Examples of such causes include

(i) acts of God or of the public enemy,
(ii) acts of the Government in either its sovereign or contractual capacity,
(iii) acts of another Contractor in the performance of a contract with the Government,

(iv) fires,
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(v) floods,

(vi) epidemics,

(vii) quarantine restrictions,
(viii) strikes,

(ix) freight embargoes,

(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeabl e causes
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers;
and

(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer),
notifies the Contracting Officer in writing of the causes of delay. The Contracting Officer shall ascertain the facts
and the extent of delay. If, inthe judgment of the Contracting Officer, the findings of fact warrant such action, the
time for completing the work shall be extended. The findings of the Contracting Officer shall be final and
conclusive on the parties, but subject to appeal under the Disputes clause.

(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been
issued for the convenience of the Government.

Therights and remedies of the Government in this clause are in addition to any other rights and remedies provided
by law or under this contract.

52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS
Actual costswill be used to determine equipment costs for a settlement proposal submitted on the total cost basis
under FAR 49.206-2(b). In evaluating aterminations settlement proposal using the total cost basis, the following
principles will be applied to determine allowabl e equi pment costs:
(1) Actual costsfor each piece of equipment, or groups of similar serial or series
equipment, need not be available in the contractor's accounting records to determine total actual equipment costs.
(2) If equipment costs have been allocated to a contract using predetermined rates, those charges will be adjusted
to actual costs.
(3) Recorded job costs adjusted for unallowable expenses will be used to determine equipment operating expenses.
(4) Ownership costs (depreciation) will be determined using the contractor's depreciation schedul e (subject to the
provisions of FAR 31.205-11).
(5) License, taxes, storage and insurance costs are normally recovered as an indirect expense and unless the
contractor charges these costs directly to contracts, they will be recovered through the indirect expense rate.
(End of Clause)

52.253-1 COMPUTER GENERATED FORMS (JAN 1991)

(@) Any datarequired to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition
Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to the
name, content, or sequence of the data elements on the form, and provided the form carries the Standard or Optional
Form number and edition date.

(b) Unless prohibited by agency regulations, any data required to be submitted on an agency unique form prescribed
by an agency supplement to the FAR may be submitted on a computer generated version of the form provided there
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is no change to the name, content, or sequence of the data elements on the form and provided the form carries the
agency form number and edition date.

(c) If the Contractor submits a computer generated version of aform that is different than the required form, then
the rights and obligations of the parties will be determined based on the content of the required form.

252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)

(a) "Definition. Contracting officer's representative’ means an individual designated in accordance with subsection
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting
officer to perform specific technical or administrative functions.

(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a
copy of thewritten designation. It will specify the extent of the COR's authority to act on behalf of the contracting
officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity,
delivery, or any other term or condition of the contract.

(End of clause)

252.203-7001 PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT -
RELATED FELONIES (MAR 1999)

(a) Definitions. Asused in thisclause—

(1) “Arising out of acontract with the DoD” means any act in connection with—
(i) Attempting to obtain;

(ii) Obtaining, or

(iii) Performing acontract or first-tier subcontract of any agency, department, or component of the Department of
Defense (DoD).

(2) “Conviction of fraud or any other felony” means any conviction for fraud or afelony in violation of state or
Federal criminal statutes, whether entered on averdict or plea, including a plea of nolo contendere, for which
sentence has been imposed.

(3) “Date of conviction” means the date judgment was entered against the individual.

(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract
with the DoD is prohibited from serving--

(1) In amanagement or supervisory capacity on any DoD contract or first-tier subcontract;
(2) On the board of directors of any DoD contractor or first-tier subcontractor;
(3) Asaconsultant, agent, or representative for any DoD contractor or first-tier subcontractor; or

(4) In any other capacity with the authority to influence, advise, or control the decisions of any DoD contractor or
subcontractor with regard to any DoD contract or first-tier subcontract.

(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of
conviction.
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(d) 10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to acriminal
penalty of not more than $500,000 if convicted of knowingly—

(1) Employing a person under a prohibition specified in paragraph (b) of this clause; or
(2) Allowing such aperson to serve on the board of directors of the contractor or first-tier subcontractor.

(e) Inaddition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available
remedies, such as—

(1) Suspension or debarment;
(2) Cancellation of the contract at no cost to the Government; or
(3) Termination of the contract for default.

(f) The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the
Contracting Officer. Requests shall clearly identify—

(1) The personinvolved;

(2) The nature of the conviction and resultant sentence or punishment imposed,;

(3) Thereasonsfor the requested waiver; and

(4) An explanation of why awaiver isin theinterest of national security.

(9) The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the
Federal Acquisition Regulation, except those for commercial items or components.

(h) Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information asto whether a
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice,
telephone (202) 616-3507.

(End of clause)

252.204-7000 DISCLOSURE OF INFORMATION (DEC 1991)

(a) The Contractor shall not release to anyone outside the Contractor's organi zation any unclassified information,
regardless of medium (e.g., film, tape, document), pertaining to any part of this contract or any program related to
this contract, unless--

(1) The Contracting Officer has given prior written approval; or

(2) Theinformation is otherwise in the public domain before the date of release.

(b) Requests for approval shall identify the specific information to be released, the medium to be used, and the
purpose for the release. The Contractor shall submit its request to the Contracting Officer at least 45 days before the
proposed date for release.

(c) The Contractor agrees to include a similar requirement in each subcontract under this contract. Subcontractors
shall submit requests for authorization to release through the prime contractor to the Contracting Officer.
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(End of clause)
252.204-7003 CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992)

The Contractor's procedures for protecting against unauthorized disclosure of information shall not require
Department of Defense employees or members of the Armed Forces to relinquish control of their work products,
whether classified or not, to the contractor.

(End of clause)

252.204-7004 REQUIRED CENTRAL CONTRACTOR REGISTRATION.(NOV 2001)
(a) Definitions.

Asused in this clause-

(1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information
required for the conduct of business with DoD.

(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet
Information Services to identify unique business entities.

(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and
Bradstreet plus a4-digit suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix
may be assigned at the discretion of the parent business concern for such purposes as identifying subunits or
affiliates of the parent business concern.

(4) Registered in the CCR database means that all mandatory information, including the DUNS number or the
DUNS+4 nunber, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, isin the
CCR database; the DUNS number and the CAGE code have been validated; and all edits have been successfully
completed.

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be
registered in the CCR database prior to award, during performance, and through final payment of any contract
resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the United
States.

(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by
the Contracting Officer to verify that the offeror is registered in the CCR database.

(3) Lackof registration in the CCR database will make an offeror ineligible for award.

(4) DoD has established agoal of registering an applicant in the CCR database within 48 hours after receipt of a
complete and accurate application viathe Internet. However, registration of an applicant submitting an application
through a method other than the Internet may take up to 30 days. Therefore, offerors that are not registered should
consider applying for registration immediately upon receipt of this solicitation.

(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability
resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR
database after the initial registration, the Contractor is required to confirm on an annual basis that itsinformationin
the CCR database is accurate and compl ete.

(d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling
1-888-227-2423, or viathe Internet at http://www.ccr.com.
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(End of clause)

252.209-7000 ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ONSITE INSPECTION UNDER
THE INTERMEDIATERANGE NUCLEAR FORCES (INF) TREATY (NQOV 1995)

(a) The Contractor shall not deny consideration for a subcontract award under this contract to a potential
subcontractor subject to on-site inspection under the INF Treaty, or asimilar treaty, solely or in part because of the
actual or potential presence of Soviet inspectors at the subcontractor's facility, unless the decision is approved by the
Contracting Officer.

(b) The Contractor shall incorporate this clause, including this paragraph (b), in all solicitations and contracts

exceeding the simplified acquisition threshold in part 13 of the Federal Acquisition Regulation, except those for
commercial items.

252.209-7001 DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A TERRORIST
COUNTRY (MAR 1998)

(a) "Definitions."
Asused in this provision --

(a) "Government of aterrorist country" includes the state and the government of aterrorist country, aswell as any
political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly
provided support for such acts of international terrorism. As of the date of this provision, terrorist countriesinclude:
Cuba, Iran, Irag, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest" means--

(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities. Beneficial interest
includes holding 5 percent or more of any class of the firm's securitiesin "nominee shares," "street names," or some
other method of holding securities that does not disclose the beneficial owner;

(ii) Holding a management position in the firm, such as a director or officer;

(iii) Ability to control or influence the election, appointment, or tenure of directors or officersin the firm;

(iv) Ownership of 10 percent or more of the assets of afirm such as equipment, buildings, real estate, or other
tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtness of afirm.

(b) "Prohibition on award."

In accordance with 10 U.S.C. 2327, no contract may be awarded to afirm or asubsidiary of afirm if the government
of aterrorist country has asignificant interest in the firm or subsidiary or, in the case of a subsidiary, the firm that
ownsthe subsidiary, unless awaiver is granted by the Secretary of Defense.

(c) "Disclosure.”

If the government of aterrorist country has a significant interest in the Offeror or asubsidiary of the Offeror, the
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Offeror shall disclosure such interest in an attachment to its offer. If the Offeror isasubsidiary, it shall also disclose
any significant interest the government of aterrorist country hasin any firm that owns or controlsthe subsidiary.
The disclosure shall include --

(1) Identification of each government holding a significant interest; and
(2) A description of the significant interest held by each government.
(End of provision)

252.209-7003 COMPLIANCE WITH VETERANS EMPLOYMENT REPORTING REQUIREMENTS (MAR
1998)

By submission of its offer, the offeror representsthat, if it is subject to the reporting requirements of 37 U.S.C.
4212(d) (i.e., the VETS-100 report required by Federal Acquisition Regulation clause 52.222-37, Employment
Reports on Disabled Veterans and Veterans of the Vietnam Era), it has submitted the most recent report required by
38 U.S.C. 4212(d).

252.209-7004 SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998)

(a) Unlessthe Government determines that there is acompelling reason to do so, the Contractor shall not enter into
any subcontract in excess of $25,000 with afirm, or subsidiary of afirm, that isidentified, on the List of Parties
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense
contracts or subcontracts becauseit is owned or controlled by the government of aterrorist country.

(b) A corporate officer or adesignee of the Contractor shall notify the Contracting Officer, in writing, before
entering into a subcontract with a party that isidentified, on the List of Parties Excluded from Federal Procurement
and Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts becauseit is
owned or controlled by the government of aterrorist country. The notice must include the name of the proposed
subcontractor notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and
Nonprocurement Programs.

252.223-7004 DRUG-FREE WORK FORCE (SEP 1988)

(a) Definitions.

(1) "Employeein asensitive position,” as used in this clause, means an employee who has been granted access to
classified information; or employeesin other positions that the Contractor determinesinvolve national security;
health or safety, or functions other than the foregoing requiring a high degree of trust and confidence.

(2) "lllegal drugs,” as used in this clause, means controlled substances included in Schedules| and |1, as defined by
section 802(6) of title 21 of the United States Code, the possession of which is unlawful under chapter 13 of that
Title. Theterm "illegal drugs" does not mean the use of a controlled substance pursuant to avalid prescription or
other uses authorized by law.

(b) The Contractor agreesto institute and maintain a program for achieving the objective of a drug-free work force.
Whilethis clause defines criteriafor such aprogram, contractors are encouraged to implement alternative
approaches comparable to the criteriain paragraph (c) that are designed to achieve the objectives of this clause.

(c) Contractor programs shall include the following, or appropriate alternatives:

(1) Employee assistance programs emphasizing high level direction, education, counseling, rehabilitation, and
coordination with available community resources;
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(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor employees,

(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum respect for individual
confidentiality consistent with safety and security issues;

(4) Provision for identifying illegal drug users, including testing on a controlled and carefully monitored basis.
Employee drug testing programs shall be established taking account of the following:

(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs by employeesin
sensitive positions. The extent of and criteriafor such testing shall be determined by the Contractor based on
considerations that include the nature of the work being performed under the contract, the employee's duties, and
efficient use of Contractor resources, and the risksto health, safety, or national security that could result from the
failure of an employee adequately to discharge his or her position.

(ii) In addition, the Contractor may establish a program for employee drug testing--

(A) When there is areasonable suspicion that an employee uses illegal drugs; or

(B) When an employees has been involved in an accident or unsafe practice;

(C) Aspart of or as afollowup to counseling or rehabilitation for illegal drug use;

(D) As part of avoluntary employee drug testing program.

(iii) The Contractor may establish a program to test applicants for employment for illegal drug use.

(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those substances for
which testing is prescribed by section 2..1 of subpart B of the "Mandatory Guidelines for Federal Workplace Drug
Testing Programs” (53 FR 11980 (April 11, 1988), issued by the Department of Health and Human Services.

(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are found to be using
drugsillegally. Contractors shall not allow any employee to remain on duty or perform in a sensitive position who
isfound to useillegal drugs until such times as the Contractor, in accordance with procedures established by the
Contractor, determi nes that the employee may perform in such a position.

(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent that are inconsistent
with state or local law, or with an existing collective bargaining agreement; provided that with respect to the latter,
the Contractor agrees those issues that arein conflict will be a subject of negotiation at the next collective bargaining
session.

(End of clause)

252.225-7031 SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 1992)

(a) Definitions. Asused in thisclause-

(1) "Foreign person" means any person other than a United States person as defined in Section 16(2) of the Export
Administration Act of 1979 (50 U.S.C. App. Sec 2415).

(2) "United States person” is defined in Section 16(2) of the Export Administration Act of 1979 and means any
United States resident or national (other than an individual resident outside the United States and employed by other
than a United States person), any domestic concern (including any permanent domestic establishment of any foreign
concern), and any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic
concern which is controlled in fact by such domestic concerns, as determined under regulations of the President.

(b) Certification. By submitting this offer, the Offeror, if aforeign person, company or entity, certifiesthat it--
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(1) Doesnot comply with the Secondary Arab Boycott of Israel; and

(2) Isnot taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab
countries, which 50 U.S.C. App. Sec 2407(a) prohibits a United States person from taking.

(End of clause)

252.227-7033 RIGHTSIN SHOP DRAWINGS (APR 1966)

(a) Shop drawings for construction means drawings, submitted to the Government by the Construction Contractor,
subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail (i) the proposed
fabrication and assembly of structural elementsand (ii) the installation (i.e., form, fit, and attachment details) of
materials or equipment. The Government may duplicate, use, and disclose in any manner and for any purpose shop
drawings delivered under this contract.

(b) This clause, including this paragraph (b), shall beincluded in all subcontracts hereunder at any tier.

252.231-7000 SUPPLEMENTAL COST PRINCIPLES (DEC 1991)

When the allowability of costs under this contract is determined in accordance with part 31 of the Federal
Acquisition Regulation (FAR), allowability shall also be determined in accordance with part 231 of the Defense
FAR Supplement, in effect on the date of this contract.

252.236-7000 MODIFICATION PROPOSALS - PRICE BREAKDOWN. (DEC 1991)

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the
Contracting Officer, with any proposal for a contract modification.

(b) The price breakdown --

(1) Must include sufficient detail to permit an analysis of profit, and of all costsfor --

(i) Material;

(ii) Labor;

(iii) Equipment;

(iv) Subcontracts; and

(v) Overhead; and

(2) Must cover al work involved in the modification, whether the work was del eted, added, or changed.

(c) The Contractor shall provide similar price breakdownsto support any amounts claimed for subcontracts.

(d) The Contractor's proposal shall include ajustification for any time extension proposed.

252.236-7002 OBSTRUCTION OF NAVIGABLE WATERWAYS. (DEC 1991)

(a) The Contractor shall --
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(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps,
throws overboard, sinks, or misplaces, and which, in the opinion of the Contracting Officer, may be dangerous to or
obstruct navigation;

(2) Give immediate notice, with description and locations of any such obstructions, to the Contracting Officer; and
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed.

(b) The Contracting Officer may --

(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance
with paragraph (a) of this clause; and

(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or

(3) Recover the cost of removal under the Contractor's bond.

(c) The Contractor's liability for the removal of avessel wrecked or sunk without fault or negligence islimited to
that provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et. seq.).
252.236-7004 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION. (DEC 1991)

(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and
equipment at the contract lump sum price for thisitem.

(1) 60 percent of the lump sum price upon completion of the contractor's mobilization at the work site.

(2) Theremaining 40 percent upon completion of demobilization.

(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the
Contracting Officer believes that the percentagesin paragraphs (a) (1) and (2) of this clause do not bear areasonable

relation to the cost of the work in this contract.

(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined by
the Contracting Officer, of --

(i) Actual mobilization costs at completion of mobilization;

(ii) Actual demobilization costs at completion of demobilization; and

(iii) The remainder of thisitem in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costsin paragraph (b)(1) of this clauseis not subject to
appeal.

252.243-7001 PRICING OF CONTRACT MODIFICATIONS (DEC 1991)

When costs are afactor in any price adjustment under this contract, the contract cost principles and proceduresin

FAR part 31 and DFARS part 231, in effect on the date of this contract, apply.

252.243-7002 REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998)
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(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract
adjustment for which the Contractor believes the Government isliable. The request shall include only costs for
performing the change, and shall not include any costs that already have been reimbursed or that have been
separately claimed. All indirect costsincluded in the request shall be properly allocable to the change in accordance
with applicable acquisition regulations.

(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an
individual authorized to certify the request on behalf of the Contractor:

| certify that the request is made in good faith, and that the supporting data are accurate and compl ete to the best of
my knowledge and belief.

(Official's Name)

(Title)
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including--

(1) Cost or pricing dataif required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation
(FAR); and

(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual
cost data and datato support any estimated costs, even if cost or pricing data are not required.

(d) The certification requirement in paragraph (b) of this clause does not apply to----

(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services,
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or

(2) Final adjustment under an incentive provision of the contract.
252.247-7023 TRANSPORTATION OF SUPPLIESBY SEA (MAR 2000)
(a) Definitions. Asused in this clause --

(1) "Components' means articles, materials, and suppliesincorporated directly into end products at any level of
manufacture, fabrication, or assembly by the Contractor or any subcontractor.

(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies.
(3) "Foreign flag vessel" means any vessel that isnot aU.S.-flag vessel.

(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international
waters.

(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is
performing any part of the work or other requirement of the prime contract.

(6) "Supplies’ means all property, except land and interestsin land, that is clearly identifiable for eventual use by or
owned by the DoD at the time of transportation by sea.

(i) Anitemisclearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a
reference to a DoD contract number or amilitary destination.
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(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing.

(7) "U.S.-flag vessel" means avessel of the United States or belonging to the United States, including any vessel
registered or having national status under the laws of the United States.

(b)(2) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.
(2) A subcontractor transporting supplies by seaunder this contract shall use U.S.-flag vesselsif--

(i) This contract is a construction contract; or

(ii) The supplies being transported are--

(A) Noncommercial items; or

(B) Commercial itens that--

(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor
does not add value to itemsthat it contracts for f.o0.b. destination shipment);

(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.S.C. 2643.

(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag
vessels, or designate available U.S--flag vessels, if the Contractor or a subcontractor believes that --

(1) U.S-flag vessels are not available for timely shipment;

(2) Thefreight charges areinordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of like goods.

(d) The Contractor must submit any request for use of other than U.S.-flag vesselsin writing to the Contracting
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules. The Contracting Officer
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure
to grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or
any other clause of this contract. Requests shall contain at a minimum --

(1) Type, weight, and cube of cargo;

(2) Required shipping date;

(3) Special handling and discharge requirements,

(4) Loading and discharge points;

(5) Name of shipper and consignes;

(6) Prime contract number; and

DACW61-02-B-0002 00700-86



(7) A documented description of efforts made to secure U.S-flag vessels, including points of contact (with names
and telephone numbers) with at least two U.S.-flag carriers contacted. Copies of telephone notes, telegraphic and
facsimile message or letters will be sufficient for this purpose.

(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer
and the Division of National Cargo, Office of Market Development, Maritime Administration, U.S. Department of
Transportation, Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of
lading, which shall contain the following information --

(1) Prime contract number;

(2) Name of vessdl;

(3) Vessel flag of registry;

(4) Date of loading;

(5) Port of loading;

(6) Port of final discharge;

(7) Description of commodity;

(8) Gross weight in pounds and cubic feet if available;

(9) Total ocean freight in U.S. dollars; and

(10) Name of the steamship company.

(f) The Contractor agreesto provide with itsfinal invoice under this contract a representation that to the best of its
knowledge and belief --

(1) No ocean transportation was used in the performance of this contract;
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract;

(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S--flag ocean transportation; or

(4) Ocean transportation was used and some or al of the shipments were made on non-U.S.-flag vessel s without the
written consent of the Contracting Officer. The Contractor shall describe these shipmentsin the following format:

ITEM CONTRACT QUANTITY
DESCRIPTION LINEITEMS
TOTAL

(g) If thefinal invoice does not include the required representation, the Government will reject and return it to the
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract. Inthe event there
has been unauthorized use of non-U.S.-flag vesselsin the performance of this contract, the Contracting Officer is
entitled to equitably adjust the contract, based on the unauthorized use.
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(h) The Contractor shall include this clause, including this paragraph (h), in all subcontractors under this contract
that--

(1) Exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation; and
(2) Arefor atype of supplies described in paragraph (b)(3) of this clause.

(End of clause)

252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLI ESBY SEA (MAR 2000)

(a) The Contractor hasindicated by the response to the solicitation provision, Representation of Extent of
Transportation by Sea, that it did not anticipate transporting by sea any supplies. If, however, after the award of this
contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this
contract, will be transported by sea, the Contractor --

(1) Shall notify the Contracting Officer of that fact; and

(2) Hereby agreesto comply with all the terms and conditions of the Transportation of Supplies by Sea clause of this
contract.

(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the
relationship of the contracting parties--

(1) Inal subcontracts under this contract, if this contract is a construction contract; or

(2) If this contract is not a construction contract, in all subcontracts under this contract that are for--
(i) Noncommercial items; or

(ii) Commercial items that--

(A) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor
does not add value to items that it subcontracts for f.o.b. destination shipment);

(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.S.C. 2643.

(End of clause)

252.248-7000 PREPARATION OF VALUE ENGINEERING CHANGE PROPOSALS (MAY 1994)

Prepare val ue engineering change proposals, for submission pursuant to the value engineering clause of this
contract, in the format prescribed by the version of MIL-STD-973 in effect on the date of contract award.

(End of clause)

DACW61-02-B-0002 00700-88



THIS PAGE HAS BEEN LEFT INTENTIONALLY BLANK



00800
00805
00815
00835
00840

Invitation for Bids
DACW51- 02- B- 0002

TABLE OF CONTENTS
SPECI AL CONTRACT REQUI REMENTS

SPECI AL CLAUSES
CONTRACT ADM NI STRATI ON
WAGE RATES

WORK AREAS AND DETAI LS

REG ONS FOR THE CONSTRUCTI ON EQUI PMENT OWNERSHI P AND
OPERATI ONS EXPENSE SCHEDULE



THISPAGE HASBEEN LEFT INTENTIONALLY BLANK



Invitations for Bids
DACWS1- 02- B- 0002

SECTI ON 00800

SPECI AL CLAUSES

EE R I I R I O I R R I I I I S I I R R I R I I I R S S I R R S I S O S

PARA

SC-1

SG-2

SC-3

SC-4

SCG-5

SC-6

SC-7

SC-8

SCG-9

SC- 10

SCG-11

SCG-12

SC- 13

SC- 14

I NDEX
TI TLE
COMVENCEMENT, PROSECUTI ON AND COVPLETI ON OF WORK
LI QUI DATED DAMAGES - CONSTRUCTI ON
CONTI NUI NG CONTRACT
SPECI FI CATI ONS
PHYSI CAL DATA
LAYOUT OF WORK
LI M TATI ON ON SUBCONTRACTI NG
ENVI RONVENTAL LI TI GATI ON
SI GNAL LI GHTS
I NSPECTI ON
ACCOMODATI ONS AND MEALS FOR GOVERNMENT | NSPECTCORS
EQUI PMENT OWNERSHI P AND OPERATI NG EXPENSE SCHEDULE
PERFORVANCE EVALUATI ON OF CONTRACTCR

I NSURANCE REQUI EREMENTS

Section 00800 Page 1



THISPAGE HASBEEN LEFT INTENTIONALLY BLANK



Invitations for Bids
DACWS1- 02- B- 0002

SPECI AL CLAUSES

SC-1 COMMENCEMENT, PROSECUTI ON, AND COMPLETI ON OF WORK (APR 1984)

The Contractor shall be required to (a) comence actual dredging under this
contract within 10 cal endar days after the date of receipt by himof notice
to proceed, which will be issued for the dragline and equi pnment by

approxi mately 1 March 2002, (b) prosecute the said work diligently, and (c)
conplete the entire work ready for use not |ater than 210 cal endar days
after the date of receipt by himof the second notice to proceed, which
wi Il be isuued for the dredge and attendant plant and equi pnent by
approximately 1 April 2002. The time stated for conpletion shall include
final cleanup of the prem ses. (FAR 52.211-10)

SC-2 LI QUI DATED DAMAGES - CONSTRUCTI ON ( APR 1984)

a. If the Contractor fails to conplete the work within the tinme fixed for
the contract, or any extensions thereof, the Contractor shall pay to the
Governnment as |iquidated danages, the sum of $1025.00 for each day of del ay.

b. If the Government terminates the Contractor's right to proceed, the
resulting damage will consist of |iquidated danmages until such reasonabl e
time as may be required for final conpletion of the work together w th any
i ncreased costs occasioned the Governnment in conpleting the work.

c. If the Governnment does not ternminate the Contractor's right to proceed,
the resulting damage will consist of |iquidated danages until the work is
conpl eted or accepted. (FAR 52.211-12)

SC-3 CONTI NU NG CONTRACTS ( MAR 1995- EFARS)

a. This is a continuing contract, as authorized by Section 10 of the River
and Harbor Act of Septenber 22, 1922 (33 U.S. Code 621). The paynent of
sonme portion of the contract price is dependent upon reservations of funds
fromfuture appropriations. The responsibilities of the Governnent are
l[imted by this clause notw thstanding any contrary provision of the
"Paynents to Contractor" clause or any other clause of this contract.

b. The sum of $500, 000 has been reserved for this contract and is avail able
for paynents to the Contractor during the current fiscal year. It is

expected that Congress will nake appropriations for future fiscal years
fromwhi ch additional funds together with funds provided by one or nore
non-federal project sponsors will be reserved for this contract.

c. Failure to make paynents in excess of the anpbunt currently reserved, or
that may be reserved fromtinme to tinme, shall not entitle the Contractor to
a price adjustnent under the terms of this contract except as specifically
provided in paragraphs f and i below. No such failure shall constitute a
breach of this contract, except that this provision shall not bar a
breach-of -contract action if an amount finally deternmined to be due as a
term nation all owance remains unpaid for one year due solely to a failure
to reserve sufficient additional funds therefore.

d. The Government mmy at any time reserve additional funds for paynents

under the contract if there are funds avail able for such purpose. The
Contracting OFficer will pronptly notify the Contractor of any additiona
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funds reserved for the contract by issuing an administrative nodification
to the contract.

e. If earnings will be such that funds reserved for the contract will be
exhausted before the end of any fiscal year, the Contractor shall give
witten notice to the Contracting Oficer of the estimated date of
exhaustion and the anmount of additional funds which will be needed to neet
paynments due or to becone due under the contract during that fiscal year
This notice shall be given not |ess than 45 nor nore than 60 days prior to
the estimated date of exhaustion.

f. No paynents will be nade after exhaustion of funds except to the extent
that additional funds are reserved for the contract. The Contractor shal

be entitled to sinple interest on any paynent that the Contracting Oficer
determ nes was actually earned under the terns of the contract and woul d
have been nade except for exhaustion of funds. Interest shall be conputed
fromthe tine such paynent woul d ot herwi se have been nade until actually or
constructively nmade, and shall be at the rate established by the Secretary
of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on
the first day of the delay in such paynent.

g. Any suspension, delay, or interruption of work arising from exhaustion
or anticipated exhaustion of funds shall not constitute a breach of this
contract and shall not entitle the Contractor to any price adjustnent under
t he "Suspensi on of W rk" clause or in any other nmanner under this contract.

h. An equitable adjustment in perfornmance tine shall be made for any
increase in the tine required for performance of any part of the work
ari sing from exhaustion of funds or the reasonable anticipation of
exhaustion of funds.

i. If, upon the expiration of sixty (60) days after the beginning of the
fiscal year follow ng an exhaustion of funds, the Governnent has failed to
reserve sufficient additional funds to cover payments otherw se due, the
Contractor, by witten notice delivered to the Contracting O ficer at any
time before such additional funds are reserved, nay elect to treat his
right to proceed with the work as havi ng been term nated. Such a

term nation shall be considered a termination for the conveni ence of the
Gover nnent .

j. If at any tine it becomes apparent that the funds reserved for any
fiscal year are in excess of the funds required to neet all paynments due or
to beconme due the Contractor because of work perfornmed and to be perforned
under the contract during the fiscal year, the Governnent reserves the
right, after notice to the Contractor, to reduce said reservation by the
amount of such excess. (EFAR 52.232-5001)

SC-4 SPECI FI CATI ONS ( DEC 1996)

a. The Contractor shall -
(1) check all specifications furnished,imediately upon receipt;
(2) Pronptly notify the Contracting Oficer of any discrepancies, and;
(3) Be responsible for any errors which m ght have been avoi ded by
conplying with this paragraph (a).

b. Omissions fromthe sketches or specifications or the msdescription of
details of work which are manifestly necessary to carry out the intent of
t he sketches and specifications, or which are customarily perforned, shal
not relieve the contractor from perform ng such onmitted or m sdescribed
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details of the work, but shall be perfornmed as if fully and correctly set
forth and described in the sketches and specifications.

c. The work shall conformto the specifications and the contract sketches
i ncluded in Section 00835 of this specification. (CENAP)

SC-5 PHYSI CAL DATA ( APR 1984)
Data and information furnished or referred to belowis for the Contractor's
i nformati on. The CGovernnent shall not be responsible for any interpretation
of or conclusion drawn fromthe data or information by the Contractor. (FAR
52. 236- 4)

a. The indications of physical conditions on the sketches and in the
specifications are the result of site investigations by surveys.

b. Tide Data. Tidal data derived from NOAA study conducted in 1978.

Locati on El evation in Ft. NAVD38
North to South
Mean Mean
Mean Hi gher Lower
Ti de Ti de Hi gh Low
Range Level Wat er Wat er
Poi nt Pl easant (Rt. 35 Bridge) 4. 36 -0.43 1.83 -2.53
War et own 0.50 -0.15 0.12 -0.38
Bar negat Inlet (Andys Dock) ** 2.58 -0.25 1.27 -1.56
Absecon Bay (Min Channel) 4. 44 -0.76 1.57 -2.87
Atlantic City (Steel Pier) 4.68 -0.78 1.70 -2.98
Cape May Harbor (Sewell Pt.) 4.63 -0.65 1.58 -3.05
Cape May Canal 5.51 -0.67 2.22 -3.29

** NOTE: The values used for Barnegat Inlet are the best available at this
time. The inlet tidal dynam cs are under study by the Army Corps
Hydraul i cs Branch and NOAA. Wen new information is available the revised
data will be used.

c. Weather Conditions. The site of the work is sheltered from storms,

except for open areas of the waterway adjacent to some of the inlets. It is
bel i eved that work can be performed during all seasons of the year except
during wi nter nonths when ice conditions nay interfere with dredging
operations. Conplete weather records and reports may be obtained fromthe
local U S. Weather Bureau O fice nearest to the work site. The Contractor
shall satisfy hinself as to the hazards likely to arise from weat her
conditions during the dredgi ng peri od.

d. Channel Traffic. Traffic in the work area consists of comrercial and
sport fishing vessels and pleasure craft. This traffic may interfere
wi t h dredgi ng operations.

e. Qbstruction of Channel. The Government will not undertake to keep the
channel free fromvessels or other obstructions, except to the extent of
such regulations if any, as nmay be prescribed by the Secretary of the
Army, in accordance with the provisions of Section 7 of the River and

Har bor Act approved 8 August 1917. The Contractor will be required to
conduct the work in such nanner as to obstruct navigation as little as
possi ble, and in case the Contractor's plant so obstructs the channel as
to make difficult or endanger the passage of vessels, said plant shall be
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pronptly nmoved on the approach of any vessel to such an extent as may be
necessary to afford a practicabl e passage. The Contractor shall request
the U S. Coast Guard to issue a Notice to Mariners for each work

assi gnment advi sing navigation interests that the Contractor's dredgi ng
plant will be operating in the Harbor. The Contractor shall submit each
such request to the U S. Coast Guard, MSQ G oup Phil adel phia, 1
Washi ngt on Avenue, Phil adel phia, PA 19147-4395. The Contractor shal
furnish a copy of each request to the Contracting Oficer not |ess than
five days prior to the start of dredging. Each request shall contain the
approximate time required for conpletion of dredging. Upon conpletion of
dredgi ng, the Contractor shall pronptly renove his plant, including
ranges, buoys, piles and other narks placed by hi munder the contract in
navi gabl e waters and on shore.

f. Navigation Aids. The Contractor shall not relocate or nove any aids to
navi gati on that have been established by the U S. Coast Guard. If it
becomes necessary to have any aid to navigation nmoved in order to

conpl ete dredgi ng operations under this contract, the Contractor shal
notify the U S. Coast Guard at |east 15 days prior to the desired date
for novenment of the aid. Al requests shall be made in witing to:
Conmander (QAN), Fifth Coast Guard District, 431 Crawford Street,
Portsnout h, VA 23704. A copy of each request shall be furnished to the
Contracting O ficer.

g. Location. The work assignnents issued as part of this contract will be
for dredging at various |ocations along the New Jersey Intracoasta

Wat erway and additi onal waterways connecting to deep waters adjacent to
the New Jersey Intracoastal Waterway, as shown on the sketches included
in Section 00835 of this specification

h. Bridge and Uility Crossings:
(1) Bridges: The follow ng bridges cross the New Jersey |ntracoastal
WAt erway bet ween Manasquan, New Jersey and the Del aware Bay. The

| ocation, type, horizontal clearance, and vertical clearance in feet
above nmean high water for each bridge are as foll ows:

NEW JERSEY | NTRACOASTAL WATERWAY BRI DGES

Cl ear ance Statute Ml es
from
Location Type Hor . Vert. Manasquan
I nl et
Brielle - Pt. Pleasant (RR) Bascul e 48 3 0.9
Brielle - Pt. Pleasant (Hwy) Bascul e 90 30 1.1
Bay Head - Manasquan Canal
West Pt. Pl easant (Hwy) Bascul e 47 10 3.0
West Pt. Pl easant (Hwy) Verti cal
Lift 80 30 4.0
Bar negat Bay:
Mant ol oki ng ( Hwy) Bascul e 51 14 6.3
I sl and Hei ghts (Hw) Bascul e 80 30 14. 1
Route 37 (Hwy) Fi xed 80 60 14. 1
Manahawki n Bay:
Rout e 72( Hwy) Fi xed 100 60 37.4

Beach Thor of ar e:
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Atlantic Cty (Hw) Bascul e 60 20 67.2

Atlantic Cty (RR Swi ng 50 5 68.9

Atlantic Cty (Hw) Fi xed 80 35 69.0
I nsi de Thor of ar e:

Atlantic Cty (Hw) Bascul e 50 10 70.0

Ventnor City (Hwy) Bascul e 50 9 71.2
Beach Thor of are:

Margate City (Hwy) Bascul e 60 14 74.0
Broad Thor of are:

Soner Point (Hwy) Bascul e 49 9 77.8
Beach Thor of ar e:

Ccean City (Hw) Bascul e 70 14 80.4
Crook Horn Thorof are:

Ccean City - 34th St. (Hwy) Fixed 80 35 84.3

Ccean City (RR) Swi ng 59 2 86. 6
Ludl am Thor of ar e:

Sea Isle City (Hw) Fi xed 80 35 93.4
I ngr am Thor of ar e:

Aval on ( Hwy) Fi xed 80 35 98.2
Great Channel:

St one Har bor (Hwy) Bascul e 50 11 102.0
Grassy Sound Channel :

North W I dwood (Hwy) Bascul e 25 8 105.2

W dwood (RR) Bascul e 50 6 107.5

W | dwood ( Hwy) Bascul e 57 25 108.9
M ddl e Thor of ar e:

W dwood Crest (Hw) Bascul e 50 23 112.2
Cape May Canal :

Cape May - U S R. 9 (Hw) Fixed 80 55 114. 3

Cape May (RR) Swi ng 50 4 115.1

Seashore Rd. (Hwy) Fi xed 80 55 115.5

(2) Uility Crossings. The follow ng pipelines, tel ephone and power
lines cross the New Jersey |ntracoastal Waterway between Manasquan, New
Jersey, and Del aware Bay. The location and type are as foll ows:
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NEW JERSEY | NTRACOASTAL WATERWAY UTI LI TY CROSSI NGS

Locati on

Descri ption

2.

0

Manasquan | nl et, Manasquan, NJ

Easterly side of New York Long
Branch Rail road drawbridge between
Brielle and Pt. Pleasant, NJ

Easterly side of New York Long
Branch Rail road drawbridge between
Brielle and Pt. Pleasant, NJ

Easterly side of New York Long
Branch Rail road drawbridge between
Brielle and Pt. Pleasant, NJ

Westerly side of New York Long
Branch Rail road drawbridge between
Brielle and Pt. Pleasant, NJ

Westerly side of New York Long
Branch Rail road drawbridge between
Brielle and Pt. Pleasant, NJ

Easterly side of State Hi ghway
drawbri dge al ong Route 35, between
Brielle, Mnmuth Co. and Pt.

Pl easant Beach, Ocean Co., NJ

Easterly side of State Hi ghway
drawbri dge al ong Route 35, between
Brielle, Mnmuth Co. and Pt.

Pl easant Beach, Ccean Co., NJ

Easterly side of State Hi ghway
drawbri dge al ong Route 35, between
Brielle, Monnouth Co. and Pt.

Pl easant Beach, Ccean Co., NJ

Westerly side of State H ghway
drawbri dge al ong Route 35, between
Brielle, Monnouth Co. and Pt.

Pl easant Beach, Ccean Co., NJ

Westerly side of State H ghway
drawbri dge al ong Route 35, between
Brielle, Mnmuth Co. and Pt.

Pl easant Beach, Ccean Co., NJ

North side of Pine Bluff Ave.
(Pt. Pleasant Canal)
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Subnari ne Cabl e
(U. S. Coast Cuard)

Submari ne Cabl e
(U. S. Coast Cuard)

Subnari ne Cabl e
(Western Cabl e)

Submari ne Cabl e
(NY & LBRR Co.)

Four Submari ne
Cabl es
(NY & LBRR Co.)

Two Submari ne
Cabl es
(NJ Bell Tel. Co.)

Three Submari ne
Cabl es
(NJ Bell Tel. Co.)

Submari ne Cabl es
(NJ Hi ghway Dept.)

Submari ne
(NJ Natural
Gas Co.)

Aerial Power Wres
(Jersey Central
Power & Light Co.)

Two Submari ne
Gas Pipelines
(NJ Natural
Gas Co.)

Two Submari ne
Cables (NJ
Bell Tel. Co.)
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North side of Pine Bluff Ave. 18-i nch

(Pt. Pleasant Canal) Pi pe Qutfall
(Ccean County)

Sout h side of Pine Bluff Ave. Submari ne

(Pt. Pleasant Canal) Force Main,
(Pt. Pl easant
Hospital)

Front Street (Pt. Pleasant Canal) Submari ne Wat er

Mai n ( Bor ough of
Pt. Pl easant)

North side of N.J. Route 88 Submari ne Cabl es
(Pt. Pleasant Canal) (NJ Bell Tel. Co.)
North side of Route 88 Aerial Cable
(Pt. Pleasant Canal) (Crossw cks

I ndustries)
South side of Route 88 Bridge Aerial Wres
(Pt. Pleasant Canal) (Jersey Central

Power & Light Co.)

South side of Route 88 Bridge Bri dge Oper.
(Pt. Pleasant Canal) Cables (NJ State

H ghway Dept.)
Burnt Tavern Road 12-inch Water Main
(Pt. Pleasant Canal) (Boro of Pt.

Pl easant) and 6-
inch Gas Main (NJ
Nat ural Gas Co.)

Pt. Pleasant Canal Bridge St. Bridge 8 Submari ne Sewer

in the Borough of Pt. Pleasant, the Pi pel i nes Ccean
Borough of Bay Head, Brick Two.,and Crossings, Qutfall
Bor ough of Mant ol oki ng, NJ Pi peline, and the

2 Tenporary Piers
(Ccean Co. Sewer

Aut hority)
South side of Lovel andtown Bridge Subrari ne Cabl es
(Bridge Ave. Pt. Pleasant Canal) (NJ Bell Tel ephone
Co.)
Rue M rador Submari ne Cabl es
(Pt. Pleasant Canal) (NJ Bell Tel ephone
Co.)
775 Feet southerly of Marine Submari ne Wat er
Far kway, Pt. Pleasant, NJ Mai n (Boro of
(Pt. Pleasant Canal) Pt. Pl easant)
Sout herly side of County hi ghway Submari ne
bri dge al ong Route 528, Mantol oki ng, Tel ephone Cabl e
NJ (NJ Bell Tel ephone
Co.)
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6.3 Sout herly side of County hi ghway Subrmari ne Wat er
bri dge al ong Route 528, Mant ol oki ng, Mai n (Ccean Co.
NJ Board of Chosen
Fr eehol ders)
6.3 Northerly side of County hi ghway Submari ne Power
bri dge al ong Route 528, Mantol oking, Cable (Ccean Co.
NJ Board of Chosen
Fr eehol ders)
6.3 Northerly side of County hi ghway Subrmarine Gas Main
bri dge al ong Route 528, Mant ol oki ng, (NJ Natural Gas
NJ Co.)
12.8 Bet ween Bay Ave. on the westerly Submari ne

side of the Bay and 2nd Ave., Otley Pi pel i ne (Toms
Beach, Dover Township, Ccean Co., NJ Ri ver Chemi cal
Corp.)

13.5 Bet ween Beachview Dr. on the westerly Submarine
side of the Bay and 8th Ave., Otley Pi pel i ne (Dover
Beach, Dover Township, GCcean Co., NJ Sewage Authority)

14.0 Approx. 150 feet northerly fromthe Lay a submarine
Centerline of the fixed bridge al ong Cabl e (Jersey
NJ Route 37, Ccean Co., NJ Central P&L Co.)
14. 3 Sout herly side of highway bridge Submari ne
along Rt 37, Island Heights, NJ Tel ephone Cabl e
(NJ Bell Tel Co.)
16. 8 Approximately 2 miles southerly of Two Submari ne
hi ghway bridge along Rt 37, Island Power Cabl es
Hei ghts, NJ (Jersey Central
P&L Co.)
34.0 Bet ween Bergen Avenue, Harvey Cedars3 Submarine Cables
and a point opposite in Stafford (Anerican
Townshi p, Ccean Co., NJ Tel ephone &
Tel egr aph)
36.5 Bet ween Mai n Poi nt Meadows, Submar i ne Power
Stafford Townshi p, and 2nd St. Cable (A C. Elec.
Surf Cty, NJ Co.)
37.4 Northerly side of State hi ghway Subrmarine Gas Main
bridge along Rt 72, Ship Bottom NJ (NJ Natural Gas
Co.)
37.4 Northerly side of State hi ghway Submari ne Power
bridge along Rt 72, Ship Bottom NJ Cable (A C Elec.
Co.)
37.4 Northerly side of State hi ghway Subrmari ne Cabl e
bridge along Rt 72, Ship Bottom NJ (NJ Bell Tele.
Co.)
42. 4 Bet ween West Creek Landing Rd., Submari ne Power
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46.

49.

49,

52.

67.

67.

67.

67.

67.

67.

68.

68.
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Eagl eswood Townshi p and South Cable (A C
Caroline Ave., Beach Haven, Long El ec. Co.)
Beach Townshi p, Ocean Co. NJ

Bet ween Tayl or Ave. Beach Haven and Submari ne Cabl es
a point opposite in Little Egg (Aner. Tel ephone
Har bor Townshi p, Ccean Co. NJ and Tel egraph Co.)

Bet ween Leeward Ave. Beach Haven and Submarine Cabl es
a point just south of Thonpson (Aner. Tel ephone
Creek, Little Egg Harbor Township, and Tel egraph Co.)
Ocean Co., NJ

Bet ween Long Beach and Foxoboro Subrari ne Cabl es
Point and Big and Little Sheeps- (U. S. Coast Cuard)
Head Creeks
Bet ween Long Beach and Foxoboro Subrari ne Cabl es
Point and Big and Little Sheeps- (U. S. Coast Cuard)
Head Creeks

Bet ween Long Beach and sout h bank of Submari ne t ower
Bi g Sheepshead Creek, Ccean Co., NJ Cable (A.O Elec

Co.)
Between Little Egg Harbor Coast Subrari ne Cabl es
Guard Station and Island Beach, (U. S. Coast Cuard)

Atlantic County, NJ

Northeasterly side of State hi ghway Subrmari ne Cabl e
bridge al ong Rt 30, Absecon Bl vd., (A.C. Elec Co.)
Atlantic Cty, NJ

Nort heasterly side of State hi ghway Submarine pipeline
bri dge along Rt 30, Absecon Blvd., (Sun Gl Co.)
Atlantic Cty, NJ

Sout herly side of State highway Subrmari ne Bridge
bridge along Rt 30, Absecon Blvd., Oper ati ng Cabl es,
Atlantic Cty, NJ (NJ State Hwy,
Dept . )

Sout herly side of State highway 2-inch Submari ne
bridge al ong Rt 30, Absecon Bl vd., Wat er Main (Brown
Atlantic Cty, NJ Const. Co.)
Sout hwesterly side of State hi ghway 8-inch Submari ne
bridge al ong Rt 30, Absecon Bl vd., Gas Pipeline (So.
Atlantic Cty, NJ Jersey Gas Co.)

Sout hwesterly side of State hi ghway Submari ne Cabl e
bridge along Rt 30, Absecon Blvd., (NJ Bell Tel ephone
Atlantic Cty, NJ Co.)

Approx. at end of Kuehnle Ave. 2 Submarine Cabl es
(Veni ce Lagoon) Atlantic City, N (U. S. Coast Cuard)

End of Ontario Ave., Subnari ne Cabl e
Atlantic Cty, NJ
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68.

68.

68.

68.

68.

68.

68.

68.

68.

68.

69.

70.

70.

End of Ontario Ave.,
Atlantic Cty, NJ

Southerly side of Ontario Ave.,
Atlantic Cty, NJ

Approx. 430 feet northerly of the
Pennsyl vani a- Readi ng Seashore Lin
RR Bridge, Atlantic Cty, NJ

Northerly side of the Pennsylvan
Readi ng Seashore Lines RR Bridge,
Atlantic Cty, NJ

Northerly side of the Pennsylvan
Readi ng Seashore Lines RR Bridge,
Atlantic Cty, NJ

Northerly side of the Pennsylvan
Readi ng Seashore Lines RR Bridge,
Atlantic Cty, NJ

Northerly side of the Pennsylvan
Readi ng Seashore Lines RR Bridge,
Atlantic Cty, NJ

Northerly side of the Pennsylvan
Readi ng Seashore Lines RR Bridge,
Atlantic Cty, NJ

Northerly side of the Pennsylvan
Readi ng Seashore Lines RR Bridge,
Atlantic Cty, NJ

Sout herly side of the Pennsyl vani
Readi ng Seashore Lines RR Bridge,
Atlantic Cty, NJ

Sout herly side of the Pennsylvan
Readi ng Seashore Lines RR Bridge,
Atlantic Cty, NJ

Approx. 300 feet northerly of the
State highway bridge al ong Al bany
Ave., Atlantic City, NI

Approx. 150 feet northerly of the
State highway bridge al ong Al bany
Ave., Atlantic City, NI

Approx. 150 feet northerly of the

State highway bridge al ong Al bany
Ave., Atlantic City, NI
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4 Submarine
Pl astic Pipes
(A.C. Elec. Co.)

Aerial Wres (A C
El ectric Co.)

Subnari ne Cabl e
(A.C. Elec. Co.)

2 Submari ne Cabl es
(A.C. Elec. Co.)

3 Submari ne Cabl es
(A.C. Elec. Co.)

Submari ne Cabl e
( PA- Readi ng
Seashor e Lines)

Submarine 2-inch
Airline

( PA- Readi ng
Seashor e Lines)

Submari ne Cabl e
(Atlantic City RR
Co.)

48-i nch Subnmari ne
Wat er Main
(A.C Cty Water
Dept .)

4 Submarine Cabl es
(Atlantic City
Transportation
Co.)

Submari ne Cabl e
( PA- Readi ng
Seashor e Lines)

2 Submari ne Cabl es
(A.C. Elec. Co.)

12-inch Submari ne
Gas Pipeline (So.
Jersey Gas Co.)

Subnmari ne Cabl es
(NJ Bell Tel ephone
Co.)



70.

70.

70.

70.

70.

70.

70.

70.

70.

71.

71.

71.

71.

71.

71.

71.

71.

56

Northerly side of the State hi ghway
bridge al ong Al bany Ave., Atlantic

Cty, N

Northerly side of the State hi ghway
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Two 12-inch Gas
Pi pelines (A.C
Gas Co.)

Two 36-i nch
Submari ne Water

bridge al ong Al bany Ave., Atlantic

Cty, N

Mai ns (A. C.
Wat er Dept.)

Southerly side of the State highway Submarine Cable

bri dge al ong Al bany Ave., Atlantic

Cty, N

Annapolis Ave., Atlantic Cty, N

Ri chmond Ave., Atlantic Cty, NJ

Ri chmond Ave., Atlantic Cty, NJ

Ri chmond Ave., Atlantic Cty, NJ

(A.C. Elec. Co.)

12-inch Water Main
(A.C. Water Dept.)

Subnari ne Cabl e
(A.C. Elec Co.)

12-inch Submarine
Force Main (A C.
Sewer age Co.)

Submari ne Cabl e
(Atl antic Coast
TV Cabl e Co.)

I nsi de Thor of are near R chnond Ave., 48-inch Force Min

Atlantic Cty, NJ

Bat on Rouge Ave., Ventnor, NJ

Suffol k Pl ace, Ventnor, NJ

Dudl ey Ave., Ventnor, NJ

Sout herly side of Dorset Ave.,
Vent nor, NJ

Sout herly side of Dorset Ave.,
Vent nor, NJ

Dudl ey Avenue

Vent nor, NJ

Vel i ngt on Avenue
Vent nor, NJ

Bet ween Wl lington & Harvard Ave.
Vent nor, NJ

Harvard Ave., Ventnor
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(Atlantic County
Sewer age Auth.)

Submari ne Cabl es
(A.C. Elec. Co.)

14-inch Submari ne
Water Main (City
of Ventnor)

Subnari ne Cabl e
(A.C. Elec. Co.)

Subrmari ne Cabl e
(Cty of Ventnor)

Subnmari ne Cabl es
(NJ Bell Tele.
Co.)

Submari ne Cabl e
(A.C. Elec. Co.)

Subnari ne Cabl e
(A.C. Elec. Co.)

Submari ne Cabl e
(A.C. Elec. Co.)

8-inch Submari ne
Water Main (City



71.

71.

71.

71.

72.

72.

72.

72.

72.

73.

7.

7.

80.

80.

80.

80.
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of Ventnor)

Harvard Ave., Ventnor Subnmari ne Cabl e
(So. Jersey TV
Cabl e Co.)

Di agonal |y across from Fulton & Subrari ne Cabl es

Canal to Fulton & Harvard in (A.C. Elec. Co.)

Vent nor, NJ

Ful ton Avenue, Ventnor, NJ Subnmari ne Cabl es

(A.C. Elec. Co.)

Ful t on Avenue, Ventnor, NJ 6-i nch Subnmari ne
Gas Pipeline (So.
Jersey Gas Co.)

Wel I'i ngton Ave., Ventnor, NJ Subrari ne Cabl es
(U. S. Coast Cuard)

Vel i ngton Ave., Ventnor, NJ Submari ne Cabl es
(A.C. Elec. Co.)

Mel bour ne Ave., Ventnor, NJ Submari ne Cabl es
(NJ Bell Tel Co.)

West Canal, near Mel bour ne Ave., 30-inch Force Main
Vent nor, NJ (Atlantic County
Sewer Aut hority)

Balti more Ave., Ventnor, NJ Submari ne Cabl es
(A.C. Elec. Co.)

Swar t hmore & Washi ngton Ave., Submari ne
Vent nor, NJ Di scharge Pipeline
(Cty of Ventnor)

Northerly side of drawbridge al ong Subrari ne Cabl es
Soners Point - Longport Blvd., Ocean(NJ Bell Tel. Co.)
Cty, N

Sout herly side of drawbridge al ong Subrari ne Cabl es
Soners Point - Longport Blvd., Ocean (A.C. Elec. Co.))
Cty, N

400 feet westerly of highway Submari ne Cabl e
drawbridge at State Rt. 52, Ccean (NJ Bell Tel. Co.)
Cty, N

Al ongsi de of the hi ghway drawbridge Subrari ne Cabl es
at State Rt. 52, Ccean City, NJ (A.C. Elec. Co.)

Westerly side of the hi ghway Submari ne Cabl e
drawbridge at State Rt. 52, Ccean (NJ Bell Tel. Co.)
Cty, N

Approx. 2300 feet southerly of Submari ne Cabl e

hi ghway drawbridge Rt. 52, Ccean (A.C. Elec. Co.)
City between Beesley Point and 13th
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82.

84.

84.

84.

86.

93.

93.

93.

93.

93.

93.

93.

93.

97.

97.

97.

98.

102.

102.

45
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St., Qcean City, NJ

Bet ween Shooting Island and Submari ne Cabl es
Tennessee Ave., Ccean City, NJ (A.C. Elec. Co.)
Northerly side of the Co. highway Subrari ne Cabl es

bridge along 34th St. Ccean City, NJ (NJ Bell Tel Co.)

Sout herly side of the Co. highway Submari ne Cabl es
bridge along 34th St. Ccean GCty, NJ (NJ Bell Tel Co.)

Sout herly side of the Co. highway Aerial Wres
bridge along 34th St. Ccean Cty, NJ (A G Elec. Co.)

Northerly side of PA-Readi ng Seashore Submarine Cabl es
Lines RR Bridge, Ccean City, NJ

Sea Isle Gty Blvd. Between Dennis Subrari ne Cabl e
Township & Sea Isle City, NJ (NJ Bell Tel. Co.)

Al ong the southerly side of Sea Isle Submari ne Cabl e
Blvd. (41st St.), Sea Isle City, NJ (NJ Bell Tel. Co.)

Southerly side of 41st St., Sea Isle Subrmari ne Cabl e

Cty, N (A.C. Elec. Co.)
Northerly side of 44st St., Sea |sleSubmarine Pipeline
Cty, N (Sun Gl Co.)
Northerly side of 44st St., Sea Isle Aerial Wres
Cty, N (A.C. Elec. Co.)
At 44th St., Sea Isle Cty, N 8-inch Submari ne

Gas Pipeline (NJ
Nat ural Gas Co.)

Southerly side of 44th St., Sea Isle Subnarine Cables

Cty, N (NJ Bell Tel. Co.)

Approx. 200 feet southerly from44th Submarine Cables

Street, Sea Isle City, NJ (A.C. Elec. Co.)

Northerly side of the forner Co. Subrmari ne Cabl e

hi ghway drawbri dge at Aval on, NJ (Garden State TV
Co.)

Northerly side of the forner Co. Submari ne Cabl es

hi ghway drawbri dge at Aval on, NJ (NJ Bell Tel. Co.)

At the former Co. highway drawbridge Subrmari ne Cabl e

Aval on, NJ (Co. of Cape May)
Northerly side of County hi ghway Submari ne Cabl e
fixed bridge at Avalon, NJ (A.C. Elec. Co.)
Northerly side of Co. highway Subrari ne Cabl es
drawbri dge at Stone Harbor, NJ (A.C. Elec. Co.)
Northerly side of Co. highway 8-inch Submari ne
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102.

102.

105.

105.

105.

105.

108.

108.

108.

108.

1009.

1009.

109.

112.
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drawbri dge at Stone Harbor, NJ Gas Pipe (NJ
Nat ural Gas Co.)
Northerly side of Co. highway Submari ne Cabl e
drawbri dge at Stone Harbor, NJ (Garden State TV
Co.)
At Co. highway drawbridge, Stone Subrmari ne Cabl e
Har bor, NJ (Co. of Cape May)
Sout herly side of Co. highway Submari ne Cabl e
drawbri dge at Stone Harbor, NJ (NJ Bell Tel. Co.)
Northerly side of Co. highway Subrmari ne Cabl e
drawbri dge at North W dwood, NJ (A.C. Elec. Co.)
At Co. highway drawbridge, North Submari ne Cabl e
W | dwood, NJ (Co. of Cape May)
Sout herly side of Co. highway 6-i nch Submari ne
drawbri dge at North W/ dwood, NJ Gas Pipeline (NJ

Nat ural Gas Co.)

Sout herly side of Co. highway Subrari ne Cabl es
drawbri dge at North W/ dwood, NJ (NJ Bell Tel. Co.)

Approx. 100 feet southerly of State Submari ne Cabl es
hi ghway bridge along R. 47, (NJ Bell Tel. Co.)
W | dwood, NJ

Approx. 100 feet southerly of State Subrmari ne Cabl e

hi ghway bridge along R. 47, (So. Jersey TV)
W dwood, NJ Cable Co.)

On the westerly side of the PA- 3 Submari ne Cabl es
Readi ng Seashore Line RR Bridge, (A.C. Elec. Co.)
M ddl e Twp., Cape May County, NJ

Approx. 475 feet northerly of the Submari ne Wat er
drawbridge along NJ Rt. 47, between Main (City of
W dwood, NJ and M ddl e Twp., W | dwood)

Cape May Co., NJ (G assy Sound)

Approx. 200 feet southerly of State 16-inch Water Main
hi ghway bridge along R. 47, (Cty of WIdwood)
W dwood, NJ

Approx. 300 feet southerly of State 24-inch Water Main
hi ghway bridge along R. 47, (Cty of WIdwood)
W | dwood, NJ

Approx. 380 feet southerly of State 20-inch Water Main
hi ghway bridge along R. 47, (Cty of WIdwood)
W I dwood, NJ

Northerly side of County hi ghway Subrmari ne Cabl e
bridge along Rt. 585, WI dwood (NJ Bell Tel. Co.)
Crest, NJ
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At Co. highway bridge along Rt. 585, Subrari ne Cabl e
W dwood Crest, NJ (Cape May Co.
Bri dge Commi ssi on)

Sout herly side of County hi ghway 14-i nch Sewage
bridge along Rt. 585, W] dwood Pi peline (Twp. of
Crest, NJ Lower Muni ci pal

Uils. Authority)

Easterly side of State hi ghway bridge Submarine Cables
along U S. Rt. 9, Cape May Canal (NJ Bell Tel. Co.)

Approx. 200 feet westerly of State Aerial Power Wres
hi ghway bridge along U S. R. 9, (A.C. Elec. Co.)
Cape May Canal

Approx. 275 feet westerly of State 2 Submarine Cables
hi ghway bridge along U S. R. 9, (NJ Bell Tel. Co.)
Cape May Canal

At the site of the former drawbridge 2 Subnarine Power
along U S. Rt. 9, Cape May Canal Cables (NJ State
H ghway Dept.)

At the site of the former drawbridge 6-inch Submarine
along US. Rt. 9, Cape May Canal Gas Pipeline (NJ
Nat ural Gas Co.)

Easterly side of PA-Readi ng SeashoreAerial Power Wres
Li nes drawbri dge, Cape May Canal (A.G Elec. Co.)

At the PA-Readi ng Seashore Lines 2 Bridge Operating
drawbri dge, Cape May Canal Cabl es ( PA-Readi ng
Seashor e Lines)

Westerly side of PA-Readi ng Seashore Aerial PowerWres

Li nes drawbri dge, Cape May Canal (A.G Elec. Co.)
Approx. 150 feet westerly of 12-inch Water Main
PA- Readi ng Seashore Lines (Twp. of Lower

drawbri dge, Cape May Canal Muni ci pal Utils.

Aut hori ty)

Easterly side of highway drawbridge 2 Submarine Cables
at Seashore Rd., Cape May Canal (NJ Bell Tel. Co.)
At the highway drawbridge at Bri dge Operating
Seashore Road, Cape May Canal Cable (NJ State

H ghway Dept.)
Westerly side of highway drawbridge 6-i nch Submari ne
at Seashore Rd., Cape May Canal Gas Pipeline (NJ

Nat ural Gas Co.)
Approx. 120 feet westerly of highway Aerial Wres
drawbri dge at Seashore Rd., Cape May(S. Jersey TV Co.)
Canal

Approx. 450 feet westerly of highway 8-inch Water Main
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drawbri dge at Seashore Rd., Cape My (Twp. of Lower

Canal Muni ci pal Utils.
Aut hority)
115.5 On the westerly side of Bayshore Rd., Submarine Cable
Lower Twp, Cape May Co., NJ (NJ Bell Tel. Co.)
115.5 On the westerly side of the fixed Subrmari ne Cabl e

bri dge al ong Seashore Rd., Lower (NJ Bell Tel. Co.)
Twp., Cape May Co., NJ

116.4 Easterly side of Bayshore Rd., Cape Subrmari ne Cabl e
May Canal (NJ Bell Tel. Co.)

117.6 Approx. 2,000 feet easterly fromthe Submari ne Cabl e
Del aware Bay entrance to Cape My (U. S. Coast Cuard)
Canal

Ef fective on August 30, 2001, the Coast Guard is changing regul ations
governi ng the operation of the Cape May Canal Railroad Bridge at the New
Jersey Intracoastal Waterway, nmile 115.1, across Cape May Canal, in Cape
May, New Jersey. The new regul ati on nmaintains the bridge in the open
position, except that it would close for the crossing of trains and the
mai nt enance of the bridge. This change will provide for the reasonabl e
needs of navigation

The Contractor shall take all necessary precautions to prevent damage to
these utilities. The Contractor shall cause tinely notice of the dredging
to be given to the owners and, when in the opinion of the Contractor such
action is necessary, he shall request that the Government require said
owner or owners to mark the pipelines or nove the cables so as to avoid
interference with the dredging operations. Any request nade by the
Contractor shall be within 30 days follow ng his receipt of the Notice to
Proceed.

Di scl ai ner: The above information may not be conplete and it is the
Contractor's responsibility to investigate all crossing.

i. Laying of Submerged Pipelines and Qostruction of Channel. Should it
become necessary in the performance of this contract to use a subnerged
pi peline, the Contractor shall notify the Contracting O ficer in advance
of the schedul e for placenent of the pipeline. |If the subnmerged line is
to be placed across a navi gable channel, the Contractor shall subnit a
request for approval at |east ten working days (Sundays and hol i days
excluded) prior to the desired closure date, to the U S. Coast Guard,
MSQ Group Phil adel phia, 1 Washi ngton Avenue, Phil adel phia, PA 19147-4395.

A copy of each request shall be furnished to the Contracting Oficer
This request shall contain the follow ng information:

(1) Location (Channel Centerline Stationing) and depth (over the top
of the pipeline) at which the subnerged line will be placed,;

(2) The desired length of tine the channel is to be closed;
(3) The date and hour placenent or renmpoval will conmmrence;
(4) The date and hour of anticipated conpletion; and

(5) The nane and tel ephone nunber of the person to be contacted for
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i nfornati on and response to any energency condition

The Coast CGuard has indicated that the requirements of navigation nmay
make it necessary to establish times other then those requested. |IT SHALL
BE THE CONTRACTOR S RESPONSI Bl LI TY TO COORDI NATE HI S PLANS W TH THE COAST
GUARD SUFFI CI ENTLY | N ADVANCE OF THE PLANNED CLOSI NG TO PREVENT DELAY TO
THE DREDG NG OPERATI ONS AND COWVPLY W TH THE COAST GUARD REQUI REMENTS

j. Bridge to Bridge Radi o Tel ephone Equi pnent. In order that radio

t el ephone communi cati on may be nmade with passing vessels, all dredges
engaged in work under the contract shall be equi pped with and operate
bri dge-to-bridge radi o tel ephone equi pment. The radio tel ephone

equi pnrent shall operate on VHF Channel 13 (156.65 MHz) with | ow power
out put having a conmmuni cati on range of approxinately ten nmiles. The
frequency has been approved by the Federal Conmmuni cati on Conmi ssion

k. The npst recent dredging of this project was conpl eted under Contract
DACW61- 01- C- 0007 by Barnegat Bay Dredgi ng Conpany.

|. Disposal Areas: Governnent-furnished disposal areas will be avail able
under this contract. The locations will be as directed by the
Contracting O ficer.

n. Magnitude of the Contract Work. The estimated val ue of the contract is
bet ween $1, 000, 000 and 5, 000, 000.

SC- 6 LAYOUT OF WORK (DEC 1996)

The Contractor shall lay out its work from Governnent-provi ded channe
coordi nates, furnished as part of each work assignment. The Contractor
shall furnish, at its own expense, such stakes, tenplates, platforns,

equi prent, range nmarkers and | abor as nmay be required in laying out any
part of the work, fromthe channel coordi nates furni shed by the Governnent.
The Contractor shall be responsible for executing the work to such |ines
and grades. The Contractor nust have real time differential GPS
positioning in accordance with the Corps survey nmanual, class 1 survey
requi renents for dredge positioning. The Contractor shall provide rea
time positioning on a conputer screen during dredging, and have the
capability of playback in 15 minute intervals. The position nust be
recorded on disk every 15 nminutes and submitted to the Contracting Oficer
on a monthly basi s. (CENAP)

SC-7 LIM TATI ON ON SUBCONTRACTI NG ( DEC 1996)

a. This clause does not apply to the unrestricted portion of a partia
set - asi de

b. By subnission of an offer and execution of a contract, the Contractor
agrees that the performance of the contract in the case of a contract for

1. Services (except construction). At |least 50 percent of the cost
of contract performance incurred for personnel shall be expended for
enpl oyees of the concern.

2. Supplies (other than procurement froma regular dealer in such
supplies). The concern shall performwork for at |east 50 percent of the
cost of manufacturing the supplies, not including the cost of materials.

3. Ceneral construction. The concern will performat |east 15

Section 00800 Page 18



Invitations for Bids
DACWS1- 02- B- 0002

percent of the cost of the contract, not including the cost of materials,
with its enpl oyees.

4. Construction by special rate contractors. The concern wll
perform at |east 25 percent of the cost of the contract, not including the
cost of materials, with its enpl oyees. (FAR 52.219-14)

SC-8 ENVI RONMENTAL LI TI GATI ON (1974 NOV OCE)

a. If the performance of all or any part of the work is suspended, del ayed,
or interrupted due to an order of a court of conpetent jurisdiction as a
result of environmental litigation, as defined below, the Contracting
Oficer, at the request of the Contractor, shall deternine whether the
order is due in any part to the acts or onissions of the Contractor or a
Subcontractor at any tier not required by the terns of the contract. If it
is determ ned that the order is not due in any part to acts or om ssions of
the Contractor or a Subcontractor at any tier other than as required by the
terns of this contract, such suspension, delay, or interruption shall be
considered as if ordered by the Contracting Oficer in the adm nistration
of this contract under the terns of the SUSPENSI ON OF WORK cl ause of this
contract. The period of such suspension, delay, or interruption shall be
consi dered unreasonabl e, and an adjustnent shall be made for any increase
in the cost of performance of this contract (excluding profit) as provided
in that clause, subject to all the provisions thereof.

b. The term"environnental litigation", as used herein, nmeans a | awsuit
all eging that the work will have an adverse effect on the environment or
that the Government has not duly considered, either substantively or
procedurally, the effect of the work on the environnent. (CENAP)

SC-9 SI GNAL LI GHTS

The Contractor shall display signal lights and conduct his operations in
accordance with the General Regul ations of the Coast Guard governing lights
and day signals to be displayed by tow ng vessels with tows on which no
signal s can be displayed, vessels working on wecks, dredges, and vessels
engaged in laying cables or pipe or in submarine or bank protection
operations, lights to be displayed on dredge pipe lines, and day signals to
be di spl ayed by vessels of nore than 65 feet in |length nmoored or anchored
in a fairway or channel, and the passing by other vessels of floating plant
wor ki ng navi gabl e channel s, as approved by the Commandant, U.S. Coast Guard
with respect to vessels in inland waters (33 CFR 88), as applicable. (CENAP)

SC- 10 | NSPECTI ON ( DEC 1996)

The presence of the inspector shall not relieve the Contractor of
responsibility for the proper execution of the work in accordance with the
specifications. The Contractor will be required:

a. To furnish, on the request of the Contracting Oficer or any inspector
t he use of such boats, boatnen, |aborers, a part of the ordinary and usua
equi prent and crew of the dredging plant as may be reasonably necessary in
i nspecting and supervising the work.

b. To furnish, on the request of the Contracting Oficer or any inspector
suitable transportation fromall points on shore designated by the
Contracting Oficer to and fromthe various pieces of plant and to and from
t he di sposal areas.
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Shoul d the Contractor refuse, neglect, or delay conpliance with these
requi renents, the specific facilities may be furnished and mai ntai ned by
the Contracting officer, and the cost thereof will be deducted from any
amounts due or to becone due the Contractor. (CENAP)

SC-11 ACCOVMODATI ONS AND MEALS FOR GOVERNMENT | NSPECTORS (DEC 1996)

a. The Contractor shall furnish regularly to Governnent inspectors on board
the dredge a suitable separate area for an office. A separate trailer on

t he dredge maybe supplied in lieu of a room The trailer nust be securely
| ashed to the dredge and encl osed by railings. The roomor trailer shal

be fully equi pped and mai ntained to the satisfaction of the Contracting
Oficer; it shall be properly heated, ventilated, |lighted and insul ated
from noi se, and shall have a desk which can be | ocked, a chair for each

i nspector, and washi ng conveni ences. The entire cost to the Contractor for
furni shing, equi pping and mai ntaining the foregoing acconmodati ons shall be
included in the cost of all bid items. If the Contractor fails to neet
these requirements, the facilities referred to above will be secured by the
Contracting O ficer, and the cost thereof will be deducted from paynents to
the Contractor.

b. If the Contractor maintains on this work an establishment for the

subsi stence of his own enpl oyees, he shall, when requested, furnish to

i nspectors enployed on the work, and to all Governnment agents who may visit
the work on official business, nmeals of a quality satisfactory to the
Contracting Oficer. The neals furnished will be paid for by the Government
agents at a rate of $5.00 per person for each neal. (CENAP)

SC-12 EQUI PMENT OMNERSHI P AND OPERATI NG EXPENSE SCHEDULE ( MAR 1995) - EFARS

a. This clause does not apply to terninations. See 52.249-5000, Basis for
Settlenment of Proposals, and FAR Part 49.

b. Allowable cost for construction and marine plant and equi prent in sound
wor kabl e condition owned or controlled and furnished by the Contractor or
sub-contractor at any tier shall be based on actual cost data for each

pi ece of equi pnment or groups of sinilar serial or series for which the
CGovernment can deternine both ownership and operating costs fromthe
Contractor's accounting records. Wen both ownership and operating costs
cannot be deternmined for any piece of equipnent or groups of simlar seria
or series equipnent fromthe Contractor's accounting records, costs for

t hat equi pnment shall be based upon the applicable provisions of EP

1110- 1-8, "Construction Equi pmrent Oaership and Qperati ng Expense

Schedul e,"” Regions | and Il. Wrking conditions shall be considered to be
average for determ ning equi pnment rates using the schedul e unl ess specified
otherwi se by the Contracting O ficer. For equipnment not included in the
schedul e, rates for conparabl e pieces of equi prent may be used or a rate
may be devel oped using the formula provided in the schedule. For forward
pricing, the schedule in effect at the tine of negotiations shall apply.
For retroactive pricing, the schedule in effect at the tine the work was
performed shall apply.

c. Equi prment rental costs are allowable, subject to the provisions of FAR
31.105(d)(ii) and FAR 31.205-36. Rates for equipnent rented froman

organi zati on under common control, |ease-purchase arrangenents, and
sal e-| easeback arrangenents, will be determ ned using the schedul e, except
that actual rates will be used for equipnent | eased froman organization

under common control that has an established practice of |easing the sane
or simlar equipnment to unaffiliated |essees.

Section 00800 Page 20



Invitations for Bids
DACWS1- 02- B- 0002

d. Wien actual equi pnent costs are proposed and the total anpbunt of the
pricing action exceeds the small purchase threshold, the Contracting

O ficer shall request the Contractor to submt either certified cost or
pricing data, or partial/limted data, as appropriate. This data shall be
submtted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.
(EFARS 52. 231-5000)

Note #1: The small purchase threshold is $100, 000.

Note #2: By submitting cost or pricing data, the Contractor grants to the
Contracting O ficer (or authorized representative) the right to exani ne

t hose books, records, docunents, and/or other supporting data that wll
permt evaluation of the proposed equi pnent costs. This right shall extend
for 2 years after expiration of contract performance. After price
agreenment, the Contractor shall certify that the equi pnent cost or pricing
data submitted are accurate, conplete and current.

SC- 13 PERFORVANCE EVALUATI ON OF CONTRACTOR (1985 JAN HQ USACE)

a. As a mininum the Contractor's performance will be eval uated upon fina
acceptance of the work. However, interimevaluation may be prepared at any
time during contract perfornmance when deternmined to be in the best interest
of the Governnent.

b. The format for the evaluation will be DD 2626, and the Contractor wl|
be rated either outstandi ng, above average, satisfactory, marginal, or
unsatisfactory in the areas of Contractor Quality Control, Tinmely

Perf ormance, Effectiveness of Managenent, Conpliance with Labor Standards,
and Conpliance with Safety Standards. The Contractor will be advised of any
unsatisfactory rating, either in an individual elenment or in the overal
rating, prior to conpleting the evaluation, and all Contractor conments
will be nade a part of the official record. Performance Eval uati on Reports
will be available to all DOD Contracting offices for their future use in
determ ning Contractor responsibility, in conmpliance with DFARS
236.201(c)(1). (CENAP)

SC- 14 I NSURANCE REQUI REMENTS

Evi dence of the follow ng types of insurance shall be provided to the
Contracting O ficer prior to comrencenent of work and shall be maintained
t hr oughout the period of performance.

a. Ceneral Liability Insurance (Conprehensive formof policy): Bodily
Injury Liability - $500, 000 per occurrence.

b. Autonobile Liability Insurance (Conprehensive formof policy): Bodily
Injury Liability - $200, 000 per person and $500, 000 per accident. Property
Damage Liability - $20,000 per accident.

c. Worknen's Conpensation and Enployer's Liability Insurance: Conpliance
wi th applicabl e worknmen's conpensati on and occupational disease statutes
is required. Enployer's liability coverage in the m ni mum anount of
$100,000 is also required."

d. Applicable Marine Casualty and Marine Wrknmen's Conpensati on | nsurance:
As appropriate for this contract.

-- End of Special C auses --
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SECTION 00805-1
CONTRACT ADMINISTRATION DATA

Gl ACCOUNTING AND APPROPRIATION DATA:
TOBE FURNISHED AT TIME OF AWARD

G2 CONTRACT ADMINISTRATION ISRETAINED BY THE CONTRACTING OFFICER:

US Army Engineer District, Philadel phia
ATTN: CENAPRCT-C (Michelle Bertoline)
Wanamaker Building, 100 Penn Square East
Philadelphia, Pennsylvania 19107-3390
(215) 656-6914

G3 PAYMENT BY:
US Army Corps of Engineers
FINANCE CENTER
5720 Integrity Drive
Millington, Tennessee 38054-5005
G4 BILLING ADDRESS:
Invoices shall be forwarded asfollows:
US Army Corps of Engineers, PHILADELPHIA
ATTN: CENAP-OP-C
WANAMAKER BUILDING, 100 PENN SQUARE EAST
PHILADELPHIA, PENNSYLVANIA 19107-3390

G5 TECHNICAL INQUIRIES:
All technical inquiries should be directed to:

James Penrose (215) 656-66%4 (Pre-Award)
Jerald Jones  (215) 656-6787 (Post-Award)
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Cener al Deci si on Nunber NJ010006

General Decision Nurmber NJ010006

Super seded CGeneral Decision No. NJO00006

State: New Jersey Construction Type:

DREDA NG  County(ies):

STATEW DE

Al'l Dredgi ng except self propelled hopper dredges, on the
Atlantic Coast & tributary waters enptying into the Atlantic

Qcean.
Modi ficati on Nunber Publ i cati on Date
0 03/ 02/ 2001
1 07/ 06/ 2001
2 11/ 02/ 2001
COUNTY(i es):
STATEW DE
* ENG 0025D 10/ 01/ 2001
Rat es Fri nges
Dl PPER & CLAMSHELL DREDGE
Qper at or 27. 45 6. 20+a+b
Engi neer 24.17 6. 20+a+b
Mai nt enance Engi neer 23.07 5. 60+a+b
Wl der 22.71 5. 60+a+b
Mat e 21.51 5. 60+a+b
Boat Master 22.73 6. 20+a+b
Boat Captain 21.66 5. 60+a+b
Fireman; G ler 18.18 5. 00+a+b
Deckhand; Tug Deckhand 17.73 5. 00+a+b
Scowmran 17. 49 5. 00+a+b
DRAG BUCKET DREDGE
Oper at or 25.09 4.81+a+b
Engi neer 21.41 4.81+a+b
Mai nt enance Engi neer 21.21 4.51+a+b
Mat e 19. 82 4. 51+a+b
Deckhand 16. 17 4. 20+a+b
HYDRAULI C DREDCES:
Lever man 26. 95 6. 20+a+b
Engi neer; Derrick Operator 23.64 6. 20+a+b
Chief Mte 23.29 6. 20+a+b
Chi ef Wel der 23.94 6. 20+a+b
Mai nt enance Engi neer 23.07 5. 60+a+b
El ectrician 22.92 6. 20+a+b
Wel der Dredge 22.70 6. 20+a+b
Spi der Barge Qperat or 22.50 5. 60+a+b
Mat e 21.51 5. 60+a+b
Boat Master 22.72 6. 20+a+b
Boat Captain 21. 66 5. 60+a+b
St ewar d 21. 49 6. 20+a+b
Fireman; Qler 18. 18 5. 00+a+b
Deckhand 17.50 5. 00+a+b
Tug Deckhand 17.73 5. 00+a+b
Shor erman 17.50 5. 00+a+b
Assi st ant Cook 17.61 5. 00+a+b
Ni ght Cook 17.61 5. 00+a+b
Messman 17.10 5. 00+a+b
Janitor/ Porter 17.10 5. 00+a+b
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COVPANY LEAD DREDGEMAN
Lead Dredgenman

TUG BOATS over 1,000 H.P. (with
master or captain having license

endorsed for 200 mles off shore):

Tug Master
Tug Captain
Tug Chi ef Engi neer
Tug Engi neer
Tug Deckhand
TUG BOATS over 1,000 H. P. (without
master or captain having license

endorsed for 200 nmiles off shore):

Tug Master
Tug Captain
Tug Engi neer
Tug Deckhand
DRI LL BOATS:
Engi neer
Bl ast er
Driller
el der
Machi ni st
Tug Master
Tug Captain
Qler
Tug Deckhand
Core Driller
Dl VERS:
Di ver
St andby Di ver
Tender
St andby Tender
DREDG NG PI PELI NE CABLE- LAYI NG
Lever man
Control Tower Operator
Ri gger
Li ne up Operator, End Prep
Di ver
Di ver Tender
ENG NEER:
1st
2nd, 3rd & 4th
El ectrician
El ec. Hydro Tech
Tug Master
Tug Captain

Day and Good Fri day.

26.

23.
22.
21.
21.
16.

24.
23.
22.
17.

23.
23.
23.
23.
23.
20.
19.
20.
15.
18.

35.
24.
27.
20.

24.
22.
17.
16.
35.
22.

22.
22.
21.
18.
21.
20.
PREM UMS:  Addi tional 20% for hazardous materia
FOOTNOTES APPLI CABLE TO ALL ABOVE CRAFTS:
a. PAID HOLI DAYS: New Year's Day,
Menori al Day, |ndependence Day, Labor
Vet erans' Day, Thanksgiving Day, Christmas

95

09
16
47
03
96

14
17
45
73

54
81
55
30
30
48
53
46
97
56

22
51
09
66

30
44
18
62
99
33

44
12
80
41
79
67

Ao ororOorOl A DA D A DbhoO

ArADMDDIMD A DD

N S S

. 20+a+b

. 71+a+b
. 71+a+b
. 11+a+b
. 11+a+b
. 51l+a+b

. 51+a+b
. 5l+a+b
. 51+a+b
. 20+a+b

. 63+a+b
. 63+a+b
. 63+a+b
. 04+a+b
. 04+a+b
. 63+a+b
. 04+a+b
. 46+a+b
. 46+a+b
. 46+a+b

. 81+a+b
. 81+a+b
. 81+a+b
. 51+a+b

. 81+a+b
. 81+a+b
. 20+a+b
. 20+a+b
. 81+a+b
. 81+a+b

. 81+a+b
. 81+a+b
. 81+a+b
. 5l+a+b
. 81+a+b
. 51+a+b

Washi ngton's Birthday,

b. VACATI ON:  Ei ght percent (8% of the straight tine rate
multiplied by the total hours worked.

VWELDERS - Receive rate prescribed for craft
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to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |listed nay be added after
award only as provided in the | abor standards contract clauses
(29 CFR 5.5(a)(1)(v)).
In the listing above, the "SU' designation nmeans that rates
listed under that identifier do not reflect collectively
bar gai ned wage and fringe benefit rates. Oher designations
i ndi cate uni ons whose rates have been determned to be
prevailing.
WAGE DETERM NATI ON APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
an exi sting published wage determ nation
a survey underlying a wage determ nation
* a Wage and Hour Division letter setting forth a
position on a wage determ nation matter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for summari es of surveys, should be with the Wage and Hour
Regi onal Office for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
Wth regard to any other matter not yet ripe for the forma
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Wite to:
Branch of Constructi on Wage Determ nations
Wage and Hour Division
U S. Departnment of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Adni ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Admi ni strator
U. S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
The request shoul d be acconpanied by a full statenment of the
interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Adm nistrator is not favorable, an
interested party may appeal directly to the Adm nistrative Review
Board (fornerly the \Wage Appeals Board). Wite to:
Admi ni strative Revi ew Board
U S. Departnment of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
4.) Al decisions by the Adm nistrative Review Board are final
END OF GENERAL DECI SI ON
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Cener al Deci si on Nunber NJ010002

General Decision Nurmber NJ010002
Super seded CGeneral Decision No. NJ0O00002
State: New Jersey Construction Type:

BUI LDI NG

HEAVY  H G-WAY

County(ies):

ATLANTI C CUVMBERLAND OCEAN
BURLI NGTON GLOUCESTER SALEM
CAMDEN MERCER

CAPE MAY MONMOUTH

Bui | di ng (excluding single fam |y hones and apartnents up to and
including 4 stories), Heavy (does not include the counties of
BURLI NGTON, CAMDEN, GLOUCESTER, AND SALEM ) H ghway Construction

Proj ects.
Modi fi cati on Nunber Publ i cati on Date
0 03/ 02/ 2001
1 03/ 09/ 2001
2 04/ 06/ 2001
3 05/ 04/ 2001
4 06/ 01/ 2001
5 07/ 06/ 2001
6 07/ 27/ 2001
7 08/ 03/ 2001
8 08/ 24/ 2001
9 09/ 07/ 2001
10 09/ 28/ 2001
11 11/ 02/ 2001
COUNTY(i es):
ATLANTI C CUVBERLAND OCEAN
BURLI NGTON GLOUCESTER SALEM
CANDEN MERCER
CAPE MAY MONMOUTH

ASBE0014C 05/01/ 2000
Rat es Fri nges
BURLI NGTON (townshi ps of Edgewater Park, Lunberton, Sanpt on,
Shanong, Taber macl e, West hanpt on, &W I | i ngboro), CAMDEN, &
GLOUCESTER COUNTI ES:
ASBESTOS WORKERS/ | NSULATORS
(includes the application of al
insulating nmaterials, protective
coverings, coatings, and finishes
to all types of nechanical systens.
Al so the application of firestopping
mat eri al, openings and penetrations in
wal I's, floors, ceilings, curtain walls

and all |ead abatenent). 28.12 13.74
ASBE0042B 07/15/ 1999

Rat es Fri nges
SALEM COUNTY:
ASBESTOS WORKERS 23.99 9.89
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ASBEOO85A 06/ 01/ 1994

Rat es Fri nges
ASBESTOS WORKERS/ | NSULATORS
I ncl udes the application of al
insulating materials, protective
coverings, coatings, and finishes
to all types of nechanical systens
ZONE 1 20. 20 6. 35
ZONE 2 18. 30 6. 825

ASBESTOS WORKERS ZONE DEFI NI TI ONS

ZONE 1: ATLANTIC, BURLI NGTON (Bass Ri ver and Washi ngton
Twps.); CAPE NMAY, CUMBERLAND AND OCEAN ( Eagl ewood,

Lacy, Little Egg Harbor, Long Beach, Ocean, Stafford,
Tuckerton, and Uni on Twps.) COUNTI ES.

ZONE 2: MONMOUTH ( Rermai nder of County)

ASBEO089G 07/01/ 2001

Rat es Fringes

BURLI NGTON (i ncl udes the townshi ps of Bordentown, Burlington
Chesterfield, Easthanpton, Florence, Mansfield, Munt Holly, New
Hanover, North Hanover, Penbereton, Roebling, Springfield,
Wi ght stown, & Wodl and); MERCER COUNTY; MONMOUTH (i ncl udes the
t ownshi ps of All entown, Bl ansingburg, Brielle, Englishtown,

Far m ngdal e, Freehold, Howell, Manasquan, M| | stone, Roosevelt,
Sea Crit, South Bel mar, Spring Lake Heights, Upper Freehold,
vall, & West Belnar); & OCEAN (includes the townships of
Beachwood, Berkel ey, Breton Wods, Brick, Cederwood Park, Dover,
Gllford Park, Island Beach, |sland Heights, Jackson, Lakehurst,
Lakewood, Manchester, New Egypt, COcean Gate, Pine Beach

Pl unst ead, South Tons River & Tons River) COUNTIES:
ASBESTOS WORKERS/ | NSULATORS

I ncl udes the application of al

insulating materials, protective

coverings, coatings, and finishes

to all types of nechanical systens 28.93 15. 57
BO L0028C 08/ 01/1999
Rat es Fringes
BO LERVAKERS 31. 15 16. 05
BRNJOOO5A 11/01/2000
Rat es Fringes
BRI CKLAYERS, STONEMASONS, NMARBLE
MASONS, CEMENT MASONS, (Excludes
Bui | di ng Construction for Mercer
County), PLASTERERS, TILE LAYERS
& TERRAZZO WORKERS 27.85 12.70
CARP0O031B 05/01/1997
Rat es Fri nges
MERCER COUNTY ( Rerai nder)
CARPENTERS & | NSULATORS 26. 28 12. 34
M LLWRI GHTS 26. 28 12. 34
* CARP0454B 07/01/ 2001
Rat es Fringes
DOCK BUI LDERS & PI LEDRI VERVEN 27. 45 16. 79+A
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FOOTNOTE
A.  PAID HOLI DAYS: New Year's Day, Washington's Birthday,
Menori al Day, |ndependence Day, Labor Day, Veteran's
Day, Presidential Election Day, and Thanksgi vi ng Day;
provi ded enpl oyee works any of the 3 days in the 5-day
wor k week preceeding the holiday and the first work day
after the holiday.
CARP0623A 05/01/2001
Rat es Fri nges
ATLANTI C, BURLI NGTON, CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER
AND SALEM COUNTI ES
CARPENTERS, | NSULATORS, M LLWRI GHTS
AND SOFT FLOOR LAYERS 29. 30 43%k. 15
CARPO781A 05/01/1997
Rat es Fringes
MERCER COUNTY (Begi nning fromthe present Post Ofice in
Law enceville to a point Northward through the present "Radio
Site" to the junction of Rosedal e Road and Read's MI| Road to
the junction of Pennington and Mount Rose Road to the Sonerset
County line, again starting at the present Post O fice in
Law encevill e and Eastward to the junction of Brunsw ck Pike
and Del aware and Raritan Canal Bridge taking the center of the
Road to ClLarksville then South on Providence Line Road to the
Pennsyl vani a Railroad then East on Dutch Neck North to Grover's
MIlls to the Mddl esex County Line)

CARPENTERS 27. 20 . 155+38%
M LLWRI GHTS 27.70 . 155+38%
CARP0999B 12/03/1994
Rat es Fri nges
CAMDEN, GLOUCESTER AND SALEM COUNTI ES
TERRAZZO FI NI SHERS 12.93 5.05
CARP0999C 12/03/1994
Rat es Fringes
ATLANTI C AND MONMOUTH CQUNTI ES
TI LE FI NI SHERS 8. 45 13%
CARP0999D 12/03/1994
Rat es Fringes
CAMDEN, GLOUCESTER AND SALEM COUNTI ES
TI LE FI NI SHERS 12. 72 5.05
CARPO999E 12/03/1994
Rat es Fringes
CAMDEN, GLOUCESTER AND SALEM COUNTI ES
MARBLE FI NI SHERS 12.95 5.05
CARP1456G 05/ 01/ 2000
Rat es Fringes
Dl VERS 36. 63 22.81
Dl VER TENDERS 27.17 22.81
CARP1456H 05/01/ 2000
Rat es Fringes

00815-6


Hector L Cordero
DACW61-02-B-0002


DACW61-02-B-0002

VERCER AND MONMOUTH COUNTI ES

DOCK BUI LDERS & PI LEDRI VERVEN 29. 89 17. 13
CARP2018A 05/01/1999

Rat es Fri nges
OCEAN COUNTY
CARPENTERS 27.85 42%
M LLWRI GHTS 28. 35 42%
CARP2212B 05/01/1999

Rat es Fri nges
BURLI NGTON, MERCER, MONMOUTH AND OCEAN COUNTI ES
SOFT FLOOR LAYERS 25.75 39. 73%
CARP2250A 05/01/1998

Rat es Fri nges
MONMOUTH COUNTY
CARPENTERS 27. 14 42%k. 15
M LLWRI GHTS 27. 64 42%k. 15
ELEC0269D 10/ 01/ 2000

Rat es Fringes

BURLI NGTON (Area North of a line followi ng the West and South
l[imts of Burlington Borough fromthe Delaware River in a
Sout heasterly direction to the Burlington - M Holly Road, South-
Sout heast along this Road to and including the Town of Mount
Hol |y, East along the Pennsylvania Railroad to and includi ng New
Li sbon and continuing al ong the Pennsyl vania Railroad to Ccean
County Line), AND MERCER COUNTI ES

LI NE CONSTRUCTI ON ( EXCEPT RAlI LROAD WORK) :

Li neren, Cable Splicers, Truck
Drivers, Equi pment Operators

and Techni ci ans 33.08 6. 25+29%

Groundrren and W nch Operators 26. 46 6. 25+29%

ELEC0269E 10/ 01/ 2000

Rat es Fringes

BURLI NGTON COUNTY (Area North of a line follow ng the Wst and
South limts of Burlington Borough fromthe Del aware River in a
Sout heasterly direction to the Burlington - Munt Holly Road,
Sout h- Sout heast along this road to and i ncluding the Town of
Mount Hol ly, East al ong the Pennsylvania Railroad to and
i ncl udi ng New Li sbon and conti nui ong al ong the Pennsyl vani a
Railroad to the Ocean County Line) AND MERCER COUNTI ES

ELECTRI Cl ANS & CABLE SPLI CERS 33.08 5.20+28%

ELEC0351A 10/ 02/ 2000

Rat es Fri nges

ATLANTI C; BURLI NGTON ( Edgewat er park, Del anco, Delran,
C nnam nson, Moor est own, Mount Laurel, WIingsboro, Hai nesport,
Lunbert on, Medf ord, Evesham Townshi ps; and the portion of Shanong,
Taber nacl e, and Wodl and Townshi ps North of the Central Railroad
of New Jersey Line; and the portion of Burlington, Wsthanpton,
East hanpt on, Sout h Hanpton and Penberton Townshi ps South of a
line starting at the Del aware River and follow ng the Southern
boundary of Burlington Borough to the Burlington - Munt Holly
Road, along this road to Mount Holly around but excludi ng Munt
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Holly to the Pennsylvania Railroad al ong the Pennsyl vani a Li ne
t hr ough, but excl uding, Penberton, through but excluding New

Li sbon to the Ccean County line and that portion south of the
Central Railroad of New Jersey line running through Chatsworth);
CAMDEN; CAPE MAY; CUMBERLAND; GLOUCESTER;, and SALEM COUNTI ES

ELECTRI Cl ANS & CABLE SPLI CERS 31.87 41. 23%r. 45

ELEC0351C 10/ 02/ 2000

Rat es Fringes

ATLANTI C; BURLI NGTON ( Edgewat er park, Del anco, Delran,
C nnam nson, Moor est own, Mount Laurel, WIingsboro, Hai nesport,
Lunbert on, Medf ord, Evesham Townshi ps; and the portion of Shanong,
Taber nacl e, and Wodl and Townshi ps North of the Central Railroad
of New Jersey Line; and the portion of Burlington, Wsthanpton,
East hanpt on, Sout h Hanpton and Penberton Townshi ps South of a
line starting at the Del aware River and follow ng the Southern
boundary of Burlington Borough to the Burlington - Munt Holly
Road, along this road to Mount Holly around but excludi ng Munt
Holly to the Pennsyl vania Railroad al ong the Pennsyl vani a Li ne
t hr ough, but excl uding, Penberton, through but excluding New

Li sbon to the Ccean County line and that portion south of the
Central Railroad of New Jersey line running through Chatsworth);
CAMDEN; CAPE MAY; CUMBERLAND; GLOUCESTER; and SALEM COUNTI ES:

LI NEMAN, HEAVY EQUI PMENT OPERATOCR, &

CABLE SPLI CERS 31.87 42.23%. 25
GROUNDMVAN 27.09 42.23%. 25
ELEC0400A 06/ 01/ 1997

Rat es Fri nges
MONMOUTH AND OCEAN COUNTI ES
ELECTRI Cl ANS & CABLE SPLI CERS 28. 96 5.90 + 18%
ELEC0400B 06/ 02/ 1997

Rat es Fri nges

MONMOUTH AND OCEAN COUNTI ES
LI NE CONSTRUCTI ON ( Excl udi ng Railroad construction):
Li neman, Equi prent Cper at or
and Cabl e Splicer 28. 96 18. 75%5. 83

Groundman 27.01 18. 75%5. 83

ELEC0999A 12/ 03/ 1994
Rat es Fringes
BURLI NGTON, CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER, MONMOUTH
OCEAN AND SALEM COUNTI ES
LI NE CONSTRUCTI ON ( RAI LROAD ONLY) :

Li nermren 16. 96 25%

Li ne Equi pnent Oper at or 16. 20 25%

Groundman W nch Qper at or 13. 07 25%

G oundnan 11. 06 25%

Dynam te Man 14. 20 25%

Street Light Mechanic 12.97 25%

Li ne Equi prent Mechani c 12.90 25%
ELEVO0OO5C 06/ 19/ 2000

Rat es Fringes

ELEVATOR MECHANI CS 33.395 6. 935+A

FOOTNOTE
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A.  PAID HOLI DAYS: New Year's Day, Menorial Day, |ndependence
Day, Labor Day, Thanksgiving Day, and Christnas Day
PAI D VACATI ON: Enpl oyer contributes 4% of basic hourly
rate as vacation pay credit for 5 years or nore of
service, and 2% for 6 nonths to 5 years of service
ENG 0825B 07/ 01/ 2000
Rat es Fringes
POVER EQUI PMENT OPERATORS
BUI LDI NG CONSTRUCTI ON PRQJECTS; HEAVY;
H GAWAY; ROAD; STREET AND SEVER PROJECTS

GROUP 1 31.12 15. 65+A+B
GROUP 2 29.53 15. 65+A+B
GROUP 3 27.62 15. 65+A+B
GROUP 4 25.99 15. 65+A+B
GROUP 5 24. 28 15. 65+A+B
GROUP 6 32.84 15. 65+A+B

PONER EQUI PMENT OPERATORS CLASSI FI CATI ONS
GROUP 1: Autograde - Conbi nation Subgrader; base netal spreader
and 7 base trimer (CM and simlar types); autograde placer
trimrer, spreader conbination (CM and sinilar types); autograde
slipformpaver (CM and simlar types); backhoe; central power
plants (all types); concrete paving machi nes; cranes (all types,
i ncl udi ng overhead and straddle traveling type); cranes; gantry;
derricks (land or floating); drillmster, quarrymaster (down the
hole drill) rotary drill; self propelled hydraulic drill; self-
powered drill; dragline; elevator graders; front end |aoders (5
yds. and over); gradalls; grader; raygo; |oconotive (Ilarge);
nmucki ng machi nes; pavenment and concrete breaker, i.e.
super hanmmer and hoe ram pile driver; |ength of boom i ncl uding
I ength of |eads, shall determ ne premiumrate applicable; roadway
surface grinder; scooper (loader and shovel); shovels; tree
chopper with boom trench machi nes.
GROUP 2: "A" frane; backhoe (combi nation); boom attachnment on
| oaders (rate based on size of bucket) not applicable to
pi pehook, boring and drilling machines; brush chopper; shredder
and tree shredder; tree shearer; cabl eways; carryalls; concrete
punp; concrete punping systen punpcrete and simnlar types;
conveyors, 125 ft. and over; drill doctor including dust
col l ector, maintenance); front end | oaders (2 yds. but |ess than
5 yds.); graders (finisher); groove cutting machine (ride on
type); header planer; hoists; (all types hoists, shall also
i ncl ude steam gas, diesel, electric, air hydraulic, single and
doubl e drum concrete brick shaf't caisson, snorkel roof, and/or
any other simlar type hoisting machines, portable or stationary,
except Chicago boomtype); hoists (Chicago boomtype); hydraulic
cranes, 10 tons and under, hydro-axle; jacks screw air hydraulic
power operated unit or console type (not hand jack or pile |oad
test type); |og skidder; pans; pavers (all concrete; punpcrete
machi nes; squeezecrete and concrete punpi ng (regardl ess of size);
scrapers; side booms; straddle carrier; ross and simlar types;
wi nch truck (hoisting).
GROUP 3: Asphalt curbing nmachine; asphalt plant engi neer
asphalt spreader; autograder tube finisher and texturing machi ne
(CM and simlar types); autograde curercrete machine (CM and
simlar types); autograde curb trimer and sidewal k; shoul der
slipform (CM and simlar types); bar bendi ng machi nes (power);
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bat chers; batching plant and crusher on side; belt conveyor
systens; boom type ski nmer nachines, bridge deck finisher

bul | dozers (all); car dumpers (railroad); conpressor and bl ower
type units (used independently or nmounted on dual purposes
trucks, on job site or in conjunction with job site in |oading
and unl oadi ng of concrete, cenent, fly ash, instancrete, or
simlar type materials); conpressor (2 or 3) (battery); concrete
fini shing machi nes; concrete saws and cutters (ride on type);
concrete spreaders; hetzel; rexomatic and sinmilar types; concrete
vi brators, conveyors; under 125 ft.; crushing machines; ditching
machi ne; small (ditchwitch or simlar type); dope pots
(mechanical with or without punp); dunpsters elevator; fireman;
fork lifts (econonmpbile; lull and similar types of equipnent);
front end loaders (1 yd. and over but less than 2 yds.).
generators (2 OR 3) in battery; giraffe grinders; graders and
notor patrols; gunnite nmachi nes (excluding nozzle); hamer
vibratory (in conjunction with generator); hoist (roof, tugger
aerial platform hoist and house cars); hoppers; hopper doors
(power operated); |adders (notorized); |addervator; |oconotive;
di nky type; nmaintenance; utility nman; nechanics; nixers (except
pavi ng m xers); notor patrols and graders; pavenent breakers,
smal | ; self-propelled ride on type (al so maintaining conpressor
or hydraulic unit); pavenment breaker; truck nounted; pipe bending
machi ne (power); roller; black top; scales; power; seaman

pul veri zi ng m xer; shoul der wi dener; silos; skinmer nachines
(boom type); steel cutting nmachine; services and naintaining
tractors; tug captain; vibrating plants (used in conjunction with
unl oadi ng); wel der and repair mechanics, concrete cleaning/
decont ani nati on machi ne operator, directional boring machine,
heavy equi pnment robotics operator/technician, master

envi ronnent al mai nt enance technician, ultra high pressure
waterjet cutting tool system operator/maintenance technician
vacuum bl asti ng nachi ne operator/ mai nt enance technici an

GROUP 4: Broons and sweepers, chippers, conpressor (single),
concrete spreaders (snmall type), conveyor |oaders (not including
el evator graders), engines, large diesel (1620 H P.) and stagi ng
punp, farmtractors; fertilizing equiprment (operation and

mai nt enance) fine grade machine (small type); formline graders
(smal |l type); front |oader (under 1 yd.); generator (single);
grease, gas, fuel and oil supply trucks; heaters (nelson or other
type including propane, natural gas or flowtype units); lights;
portabl e generating light plants; nixers; concrete snall;

nmul chi ng equi pnent (operation and nmai ntenance) punps (4 inch
suction and over including sunbersible punps); punps (2 or |ess
than 4" suction and over including submersible punps); punps

(di esel engine and hydraulic) inmaterial of power road finishing
machi nes (small type); rollers; grade; fill or stone base;
seedi ng equi prrent (operation and mai ntenance of); sprinkler and
wat er punp trucks steam jennies and boilers, stone spreader

t anpi ng machi nes; vibrating ride-on; tenmporary heating pl ant

(nel son or other type, including propane, natural gas or flow
type untis); water and sprinkler trucks; welding machines (gas,
di esel, and/or electric converters of Any type, single; two or
three in a battery); welding systens, nultiple (rectifier
transformer type); well point systemns.

GROUP 5: dQler.

GORUP 6: Helicopter Pilot.
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FOOTNOTES:

A.  PAID HOLI DAYS:. New Year's Day; Washington'd Birthday,
Menori al Day; | ndependence Day; Labor Day, Veteran's Day,
Thanksgi vi ng Day, and Chri st mas Day

B. Empl oyee receives 20% Prem um Pay for Hazardous Waste Wrk

ENG 0825C 07/01/ 2000

Rat es Fringes
POVER EQUI PMENT OPERATORS
TANK ERECTI ON:
GROUP 1 33.61 15. 65+A+B
GROUP 2 32.77 15. 65+A+B
GROUP 3 34.75 15. 65+A+B
GROUP 4 30. 68 15. 65+A+B
GROUP 5 25. 47 15. 65+A+B

FOOTNOTES:

A.  PAID HOLI DAYS: New Year's Day; Washington's Birthday
Menori al Day; |ndependence Day; Labor Day; Veteran's Day,
Thanksgi vi ng Day; and Chri st mas Day.

B. Enpl oyee receives 20% prem um pay for hazardous waste work.
TANK ERECTI ON CLASSI FI CATI ONS

GROUP 1: Operating Engineers--on all Cranes, derricks, etc.

wi th boons including jib 140 ft. or nore above the ground.

GROUP 2: (Operating Engineers--on all equipnent, including
cranes derricks, etc. with boons including jib, less than 140
ft. above the ground.

GROUP 3: Helicopters--Pilot.

GROUP 4: Air conpressors, welding machi nes and generators (gas,
diesel, or electrical driven equi pnment and sources of power from
a permanent plant, i.e., steam conpressed air, hydraulic or

ot her power, for the operating of any nmachine or automatic tools
used in the erection, alteration, repair and dismantling of

tanks and any and all "DUAL PURPOSE" trucks used on the
construction job site.

GROUP 5: Qler.

ENG 0825D 07/ 01/ 2000

Rat es Fringes
POVER EQUI PMENT OPERATCRS:
[ STEEL ERECTI OV :
GROUP 1 33.89 15. 65+A+B
GROUP 2 32.98 15. 65+A+B
GROUP 3 30. 69 15. 65+A+B
GROUP 4 28.03 15. 65+A+B
GROUP 5 26. 50 15. 65+A+B
GROUP 6 24. 74 15. 65+A+B
GROUP 7 35.25 15. 65+A+B
FOOTNOTES:

A.  PAID HOLI DAYS: New Year's Day, Washington's Birthday,
Menori al Day, |ndependence Day, Labor Day, Veteran's Day,
Thanksgi vi ng Day, and Chri stmas Day.

B. Enpl oyees receive 20% prem um pay for hazardous waste work.

POVER EQUI PMENT OPERATORS CLASSI FI CATI ONS
[ STEEL ERECTI ON]
GROUP 1: Cranes - (all cranes, land or floating with boomrs
including job 140 ft. and over, above ground); derricks-(all
derricks, land or floating with boomincluding jib 140 ft.
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and over, above ground).

GROUP 2: Cranes - (all cranes, land or floating with boomns
including jib less than 140 ft. above ground); derricks (al
derricks, land or floating with boons including jib, less than
140 ft. above ground).

GROUP 3: "A" frame; cherry pickers 10 tons and under; hoists;
all types hoists shall also include steam gas, diesel
electric, air hydraulic, single and double drum concrete, brick
shaft caisson, or any other sinilar type hoisting machines,
portabl e or stationary, except Chicago boomtype; jacks-screw
air hydraulic power operated unit console type (not hand jack or
pile | oad test type) side boons.

GROUP 4: Aerial platformused hoist; conpressor, 2 or 3 in
battery; elevators or house cars; conveyors and tugger hoists;
fireman; forklift; generators, 2 or 3 mmintenance-utility nman
rod bendi ng machi ne (power); weldi ng machi nes--(gas or electric,
2 or 3 in battery, including diesels); captain power boats; tug
mast er power boats.

GROUP 5: Conpressor, single, welding nachine, single, gas,
el ectric converters of any type, diesel; welding systemnultiple
(rectifier transfornmer type); generator, single.

GROUP 6: OQOler staddle carrier

GROUP 7: Helicopter pilot.

ENG 0825E 07/01/ 2000
Rat es Fri nges
PONER EQUI PMENT OPERATORS
O LOSTATI C MAI NLI NES & TRANSPORTATI ON PI PELI NES

GROUP 1 31.75 15. 65+A+B
GROUP 2 30. 10 15. 65+A+B
GROUP 3 27.96 15. 65+A+B
GROUP 4 26. 46 15. 65+A+B
GROUP 5 24.74 15. 65+A+B
GROUP 6 33. 68 15. 65+A+B
FOOTNOTES:

A.  PAID HOLI DAYS: New Year's Day; Washington's Birthday,
Menori al Day; | ndependence Day; Labor Day; Veteran's Day,
Thanksgi vi ng Day; and Chri st mas Day

B. Enpl oyee receives 20% prem um pay for hazardous waste work.

O LOSTATI C MAI NLI NES AND TRANSPORTATI ON PI PE LI NES
CLASSI FI CATI ONS

GROUP 1: Backhoe; cranes (all types); draglines; front-end
| oaders (5 yds. and over); gradalls; scooper (loader and
shovel ); koehring and trench machi nes.

GROUP 2: "A" frane; backhoe (conbi nation hoe | aoder); boring and
drilling machi nes; ditching machine, snmall; ditchwitch or
simlar type; fork lifts; front end | oaders (2 yds and over but
less than 5 yds.); graders, finish (fine); hydraulic cranes, 10
tons and under (over 10 tons - crane rate applies); side boons;
and wi nch trucks (hoisting).

GROUP 3: Backfiller; brooms and sweepers; bulldozers;
conpressors (2 or 3 in battery); front-end | oaders (under 2
yds.); generators; giraffe grinders; graders and notor patrols;
nmechani ¢; pi pe bendi ng nachi ne (power); tractors; water and
sprinkler trucks, wel der and repair mechanic.

GROUP 4: Conpressor (single); dope pots (mechanical with or with
out pumnp); dust collectors; farmtractors; punmps (4 in. suction
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and over); punps (2 or less than 4 in. suction); punps; diese
engi ne and hydraulic (immterial or power); welding nachines;
gas or electric converters of any type, single; welding
machi nes, gas or electric converters of any type, 2 or 3 in
battery multiple welders; wellpoint systens (including
installation and mai nt enance).

GROUP 5: QO ler, grease, gas, fuel and supply trucks and tire
repai r and mmi nt enance.

GROUP 6: Helicopter-pilot.

| RONOO11B 07/01/2001

Rat es Fringes
MONMOUTH AND OCEAN COUNTI ES
| RONWORKERS
Structural & Ornanent al 28. 28 23.15
Rei nf or ci ng 26. 38 23.15
| RONOO68A 07/01/ 2001
Rat es Fri nges

BURLI NGTON ( Remai nder), MERCER, MONMOUTH (South hal f), AND OCEAN
(M ddl e third) COUNTIES

| RONWORKERS
Structual, O nanent al 27.56 21.10
Rei nforci ng (Concrete Rods) 25.56 21.10

| RONO350A 07/01/2001
Rat es Fringes
ATLANTI C, CAPE MAY, CUMBERLAND (Area East of a line drawn from
Del aware Bay through the town of Cedarsville and upwards to the
poi nt where the county |ines of d oucester, Cunberland, and
Atlantic nmeet), AND OCEAN ( Remai nder) COUNTI ES

| RONWORKERS

BUI LDI NG CONSTRUCT! ON

Structural & Precast 28. 25 18. 00
Rei nf orced Concrete 27. 25 18. 00
Fenci ng, Graudrail, Erectors, Wndows 25.10 18. 00
H GHWAY CONSTRUCTI ON

Rei nforced Concrete 24. 95 18. 00
Structural & Precast 27. 30 18. 00

| RONO399A 07/01/2001
Rat es Fringes
BURLI NGTON ( Sout hern portion up to but not including Lunberton
and Chatsworth Twps.), CAVDEN, CUMBERLAND ( Rermi nder),
GLOUCESTER, AND SALEM COUNTI ES

| RONWORKERS
Structural, O namental,

and Rei nforcing 30.10 13.95
Hazar dous wor k 33.10 13. 95

LABO0172A 03/01/2001
Rat es Fringes
ATLANTI C, BURLI NGTON, CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER
MERCER, OCEAN AND SALEM COUNTI ES

LABORERS
GROUP 1 23.70 10. 65+A
GROUP 2 24.00 10. 65+A
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GROUP 3 24. 20 10. 65+A

GROUP 4 24.40 10. 65+A

GROUP 5 24.65 10. 65+A

GROUP 6 28. 20 10. 65+A

GROUP 7 26.70 10. 65+A
FOOTNOTE

A.  PAID HOLI DAYS: New Year's Day, Washington's Birthday,
Menori al Day, |ndependence Day; Labor Day, Veteran's Day,
Presidential Election Day, Thanksgiving Day, and Christmas
Day, provided the enpl oyee works 3 days for the sane
Enpl oyer within a period of ten working days consisting of
five working days before and five working days after the
day upon which the holiday falls or is observed.

LABORERS CLASSI FI CATI ONS
GROUP 1: Common | aborers, |andscape |aborers, railroad track
| aborers, flagnen, sal anander tenders, pitman, dunpman,
wat er proofing | aborers, rakers and tanpers on cold patch work,
and wrappi ng and coating of all pipes.
GROUP 2: Powder carrier, magazi ne tender, and signal nan
GROUP 3: Sewer pipe, laser nmen, conduit and duct |ine |ayer,
power tool operator, jack hamrer, chipping hammer, pavenent
breaker, power buggy, concrete cutter, asphalt cutter, sheet

hamrer and tree cutter operators, sandblasting cutting, burning

and such other power tools used to performwork usually done
manual |y by | aborers.
GROUP 4: \Wagon drill operator, tinbernman and drill naster.

DACW61-02-B-0002

GROUP 5: Finisher, manhol e, catch basin or inlet builder, form

setter, rammer, paver, gunite nozzleman and stonecutter
GROUP 6: Blaster.
GROUP 7: Hazardous waste | aborer. (Excludes asbestos work).

LABO0172B 03/01/2000

Rat es Fringes
LABORERS; FREE Al R TUNNEL
GROUP 1 27.35 10. 05+A
GROUP 2 23.95 10. 05+A
GROUP 3 23.80 10. 05+A
GROUP 4 23. 30 10. 05+A

FOOTNOTE

A.  PAID HOLI DAYS: New Year's Day, Washington's Birthday,
Menori al Day; |ndependence Day, Labor Day, Presidentia
El ecti on Day, provided the enpl oyee works 3 days for the
sanme Enployer within a period of ten working days
consi sting of five working days before and five working
days after the day upon which the holiday falls or is
obser ved.
LABORERS; FREE Al R TUNNEL CLASSI FI CATI ONS

GROUP 1: Blasterers.

GROUP 2: Skilled men (including mners, drill runners, iron men,

mai nt enance nmen, conveyor nen, safety mners, riggers, block

| ayers, cenent finishers, rod men, caul kers, powder carriers, al

other skilled men).

GROUP 3: Sem -skilled men (including chuck tenders, track nen,
ni ppers, brakenen, derail nen, cable nmen, hose nen, grout nen,
gravel nen, formnen, bell or signal men (top or botton), form

wor kers and npvers, concrete workers, shaft nen, tunnel | aborers,

all other sem -skilled).

00815- 14


Hector L Cordero
DACW61-02-B-0002


GROUP 4: Al others (including powder watchnmen, change house
attendants, top | aborers).

LABOD172C 03/ 01/ 2000

Rat es Fri nges

ATLANTI C, BURLI NGTON, CANMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER
MERCER, MONMOUTH, OCEAN, SALEM AND M DDLESEX ( Sout hern hal f)
COUNTI ES

LABORERS - ASPHALT CONSTRUCTI ON

STREET:
Head Rakers 22.05 11. 70+A
Rakers & Screed Men 21.90 11. 70+A

Tanmpers, Snothers, Kettlemnen,
Pai nters, Shovel ers and

Rol | er Boys 21.65 11. 70+A
PLANT:
Scale M xers & Burner Men 21.90 11. 70+A
Feeders and Dust Men 21. 65 11. 70+A
FOOTNOTE

A.  PAID HOLI DAYS:. New Year's Day, Washington's Birthday,
Menori al Day; |ndependence Day; Labor Day; Veteran's Day,
Presidential Election Day, Thanksgiving Day, and
Christmas Day provi ded The Enpl oyee works 3 days for sane
enpl oyer within a period of ten working days consisting
of five working days before and five working days after
t he day upon which the holiday falls or is observed.

LABO0222A 05/01/2001
Rat es Fri nges

BURLI NGTON ( Twps. of Cinnanmi nson, Del ance, Delran, East Hanpton,

Edgewat er Park, Evesham Hai nesport, Lunberton, Medford,

Moor est own, Munt Laurel, Penberton, Shanong, South Hanpton,

Taber nacl e, West Hanpton, W1 Ilingsboro and Wodl and); CAVDEN

CUMBERLAND; GLOUCESTER; AND SALEM COUNTI ES

LABORERS ( BUI LDI NG CONSTRUCTI ON) :

CLASS A 22.45 11. 25
CLASS B 21.95 11. 25
CLASS C 18. 66 11. 25

LABORERS CLASSI FI CATI ONS (BUI LDI NG CONSTRUCTI ON)

CLASS A: Jack Hammer, Tanper, Mtorized Tanpers and Conpactors,
Street C eaning Machi nes, Scaffold Builder, Hydro,
Denolition Equi prent, Al types of Mdtorized Fork Lifts
Ri di ng Mbtor Buggy Qperator, Bobcat Operator, Mortar
Man, Burners, Nozzle Man on Gunite work.

CLASS B: Al laborers not listed in Class A or C

CLASS C. Laborers doing Janitorial-type light clean up work
associated with the turnover of the project to the owner
Al'l Flagman, and those manni ng tenporary heat of al
types.

LABOO415A 05/01/ 2001
Rat es Fringes
ATLANTI C; BURLI NGTON ( Twps. of Bass River and Washi ngton); CAPE

MAY; CUVBERLAND (Twps. of Commercial, Dawne, Fairfiled, Law ence,

Maurce, and MIlville); AND OCEAN (That portion up to and
i ncludi ng Lacy Twp.) COUNTIES
LABORERS ( BU LDI NG CONSTRUCTI ON) :
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CLASS A 22.45 11. 25
CLASS B 21.95 11. 25
CLASS C 18. 66 11. 25

LABORERS CLASSI FI CATI ONS (BUI LDI NG CONSTRUCTI ON)

CLASS A: Jack Hammer, Tanper, Mtorized Tanpers and Conpactors,
Street C eaning Machi nes, Scaffold Builder, Hydro
Denolition Equi prent, all types of Mdtorized Fork Lifts,
Ri di ng Motor Buggy Operator, Bobcat Operator, Mortar
Man, Burners, Nozzle Man on Gunite work.

CLASS B: Al |aborers not listed in Class A or C

CLASS C. Laborers doing Janitorial- type Iight clean up work
associated with the turnover of the project to the owner
Al flagman, and those manni ng tenporary heat of al

t ypes.

LABOD472A 03/01/2001

Rat es Fringes
MONMOUTH COUNTY
LABORERS ( HEAVY AND HI GHWAY CONSTRUCTI ON) :

GROUP 1 23.70 10. 65+A
GROUP 2 24.10 10. 65+A
GROUP 3 24. 20 10. 65+A
GROUP 4 24. 40 10. 65+A
GROUP 5 24. 65 10. 65+A
GROUP 6 28. 20 10. 65+A
GROUP 7a 26. 70 10. 65+A
Group 7b 24.70 10. 65+A

LABORERS CLASSI FI CATI ONS ( HEAVY & HI GHWAY)
GROUP 1: Common | aborers, |andscape |aborers, railroad track
| aborers, flagnen, sal anander tenders, pitman, dunpman,
wat er proofing | aborers, rakers and tanpers on cold patch work,
and wrappi ng and coating of all pipes, & Asphalt Laborers.
GROUP 2: Powder carrier, mmgazi ne tender, signal man, asphalt
raker, and asphalt screedman
GROUP 3: Sewer pipe, laser nen, conduit and duct line |ayer,
power tool operator, jack hamrer, chipping hamer, pavenent
breaker, power buggy, concrete cutter, asphalt cutter, sheet
hamrer and tree cutter operators, sandblasting cutting, burning,
power tool operator, and such other power tools used to perform
wor k usual |y done manual |y by | aborers.
GROUP 4: \Wagon drill operator, tinmberman and drill master.
GROUP 5: Finisher, nmanhole, catch basin or inlet builder, form
setter, rammer, paver, gunite nozzleman, and stone cutter
GROUP 6: Bl aster.
Group 7a: Hazardous waste | aborer required to wear |eve
A, B, or C personal protection.
GROUP 7b: Certified | aborer working a hazardous waste
renoval project or site at a task requiring
hazardous waste related certification, but who
is not working in a zone requiring |leve
A, B, or C personal protection.
FOOTNOTE
A.  PAID HOLI DAYS: New Year's Day, Washington's
Bi rt hday, Menori al Day, |ndependence Day, Labor Day,
Veteran's Day, Presidential Election Day, Thanksgiving Day,
and Christmas Day provided the enpl oyee works 3 days for
the sane enployer within a period of 10 worki ng days

00815-16


Hector L Cordero
DACW61-02-B-0002


DACW61-02-B-0002

consi sting of 5 working days before and 5 working days
after the day upon which the holiday falls or is observed
LABOD595A 05/ 01/2001
Rat es Fri nges
BURLI NGTON ( Renmi nder), MERCER, MONMOUTH, and OCEAN ( Renai nder)
COUNTI ES:
LABORERS ( BU LDI NG CONSTRUCTI ON) :

CLASS A 22.45 11. 25
CLASS B 21.95 11. 25
CLASS C 18. 66 11. 25

LABORERS CLASSI FI CATI ONS (BUI LDI NG CONSTRUCTI ON)

CLASS A: Jack Hammer; Tanper; Mtorized Tanmpers and Conpactors
Street C eaning Machines; Scaffold Builder; Hydro
Denolition Equi pment; Al types of Mtorized Fork Lifts;
Ri di ng Mbtor Buggy Operator; Bob Cat Qperator; Mortar
Man; Burners; Nozzle Man on gunite Work.

CLASS B: Al Laborers not listed in Class A or C

Class C Laborers doing Janitorial type light clean up
associated with the turnover of the project or part of
a project to the owner; Al Flagman; and those nmanning
tenmporary heat of all types.

LABOLO30A 04/01/2001
Rat es Fri nges
LABORERS: (The renoval, abatement, enclosure and decont ani nation
of personal protective equi pnent, chemical protective clothing
and machinery relating to asbestos and/or toxic and hazardous
wast e of materials which shall include but not necessarily be
l[imted to: the erection, nmoving, servicing and dismantling to
all enclosures, scaffolding, barricades, and the operation of al
tool s and equi prent normally used in the renoval or abatenent of
asbesots and toxi ¢ and hazardous waste or materials, the
| abel i ng, bagging, cartoning, crating, or other packagi ng of
materials for disposal; and the clean up of the work site and al
other work incidental to the renmpval, abatenent, encapsul ation
encl osure, and decontam nati on of asbestos or toxic and hazardous
waste materials; and in addition, all work tasks involved in the
mai nt enance and operation of energy resource recover plants (co-
generation plants).)
LABORERS 21. 85 10. 12
PAI NO252H 06/ 01/ 2000
Rat es Fri nges
ATLANTI C, CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER, SALEM and
parts of BURLI NGTON and OCEAN (everything south of these cities
in Burlington and Ccean Counties-Florence to Bustleton to
Col unbus to Jobstown to Penberton to Ongs Hat to Chatsworth to
Whiting to Pinewald to OCcean Gate to Seasi de Hei ghts) COUNTIES:
GLAZI ERS 25.50 11. 45
PAI NO711A 05/01/ 2000
Rat es Fri nges
ATLANTI C, BURLI NGTQON, CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER
MONMOUTH, OCEAN, & SALEM COUNTI ES
PAI NTI NG PAPERHANG NG & ALLI ED WORK 28. 75 2. 544+27%
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SPRAYI NG, SANDBLASTI NG DI PPl NG

POAER TOOLS (Over 115 volts) &

PAPERHANG NG PASTI NG APPARATUS

WORK ON TANKS, BRI DGES, TOVERS

STACKS, & OPEN STRUCTURAL STEEL,

WORK FROM CABLES & SW NG NG SCAFFOLDS

EXTERI OR WORK ABOVE THREE STORI ES
31.25

REPAI NT WORK & PREPARATI ON THEREFORE

(i ncluding jobs where no major alterations

are taking place but excluding bridges,

stacks, elevated tanks & generating

st ati ons) 22.00
PAI NO711H 05/01/ 2000
Rat es
MERCER COUNTY
PAI NTERS
New Construction and
Maj or Alterations 28.75
Repai nt Wor k 22.00
Sprayi ng or application of
Hazar dous or Danger ous
Mat eri al s on Repai nt Work 24.00
Bri dges, TV & Radio Towers,
Structural Steel & Tanks above 3
stories in height (30" or over),
Smoke Stacks, Water Towers, Sand-
Bl asting, Steam C eaning, Spraying,
or application of Hazardous
Material s 31.25
Paper hangi ng 25.60
PAI NO711J 08/01/1999
Rat es
DRYWALL FI NI SHERS & TAPERS 28. 25
PAI NO711K 05/01/ 2000
Rat es

DACW61-02-B-0002

2.54+27%

2.54+27%

Fri nges

27%2. 55

27%+2. 55

27%2. 55

27%2. 55

27%+2. 55

Fri nges
11.23

Fri nges

MERCER, MONMOUTH and parts of BURLI NGTON AND OCEAN (everyt hing
north of these cities in BURLI NGTON and OCEAN COUNTI ES Fl or ence
to Bustleton to Colunbus to Jobstown to Penberton to Onge
Hat to Chatsworth to Wiiting to Pinewald to Ccean Gate to

Seasi de Hei ghts) COUNTI ES:

GLAZ| ERS: 28.75

PLAS0008I 05/01/ 2000
Rat es
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CAMDEN, GLOUCESTER and SALEM COUNTI ES:

PLASTERERS 24.35 12. 65

PLASO008L 05/ 01/ 2000
Rat es Fringes
ATLANTI C, BURLI NGTON, CAPE NMAY, CUVMBERLAND, MERCER, MONMOUTH &
OCEAN COUNTI ES:

PLASTERERS 27.15 12.55

PLAS0699A 05/ 01/2001
Rat es Fri nges
CAMDEN, GLOUCESTER, AND SALEM COUNTI ES

PLUMDOO9I  03/01/2001
Rat es Fringes
Al'R CONDI TI ONI NG & REFRI GERATI ON
MECHANI CS 23.81 9.09

SCOPE OF WVORK:

Installation of air conditioning and refrigeration equi pnent
whose conbi ned tonnage does not exceed 15 tons. Installation of
wat er cool ed air conditioning that does not exceed 10 tons

(i ncl udes pi pi ng of conpenent system and erection of water
tower). Installation of air cooled air conditioning that does
not exceed 15 tons. Installation of air conditioning equipment
of the "Package-Unitary" rooftop type, the combi ned tonnage of

whi ch does not exceed 35 tons. Packaged Unitary Air Conditioning
and Refreigeration Institute (ARI) as follows: "A unitary air
condi tioner consists of one or nore cooling coil, and air noving
device, a cpnpressor and condenser conbination, and may include a
heating function as well". Any and all related piping to the
above installation will be done under the appropriate trade
jurisdiction.

PLUMDO09J 07/01/2001
Rat es Fri nges
BURLI NGTON (fromthe town of Burlington City, to everything north
al ong County Road Route 541 East al so known as High Street, unti
it reaches the city of Muunt Holly which is also Local 9
territory, Mdison Avenue in Mount Holly to State Road Route 38

East, again everything north along State Road Route 38 East
until its cross over, State Road Route 206 and becomes County
Road Route 530, continuing on including Penberton Boro to south
on Magnolia Road in Penberton Township to Magnolia New Lisbon
Road (Route 545), to south on Mouunt Holly Msery Road to State
Road Route 70 East to the Ccean County Line), MERCER, MONMOUTH
AND OCEAN COUNTI ES:
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PLUMBERS & PI PEFI TTERS 33.13 15. 25

PLUMD322A 05/ 01/2001
Rat es Fri nges
ATLANTI C; BURLI NGTON ( Ramai nder) CAMDEN;, CAPE MAY; CUVBERLAND;
GLOUCESTER;, AND SALEM COUNTI ES

PLUMBERS/ Pl PEFI TTERS 29.11 15.70

ROOF0004A 06/ 01/ 1996
Rat es Fringes
MONMOUTH COUNTY ( Remmi nder), AND OCEAN ( Remai nder) COUNTI ES

ROCFO030D 05/ 01/ 2001

Rat es Fri nges
ATLANTI C, BURLI NGTON, CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER,
MERCER AND SALEM COUNTI ES; and the follow ng portions of MONMOUTH
AND OCEAN COUNTI ES: West of a line starting fromthe point on
Route 70 where Burlington and Ccean Counties neet, Easterly al ong
Route 70 to Route 571, along Route 571 to Cassville, Easterly on
Route 528 to Van Hiseville, Northerly on Route 527 to Manal apan,
Westerly on Route 33 to the Monmouth County Line

ROCFERS:

Shingle, slate and tile 19. 25 6. 17

Al l other work 25.50 12. 55+A
FOOTNOTE:

A.  PAI D HOLI DAY: El ection Day.

SFNJ0669B 04/ 01/ 2001
Rat es Fringes
ATLANTI C, BURLI NGTON, CAPE NAY, CUMBERLAND, MERCER ( Remai nder),
MONMOUTH, OCEAN, AND SALEM (Rerai nder) COUNTI ES

SPRI NKLER FI TTERS 31. 30 6. 00

SFNJ0692C 05/ 01/ 2001
Rat es Fringes
CAMDEN, GLOUCESTER, MERCER (Town of Trenton), AND SALEM (Penns

Grove, excluding Penns Grove Airport) COUNTIES

SPRI NKLER FI TTERS 33.57 11. 00

SHEEOO019M 05/ 01/ 2001
Rat es Fringes
CAMDEN, GLOUCESTER, & SALEM COUNTI ES:
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SHEET METAL WORKER 29. 32 16. 26+H

H El ection Day is a paid holiday.

SHEE0027B 06/ 01/ 2000
Rat es Fringes
ATLANTI C, BURLI NGTON, CAPE MAY, CUMBERLAND, MERCER, MONMOUTH AND
OCEAN COUNTI ES

SHEET METAL WORKERS 31.00 15. 38

SUNJ1002A 12/07/1993

Rat es Fri nges
MERCER COUNTY
CEMENT MASONS ( BUI LDI NG
CONSTRUCTI ON ONLY) 19. 60 8. 83
TEAMD331A 01/01/1998
Rat es Fringes
ATLANTI C AND CAPE MAY COUNTI ES
TRUCK DRI VERS:
GROUP 1 20.75 8. 92+A
GROUP 2 20. 90 8. 92+A
GROUP 3 21.10 8. 92+A
GROUP 4 21. 25 8. 92+A

FOOTNOTE:

A.  PAID HOLI DAYS: New Year's Day; Washington's Birthday;
Menori al Day; |ndependence Day; Labor Day; Veteran's Day;
Presidential Election Day; Thanksgiving Day; & Chri stnas
Day; provided the enpl oyee works 3 days in the week in
whi ch the holiday falls.

TRUCK DRI VERS CLASSI FI CATI ONS

GROUP 1: Striaght Truck Driver, Dunp Truck Driver,Water Truck
Driver,Transit Mx Driver, Pickup Truck Driver, Tank Truck Driver
Track Truck Driver, Agitator Truck Driver, Concrete Mbile Unit
Driver, Tringer Bead Truck Driver,Ross Carrier Driver, War ehouse
Forklift Driver, A Frame Truck Driver,Gn Pole Truck Driver,

Form Truck Driver,Driver for Truck having Self Loadi ng/ Unl oadi ng
Attachment, & Vacuum Truck/ Trail er.

GROUP 2: Trucks Towi ng Driver

GROUP 3: Trailer Truck Driver,Wnch Truck Driver, Of Road Dunp
Truck Driver, Fuel Truck Driver,Tractor Trailer(any trailer
driver),Asphalt Ol Distributor Driver,& Of Road Water Truck
Driver.

GROUP 4: Mechani cs.

TEAMD469D 05/01/2000
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Rat es Fri nges
BURLI NGTON ( Rerai nder), MERCER, MONMOUTH, AND OCEAN COUNTI ES

TRUCK DRI VERS

GROUP 1 26. 35 11. 835+A
GROUP 2 26. 40 11. 835+A
GROUP 3 26.50 11. 835+A
GROUP 4 26. 60 11. 835+A
FOOTNOTE

A. Enpl oyees working or receiving pay for 80 days within a
year receive one week's paid vacation (48 hours); 125
days receive two weeks' vacation (96 hours); 145 days
recei ve 15 days (120 hours); 15 years seniority and 145
days receive 4 weeks vacation (160 hours).

PAI D HOLI DAYS: New Year's Day; Washington's Birthday;
Menori al Day; | ndependence Day; Labor Day; Col unbus Day;
Veteran's Day, General Election Day; Thanksgiving Day;
and Christmas Day provided the enpl oyee has been assi gned
to work or "shapes" one day of the cal endar week during
which the holiday falls. Enployee receives $3. 00 per
hour prem um pay for hazardous waste work.

TRUCK DRI VERS CLASSI FI CATI ONS

GROUP 1: Drivers on the followi ng type vehicles: straight dunps,
flats, floats, pick-ups, container haulers, fuel, water
sprinkler, road oil, stringer, bead, hot pass, bus dunpcrete,
transit mxers, agitator mxer, half truck, w nch truck, side-0-
matic, dynanmite, power, x-ray, welding, skid, jeep, station
wagon, stringer, A-frame, all dual purpose trucks, truck with
mechani cal tailgate, asphalt distributor, batch trucks, seeding,
mul ching, fertilizer, air conpressor trucks (in transit), parts
chaser, escort, scissor, H-lift, tel escope, concrete breaker

gin pole, stone, sand, asphalt distributor and spreader, nipper
fuel trucks (drivers on fuel trucks, inlcuding handling of unit),
skid truck (debris container - entire unit), concrete nobile
trucks (entire unit), expediter (parts chaser), beltcrete trucks,
punpcrete trucks, line truck, reel truck, weckers, utility
trucks, tank trucks, warehousenen, warehouse partsnen, yardnen,
l[ift truck in warehouse, warehouse clerk, parts man, materia
checkers, recei vers shippers, binning men (materials cardex nan);
drivers on the follow ng type vehicle: broyhill coal tar epoxy

trucks, little-ford bitum nous distributor, slurry seal truck or
vehicl e, thiokol trackmaster pick-up (swanmp cat pickup, bucket

| oader dump truck and any rubber-tired tractor used in pulling
and towi ng farmwagons and trailers of any description, simlar
type vehicles); off-site and on-site repair shop, teamdrivers,
vacuum or vac-all trucks (entire unit)

GROUP 2: Drivers on straight 3-axle materials; truck and floats
GROUP 3: Drivers on all euclid-type vehicles; euclids,
i nternational harvesters, wabcos, caterpillar, koehring,

tractors, and wagons, dunptors, straight, bottom rear and side
dunps, carryalls and scrapers (not self-loading - |oading over
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the top), water sprinkler, trailers, water pulls and simlar
types of vehicles; drivers on tractors and trailer type vehicles;
flat, floats, |-beam |ow beds, water sprinkler, bitun nous
transit mx, road oil, fuel bottom dunp hopper, rear dunp, office
shanty, epoxy, asphalt, agitator mxer, nulching, stringer
seeding, fertilizing pole spread, bitum nous distributor, water
pulls (entire unit) (tractor trailer), reel trailer and simlar
types of vehicles

GROUP 4: Wnch Trailer Drivers

TEAMD676A 05/ 01/ 1996

Rat es Fringes
BURLI NGTON (Area West of the NJ Turnpi ke to the Del aware River),
CAMDEN, CUMBERLAND, GLOUCESTER AND SALEM COUNTI ES

TRUCK DRI VERS

GROUP 1 20. 20 8. 1875+A+B

GROUP 2 20. 25 8. 1875+A+B

GROUP 3 20. 40 8. 1875+A+B

GROUP 4 20. 60 8. 1875+A+B

GROUP 5 20.75 8. 1875+A+B

GROUP 6 * 8. 1875+A+B
FOOTNOTES:

A.  Enpl oyee who has worked or received pay for 90 days
within a year prior to his anniversary date shal
receive 56 hours straight tine vacation pay; for 3 years

but less than 8 years of service he will receive 100
hours of straight tinme vacation pay; 15 years or nore he
will receive 165 hours of straight tine vacation pay.

B. PAID HOLI DAYS: New Year's Day, Menorial Day,
| ndependence Day, Labor Day, Veteran's Day,
Presidential Election Day, Thanksgiving Day, Christmas
Day, and two personal holidays, Good Friday, and
Christmas Eve afternoon (provided enpl oyee works that
norni ng) on the condition that the enpl oyee works or is
avai l able for work on at |east two days in the week in
whi ch the holiday occurs.

TRUCK DRI VERS CLASSI FI CATI ONS
GROUP 1: Warehousenan
GROUP 2: Dump truck, water truck, transit mx, pickup, tank,
track, agitator, concrete nobile unit, dytinger bead, tack
rig, ross carrier, warehouse forklift, A-franme, gin pole
formtruck, truck having self-Ioadi ng/unl oadi ng attachnent,
st rai ght
GROUP 3: Truckst ow ng

GROUP 4: Trailer winch off road dunp, fuel, tractor trailer
asphalt oil distributor, off road water truck

GROUP 5: Mechani cs
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*GROUP 6: Truck drivers, on hazardous waste renpval work on a
state or federally designated hazardous waste site where

the truck driver is in direct contact with hazardous

mat eri al s and when personal protective equipnent is

required for respiratory, skin and eye protection

the teanster shall receive $2.25 per hour in addition to

the regul ar rate of pay including overtine pay.

VWELDERS - Receive rate prescribed for craft perforning operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |isted nay be added after
award only as provided in the | abor standards contract clauses
(29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU' designation neans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations

i ndi cate uni ons whose rates have been determ ned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an exi sting published wage determ nation
a survey underlying a wage determ nation

* a Wage and Hour Division letter setting forth a
position on a wage determ nation matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summari es of surveys, should be with the Wage and Hour

Regi onal Office for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Deternminations. Wite to:

Branch of Constructi on Wage Determ nations
Wage and Hour Division

U S. Department of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
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revi ew and reconsideration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi ni strator

U S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngton, D. C. 20210

The request shoul d be acconpanied by a full statement of the
interested party's position and by any infornation (wage paynent
data, project description, area practice naterial, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Adm nistrative Review
Board (fornerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board

U S. Departnment of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Adm nistrative Review Board are final
END OF GENERAL DECI SI ON
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SECTI ON 01060

SAFETY

PART 1 GENERAL

1.

1 SCOPE OF SECTI ON

The work specified in this section includes the devel opnent and enforcenent
of a safety and acci dent prevention program

.2 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnation only.

ENG NEERI NG MANUALS ( EM

EM 385-1-1 (1996) U.S. Arny Corps of Engineers Safety
and Heal th Requirenments Manual

NOTE: EM 385-1-1 and its changes are avail abl e at

http://ww. hg. usace. army. m | / soh/ EM385/ 385TCC. ht m The Contractor shall be
responsi ble for conplying with the current edition and all changes posted
on the web as of the effective date of this solicitation.

U S. ARW CORPS OF ENG NEERS ( PHI LADELPHI A DI STRI CT)

Li berty from Accidents Program (1996) Phil adel phia District Awards
Program

.3 SUBM TTALS

Covernment approval is required for submittals with a "G' designation;
submttals not having a "G' designation are for information only. Wen
used, a designation following the "G' designation identifies the office
that will reviewthe submttal for the Governnent. The follow ng shall be
submitted in accordance with Section 01330 SUBM TTAL PROCEDURES:

NOTE: Any subnittals classified as "SD-01 Preconstruction Submittal s" are
submittals required to be submitted to, and approved by, the office
i ndicated prior to nobilization to the contract work site. Al other
submttals, classified as "SD-02" through "SD-11," shall be submitted to,

and approved or reviewed by, the office indicated prior to comencing the
particular task to which the submttal is associ ated.

SD- 01 Preconstruction Submttals

Qualifications; G COR

Nane and qualifications of the Contractor's proposed safety
representative.

Acci dent Prevention Plan; G COR

An acci dent prevention plan, prepared by the prime Contractor for
the specific work, inplenenting in detail the pertinent

Section 01060 Page 1
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requi renents of EM 385-1-1 shall be subnitted for approval prior
to the start of work. A suggested format for the accident
prevention plan is included in EM 385-1-1, Appendix A. The plan
shal |l be prepared for all sites and shall include, but is not
l[imted to, the topic areas listed in Appendix A therein and the
requi renents of the Paragraph entitled: SAFETY AND HEALTH
PROVI SI ONS. Each topic shall be devel oped in a concise manner to
i ncl ude managenent and operational aspects.

SD-07 Certificates
Activity Phase Hazard Analysis Plan; G COR
Prior to begi nning each major phase of work, an activity hazard
anal ysis (phase plan) shall be prepared by the Contractor for that
phase of work and subnmitted for approval. The suggested fornat
for the analysis is contained in Figure 1-1 of EM 385-1-1. A
phase is defined as an operation
i nvol ving a type of work presenting hazards not experienced in
previ ous operations or where a new subcontractor or work crewis
to performwrk. The analysis shall address the hazards for each
activity perfornmed in the phase and shall present the procedures
and saf eguards necessary to elimnate the hazards or reduce the
risk to an acceptable |evel.
Saf ety Meeting Reports.

Qutline reports of all weekly and nmonthly safety neeting shall be
subm tted.

Acci dent Reports.

A witten report for all accidents utilizing ENG FORM 3394 shal
be submitted within 24 hours follow ng such accidents.

OSHA 200 Log.
Contractor's OSHA 200 Log of Injuries shall be submitted nonthly.
Fl oating Plant Inspection; G COR].

A copy of the annual inspection of all plants, not subject to
Coast Cuard inspection, shall be subnmitted prior to start of work.

1.4  CGENERAL
Worker safety is of paranpunt inportance. The Contractor shall conply with
the Contract C ause entitled: ACCIDENT PREVENTI ON, EM 385-1-1, the
Phi | adel phia District's Liberty from Acci dents Program and all ot her
requi renents as specified herein
PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTI ON
3.1 SAFETY PROGRAM
EM 385-1-1 and all subsequent revisions referred to in the Contract C ause

entitled: ACCI DENT PREVENTI ON of this contract, are hereby suppl enmented as

Section 01060 Page 2
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foll ows:

a. The Contractor shall designate an enpl oyee to be the safety
representati ve who shall be responsible for safety matters and acci dent
prevention activities. This safety representative shall have no ot her
responsibilities. Such duties shall include: (1) assuring applicable safety
requi renents are incorporated in work nmethods and (2) inspecting the work
to ensure that daily safety measures and instructions are inplenmented and
docunented. The proposed safety representative's name and qualifications
shall be submitted in witing for approval by the Contracting Oficer
Thi s individual shall have prior experience as a safety representative or
be able to denpnstrate famliarity and understanding of the safety
requi renents over a prescribed trial period. The safety representative
shal |l have the authority to act on behalf of the Contractors general
management to take whatever action is necessary to assure conpliance with
safety requirenents. The safety representative is required to be on the
site when work is being perforned in accordance with EM 385-1-1.

b. Prior to comencenent of any work at the job site, a preconstruction
safety nmeeting will be held between the Contractor's safety representative
and the Contracting Oficer to discuss the Contractor's safety program and
to review the Accident Prevention Plan and Activity Phase Hazard Anal ysis
Plan for the first phase of work.

c. Subsequent jobsite safety neetings shall be held as foll ows:

(1) A safety neeting shall be held at |east once a nonth, docunented
wi th subject and attendees, for all supervisors on the project to review
past activities, to plan ahead for new or changed operations and to
establ i sh safe worki ng procedures to anticipated hazards. An outline
report of each nonthly neeting shall be submitted to the Contracting
Oficer.

(2) At least one safety nmeeting shall be conducted weekly, or
whenever new crews begin work, by the appropriate field supervisors or
foremen for all workers. An outline report of the neeting giving date,
ti me, attendance, subjects discussed and who conducted the neeting shall be
prepared and furnished to the Contracting Oficer

.2 PHI LADELPHI A DI STRI CT LI BERTY FROM ACCI DENTS PROGRAM

The Phil adel phia District Liberty from Accidents Programis hereby

i ncorporated as part of these specifications. The Liberty from Accidents
Program rewards Contractors who exceed safety standards. The program
provides local and District-wi de awards on a quarterly and annual basis.

a. The Contractor will be evaluated for awards and the final perfornmance
evaluation in safety on the frequency rate for the project. The frequency
rate is calculated by the foll owi ng equation: frequency = (nunber of | ost
ti me accidents x 200, 000) divided by the nunber of nman-hours for the
project. The Contractor shall have a proactive safety plan as outlined in
the Liberty from Acci dents Program

b. The Contractor eval uation procedure for the safety category shall be
as follows:

RATI NG CONTRACTOR FREQUENCY RATE

Qut st andi ng Less than or equal to 0.25.

Section 01060 Page 3
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Above Aver age Greater than 0.25 but |less than or equal to 0.75.
Satisfactory Greater than 0.75 but |less than or equal to 0.84.
Mar gi nal Greater than 0.84 but |less than or equal to 1.95
Unsati sfactory Greater than 1.95.

Ext enuating circunmstances will be considered to change the safety rating in
limted situations.

3.3 ACCI DENTS

Chargeable lost tinme accidents are to be investigated by both the
Contractor and the Contracting Oficer.

3.3.1 Acci dent Reporting

EM 385-1-1 and the Contract Cl ause entitled: ACCI DENT PREVENTI ON are

suppl enented as follows: The prine Contractor shall report on ENG FORM
3394, provided by the Contracting Oficer's Representative, all injuries to
enpl oyees or to subcontractor enployee, and all damage to property and/or
equi prent. Verbal notification of such accidents shall be made to the
Contracting OFficer within 8 hours of occurrence. A witten report
utilizing ENG FORM 3394 shall be submitted to the Contracting Oficer
within 24 hours foll owing such accidents. The report shall include the
fol | owi ng:

a. A description of the circunstances |eading up to the accident, the
cause of the accident, and corrective neasures taken to prevent recurrence.

b. A description of the injury and name and | ocation of the nedica
facility renderi ng exanm nation and treatnent.

c. A statenment as to whether or not the enployee was permitted to return
to work after exami nation and treatnent by the medical facility, and if
not, an estimte or statement of the nunber of days lost fromwork. If
t here have been days |lost fromwork, the enployee must be re-exani ned and
declared fit to resune work as of the date of the report.
3.4 OSHA REQUI REMENTS
3.4.1 CsHA 200 Log

A copy of the Contractor's OSHA 200 Log of Injuries shall be submitted in
accordance with the Paragraph entitled: SUBM TTALS.

3.4.2 OSHA | nspecti ons

The Contractor shall inmediately notify the Contracting O ficer when an
OSHA Conpliance Oficial (Federal or State representative) presents

credentials and informs the Contractor that the workplace will be inspected
for OSHA conpliance. The Contractor shall also notify the Contracting
O ficer upon determnation that an exit interview w |l take place upon

conpl etion of the OSHA inspection

3.5 MEASUREMENT AND PAYMENT
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No separate neasurement or payment will be made for the work specified in
this section and all costs in connection therewith shall be included in the
costs of all the bid itens.

-- End of Section --
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SECTI ON 01325

PROJECT SCHEDULE

PART 1 GENERAL

1

1 SCOPE OF SECTI ON

The work specified in this section includes the devel opment and nai nt enance
of a project schedule to be used to neasure the progress of the work, to
aid in evaluating tine extensions, and to provide the basis of all progress
payments.

.2 REFERENCES

The publications listed below forma part of the specification to the
extent referenced. The publications are referenced in the text by basic
desi gnation only.

ENG NEERI NG REGULATI ONS ( ER)

ER 1-1-11 (1995) Progress, Schedul es, and Network
Anal ysi s Systens

.3 SUBM TTALS

Covernment approval is required for submittals with a "G' designation;
submttals not having a "G' designation are for information only. Wen
used, a designation following the "G designation identifies the office
that will reviewthe submittal for the Governnent. The follow ng shall be
submtted in accordance with Section 01330 SUBM TTAL PROCEDURES:

SD-07 Certificates
Proj ect Schedule; G COR
Si x copies of the project schedule, including all requirements as

specified herein, shall be submitted within 15 cal endar days after
recei pt by the Contractor of the notice to proceed.

PART 2 PRODUCTS (Not Appl i cabl e)

PART 3 EXECUTI ON

3.

1 GENERAL REQUI REMENTS

Pursuant to the Contract C ause, SCHEDULE FOR CONSTRUCTI ON CONTRACTS, a
Proj ect Schedul e as descri bed bel ow shall be prepared. The scheduling of
construction shall be the responsibility of the Contractor. Contractor
management personnel shall actively participate in its devel opnent.
Subcontractors and suppliers working on the project shall also contribute
i n devel opi ng and mai ntai ni ng an accurate Project Schedule. The approved
Proj ect Schedule shall be used to neasure the progress of the work, to aid
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in evaluating time extensions, and to provide the basis of all progress
payments.

.2 BASI S FOR PAYNMENT

The schedul e shall be the basis for nmeasuring Contractor progress. Lack of

an approved schedul e or scheduling personnel will result in an inability of
the Contracting Officer to evaluate Contractor's progress for the purposes
of payment. Failure of the Contractor to provide all information, as

specified bel ow, shall result in the disapproval of the entire Project
Schedul e subni ssion and the inability of the Contracting Oficer to

eval uate Contractor progress for paynment purposes. |In the case where

Proj ect Schedul e revi sions have been directed by the Contracting Oficer
and those revisions have not been included in the Project Schedule, the
Contracting O ficer may hold retainage up to the maxi num al | owed by
contract, each payment period, until revisions to the Project Schedul e have
been made.

.3 PROJECT SCHEDULE

The conputer software systemutilized by the Contractor to produce the
Proj ect Schedul e shall be capable of providing all requirements of this
specification. Failure of the Contractor to neet the requirenents of this
specification shall result in the disapproval of the schedule. Mnua

nmet hods used to produce any required information shall require approval by
the Contracting Oficer.

. 3.1 Use of the Critical Path Mt hod

The Critical Path Method (CPM of network cal cul ation shall be used to
generate the Project Schedule. The Contractor shall provide the Project
Schedul e in the Precedence Di agram Met hod (PDM) .

.3.2 Level of Detail Required

The Project Schedule shall include an appropriate |level of detail. Failure
to devel op or update the Project Schedule or provide data to the
Contracting OFficer at the appropriate |evel of detail, as specified by the
Contracting O ficer, shall result in the disapproval of the schedule. The
Contracting OFficer will use, but is not Iimted to, the follow ng

conditions to determne the appropriate level of detail to be used in the
Proj ect Schedul e:

.3.2.1 Activity Durations

Contractor subm ssions shall follow the direction of the Contracting

O ficer regarding reasonable activity durations. Reasonable durations are
those that allow the progress of activities to be accurately determ ned

bet ween payment periods (usually less than 2 percent of all non-procurenent
activities' Original Durations are greater than 20 days).

.3.2.2 Procurenent Activities

Tasks related to the procurement of |long | ead materials or equi pnent shal
be included as separate activities in the project schedule. Long |ead
mat eri al s and equi prent are those materials that have a procurenment cycle
of over 90 days. Exanples of procurement process activities include, but
are not limted to: submittals, approvals, procurenent, fabrication, and
delivery.
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3.3.2.3 CGovernment Activities

Covernment and ot her agency activities that could inpact progress shall be
shown. These activities include, but are not linmted to: approvals,

i nspections, utility tie-in, Government Furnished Equi pnent (GFE) and
Notice to Proceed (NTP) for phasing requiremnents.

3.3.2.4 Responsibility

Al activities shall be identified in the project schedule by the party
responsi ble to performthe work. Responsibility includes, but is not
l[imted to, the subcontracting firm contractor work force, or government
agency performng a given task. Activities shall not belong to nore than
one responsi ble party. The responsible party for each activity shall be
identified by the Responsibility Code.

3.3.2.5 VWor k Areas

Al activities shall be identified in the project schedule by the work area
in which the activity occurs. Activities shall not be allowed to cover
nore than one work area. The work area of each activity shall be
identified by the Wirk Area Code.

3.3.2.6 Modi fication or C ai m Nunber

Any activity that is added or changed by contract nodification or used to
justify claimed tine shall be identified by a mod or clai mcode that
changed the activity. Activities shall not belong to nore than one

nodi fication or claimitem The nodification or claimnunber of each
activity shall be identified by the Mod or C ai m Nunber. \Whenever
possi bl e, changes shall be added to the schedul e by addi ng new activities.
Exi sting activities shall not normally be changed to reflect nodifications.

3.3.2.7 Bid Item

Al activities shall be identified in the project schedule by the Bid Item
to which the activity belongs. An activity shall not contain work in nore
than one bid item The bid itemfor each appropriate activity shall be
identified by the Bid Item Code.

3.3.2.8 Phase of Wbrk

Al activities shall be identified in the project schedule by the phases of
work in which the activity occurs. Activities shall not contain work in
nore than one phase of work. The project phase of each activity shall be
by the uni que Phase of Wbrk Code.

3.3.2.9 Cat egory of Wbrk

All Activities shall be identified in the project schedule according to the
category of work which best describes the activity. Category of work
refers, but is not limted, to the procurenent chain of activities

i ncluding such itens as submittals, approvals, procurenment, fabrication
delivery, installation, start-up, and testing. The category of work for
each activity shall be identified by the Category of Wrk Code.

3.3.2.10 Feature of Wrk
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Al activities shall be identified in the project schedul e according to the
feature of work to which the activity belongs. Feature of work refers, but
isnot limted to, a work breakdown structure for the project. The feature
of work for each activity shall be identified by the Feature of Wrk Code.

.3.3 Schedul ed Project Conpletion
The schedul e interval shall extend from NTP to the contract conpletion date.
.3.3.1 Project Start Date

The schedul e shall start no earlier than the date on which the NTP was
acknow edged. The Contractor shall include as the first activity in the
project schedule an activity called "Start Project”. The "Start Project”
activity shall have an "ES" constraint date equal to the date that the NTP
was acknow edged, and a zero day duration

.3.3.2 Constraint of Last Activity

Conpl etion of the last activity in the schedule shall be constrained by the
contract conpletion date. Calculation on project updates shall be such
that if the early finish of the last activity falls after the contract
conpletion date, then the float cal culation shall reflect a negative fl oat
on the critical path. The Contractor shall include as the last activity in
the project schedule an activity called "End Project". The "End Project"
activity shall have an "LF" constraint date equal to the conpletion date
for the project, and a zero day duration

.3.3.3 Early Project Conpletion

In the event the project schedul e shows conpletion of the project prior to
the contract conpletion date, the Contractor shall identify those
activities that have been accel erated and/ or those activities that are
scheduled in parallel to support the Contractor's "early" conpletion
Contractor shall specifically address each of the activities noted in the
narrative report at every project schedul e update period to assist the
Contracting O ficer in evaluating the Contractor's ability to actually
conplete prior to the contract period.

.3.4 Interim Conpl eti on Dates

Contractually specified interimconpletion dates shall al so be constrained
to show negative float if the early finish date of the last activity in
that phase falls after the interimconpletion date.

.3.4.1 Start Phase

The Contractor shall include as the first activity for a project phase an
activity called "Start Phase X' where "X' refers to the phase of work. The
"Start Phase X' activity shall have an "ES" constraint date equal to the
date on which the NTP was acknow edged, and a zero day duration.

.3.4.2 End Phase
The Contractor shall include as the last activity in a project phase an
activity called "End Phase X' where "X' refers to the phase of work. The

"End Phase X' activity shall have an "LF" constraint date equal to the
conpletion date for the project, and a zero day duration
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3.3.4.3 Phase X

The Contractor shall include a hamock type activity for each project phase
call ed "Phase X' where "X' refers to the phase of work. The "Phase X'
activity shall be logically tied to the earliest and latest activities in

t he phase.

3.3.5 Def ault Progress Data Disall owed

Actual Start and Finish dates shall not be automatically updated by default
mechani snms that may be included in CPM scheduling software systens. Actua
Start and Finish dates on the CPM schedul e shall match those dates provided
from Contractor Quality Control Reports. Failure of the Contractor to
docunent the Actual Start and Finish dates on the Daily Quality Contro
report for every in-progress or conpleted activity, and failure to ensure
that the data contained on the Daily Quality Control reports is the sole
basi s for schedul e updating shall result in the disapproval of the
Contractor's schedule and the inability of the Contracting Oficer to

eval uate Contractor progress for paynent purposes. Updating of the percent
conplete and the remai ning duration of any activity shall be independent
functions. Program features which cal cul ate one of these parameters from
the other shall be disabl ed.

3.3.6 Qut - of - Sequence Progress

Activities that have posted progress w thout all preceding |ogic being

sati sfied (Qut-of-Sequence Progress) will be allowed only on a case-by-case
approval of the Contracting O ficer. The Contractor shall propose |ogic
corrections to elimnate all out of sequence progress or justify not
changi ng the sequencing for approval prior to subnmitting an updated project
schedul e.

3.3.7 Negati ve Lags

Lag durations contained in the project schedule shall not have a negative
val ue.

3.4 PROJECT SCHEDULE SUBM SSI ONS

The Contractor shall provide the subm ssions as described below. The data
di sk, reports, and network diagrans required for each subm ssion are
cont ai ned i n paragraph SUBM SSI ON REQUI REMENTS.

3.4.1 Initial Project Schedul e Subm ssion

The Initial Project Schedule shall be submitted for approval within 15

cal endar days after NTP. The schedul e shall provide a reasonabl e sequence
of activities which represent work through the entire project and shall be
at a reasonable | evel of detail

3.4.2 Peri odi ¢ Schedul e Updat es

Based on the result of progress meetings, specified in "Periodic Progress
Meetings," the Contractor shall submit periodic schedul e updates. These
subm ssi ons shall enable the Contracting Oficer to assess Contractor's
progress. |If the Contractor fails or refuses to furnish the information
and project schedul e data, which in the judgerment of the Contracting

O ficer or authorized representative is necessary for verifying the
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Contractor's progress, the Contractor shall be deemed not to have provided
an estimate upon which progress payment may be made.

. 4.3 Standard Activity Coding Dictionary

The Contractor shall use the activity coding structure defined in the
St andard Data Exchange Format (SDEF) in ER 1-1-11, Appendix A. This exact
structure is mandatory, even if some fields are not used.

.5 SUBM SSI ON REQUI REMENTS

The following itens shall be submitted by the Contractor for the
[prelimnary subm ssion], initial subm ssion, and every periodic project
schedul e update throughout the life of the project:

.5.1 Dat a Di sks

Two data di sks containing the project schedule shall be provided. Data on
t he di sks shall adhere to the SDEF format specified in ER 1-1-11, Appendi x
A

.5.1.1 File Medi um

Required data shall be subnmitted on 3.5 disks, formatted to hold 1.44 MB of
data, under the MsS-DOS Version 5. or 6.x, unless otherw se approved by the
Contracting O ficer.

.5.1.2 Di sk Labe

A permanent exterior |abel shall be affixed to each disk submtted. The

| abel shall indicate the type of schedule ([Prelimnary], Initial, Update,
or Change), full contract nunber, project nane, project |ocation, data
dat e, name and tel ephone nunber or person responsible for the schedul e, and
the M5-DOS version used to format the disk.

.5.1.3 Fil e Nane

Each file submtted shall have a nane related to either the schedul e data
date, project name, or contract nunmber. The Contractor shall develop a
nam ng convention that will ensure that the nanes of the files subnmitted
are unique. The Contractor shall submit the file nam ng convention to the
Contracting O ficer for approval.

.5.2 Narrative Report

A Narrative Report shall be provided with the [prelimnnary], initial, and
each update of the project schedule. This report shall be provided as the
basis of the Contractor's progress payment request. The Narrative Report
shall include: a description of activities along the 2 npst critica

paths, a description of current and anticipated problem areas or del ayi ng
factors and their inpact, and an explanation of corrective actions taken or
required to be taken. The narrative report is expected to relay to the
Covernment, the Contractor's thorough analysis of the schedul e output and
its plans to conpensate for any problenms, either current or potenti al

whi ch are reveal ed t hrough that anal ysis.

.5.3 Approved Changes Verification

Only project schedul e changes that have been previously approved by the
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Contracting O ficer shall be included in the schedul e subm ssion. The
Narrative Report shall specifically reference, on an activity by activity
basi s, all changes made since the previous period and rel ate each change to
docunent ed, approved schedul e changes.

.5.4 Schedul e Reports

The format for each activity for the schedule reports |listed bel ow shal
contain: Activity Nunmbers, Activity Description, Oiginal Duration

Remai ning Duration, Early Start Date, Early Finish Date, Late Start Date,
Late Finish Date, Total Float. Actual Start and Actual Finish Dates shal
be printed for those activities in progress or conpleted.

.5.4.1 Activity Report
Alist of all activities sorted according to activity numnber.
.5.4.2 Logi ¢ Report

A list of Preceding and Succeeding activities for every activity in
ascendi ng order by activity nunber. Preceeding and succeeding activities
shall include all information |isted above in paragraph Schedul e Reports.
A blank line shall be |left between each activity grouping.

.5.4.3 Total Fl oat Report

Alist of all inconplete activities sorted in ascending order of tota
float. Activities which have the sanme anount of total float shall be
listed in ascending order of Early Start Dates. Conpleted activities shal
not be shown on this report.

.5.4. 4 Ear ni ngs Report

A conpilation of the Contractor's Total Earnings on the project fromthe
NTP until the nost recent Monthly Progress Meeting. This report shal
reflect the Earnings of specific activities based on the agreenents made in
the field and approved between the Contractor and Contracting Oficer at
the nobst recent Monthly Progress Meeting. Provided that the Contractor has
provi ded a conpl ete schedul e update, this report shall serve as the basis
of determ ning Contractor Paynment. Activities shall be grouped by bid item
and sorted by activity nunbers. This report shall: sumall activities in
a bid itemand provide a bid itempercent; and conplete and sumall bid
items to provide a total project percent conplete. The printed report

shall contain, for each activity: the Activity Nunber, Activity
Description, Oiginal Budgeted Anmount, Total Quantity, Quantity to Date,
Percent Conpl ete (based on cost), and Earnings to Date.

.5.5 Net wor k Di agr am

The networ k di agram shall be required on the initial schedul e subm ssion
and on nonthly schedul e updat e submi ssions. The network di agram shal
depict and display the order and interdependence of activities and the
sequence in which the work is to be acconplished. The Contracting Oficer
will use, but is not limted to, the following conditions to review
conpliance with this paragraph

.5.5.1 Cont i nuous FI ow

Di agrams shall show a continuous flow fromleft to right with no arrows
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fromright to left. The activity nunber, description, duration, and
estimated earned val ue shall be shown on the diagram

.5.5.2 Project M| estone Dates

Dat es shall be shown on the diagramfor start of project, any contract
required interimconpletion dates, and contract conpletion dates.

.5.5.3 Critical Path

The critical path shall be clearly shown.

.5.5.4 Bandi ng

Activities shall be grouped to assist in the understanding of the activity

sequence. Typically, this floww Il group activities by category of work,
work area and/or responsibility.

.5.5.5 S- Curves

Ear ni ngs curves showi ng projected early and | ate earnings and earnings to
dat e.

.6 PERI ODI C PROGRESS MEETI NGS

Progress neetings to discuss paynment shall include a nmonthly onsite neeting
or other regular intervals nutually agreed to at the preconstruction
conference. During this neeting the Contractor shall describe, on an
activity by activity basis, all proposed revisions and adjustments to the
project schedule required to reflect the current status of the project.

The Contracting Officer will approve activity progress, proposed revisions,
and adj ustnments as appropriate.

.6.1 Meeting Attendance

The Contractor's Project Manager and Schedul er shall attend the regul ar
progress neeting.

.6.2 Updat e Submi ssion Fol |l owi ng Progress Meeting

A conpl ete update of the project schedul e containing all approved progress,
revi sions, and adjustnents, based on the regul ar progress neeting, shall be
submtted not later than 4 working days after the nonthly progress neeting.
.6.3 Progress Meeting Contents

Update information, including Actual Start Dates, Actual Finish Dates,
Remai ni ng Durations, and Cost-to-Date shall be subject to the approval of
the Contracting Officer. As a mininum the Contractor shall address the
following items on an activity by activity basis during each progress

neeti ng.

.6.3.1 Start and Fini sh Dates

The Actual Start and Actual Finish dates for each activity currently
i n-progress or conpleted

.6.3.2 Ti me Conpl etion
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The estimated Remai ning Duration for each activity in-progress. Tinme-based
progress cal cul ations shall be based on Remmining Duration for each
activity.

.6.3.3 Cost Conpl eti on

The earnings for each activity started. Payment will be based on earnings
for each in-progress or conpleted activity. Paynent for individua
activities will not be made for work that contains quality defects. A

portion of the overall project anmount may be retained based on del ays of
activities.

.6.3.4 Logi ¢ Changes

Al'l 1ogic changes pertaining to NTP on change orders, change orders to be
i ncorporated into the schedul e, contractor proposed changes in work
sequence, corrections to schedule logic for out-of-sequence progress, |ag
durations, and other changes that have been made pursuant to contract
provi sions shall be specifically identified and di scussed.

.6.3.5 O her Changes

O her changes required due to delays in conpletion of any activity or group
of activities include: 1) delays beyond the Contractor's control, such as
strikes and unusual weather. 2) delays encountered due to subnmittals,
CGovernment Activities, deliveries or work stoppages which make re-planni ng
the work necessary. 3) Changes required to correct a schedul e which does
not represent the actual or planned prosecution and progress of the work.

.7 REQUESTS FOR Tl ME EXTENSI ONS

In the event the Contractor requests an extension of the contract
conpletion date, or any interimmlestone date, the Contractor shal

furnish the following for a determ nation as to whether or not the
Contractor is entitled to an extension of time under the provisions of the
contract: justification, project schedule data, and supporting evidence as
the Contracting O ficer may deem necessary. Subm ssion of proof of delay,
based on revised activity logic, duration, and costs (updated to the
specific date that the delay occurred) is obligatory to any approvals.

.7.1 Justification of Delay

The project schedule shall clearly display that the Contractor has used, in
full, all the float tinme available for the work involved with this request.
The Contracting Officer's determination as to the nunmber of allowabl e days
of contract extension shall be based upon the project schedul e updates in
effect for the tine period in question, and other factual information
Actual delays that are found to be caused by the Contractor's own actions,
which result in the extension of the schedule, will not be a cause for a
time extension to the contract conpletion date.

.7.2 Submi ssi on Requi renents

The Contractor shall submit a justification for each request for a change
in the contract conpletion date of under 2 weeks based upon the nost recent
schedul e update at the tinme of the NTP or constructive direction issued for
t he change. Such a request shall be in accordance with the requirenments of
ot her appropriate Contract C auses and shall include, as a m ni mum
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a. Alist of affected activities, with their associ ated project
schedul e activity nunber.

b. A brief explanation of the causes of the change.
c. An analysis of the overall inmpact of the changes proposed.
d. A sub-network of the affected area

Activities inpacted in each justification for change shall be identified by
a unique activity code contained in the required data file.

. 7.3 Addi ti onal Subm ssion Requirenents

For any requested tine extension of over 2 weeks, the Contracting O ficer
may request an interimupdate with revised activities for a specific change
request. The Contractor shall provide this disk within 4 days of the
Contracting O ficer's request.

. 8 DI RECTED CHANGES

If the NTP is issued for changes prior to settlement of price and/or tine,
the Contractor shall submt proposed schedule revisions to the Contracting
Oficer within 2 weeks of the NTP being i ssued. The proposed revisions to
the schedule will be approved by the Contracting Oficer prior to inclusion
of those changes within the project schedule. |If the Contractor fails to
submt the proposed revisions, the Contracting Oficer may furnish the
Contractor with suggested revisions to the project schedule. The
Contractor shall include these revisions in the project schedul e unti
revisions are submitted, and final changes and inpacts have been
negotiated. |If the Contractor has any objections to the revisions

furni shed by the Contracting Oficer, the Contractor shall advise the
Contracting OFficer within 2 weeks of receipt of the revisions. Regardless
of the objections, the Contractor shall continue to update the schedul e
with the Contracting Oficer's revisions until a mutual agreement in the

revisions is reached. |If the Contractor fails to subnmit alternative
revisions within 2 weeks of receipt of the Contracting Oficer's proposed
revisions, the Contractor will be deemed to have concurred with the
Contracting O ficer's proposed revisions. The proposed revisions will then

be the basis for an equitable adjustnent for performance of the work.
.9  OMNERSH P OF FLOAT

Fl oat available in the schedule, at any time, shall not be considered for
t he exclusive use of either the Governnent or the Contractor

.10 MEASUREMENT AND PAYMENT

No separate neasurement or payment will be made for the work specified in
this section and all costs in connection therewith shall be included in the
costs of all the bid itens.

-- End of Section --
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SECTI ON 01330

SUBM TTAL PROCEDURES

PART 1 GENERAL

1.

1.

1 SCOPE OF SECTI ON

The work specified in this section includes the requirenent to conplete and
mai ntain a submittal regi ster and describes the procedures to be foll owed
for the subm ssion of submittals.

.2 SUBM TTALS

Covernment approval is required for submittals with a "G' designation;
submttals not having a "G' designation are for information only. Wen
used, a designation following the "G designation identifies the office
that will review the submittal for the Governnent. The follow ng shall be
submitted in accordance with Section 01330 SUBM TTAL PROCEDURES:
SD-07 Certificates
Revi ew and Conpl ete Submittal Register (ENG Form 4288); G COR
Update Submittal Register (ENG Form 4288); G COR

3 SUBM TTAL | DENTI FI CATI ON ( SD)

Submittals required are identified by SD nunbers and titles as foll ows:

1.

SD- 01 Preconstruction Submttals
SD-07 Certificates
SD-10 Operation and Mai ntenance Data

SD- 11 O oseout Submttals

.4 SUBM TTAL CLASSI FI CATI ON

Submttals are classified as fol |l ows:

4.1 CGover nment Approved

CGovernment approval is required for extensions of design, critical

mat eri al s, deviations, equipnent whose conpatibility with the entire system
nmust be checked, and other itenms as designated by the Contracting Oficer.
Wthin the terms of the Contract C ause entitled "Specifications and

Drawi ngs for Construction,” they are considered to be "shop draw ngs."

4.2 I nformati on Only

Al submittals not requiring Government approval will be for information
only. They are not considered to be "shop drawi ngs" within the terns of
the Contract Clause referred to above.

5 APPROVED SUBM TTALS

Section 01330 Page 1



Invitations for Bids
DACWS1- 02- B- 0002

The Contracting Oficer's approval of submittals shall not be construed as

a conplete check, but will indicate only that the general method of
construction, materials, detailing and other information are satisfactory.
Approval will not relieve the Contractor of the responsibility for any

error which may exist, as the Contractor under the Contractor Quality
Control (CQC) requirements of this contract is responsible for dinmensions,
t he desi gn of adequate connections and details, and the satisfactory
construction of all work. After submittals have been approved by the
Contracting OFficer, no resubmttal for the purpose of substituting
materials or equi pnent will be considered unl ess acconpani ed by an

expl anation of why a substitution is necessary.

.6 DI SAPPROVED SUBM TTALS

The Contractor shall make all corrections required by the Contracting
Oficer and pronptly furnish a corrected subnmittal in the formand nunber
of copies specified for the initial submittal. |If the Contractor considers
any correction indicated on the submttals to constitute a change to the
contract, a notice in accordance with the Contract C ause "Changes" shal

be given pronptly to the Contracting O ficer.

.7 W THHOLDI NG OF PAYMENT

Payment for materials incorporated in the work will not be made if required
approval s have not been obt ai ned.

. 8 GENERAL

The Contractor shall make submittals as required by the specifications.
The Contracting O ficer may request submittals in addition to those
speci fi ed when deenmed necessary to adequately describe the work covered in
the respective sections. Units of weights and neasures used on al
submttals shall be the same as those used in the contract draw ngs. Each
subm ttal shall be conplete and in sufficient detail to allow ready

determ nati on of conpliance with contract requirenents. Prior to
submttal, all itenms shall be checked and approved by the Contractor's
Quality Control (CQC) System Manager and each item shall be stanped
signed, and dated by the CQC System Manager indicating action taken
Proposed devi ations fromthe contract requirements shall be clearly
identified. Submittals shall include items such as: Contractor's,

manuf acturer's, or fabricator's draw ngs; descriptive literature including
(but not limted to) catal og cuts, diagrans, operating charts or curves;
test reports; test cylinders; sanples; O&M nmanuals (including parts list);
certifications; warranties; and other such required submttals. Submttals
requi ri ng Government approval shall be schedul ed and nmade prior to the
acquisition of the material or equi pment covered thereby. Sanples
remai ni ng upon conpl etion of the work shall be picked up and di sposed of in
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in
conpliance with existing | aws and regul ati ons.

.9 SUBM TTAL REG STER

At the end of this section is a submttal register showi ng itenms of

equi prent and materials for which submittals are required by the
specifications; this list may not be all inclusive and additiona

submttals may be required. Colums "d" thru "r" have been conpleted by the
Government. The Contractor shall conplete colums "a","b" and "c" and "s
t hrough "u". The Contractor shall review, conplete and submt, in
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triplicate, the conpleted register listing all submittals and dates, to the
Contracting Officer at the pre-dredgi ng coordi nati on neeting. |In addition
to those itens |isted on ENG Form 4288, the Contractor shall furnish
submttals for any deviations fromthe plans and specifications at the
pre-dredgi ng coordination neeting. The schedul ed need date shall be
recorded on the register for each itemfor control purposes. The approved
submttal register will become the scheduling document and will be used to
control submittals throughout the life of the contract. Scheduling shal
be coordinated with the approved construction progress chart. The
Contractor's CQC system manager shall reviewthe listing at |east every 30
days and take appropriate action to maintain an effective system Copies
of updated or corrected listings shall be submitted to the Contracting
Oficer at least every 60 days, in triplicate. Paynent will not be made
for any material or equi pnent which does not conply with contract

requi renents.

1.10 SCHEDULI NG

Submittals covering conponent itens formng a systemor itens that are
interrelated shall be scheduled to be coordi nated and subnitted
concurrently. Certifications to be submitted with the pertinent draw ngs
shal |l be so schedul ed. Adequate tine (a mninumof 30 cal endar days
exclusive of mailing tine) shall be all owed and shown on the register for
revi ew and approval. No delay damages or tine extensions will be all owed
for tine lost in late submittals.

1.11 TRANSM TTAL FORM ( ENG FORM 4025)

The sanple transmittal form (ENG Form 4025) attached to this section shal
be used for submtting both Governnent approved and information only
submttals in accordance with the instructions on the reverse side of the
form This formshall be properly conpleted by filling out all the heading
bl ank spaces and identifying each itemsubnitted. Special care shall be
exercised to ensure proper listing of the specification paragraph and/or
sheet number of the contract drawi ngs pertinent to the data submitted for
each item The Action Code definitions on reverse side of ENG FORM 4025
shal | be augmented as foll ows:

Code B - Approved, except as noted on the submittal and/or attached
sheet. Contractor shall conplete all noted actions and address al
comments prior to proceeding with those itens of work associated with and
i npacted by the noted acti ons/coments.

Code C - Conditionally approved, except as noted on the submttal and/or
attached sheet. Resubm ssion and approval are required prior to proceeding
with those itenms of work associated with and inpacted by the noted
actions/comrents. The entire subnittal, corrected to conply with the noted
actions/comments, nust be resubnitted

1.12 SUBM TTAL PROCEDURE

Par agraph (g) of Contract C ause: "Specifications and Draw ngs for

Construction,"” is nmodified as specified herein. Wiile submittals referred
toin the text may use the wording "submitted to the Contracting O ficer",
submttals will be reviewed as indicated in colum "f" of the Submitta

Regi ster (ENG Form 4288). Submittals shall be made as fol |l ows:

1.12.1 Submittals for Contracting Oficer Representative (COR) Review and
For Information Only (FIO
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The Contractor shall submit seven copies of submittals, on the submtta
regi ster indicated for Contracting O ficer Representative (COR) approval,
or, for information only (FIO, to the Contracting O ficer Representative.

COR numi | i ng address:

US Arny Corps of Engi neers
Phi | adel phia District

Attn: CENAP-OP-TS

Wanamaeker Buil di ng

100 Penn Square East

Phi | adel phia, PA 19107-3390

.12.2 Devi ati ons

For submittals which include proposed deviations requested by the
Contractor, the columm "variation" of ENG Form 4025 shall be checked. The
Contractor shall set forth in witing the reason for any devi ati ons and
annot ate such devi ations on the submttal. The CGovernment reserves the
right to rescind i nadvertent approval of submttals containing unnoted
devi ati ons.

.12.3 Conpl eti on of Work

Upon conpleting the work under this contract, the Contractor shall furnish
one set of prints of all shop drawi ngs as finally approved. These draw ngs
shal | show all changes and revisions nade up to the time the itenms covered
by the shop drawi ngs are conpl eted and accepted.”

.13 CONTROL OF SUBM TTALS

The Contractor shall carefully control his procurement operations to ensure
that each individual submittal is nade on or before the Contractor
schedul ed submittal date shown on the approved "Subnittal Register."

.14 GOVERNMENT APPROVED SUBM TTALS

Upon conpl etion of review of submittals requiring Government approval, the

submittals will be identified as having received approval by being so
stanped and dated. Three (3) copies of the submittal will be retained by
the Contracting Officer and the rmaining copies of the submttal will be

returned to the Contractor

.15 | NFORVATI ON ONLY SUBM TTALS

Normal |y submittals for information only will not be returned. Approval of
the Contracting Officer is not required on information only submttals.

The Government reserves the right to require the Contractor to resubmt any
itemfound not to conply with the contract. This does not relieve the
Contractor fromthe obligation to furnish material conformng to the plans
and specifications; will not prevent the Contracting O ficer fromrequiring
renoval and repl acement of nonconform ng material incorporated in the work;
and does not relieve the Contractor of the requirement to furnish sanples
for testing by the Governnent |aboratory or for check testing by the
CGovernment in those instances where the technical specifications so

prescri be.

16 STAMPS
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Stanps used by the Contractor on the submittal data to certify that the
subm ttal meets contract requirenents shall be simlar to the follow ng:

Section 01330 Page 5



Invitations for Bids
DACWS1- 02- B- 0002

CONTRACTOR

(Fi rm Name)

Appr oved

Approved with corrections as noted on submittal data and/or
attached sheets(s).

SI GNATURE

TI TLE:

DATE:

PART 2 PRODUCTS
PART 3  EXECUTI ON
3.1  MEASUREMENT AND PAYMENT
No separate neasurement or payment will be made for the work specified in

this section and all costs in connection therewith shall be included in the
costs of all the bid item

-- End of Section --
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Invitations for Bids
DACWS1- 02- B- 0002

SECTI ON 01350

DI VI NG SERVI CES

PART 1 GENERAL

1.

1 SCOPE OF SECTI ON

The work specified in this section includes the devel opnent and enforcenent
of a diving services plan.

.2 GENERAL REQUI REMENTS

Al diving performed under this contract shall be in strict accordance wth
the rules and regul ations prescribed by the U S. Navy D ving Mnual :

0910- LP-708-8000; 29 CFR Part 1910, Subpart T; 29 CFR Part 1915; the EM
385-1-1, Section 30; and ER 385-1-86, except as nodified below A
Contracting OFficer's Representative, will be designated by the Contracting
Oficer at the Post Award Conference, to act for the Contracting Oficer
for all subm ssions, directions and/or acceptance(s) required under the
specifications. There will also be an individual designated as the

Di strict Dive Coordinator.

.3 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnation only.

CORPS OF ENG NEERS ( CCE)

EM 385-1-1 (Latest Rev.) Safety and Health
Requi r enent s Manual

ER 385-1-86 (July 1994) Engi neer Regul ati on,
CGover nment Personnel Diving Operations

CCODE OF FEDERAL REGULATI ONS ( CFR)

29 CFR Part 1910 (1999) Cccupational Safety and Health
St andar ds
29 CFR Part 1915 (1999) Safety and Health Standards

Appl i cabl e to Shipyard Enpl oynent
NAVAL SEA SYSTEMS COWWAND ( NAVSEA)

0910- LP- 708- 8000 (Jan 1999) U.S. Navy Diving Mnual,
Revi si on 4

.4 SUBM TTALS

NOTE: The followi ng shall be submitted in accordance with Section 01330
SUBM TTAL PROCEDURES. These submittals are for Government acceptance. The
COR may require resubmittal of these submittals if deened necessary.

Section 01350 Page 1
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SD-07 Certificates
Di ving Pl an

Submit, for review, at |east 10 days prior to any diving
operations, three (3) copies of a Project/Task Specific Dive Plan
prior to perform ng any actual dive task or assignment. Each
separate Dive Plan will require review and acceptance by the
Contracting Officer's Representative prior to comenci ng any
diving required under this contract. A typical Dive Plan (the
Contractor may prepare a formw th the appropriate subject/item
already listed with blank spaces to be filled in as required for
each Dive Plan submtted) shall include the follow ng information
as a mni mum

a. Dive Plan for: (project and specific tasks).

b. Nane of Contractor (and diving subcontractor if required).
c. Contract Nunber.

d. Date of Dive Plan subm ssion

e. Name of diving supervisor preparing the Dive Plan

f. Description of proposed work and diving m ssion

g. Approximate tine and date dive mission will start.

h. Listing of diving equi pnent to be used.

i. Nane or type of diving platformto be used.

j. Planned depth of dive and maxi mum depth to bottom

k. Maxi mum single dive bottomtime for the planned depth of dive for
each diver.

|. Surface and underwater conditions , to include visibility,
tenmperature, thermal protection, and currents.

m Lockout/ Tagout procedures, including procedures for dealing with
di fferential pressures.

n. Listing of special tools or equipnent to be used.
o. Materials to be handled or install ed.

p. Listing by name each menber of the diving team The first tinme each
diver is enployed on the job, the Contractor shall attach to the dive
plan a qualification statenent and copy of the diver's current medica
record, giving the physician's witten report and opinion of the
diver's fitness for exposure to hyperbaric conditions, including any
[imtations to such exposure. The required qualifications statement and
current medical report shall be in accordance with EM 385-1-1. Diver's
qualification statement and nedical record need not be attached to
subsequent Dive Plans unless a diver's nedical report has expired and a

Section 01350 Page 2
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new medi cal report has been submtted.

g. Listing by name each person directly involved in topside
assi stance/ support to the dive team

r. Listing of information and equi prment required at the dive site. The
following information and work materials shall be available at the dive
site, either referenced in the Diving Operations Manual or work
materials furnished by the Contractor: U S. Navy Standard Air
Deconpression Table; Diving Log Sheets; Repetitive Dive Wrksheets;
Tabl e of No- Deconpression Air Dives; neans of direct emergency
conmuni cati ons between the dive site and the Contractor's project

of fice, the Dive Coordinator/Dive |Inspector; stop watch or equival ent,
as required to nonitor tines for each diver; standard first aid
supplies; litter or tilt board and a manual resuscitator capabl e of
adm ni steri ng oxygen; portable VHF narine band radio as required to
communi cate with vessel traffic.

s. Listing of information required at the dive site and the project

of fice; |ocal energency nedi cal assistance nanes, |ocations, and

t el ephone nunbers for ambul ance service, hospital, and doctor

enmer gency nedi cal evacuation assistance for ground and/or air
transportation facilities with point of contact nanes, |ocations and

t el ephone nunbers; nearest emergency nedical facility with hyperbaric
chanber capabl e of reconpression equivalent to 165 feet of water, with
poi nt of contact names, |ocation and tel ephone nunbers.

t. The Dive Plan shall contain the followi ng statement: "If for any
reason the diving plan, as accepted, is altered in scope of m ssion
dept h, personnel, or equiprment, the Phil adel phia District Diving
Coordi nator shall be contacted in order to review the proposed diving
plan revision prior to the actual diving operation." (24 Hrs).

Di vi ng Operations Manual

Submit, for review, at |east 15 days prior to any diving
operations, two (2) copies of a Diving Qperations Manual, which
shal | depict the Contractor's general plan for acconplishing the
di ving operations required under this contract. The D ving
Oper ati ons Manual shall be reviewed by the Contracting Officer's
Representative prior to conmencing of any diving operations under
this contract. The Diving Operations Minual shall include the
following information as a m ni mum

a. A conplete copy of 29 CFR Part 1910, Subpart T, and the Contractor's
proposed method of conplying with each of its pertinent parts.

b. U S. Navy Standard Air Deconpression Table.
c. A sanple of the Diving Log sheets to be used under this contract.

d. A sanple of the Repetitive D ve Wrksheets or equival ent (dive
profile method) to be used under this contract.

e. U S. Navy Tabl e of No-Deconpression Limts and Repetitive G oup
Desi ghati on for No-Deconpression Air Dives.

f. U S. Navy Residual Nitrogen Timetable for Repetitive Air Dives.

Section 01350 Page 3
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g. An outline of emergency comunications between the dive site and the
Contractor's project office (located at the job site);
Contractor-furni shed portable radi os, hardware, tel ephone hookup, etc.

h. An outline of proposed treatnent and energency evacuation for
drowni ng, gas enbolism deconpression sickness, or traumatic injury.

i . Emergency assistance information, including |ocation, telephone
nunbers, and nanes of nearest doctor, hospital, energency ground and
air transportation, reconpression facilities, and other appropriate
nmedi cal assi stance.

j. An Activity Hazard Analysis Plan, setting forth potential hazards,
nmeans of prevention, and actions to be taken should an acci dent

i nvol ving the potential hazard occur. M nimum coverage in the Activity
Hazard Anal ysis Plan shall include; neans of prevention and procedures
for dealing with fire, equipnment failure, and adverse environnent al
conditions, drowning, air enbolism deconpression sickness, hypoxia,
carbon di oxi de excess, carbon nonoxi de excess, strangul ation, various
type of squeezing, fouling or entanglenment, mechanical injury,

over exertion/ exhaustion, hypothernia, hypertherm a, currents caused by
hydraulic differential through the structure, and el ectrocution and
blowp if dry suits are used.

k. An outline of pre-dive briefings and equi pment checkout procedures
for daily diving activities under this contract.

. An outline of qualifications and experience requirenents for the

di ve team nmenbers, required under this contract. As a mninmum each
team menber shall have at |east one (1) year of conmercial experience
in the applicable position; divers shall have conpleted at |east four
(4) working dives to the depths required by this contract, using the
particul ar diving techniques and equi pmrent to be used under this
contract. Divers shall denonstrate that at |east one (1) of the four
(4) qualification dives was perforned in the last six (6) nmonths prior
to the contract award date.

m An outline of the nedical qualifications required for divers to be
enpl oyed under this contract. As a m nimum each diver shall neet the
certification requirements specified in 29 CFR Part 1910, Subpart T,
and EM 385-1-1, Section 30.

n. An outline of diving equi prent, maintenance procedures and
certification of analysis of air output for diving air supply
conpressors to be used under this contract. As a nmininmum the equi pnent
mai nt enance procedures shall indicate nethod of testing, frequency, and
repair nethods used. Diving air supply conpressors' output air shall be
in conformance with the following Iimts: oxygen - 20 to 22 percent by
vol urme, carbon dioxide - 1,000 ppm maxi mum carbon nonoxi de - 20 ppm
maxi mum total hydrocarbons - 25 ppm maxi num particulates - 5 ng/cubic
nmeter maxi mum and have no objectionabl e odor

0. An outline of admnistrative and record-keepi ng procedures. As a
m nimum the outline shall contain (by title of position) job
responsibilities, the chain of command, daily briefing and diving
safety orientation procedures, |og and diving-related record-keeping
responsi bilities, equipnent maintenance and pre-dive equi pnent
checklist, etc.
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Daily Logs

Submit each day, to the Contracting Oficer/Di strict Dive

Coordi nator fully conpl eted copies of the previous day's Diving
Log Sheets and any ot her work sheets prepared in conjunction with
the Diving Log Sheets.

PART 2 PRODUCTS (Not Appl i cabl e)

PART 3 EXECUTI ON

3.

1 RESTRI CTI ONS

Only surface air-supplied diving within the No-Deconpression Limts, using
the previously cited U S. Navy Diving Tables, will be permtted under this
contract, unless otherw se accepted by the Contracting O ficer. Any
deviation fromor nodification to the U S. Navy D ving Tables, proposed by
the Contractor, shall be submitted at the time the D ving Operations Manua
is submitted, with any such deviation or nodification clearly identified
for review purposes.

.2 DOCUMENTS AVAI LABI LI TY

One (1) copy of the accepted Diving Operations Manual (to be kept in D. Q)
and one (1) copy of the appropriate accepted Diving Plan shall be avail able
at the dive site while diving operations are underway.

.3 COORDI NATI ON

Al Diving activities shall be conducted with full know edge and cl ose
coordi nation with the Contracting Oficer and D ve Coordi nator. Divers
shall not enter the water or nove from prescribed | ocation wthout the
acceptance of the Dive Inspector or Dive Coordinator

.4 PRE- DI VE CHECK

Prior to the dive and at the scene of the dive, the Contractor will neet
wi th the USACE diving inspector and shall insure, as a m ninmm the
foll owi ng pre-dive checks are perforned

a. Breathing air tanks contain sufficient air supply to performthe
required work, i.e., standby air tanks are on site and full to the
capacity (3,000 psi). A pressure reading shall be taken to insure that
approxi mately 3,000 psi of breathing air is contained.

b. Al diving equi pment shall be checked for proper function prior to
di ver entry.

c. Al necessary safety equi pment specified hereinbefore are on site
and functioning properly.

d. Lockout/tagout procedures are followed and the diving supervisor is
i n possession of the key or keys.

e. Crane signals are reviewed and radi o communi cations with the crane
operator is functioning properly, when applicable.

f. Welding or cutting procedures are clearly reviewed, the proper
wel der polarity is set and precautions have been taken to insure that

Section 01350 Page 5
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el ectrocution will not occur

g. A pre-dive briefing shall be given which includes but is not limted
to, the accident managenment plan, activity hazards anal ysis, equipnent
check list, diving logs, diving conditions, and diving procedures.

.5 DI VE TEAM CREW REQUI REMENTS

The followi ng dive team nenbers are required as the mni num crew manni ng
| evel s:

Conply with EM 385-1-1, Appendix N, Table Il
.5.1 Sur face-Supplied Air Mde

Al'l working dives requiring comunications between the Divers and topside
to direct crane | oad nmovenents, etc., shall be perforned in
surface-supplied air mode. The mini num crew manning | evel consists of the
In-water Diver, Stand-by Diver, Diver Tender, and D ve Supervisor. A
menber of the crew shall be responsible for radi o conmunications and

ti mekeepi ng. Surface-supplied air gear shall include hardw re

communi cations and a diver carried air reserve.

.6 MEASUREMENT AND PAYMENT

The work specified in this section will not be nmeasured for paynent and al
costs in connection therewith shall be included in the costs of all the bid
i tem

-- End of Section --
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SECTI ON 01355

ENVI RONVENTAL PROTECTI ON

PART 1 GENERAL
1.1 SCOPE OF WORK

The work specified in this section includes the requirements for the
protection of the environment during the dredgi ng and di sposal operations.

1.2 SUMVARY

This section covers the furnishing of all |abor, material and equi prent and
performng all work required for the protection of the environnent during
dredgi ng and di sposal operations except, for those neasures set forth in

ot her sections of these specifications.

1.3  REFERENCES (Not Appli cabl e)
1.4 DEFIN TI ON OF ENVI RONVENTAL PROTECTI ON

For the purpose of this specification, environnmental protection is defined
as the retention of the environment in its natural state to the greatest
ext ent possible during dredgi ng and di sposal operations and to enhance the
natural appearance in its final condition. Environmental protection

requi res consideration of air, water, and | and resources and invol ves

noi se, solid waste-managenent and managenent of other pollutants. |In order
to prevent, and to provide for abatement and control of any environnental
pol lution arising fromthe dredgi ng and di sposal activities in performance
of this contract, the Contractor and his subcontractors shall conply with
all applicable Federal, state, and local |aws and regul ati ons and shal
obtain all necessary pernits required by sane.

1.5 SUBM TTALS

Covernment approval is required for submittals with a "G' designation;
submttals not having a "G' designation are for information only. Wen
used, a designation following the "G' designation identifies the office
that will review the submittal for the Governnent. The follow ng shall be
submitted in accordance with Section 01330 SUBM TTAL PROCEDURES:

NOTE: Any subnittals classified as "SD-01 Preconstruction Submittal s" are
submittals required to be submitted to, and approved by, the office

i ndicated prior to nobilization to the contract work site. Al other
submttals, classified as "SD-02" through "SD-11," shall be submitted to,
and approved or reviewed by, the office indicated prior to comencing the
particular task to which the submttal is associ ated.

SD-01 Preconstruction Subnittals
Location of Storage Facilities; G COR

Pl ans showi ng storage and other construction facilities shall be
subm tted for approval of the Contracting O ficer
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SD-07 Certificates
Envi ronnental Protection Plan; G COR

Prior to commencenent of the work, the Contractor shall submt to
the Contracting O ficer for approval his proposed environmental
protection plan. This shall be followed by a nmeeting with
representatives of the Contracting Oficer to devel op nutua

under standings relative to conpliance with this provision and

adm ni stration of the environmental protection program Approval
of the Contractor's plan for environnental protection wll not
relieve the Contractor of his responsibility for adequate and
continuing control of pollutants.

CGover nment Observer Accommpdati ons Pl an; G COR

Prior to commencenment of dredging work, the Contractor shal

submt to the Contracting O ficer for approval his proposed
CGover nrent observer accomodations plan as specified in this
section.

1.6 NOTI FI CATI ON

The Contracting Officer will notify the Contractor in witing of any

non- conpliance with the aforenmenti oned Federal, state, or local |aws or
regul ati ons. Such notice, when delivered to the Contractor or his

aut hori zed representative at the site of the work, shall be deened
sufficient for the purpose. The Contractor shall, after receipt of such
notice, imediately informthe Contracting O ficer of proposed corrective
action and take such action as may be approved. |If the Contractor fails or
refuses to conply pronptly, the Contracting Oficer nmay issue an order
stopping all or part of the work until satisfactory corrective action has
been taken. No part of the time |ost due to any such stop orders shall be
made subject of a claimfor extension of time or for excess costs or
damages by the Contractor.

1.7 SUBCONTRACTCRS

Conpliance with the provisions of this section by subcontractors will be
the responsibility of the Contractor.

PART 2 PRODUCTS (Not Applicable)
PART 3  EXECUTI ON

3.1 PROTECTI ON OF LAND RESOURCES
3.1.1 Gener a

The | and resources within the disposal area boundaries and outside the
l[imts of work perfornmed under this contract shall be preserved in their
present condition or be restored to a condition after conpletion of
dredging that will appear to be natural and not detract fromthe appearance
of the area. The Contractor shall confine his disposal activities to areas
defined by the plans and specifications or to Contractor furnished di sposa
areas as approved by the Contracting O ficer. The follow ng additiona

requi renents are intended to supplement the requirenments of the Contract

Cl auses.
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1.2 Preventi on of Landscape Defacenent

Except in areas indicated on the plans or specified to be cleared, the
Contractor shall not deface, injure, or destroy trees or shrubs, nor renove
or cut themw thout the authority of the Contracting O ficer. Ropes,

cabl es, or guys shall not be fastened to or attached to any existing nearby
trees for anchorages unless specifically authorized. \Were such special
enmergency use is pernitted, it shall be perforned in such a manner as to
avoi d damage to the trees. The Contractor shall in any event be responsible
for any damage resulting from such use. Were the possibility exists that
trees may be defaced, bruised, injured, or otherw se damaged by the
Contractor's equi pment or operations, the Contractor shall adequately
protect such trees. Stone, earth or other material that is displaced into
uncl eared areas shall be renoved. Mnuments and markers shall be protected
bef ore constructi on operations conmmrence.

. 1.3 Restorati on of Landscape Damage

Any tree, turfed areas or other |andscape feature scarred or danaged by the
Contractor's equi pment or operations shall be restored to a condition
satisfactory to the Contracting Oficer. Restoration of scarred and damaged
trees shall be performed in an approved nmanner by experienced worknen.
Trees damaged beyond restoration shall be renoved and di sposed of off-site
at the Contractor's expense. Trees that are to be renmpoved because of damage
shal |l be replaced at the Contractor's expense by nursery-grown trees of the
same species or a species approved by the Contracting Oficer. The size and
quality of nursery-grown trees shall also be approved by the Contracting
Oficer. Any disturbed turfed (grassed) areas shall be seeded and nul ched
as directed by the Contracting Oficer.

1.4 Location of Storage Facilities

Contractor's storage and other construction buildings, which are required
in the performance of the work, shall be | ocated upon cleared portions of
the job site and shall require the witten approval of the Contracting

O ficer. The preservation of the | andscape shall be an inperative

consi deration in the selection of all sites and in the construction of
bui | di ngs. Where buildings or platfornms are constructed on sidehills, the
Contracting OFficer may require cribbing to be used to obtain I|evel
foundati ons. Benching or leveling of earth may be perm tted, depending on
the I ocation of the proposed facility.

. 1.5 Post Construction Cl eanup or Ooliteration

The Contractor shall obliterate all signs of tenmporary construction

facilities, excess materials, or any other vestiges of construction as
directed by the Contracting Oficer. The area will be restored to near
natural conditions which will permt the growth of vegetation thereon

.2 RECORDI NG AND PRESERVI NG HI STORI CAL AND ARCHAEOLOG CAL FI NDS

Al items having any apparent historical or archaeol ogical interest which
are discovered in the course of any dredgi ng and di sposal activities shal
be carefully preserved. The Contractor shall |eave the archaeol ogical find
undi sturbed and shall inmediately report the find to the Contracting

O ficer so that proper authorities may be notified.

3 PROTECTI ON OF WATER RESOURCES
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3.3.1 CGener a

The Contractor shall not pollute any streans, rivers or waterways wth
fuels, oils, bitunens, calciumchloride, acids, insecticides, herbicides or
other harnful materials. The Contractor shall investigate and conply with
all applicable Federal, state, county, and nunicipal |aws concerning
pollution of rivers and streans.

3.3.2 Di sposa

Di sposal of any debris resulting fromthe contract work and any wastes,

ef fluents, trash, garbage, oil, grease, chem cals, etc., in or adjacent to
the work area will not be permitted. If any waste material is dunped in
unaut hori zed areas, the Contractor shall renove the material and restore
the area to its original condition. If necessary, contam nated ground shal
be excavated, disposed of as directed by the Contracting O ficer, replaced
with suitable fill material, conpacted and finished with topsoil, and
planted as required to reestablish vegetation

3.4 PROTECTI ON OF FI SH AND W LDLI FE

The Contractor shall at all tinmes performall work and take such steps
required to mnimze interference with or disturbance to fish and wildlife.
The Contractor will not be permitted to alter water flows or otherw se

di sturb native habitat adjacent to any di sposal area which, in the opinion
of the Contracting Officer, are critical to fish and wildlife.

3.5 DI SPOSAL OF DEBRI S

Al debris resulting fromdredgi ng operations shall be renoved fromthe

di sposal area sites, as directed by the Contracting O ficer, and di sposed
of at the Contractor's expense. Such disposal shall conply with al
appl i cabl e Federal, state, and local |laws. Such materials shall be renoved
fromthe disposal area sites before the date of conpletion of the work
under these specifications.

3.6 MAI NTENANCE OF POLLUTI ON, EROSI ON AND SEDI MENTATI ON CONTROL FACI LI TI ES
DURI NG CONSTRUCTI ON

During the life of this contract, the Contractor shall maintain al
facilities constructed for pollution, erosion and sedi mentation contro
under this contract as long as the operations creating the particular

pol lutant are being carried out or until the material concerned has becone
stabilized to the extent that pollution is no | onger being created. During
the contract period, the Contractor shall conduct frequent training

sessi ons on environnental protection. The curricula should include nethods
of detecting and avoiding pollution; famliarity with pollution standards,
both statutory and contractual; and installation and care of vegetative
covers, plants and other facilities to prevent and correct environnental
pol I uti on.

3.7 MEASUREMENT AND PAYMENT
No separate neasurenment or payment will be made for the work specified in

this section and all costs in connection therewith shall be included in the
costs of all the bid itens.

-- End of Section --
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SECTI ON 01420

SOURCES FOR REFERENCE PUBLI CATI ONS

PART 1 GENERAL
1.1 SCOPE OF SECTI ON

The work specified in this section includes the references and ordering
infornmation for any reference used in this specification

1.2 REFERENCES

Various publications are referenced in other sections of the specifications
to establish requirements for the work. These references are identified in
each section by docunent nunber, date and title. The docurment nunber used
inthe citation is the nunber assigned by the standards producing

organi zation, (e.g. ASTM B 564 N ckel Alloy Forgings). However, when the

st andar ds produci ng organi zati on has not assigned a nunmber to a documnent,
an identifying nunber has been assigned for reference purposes.

1.3 ORDERI NG | NFORVATI ON

The addresses of the standards publishing organizati ons whose docunents are
referenced in other sections of these specifications are |isted bel ow, and
if the source of the publications is different fromthe address of the
sponsoring organi zation, that infornation is also provided. Docunents
listed in the specifications with nunbers which were not assigned by the

st andards produci ng organi zati on should be ordered fromthe source by title
rat her than by number.

AMERI CAN SOCI ETY FOR TESTI NG AND MATERI ALS (ASTM
100 Barr Harbor Drive

West Conshohocken, PA 19428-2959

Ph: 610-832-9585

Fax: 610-832-9555

Internet: www. astmorg

AOK 6/ 00

LOK 6/ 00

NOTE: The annual ASTM Book of Standards (66 Vol) is
avail abl e for $3500.00. Prices of individual standards vary.

AVERI CAN WOOD- PRESERVERS' ASSCOCI ATl ON ( AWPA)
P. 0. Box 5690

Grandbury, TX 76049-0690

Ph: 817-326-6300

Fax: 817-326-6306

Internet: http://ww. awpa. com

ACK 8/ 00

LOK 6/ 00

NOTE: AWPA Book of Standards is published yearly @75.00;
i ndi vi dual standards may be ordered separately for $12.00 to

Section 01420 Page 1



Invitations for Bids
DACWS1- 02- B- 0002

$28. 00 each.

CODE OF FEDERAL REGULATI ONS ( CFR)
O der from

Government Printing Ofice

Washi ngton, DC 20402

Ph: 202-512-1800

Fax: 202-275-7703

Internet: http://ww.gpo. gov
ACK 8/ 00

LOK 6/ 00

CORPS OF ENG NEERS ( CCE)

O der from

U S. Arny Engi neer Waterways Experiment Station
ATTN:  Technical Report Distribution Section, Services
Branch, TIC

3909 Halls Ferry Rd.

Vi cksburg, M5 39180-6199

Ph: 601-634- 2664

Fax: 601-634-2388

Internet: www. usace.arny. ml

ACK 8/ 00

LOK 6/ 00

NOTE: COE Handbook for Concrete and Cement (Docunents w prefix
CRD-C) (1949-present; 2 Vol) free to Governnent offices; $10.00
plus $8.00 per yr for 4 qtrly supplenments to others). [|ndividual
docunents, single copies free. Oder from address above.

ENG NEERI NG MANUALS ( EM
USACE Publ i cations Depot
Attn: CEIMSP-D

2803 52nd Avenue
Hyattsville, MD 20781-1102
Ph: 301- 394- 0081

Fax: 301-394-0084

Internet: ww. usace.arny. ml
AOK 8/ 00

LOK 6/ 00

ENG NEERI NG REGULATI ONS ( ER)
USACE Publ i cations Depot
Attn: CEIM SP-D

2803 52nd Avenue
Hyattsville, MD 20781-1102
Ph: 301-394-0081

Fax: 301-394-0084

Internet: ww. usace.arny. ml
AOK 8/00

LOK 6/ 00

FEDERAL SPECI FI CATI ONS ( FS)
Order from

Ceneral Services Adm nistration
Federal Supply Service Bureau
470 L' Enfant Plaza, S.W

Washi ngton, DC 20407

Ph: 202-619-8925
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Fax: 202-619-8978
Internet: http://pub.fss.gsa.gov/

NAVAL SEA SYSTEMS COWWAND ( NAVSEA)

Def ense Distribution Depot Susquehanna PA
(BLDG 05 for unclassified pubs/docs)
(BLDG 208 for classified pubs/docs)

5450 Carlisle Pike

Mechani csburg, PA 17055-0789

Tel ephone: (215) 697-4374 (Cash Sal es)
(215) 697-2237 (Custoner Service)

U S. ARMY CORPS OF ENG NEERS ( PHI LADELPHI A DI STRI CT)
100 Penn Sqguare East

Wanamaeker Buil di ng

Phi | adel phia, PA 19107

Ph: 215-656- 6519/ 6520

PRODUCTS

EXECUTI ON

End of Section --

Section 01420 Page 3



THISPAGE HASBEEN LEFT INTENTIONALLY BLANK



Invitations for Bids
DACWS1- 02- B- 0002

SECTI ON 01450

CONTRACTOR QUALI TY CONTROL (CQQO)

PART 1 GENERAL

1.

1.

1 SCOPE OF SECTI ON

The Contractor shall establish and maintain an effective quality control
systemin conpliance with the Contract C ause entitled: "lnspection of
Construction."” The quality control systemshall consist of plans,
procedures, and organi zati on necessary to provide materials, equipnent,
wor kmanshi p, fabrication, and dredgi ng operations which conply with
contract requirenents.

.2 REFERENCES (Not Appli cabl e)

.3 SUBM TTALS

Covernment approval is required for submittals with a "G' designation;
submttals not having a "G' designation are for information only. Wen
used, a designation following the "G designation identifies the office
that will review the submittal for the Governnent. The follow ng shall be
submitted in accordance with Section 01330 SUBM TTAL PROCEDURES:

SD-07 Certificates
Final Quality Control Plan; G COR

The Contractor shall furnish for review by the Governnent, not
later than 10 days after receipt of Notice to Proceed, the
Contractor Quality Control (CQC) Plan proposed to inplenment the
requi renents of Contract C ause entitled "lnspection of
Construction". The plan shall identify personnel, procedures,
instructions, tests, records, and fornms to be used.

InterimQality Control Plan; G COR
The Government will consider an interimplan for the first 30 days
of operation. This plan shall be subnmitted at the Pre-Dredging
Coor di nati on Meeti ng.
Notification of Proposed Changes to the Quality Control Plan; G COR
Proposed changes to the Contractor quality control plan shall be
subm tted for approval a mninmum of seven cal endar days prior to
any proposed change.

SD-11 C oseout Subnittals
I nspection Reports; G COR
Daily quality control reports including preparatory and initial
phase mi nutes shall be subnitted on a daily basis as specified in

par agraph "Docunent ati on".

4 PRE- DREDG NG COORDI NATI ON MEETI NG
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Before the start of dredging, the Contractor shall meet with the
Contracting O ficer (CO or his authorized representatives (COR) and

di scuss the Contractor's quality control system During the neeting, a
mut ual under st andi ng of the systemdetails shall be devel oped, including
the forms for recording the CQC operations, control activities, testing,
adm ni stration of the systemfor both onsite and offsite work, and the
interrelationship of Contractor's nmanagenment and control with the
CGovernment's inspection. Mnutes of the nmeeting shall be prepared and
signed by both the Contractor and the CO or COR The m nutes shall becone a
part of the contract file. There may al so be occasi ons when subsequent
conferences will be called to reconfirm nmutual understandi ngs.

PART 2 PRODUCTS (Not Appl i cabl e)

PART 3 EXECUTI ON

3.

3.

3.

1 QUALI TY CONTROL PLAN
1.1 Cener al

If the Contractor fails to submt an acceptable QC plan within the tinme
herein prescribed, the COor COR may refuse to allow dredging to start if
an acceptable interimplan is not furnished or withhold funds from progress
paynments in accordance with the Contract C ause entitled: "Paynents Under

Fi xed-Price Construction Contracts" until such time as the Contractor
submts an acceptable final plan

1.2 Quality Control Plan

This plan shall include as a mnimm the foll ow ng:

a. A description of the QC organization, including a chart show ng
lines of authority and acknow edgnent that the Contractor (C staff
shal | inmplenent the three phase control systemfor all aspects of the
wor k specified and shall report to the project nanager or soneone

hi gher in the Contractor's organi zation

b. The name, qualifications, duties, responsibilities and authorities
of each person assigned a QC function

c. Acopy of the letter to the QC manager signed by an authorized
official of the firm which describes the responsibilities and
del egates the authorities of the QC manager shall be furnished.

d. Procedures for scheduling and nanagi ng submittals, including chose
of subcontractors, offsite fabricators, suppliers and purchasi ng agents.

e. Control testing procedures for each specific test. (Laboratory nust
be Corps of Engineers certified.)

f. Reporting procedures including proposed reporting fornats.

g. Alist of the definable features of work. A definable feature of
work is a task which is separate and distinct fromother tasks and has
separate control requirenents.

1.3 Accept ance of Pl an

Acceptance of the Contractor's QC Plan is required prior to the start of
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dredgi ng. Acceptance is conditional and will be predicated on satisfactory
performance during the contract period. The Government reserves the right
to require the Contractor to make changes in his QC Plan and operations as
necessary to obtain the quality specified.

1.4 Notification of Changes

After acceptance of the QC Plan, the Contractor shall notify the COin
witing of any proposed changes. Proposed changes are subject to acceptance
by the CO or COR

.2 QUALI TY CONTRCL ORGANI ZATI ON
2.1 QC System Manager

The Contractor shall identify an individual, within his organization at the
site of the work, who shall be responsible for overall managenent of CQC
and have the authority to act in all CQC matters for the Contractor. This
CQC System Manager shall be acceptable to the CO or COR

. 2.2 Per sonnel

A staff shall be maintained under the direction of the system manager to
performall QC activities. The actual strength of the staff during any
specific work period may vary to cover work phase needs, shifts, and
production or placenment rates. The personnel of this staff shall be fully
qualified by experience and technical training to performtheir assigned
responsibilities and shall be directly hired by and work for the prine
Contractor.

.3 CONTROL

Contractor Quality Control is the means by which the Contractor assures

hi nsel f that his dredging operations conply with the requirenents of the
contract plans and specifications. The controls shall be adequate to cover
al |l dredgi ng operations, including disposal area preparati on and operation
and shall be keyed to the proposed dredgi ng sequence. The controls shal

i nclude at |east three phases of control for all definable features of work
as follows:

a. Preparatory Phase. This phase shall occur prior to begi nning work on
any definable feature of work. It shall include a review of contract
requi renents; a check to assure that all materials and/or equi pnent
have been tested, submtted and approved; a check to assure that
provi si ons have been nmade to provide required control testing;

exam nation of the work area, including all disposal areas, to
ascertain that all prelimnary work has been conpl eted; and a physica
exam nation of materials, equipment and sanple work to assure that they
conformto approved shop drawi ngs or submittal data and that al

mat eri al s and/or equi pment are on hand. The Contracting O ficer
Representative shall be notified at |east 24 hours in advance of

begi nning any or the required action of the preparatory phase. The
results of the preparatory phase actions shall be docunented by
separate nminutes prepared by the CQC representative and attached to the
daily QC report. Subsequent to the preparatory phase and prior to
commencenent of dredging, the Contractor shall instruct applicable
workers as to the acceptable | evel of workmanship required in his CQC
Plan in order to meet contract requirements.
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b. Initial Phase. This phase must be acconplished at the begi nning of a
definable feature of work. This phase shall include a check of
prelimnary work, verify full conpliance, establish |level of

wor kmanshi p, resolve all differences, and check safety to include
conpliance with hazard analysis. The Contracting Oficer's
Representative shall be notified at |east 24 hours in advance of
beginning the initial phase. Separate mnutes of this phase shall be
prepared by the CQC representative and attached to the daily QC report.
The initial phase shall be repeated for each new crew to work on site,
or if acceptable standards of workmanship are not being net.

c. Follow Up Phase. Daily checks shall be perforned to assure
continuing conmpliance with contract requirenents, including contro
testing, until conpletion of the particular feature of work. Such

i nspections shall be made a matter of record in the CQC docunentation
as required below. Final follow up inspections shall be conducted and
test deficiencies corrected prior to the start of additional features
of work.

4 COVPLETI ON | NSPECTI ON

Upon conpl etion of dredging in each acceptance section or individual work
assignment area specified in Section 02880 DREDGE NG of these

speci fications, the CQC System Manager shall conduct a conpletion

i nspection of the work and develop a "punch list" of items which do not
conformto the approved plans and specifications. Such a list shall be

i ncluded in the CQC docunmentation as required below, and shall include the
estimated date by which the deficiencies will be corrected. The Contractor
QC System Manager or his staff shall make a second conpletion inspection to
ascertain that all deficiencies have been corrected and so notify the COR
The conpl etion inspection and any deficiency corrections required by this
paragraph will be acconplished within the tine stated for conpletion of the
entire work or any particular increnent thereof if the project is divided
into increnents by separate conpletion dates.

.5 DOCUMENTATI ON

The Contractor shall maintain current records of QC operations, activities,
and tests performed including the work of suppliers and subcontractors.
These records shall be on the Daily Construction Quality Control Report
form a copy of which is attached to this section of the specifications and
shal I include factual evidence that required activities or tests have been
performed, including but not linited to the foll ow ng:

a. Type and nunber of control activities and tests invol ved.

b. Results of control activities or tests.

c. Nature of defects, causes for rejection, etc.

d. Proposed renedial action

e. Corrective actions taken

f. In addition, these records shall indicate a description of trades
wor ki ng on the project, the nunber of personnel working, the weather
conditions encountered, any delays encountered, and acknow edgnent

of instructions given by Government representative. These records
shal | cover both conform ng and defective or deficient features and
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shall include a statement that equi pment and materials incorporated in
the work conply with the contract.

.6 NOTI FI CATI ON OF NONCOWPLI ANCE

The COw Il notify the Contractor of any nonconpliance with the foregoing
requi renents. The Contractor shall, after receipt of such notice,

i medi ately take corrective action. Such notice, when delivered to the
Contractor or his representative at the site of the work, shall be deemed
sufficient for the purpose of notification. If the Contractor fails or
refuses to conply pronptly, the CO may issue an order stopping all or part
of the work until satisfactory corrective action has been taken. No part of
the tine lost due to any such stop orders shall be made the subject of
claimfor extension of tine or for excess costs or damages by the
Contractor.

.7 MEASUREMENT AND PAYMENT
No separate neasurement or payment will be made for the work specified in
this section and all costs in connection therewith shall be included in the

costs of all the bid itens.

-- End of Section --
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(Sample of typical Contractor Quality Control Report)

CONTRACTOR'SNAME
(address)

DAILY CONSTRUCTION QUALITY CONTROL REPORT

Contract No. Date
Project Name Report No.
Weather

Phases of Construction in Progress (Give briefly only phase or phases of work in progress)

Material and/or Equipment Delivered to Site (Including equipment demob)

Inspection Made (Include negative inspections, phase of in-progress construction work inspected and all

deficiencies noted during inspections)

Preparatory

Initial

Follow-up
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Tests Performed and Results or Tests ( including results of tests taken on previous dates)

Verbal Instructions Received (List any instructions given by Contracting Officer personnel on
construction deficiencies, retesting required etc., with action to be taken)

Changed Conditions/'Delays/Conflicts Encountered

Remarks

SIGNATURE
Quality Control Inspector

Contractor’s Verification: The above report is complete and correct and all material and equipment used
and work performed during this reporting period are in compliance with the contract and specifications
except as noted above, and job safety and health requirements are in accordance with the USACE Safety
and Health Requirements Manual EM 385-1-1.

Contractor’s Approved Authorized Representative
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SECTI ON 02325

DREDG NG
PART 1  GENERAL
1.1 SCOPE OF SECTI ON
The work covered by this section consists of furnishing all |abor

materials, plant and equi pnent, and performng all operations required for
conpl eting the dredging as specified herein

.2 WORK COVERED BY CONTRACT PRI CE

The contract price shall include the cost of using the Contractor's plant,
equi prent, and operating personnel for the work assignnents provided by the
Contracting O ficer. The plant and equi pnent to be furnished under this
contract includes a 12-inch to 14-inch hydraulic pipeline dredge with
operating personnel and attendant plant, tugboat w th operating personnel
booster punp, D-4 dozer or equivalent with operator, craw er nounted
dragline with operator, barge, steel drainage pipe(s), sluices, treated

[ unber, brush cutter, cellular phone and plastic sheeting.

.3 REFERENCES

The publications listed below forma part of these specifications to the
extent referenced. The publications are referred to in the text by the
basi c designation only.

AMERI CAN SOCI ETY FOR TESTI NG AND MATERI ALS (ASTM

ASTM D 2103 (1992) Pol yethyl ene Fil mand Sheeting

AVERI CAN WOOD- PRESERVERS' ASSCOCI ATl ON ( AWPA)
AVWPA C2 (1995) Lunber, Tinmbers, Bridge Ties and
Mne Ties - Preservative Treatnment by
Pressure Processes
FEDERAL SPECI FI CATI ONS ( FS)
FS M\ L-751 (Rev H) Lunber, Softwood
CCDE OF FEDERAL REGULATI ONS ( CFR)
33 CFR 156 (1992) Navigation and Navi gabl e Waters,
G| and Hazardous Material Transfer
Oper ati ons

ENG NEERI NG MANUALS ( EM

EM 385-1-1 (1996) Safety and Health Requirements
Manual

U S. ARWY CORPS OF ENG NEERS ( COE)
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EM 1110- 2- 1003 (1 Jan. 2001) Hydrographic Surveying
Manual ( DRAFT)

.4 SUBM TTALS

Covernment approval is required for submittals with a "G' designation;
submttals not having a "G' designation are for information only. Wen
used, a designation following the "G' designation identifies the office
that will reviewthe submttal for the Governnent. The follow ng shall be
submitted in accordance with Section 01330 SUBM TTAL PROCEDURES:

NOTE: Any subnittals classified as "SD-01 Preconstruction Submittal s" are
submittals required to be submitted to, and approved by, the office

i ndicated prior to nobilization to the contract work site. Al other
submttals, classified as "SD-02" through "SD-11," shall be submitted to,
and approved or reviewed by, the office indicated prior to comencing the
particular task to which the submttal is associ ated.

SD-01 Pre-Construction Submitta
Vessel and Equi prent List; G COR

The Contractor shall submt for approval a conplete list of al
vessel s and equi prent to be used during the contract, including
all dredging plants, supporting vessels, and equi pnment. The vesse
list shall contain the types, the nunbers of each, the draft of
each, and all other pertinent information

DGPS Posi ti oni ng;

Records of position during dredging shall be recorded on a
conput er disk every 15 mnutes and subnmitted to the Contracting
Oficer on a daily basis.

SD-07 Certificates
Pl astic Sheeting; G COR

The Contractor shall furnish the Contracting Officer no | ess than
7 days in advance of delivery of material to the work site, in
duplicate, an affidavit signed by a legally authorized officia
fromthe source of the plastic sheeting. The affidavit shal

attest that the plastic sheeting neets the specific requirenents
stated in these specifications.

SD-10 Operation and Mai ntenance Data
Daily Report of Operations; G COR

The Contractor shall prepare, maintain, and submit daily for
approval, a Daily Report of Operations form and shall furnish
signed copies thereof with the Quality Control Reports required in
SECTI ON 01450 CONTRACTOR QUALITY CONTROL, to the Contracting
Oficer. A copy of the Daily Report of Operations formto be used
is attached at the end of this section. Further instructions on
the preparation and submittal of this formw |l be provided at the
Pr e- Dredgi ng Coordi nation Meeti ng.
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1.5 CGENERAL
1.5.1 Capability

The Contractor shall be responsible for providing sufficient plant,
equi prent and personnel to work six days per week as directed by the
Contracting O ficer.

1.5.2 Condition of Plant and Equi prent

The dredge plant and equi prent shall be in satisfactory operating condition
and capabl e of safely and efficiently performng the work as set forth in

t hese specifications, and shall be subject to inspection by the Contracting
Oficer at all tines.

1.5.3 Control of Plant and Equi prent

The entire lot of plant and equi prent included in the contract shall be
under the control of the Contracting Oficer, or his authorized
representative, with regard to hours of work, |ocation of work, and work to
be acconplished. A representative of the Contracting Officer will be

avail able, at a mininum by tel ephone, at all tines to issue instructions
regardi ng the work; however, the actual supervision and direction of
dredgi ng operations shall be the responsibility of the Contractor.

1.5.4 Contractor Representation

The Contractor, or a representative with full authority to act for himin
regard to care and operation of the plant, shall be on the site of the work
at all tines and avail able by tel ephone, or equivalent, at all times. The
Contractor shall designate a qualified representative to act on his behalf
in the case of his absence.

1.5.5 Governnment Liability

Not withstandi ng any other provisions of the contract or these
specifications to the contrary, the CGovernment assunes full liability for
any and all damages to third parties occasi oned by dredgi ng operati ons when
the specific operations causing the damage are perforned by the Contractor
in strict accordance with the directives of the Contracting Oficer. The
sole intent of this provision is to relieve the Contractor of
responsibility for damages to structures or realty resulting from dredgi ng
and fromthe di sposal of dredged material when perfornmed as directed by the
Contracting Oficer, as distinguished fromdamages or injuries resulting
from operational negligence on the part of the Contractor. Al necessary
rights-of-way for dredging and the disposal of resulting materials will be
obt ai ned by the CGovernnent.

1.6 SCHEDULE OF DREDG NG OPERATI ONS

1.6.1 Hours of Work
Dredgi ng operations normally will be required six days per week, 24 hours
per day. For payment and reporting purposes, a work day shall be defined as
m dni ght to m dni ght.

1.6.2 Locati on of Wbrk

The sketches included in Section 00835 of this contract entitled: "NEW
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JERSEY | NLETS", "BARNEGAT | NLET, NEW JERSEY", and "COLD SPRI NG | NLET, NEW
JERSEY" forma part of these specifications and show the areas over which

the Contractor's plant, equipnent and operating personnel wll be enpl oyed.
Dredgi ng may al so be required in waterways adjacent to the New Jersey
Intracoastal Waterway. It is anticipated that the dredging work will start

in the southern end of the New Jersey Intracoastal Waterway.
.7 FUEL O L HANDLI NG

The Contractor shall assure that all fuel oil transfer operations, to or
fromhis plant, conply with all Federal, State, and Local |aws, codes, and
regul ati ons. The Contractor shall incorporate in his accident prevention
pl an, submitted in accordance with Contract C ause entitled: "ACCH DENT
PREVENTI ON', sufficient information to denonstrate conpliance with 33 CFR
156 and all other applicable | aws, codes, and regul ati ons.

. 8 DREDGE PLANT
.8.1 Dr edge Requirenents

The dredge furni shed by the Contractor shall have a dredge punp with at

| east a 12-inch, but not larger than a 14-inch, inside dianeter discharge
flange. The prime nover for the dredge punp shall have not |ess than 700
conti nuous brake horsepower (522 KW as rated by the manufacturer. The
dredge shall have a maxi mumdraft of 4.5 feet. The dredge | adder and spuds
shal |l be of sufficient length and construction to pernit efficient dredging
to a depth not |less than 16 feet below the water surface. The Contractor
shal |l have available at all tines a variety of interchangeable punp
inmpellers to permt the dredge to work under varying conditions of |ength
of discharge line and lift. Discharge |lines may be required up to 14, 500
feet inlength and |ift may be as much as 25 feet, although these
conditions may not necessarily occur simultaneously. The Contractor shal
have available at all times two serviceabl e cutterheads capabl e of
excavating material varying fromwell packed sand to | oose sandy silt.

.8.2 Gages

The dredge shall be equi pped with recordi ng vacuum and pressure gages to
record pipeline pressure and punp vacuum Sufficient charts shall be
provided to record data daily, with such charts furnished to the
Contracting Officer as part of the quality control reports required under
Section 01450 CONTRACTOR QUALI TY CONTROL.

.8.3 Differential d obal Positioning System (DGPS) Equi prent

The Contractor must have a differential GPS, in accordance with the
requirenents for a Class 1 Survey, as defined in the U S. Arny Corps of
Engi neers Hydrographi ¢ Surveyi ng Manual (DRAFT) (EM 1110-2- 1003, dated 1 Jan
2001). The Contractor shall provide real tine positioning on a computer
screen during dredging, and have the capability of playback in 15 m nute
intervals. The position nmust be recorded on a disk every 15 mnutes and
submitted to the Contracting Officer on a daily basis.

.9  ATTENDANT PLANT
.9.1 Gener al
Attendant plant furnished by the Contractor shall consist of, but not be

l[imted to, all such fuel barges, discharge pipes, shore pipe(s), derrick
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barge, water barges, tenders, tugboat, and other equipnent, as may be
requi red. The attendant plant shall be in good condition and of sufficient
size and capacity to efficiently serve the dredge, and expediently
transport the equi pnent and pl ant during dredgi ng operations. The
attendant plant shall be in operating condition at all times regardl ess of
the pay status of the dredge.

.9.2 Pi pel i nes
.9.2.1 Cenera

The di scharge pipelines shall be at |east 12-inches in dianeter but not

| arger than 14-inches. The work assignnents will require pipeline |engths
rangi ng from approxi mately 1,000 feet to a maxi mum of 14,500 feet.

Suf ficient pipe, pontoons, pontoon el bows, flexible connections, etc.

shal |l be furnished so that suitable floating and/or submerged di scharge

pi pelines up to 14,500 feet in length and suitable shore Iines up to 3,000
feet in length can be assenbl ed. The total 14,500 foot |ength of pipe
required shall include at |east 1,500 feet of pontoon-supported floating
di scharge pipe with at | east two pontoon el bows and connecti ons.

.9.2.2 Pi pel i nes for Overboard Di sposa

For overboard disposal of material, the end of the discharge pontoon line
shal | be equi pped with an el bow arrangenment so that material is discharged
1-foot below the surface of the water. A horizontal spreader shall be
provi ded at the end of the el bow arrangenment and nmaterial shall be spread
t hr oughout the overboard di sposal area in a manner not to exceed 1-foot of
depth in any | ocation

.9.2.3 Pi pelines for Upland D sposa

A diffuser shall be used at the end of the pipeline for placing material in
an upl and di sposal area. Trestles for the support of pipelines in shallow
wat er and ot her places, where necessary, shall be built, maintained and
renoved by the Contractor

. 9.3 Pi pelines for Upl and Cape May Di sposal Area

Pi pel i nes and any equi pnent that the Contractor may use shall not cross or
be pl aced over or on the existing gabi ons. Any danage to the gabi ons shal
be repaired, at the Contracto's expense.

.9.4 Tender s

The attendant plant furnished by the Contractor shall include a nmi ninmm of
two tenders, either of which can be used as a crew boat and be of such size
and design to adequately serve the dredge, and an outboard notor boat of
not |l ess than 25 horsepower.

.9.5 Tugboat

A tugboat, with at |east 200 horsepower, shall be provided to assist in
transporting the plant, at the direction of the Contracting Officer. It
shall be the responsibility of the Contractor to schedule its arrival at
the work site so that lay time of the tugboat or the dredgi ng pl ant does
not result. The tine during which the tugboat is required will be conputed
separately for paynment and will be that time during which the tugboat is
actively enployed in transporting the plant subject to the provisions under
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t he Paragraph entitled: "MEASUREMENT AND PAYMENT". In cases of late
delivery of the tugboat, the Contracting Oficer may require that the
dredgi ng plant stand by until the tugboat arrives. This time will be
considered lay tine in accordance with the Paragraph entitled:

" MEASUREMENT AND PAYMENT".

.10 OTHER EQUI PMENT

The Contractor shall also furnish the foll ow ng equi pnent and separate
operati ng personnel:

.10.1 Boost er Punp

Booster punp shall have not |ess than 700 conti nuous brake horsepower
(522 KW as rated by the manufacturer

.10.2 Dozer

A low ground pressure, D-4 type dozer or equivalent, with operator, as
approved by the Contracting O ficer.

.10.3 Crawl er Mounted Dragline

The Contractor shall provide a 1-1/2 cubic yard capacity craw er nounted
dragline, with operator and required materials. The dragline may be
required to work in very soft materials. The Contractor

shal | have available, at all tinmes, sufficient mats for use in these soft
ar eas.

.10. 4 Bar ge

Barge shall be of sufficient size and capacity to transport the dozer
and/ or craw er nounted dragline.

.10.5 Cel | ul ar Phone

A cellular phone, with an unlinmted calling area, shall be provided on
board the dredge at all tines, for use by the Contracting O ficer for
of ficial CGovernnent business.

.10.6 Brush Cutter

A gas-powered brush cutter shall be used to clear fields of vegetation,
heavy brush, and saplings up to three inches in diameter. The brush cutters
shal | be equipped with a nmetal blade for cutting.

PART 2 PRODUCTS

2.

1 STEEL DRAI NAGE PI PE

The steel drainage pipes used for the sluices shall be 24-inch dianeter
corrugated steel, galvanized finish, with waterti ght gasketed joints, as
recommended by the pi pe manufacturer.

.2 TREATED LUMBER

Lunber used shall conformto FS MM L-751, and be pressure-treated with
Chromat ed Copper Arsenate (CCA)to a final net retention of 2.5 pounds per
cubic foot, in accordance with AWPA C2.

Section 02325 Page 6



2.

Invitations for Bids
DACWS1- 02- B- 0002
3 PLASTI C SHEETI NG

Pl astic sheeting shall be black, with mnimumthickness of 6 nmls and
conformto ASTM D 2103

PART 3 EXECUTI ON

3.

3.

1 DREDGE NG AND OTHER WORK
1.1 Cener al

The Contractor's dredge, dragline, attendant plant and equi prrent will
require inspection and approval by the Government, prior to the start of
wor k. The Contractor nust give the Contracting Oficer at |east 48 hours
notice prior to inspection of attendant plant and equi prent. The Contractor
shall provide a crew to work a mninumof 112 man-hours per day for the
sati sfactory and efficient operation of the dredge and attendant plant.
Thi s crew excl udes the superintendent, office personnel, and equi pnent
oper at ors.

1.2 Per f ormance of Pl ant

The dredge plant furnished by the Contractor shall performefficiently
under the conditions described in these specifications. If, after a trial
of 15 days, it is judged by the Contracting Oficer that the dredgi ng plant
is not perfornming efficiently, the contract nay be cancell ed, and paynent
will be nade only for the time worked. If, after satisfactory perfornance
during the trial period, it becomes apparent, in the opinion of the
Contracting O ficer, that the performance does not equal the perfornance
during the 15 day trial period, the Contractor's right to proceed may be
term nated at the discretion of the Contracting Oficer in accordance wth
the Contract Clause entitled: "DEFAULT (FIXED PRI CE CONSTRUCTI ON) ", and
paynment for the tine worked will be reduced by the ratio that output falls
short of that established by the 15 day trial period, with allowances for
changes in dredgi ng conditions.

.1.3 Unservi ceabl e Pl ant

If, at any tine during the life of the contract, the Contracting Oficer
determ nes that any itemof plant, or part thereof, is inadequate for the
service required, is not being operated at full capacity, has becone
unservi ceabl e or unsafe, is incapable of efficient work, or is not being
efficiently operated because of insufficient or inconmpetent crew, he wll
notify the Contractor in witing of his decision and direct that the item
of plant or part thereof be renoved fromthe worksite until the defects are
corrected. After giving such notice, the rate of payment for the entire

plant will be reduced by the ratio that the output falls short of that
established by the 15 day trial period, with all owances for changes in
dredgi ng conditions. The rate of paynment will be reduced until the defects

are corrected, the inconpetent crew replaced, or the crewis increased to
the satisfaction of the Contracting Oficer. The Contractor nmay substitute
other plant of simlar capacity and power, satisfactory to the Contracting
Oficer, for any itemof plant or part thereof condemmed or ordered renpved
fromthe work as unfit.

.1.4 Moverment of Pl ant

VWhen noving to a new assignnment requiring shore pipeline, it shall be the
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responsibility of the Contractor to assenble and |ay the shore pipeline
ready for use prior to the arrival of the dredge. The Contractor wll be
notified of such assignnents in sufficient time in advance of the required
noverrent of dredge plant to permt assenbly of equipnent and pl aci ng of
shore pipeline at the new dredging site. Sufficient shore crew and ot her

pl ant shall be avail able for performance of this work.

. 1.5 Qperation and Repair

The Contractor shall furnish, at his own expense, all |abor, fuel

necessary equi pnent for transportation of fuel to the dredge, appliances,
appurt enances, equi pnent, material, subsistence and supplies, and bear al
expense incident to the efficient operation of his plant in connection with
t he dredgi ng under this contract. The Contractor shall al so bear al

direct, overhead, and collateral expenses incident to the operations,
upkeep and repair of all itens of plant and equi pnent. The Contractor shal
maintain the plant in a good state of repair, shall arrange for a supply of
renewal parts to be on hand when needed for the dredge and each kind of
attendant plant and equi pnent, and shall provide and maintain efficient
crews for each item of plant and/or equi pnent enployed in connection with
the work. All pipelines shall be kept in good condition at all times, and
any | eaks or breaks shall be pronptly and properly repaired. Al floating
pi pel i nes shall be supported by the usual catamarans and braci ngs or snal
barges or pontoons.

.1.6 St orage of Pipe and Equi pnent

On Sundays, when no work is normally required, and during all |ay periods,
all pipe and ot her equi pment shall be located to conformwith U S. Coast
Guard Regul ations so that a navigational hazard does not exist. Al pipe
and ot her equi pnent shall be marked and lighted in accordance w th Coast
Guard regul ati ons and the USACE Safety Manual

.2 Hydr ogr aphi ¢ Survey Equi prent

Hydr ographic surveys will be conducted to neet requirements for Class 1
Surveys, as defined in U S. Arny Corps of Engi neers Hydrographic Surveying
Manual ( DRAFT) (EM 1110- 2-1003, dated 1 January 2001). Surveys will be
performed by single transducer sounding techni ques, nulti-beam sweep type

surveys or both. Bottom soundings will be obtained by the single beam
survey fathonmeter operating at a frequency ranging from 190 to 210 Khz.
VWhen utilizing multi-beamtechnol ogy, the operating frequency will range

from180 to 250 Khz. Al fathoneters will be calibrated foll ow ng
procedures outlined in the aforenmenti oned EM and EC.

.3 DI SPCSAL AREAS
.3.1 Cener al

Al'l disposal areas will be furnished by the Governnent. However, the
Contractor shall be required to construct and/or repair enbanknents for
confining dredge material and construct and install the sluices and

dr ai nage pi pes as shown on the sketches included in Section 00835 of this
contract. Dike heights shall not exceed 10 feet, neasured frominterior
area elevations. Al dike nmaterial shall be obtained frominside the
perimeter of the dikes not closer than 30 feet fromthe interior toe. The
Contractor shall construct stable di ke embanknments. The Contractor nay be
required to dry materials to achieve a noisture content that woul d produce
a stable enmbanknent. Al work shall be perforned with the specified
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contract equiprent.

In areas where the di ke enmbankment is constructed using granular material
the Contractor shall provide plastic sheeting on the di ke enbanknents as
shown on the sketch included in Section 00835 and as directed by the
Contracting O ficer. The ends of the plastic sheeting shall be secured in
anchor trenches having a depth of at least 6 inches. In areas where the

di ke embankment is constructed using fine-grained material, no plastic
sheeting will be required. The Contractor shall obtain the Contracting
Oficer's approval prior to not using plastic sheeting. For bidding
purposes, it is assuned that approxinmately 5,000 square yards of plastic
sheeting is required.

The Contractor shall mnimze inpacts to wetlands, as identified by the
Contracting Officer, during all construction activities including dike
construction and/or repair, sluice installations, dredge pipe placenent and
renoval , and the traverse of wetlands by heavy equi pnent to gain access to
renote di sposal areas. The use of mats will be required for tracked
vehicl es traversing wetl and areas.

.3.2 Control of Disposal Area Effluent

The Contractor shall nonitor disposal area conditions to preclude excessive
pondi ng and to nmaintain effluent quality as prescribed below. Sluice

hei ght shall be reviewed by the Contractor on a continuing basis to insure
that the optimum hei ght needed to satisfy both of these requirenments is
enpl oyed at all times. The Contractor shall be required to raise the

el evation of the crest of the sluice or to stop punmping into the di sposal
area and permt the fill to settle whenever the density of sanples of the
m xture of suspended material and water discharged over the sluice is
greater than 8 grams per liter. Sanples for density determ nation shall be
taken, tested, and recorded by the Contractor. Samples at the sluice shal
be taken as often as required and at | east twice daily at tines when the
flowis at maximumrate and after the dredge has been operating
continuously for not less than the time required for solids in suspension
to flow fromthe discharge pipe to the sluice. The mninumfrequency of
sanmpling at the sluice shall be increased when effluent density increases
or nears the maxi num specified. Sanples shall be taken daily during ebb
current at a position inmediately up current fromthe dredge. Al density
determ nations including times of sanpling shall be recorded on the Daily
Report of Operations formrequired in the Paragraph entitled: "CONTRACTOR
QUALI TY CONTROL", of this section.

.3.2.1 Ef fl uent Density

Each grab sanple at the sluice shall be made up by partially filling,

wi t hout overflow, a one-quart container with the mxture flow ng over the
sluice at not less than ten different places in the length of the sluice
and combining the mxture in a bucket or other suitable container subnerged
to a depth of not over two feet. \When settled solids are not present in
the sanple, the density may be determi ned by the hydrometer method or the
wei ght - vol une nmet hod as hereinafter specified. Wen settled solids are
present, the density shall be determined by the weight-volume nethod.

a. Hydrometer Method: Wen the hydronmeter nmethod is used for density

determ nation, an instrument simlar or equal to Catal og No. 11556F, Fi sher
Scientific Conmpany shall be used. The hydroneter shall be used as specified
by the manufacturer.
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b. Wei ght - Vol umre Met hod: When the wei ght-volume nmethod is used for density
determ nation, the total sanple shall be neasured to obtain volune in
l[iters and weight in grams. Measurenments shall be made with a 1,000 c.c.

| aboratory cylinder and a scal e or bal ance capabl e of wei ghing the sanmple
and cylinder to the nearest gram The unit weight shall then be obtained by
dividing the total weight in grams by the total volume in liters.

.3.2.2 Recor ds

Records of disposal area effluent neasurenents and corrective action taken
shall be submitted daily to the Contracting O ficer

.3.3 Addi ti onal Requirenents

a. A freeboard of two feet or nore, nmeasured vertically between the
retained materials and water and the top of the adjacent confining dike,
shall be maintained at all times. If the required freeboard is not net, the
Contractor shall stop punping into the disposal area until corrective neans
have been taken which are satisfactory to the Contracting Oficer

b. The Contractor shall ensure that all sluice boxes have structurally
sound access wal kways wi th handrails on both sides of the wal kway fromthe
di kes to the sluices throughout their length, and a wal kway in a "T"
configuration along the front of the sluices to enable the inspector to
readily obtain the sanples of the nixture going over the sluices as
hereafter specified. The Contractor will be required to provide the tinber
for the wal kways and handrails. Tinmber used to construct the wal ways and
handrails shall be in acordance with the requirements for the sluice box

ti mber and in accordance with Section 21EM 385-1-1

c. The Contractor shall have a mninmum of 2 personnel at the disposal area
when work (disposal or other) is being done at a disposal area, and a
generator with a light plant sufficient to light the sluice area during
dar kness. The di sposal area personnel shall have radi o comuni cation wth
the dredge at all tinmes.

d. Sluices constructed entirely of wood shall conformto sketches provided
in Special Contract Requirenments Section 00835.

e. Prior to punping material into the di sposal area, the Contractor shal
wel d 1-inch diameter steel rings to the underside of the upper cross
nmenbers on the ends of the steel structural frane. The Contractor shal
attach a 3/8-inch steel cable to these rings which will run the | ength of
each sluice. The cables shall be used to attach full body safety harnesses
for enpl oyees working on the sl uices.

f. The Contractor shall provide a full body safety harness for enpl oyees
and Government inspectors to use during the installation and renoval of

sl ui ce boards and the taking of sanples from steel sluices. Each person

working on the sluice will wear the safety harness and attach it to the

cable installed on each steel sluice.

g. Al sluice boards shall be constructed of 4" x 4" treated |unber as
specified in herein. The boards shall be notched to fit the steel channels,
as required. Al existing 2" sluice boards shall be renoved and repl aced.
.4 CONTRACTOR QUALI TY CONTROL

The Contractor shall prepare and maintain Daily Report of Operations forns
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and shall furnish signed copies thereof with the Daily Construction Quality
Control Reports required in Section 01450 CONTRACTOR QUALITY CONTROL to the
Contracting Officer. A copy of the Daily Report of Operations forns to be
used is attached at the end of this section. Further instructions
regarding the preparation and submttal of this formw Il be provided at

t he Pre-Dredgi ng Coordination Meeting.

5 MEASURENMENT AND PAYMENT
51 Mobi i zati on and Denpbilization

a. All costs connected with the nobilization and denobilization of all
the Contractor's dredging plant and equi prent will be paid for at the
contract lump sumprice for Bid Item No.1, "Mobilization and

Denobi l i zation". Total Mbilization shall not exceed sixty percent
(60% of the conbined nobilization and denobilizati on anpunts.

Mobi lization will be paid to the Contractor upon conpletion of

nmobi l i zation at the work site. The remaining forty percent (40% will
be included in the final paynent for the work under this contract.

b. Mobilization shall include all costs for operations acconplished
prior to comrencenment of actual dredging operations, i.e., transfer of
dredge, attendant plant, and equipnment to the work site; initial
installation of the pipeline; preparation of disposal areas; and other
i ncidentals in advance of the actual dredgi ng operations.

c. Dempbilization shall include general preparation for transfer of
plant to its hone or standby base, renmoval of pipelines, cleanup of

di sposal areas, and transfer of plant to its home or standby base. Upon
term nation or conpletion of the contract, it is anticipated that the
dredge and attendant plant will be released to the Contractor in the
vicinity of Oyster Creek Channel |ocated near the northern end of Long
Beach | sl and adj acent to Barnegat Inlet.

5.1.1 Contractor's Cost Data

In the event the Contracting Oficer considers that the anpunt in this item
(609% which represents nobilization, does not bear a reasonable relation to
the cost of the work in this contract, the Contracting Officer may require
the Contractor to produce cost data to justify this portion of the bid.
Failure to justify such price to the satisfaction of the Contracting
Oficer will result in payment of actual nobilization costs, as determ ned
by the Contracting Oficer at the conpletion of nobilization, and payment

of the remainder of this itemin the final paynent under this contract.

.5.2 Dr edgi ng

The use of the Contractor's dredge plant, attendant plant, and associ ated
operating personnel will be neasured for paynment by the hour under Bid Item
No. 2, "12"-14" Dredge with Operating Personnel and Attendant Plant". Pay
time, except for the additional tugboat as previously specified, shall

begin on the date and hour of acceptance of the plant by the Contracting

O ficer, subject to the provisions specified below, and shall end when the

plant is released to the Contractor. Payment will be conputed on the basis
of hours and fractions thereof for effective and non-effective tinme. Tine
will be calculated to the nearest one-sixtieth (1/60) hour for paymnent.

5.2.1 Effective Time for Payment Under Bid Item No. 2
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The followi ng shall be considered effective tinme for paynent at the
contract hourly rates under Bid Item No. 2, "12" - 14" Dredge with
Operating Personnel and Attendant Plant":

a. Actual tine of dredging.
b. Tine | ost for passing of vessels.

c. Actual tine lost due to nmoving and changi ng swi ngi ng anchors,
changi ng swinging wires to previously prepared pendants, and naking
necessary changes in shore lines or pontoon |ines as necessitated by
t he progress of the work.

d. Time lost not in excess of eight hours when operations are suspended
by the Contracting O ficer when, in his opinion, conditions are such
that continued operations are inpracticable or unecononi cal

e. Lay tine on conpletion of an assignnent as a result of delay by the
CGovernment in designating a new assi gnnent.

3.5.2.2 Non- Ef fective Time Wth Paynment at Eighty Percent of Hourly Rate for
Bid Item No. 2

The followi ng shall be considered non-effective tinme with paynent being
made at eighty percent(80% of the hourly contract rates under Bid Item No.
2:

a. Actual tine of moving fromone |ocation to another at the direction
of the Contracting Oficer.

b. Actual time lost due to removal of |ogs, driftwood, and ot her
obstructions fromthe punp, pipeline and cutterhead; renoval of drift
fromthe pontoon line; and necessary tinme |ost due to washi ng out

pi pel i nes before handling.

c. Actual tine to renpve the dredge froma work assignnent area to a
suitable location on Saturday evening and return fromsaid | ocation on
Monday norning will not be paid in excess of two hours of each day.

3.5.2.3 Non- Ef fective Time Wth Paynent at Fifty Percent of Hourly Rate for
Bid Item No. 2.

The follow ng shall be considered non-effective tinme with paynent being
made at fifty percent (50% of the contract hourly rates under Bid Item
No. 2:

a. Actual tine lost up to, but not in excess of four hours on each
occasi on, due to shutdown for repair or replacement with further
provision that total payment for lost time due to repairs or

repl acenent will not be made for nore than four hours in any
consecutive two day peri od.

b. Tine lost in excess of eight hours when operations are suspended by
the Contracting Oficer, when in his opinion conditions are such that
continued operations are inpracticable or unecononi cal

c. Actual moving time |ost between dredging | ocations as the result of

dar kness up to, but not in excess of, eight hours during each 24 hour
hour peri od.
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5.2. 4 Condi tions of Nonpaynent
Payment will not be made under the follow ng conditions:

a. Lay tine on conpletion of a work assignment, or lay tinme after
arrival at the location of a new assignnment when such tine is incurred
at the direction of the Contractor or when, through the negligence of
the Contractor, the necessary equi pnent is not available or in
operating condition at the new assignment, or when, for any reason, the
range signals, gages, and/or GPS equi prent cannot be properly observed
fromthe dredge.

b. Tine lost in excess of four hours on each occasion or in excess of
four hours in each consecutive two day period due to shutdown for
repair or replacenent.

c. Time required in laying subnerged pipe upon arrival at subsequent
dredgi ng | ocations, relaying, cleaning-out or any other handling of the
subnerged di scharge |ines.

d. Time for Sundays during the contract period.
5.3 Boost er Punp

The use of the booster punp will be measured for paynment by the hour

Payment for the booster punp will be made at the contract hourly rate under
Bid Item No. 3, "Booster Pump". Effective tine for full payment at the
contract hourly rates, non-effective with payment made at eighty percent
(80% of the contract hourly rate, non-effective time with paynent made at
fifty percent (50% of the contract hourly rate, and non-pay time for the
booster punp will be deternmined in the sane manner as specified for Bid
I[tem No. 2, "12" - 14" Dredge with Operating Personnel and Attendant Plant".

.5.4 Tugboat with Operating Personne

The use of the tugboat will be nmeasured for paynment by the hour. Payment
for the tugboat and operating personnel will be nade at the contract hourly
rates under Bid Item No. 4, "Tugboat with Operating Personnel”. Pay tine
wi || begin when the tugboat is delivered to the | ocation directed by the
Contracting O ficer and will end when the tugboat is released to the
Contractor. Paynent will be conputed on the basis of hours and fractions

t hereof calculated to the nearest one-sixtieth (1/60) hour. No paynent

will be made for time |lost in excess of one hour on each occasion due to
shutdown for repair or replacenent during the tine enployed. No paynent

will be nade for lay time in excess of one hour upon delivery of the

tugboat to the work site. The nmini mum paynment tine for each occasi on when
the Contracting Oficer requires the tugboat will be eight hours.

.5.5 Dozer and Dragline

The use of the dozer and dragline will be measured for paynent by the day.
Payment for this equipnment and all required operating personnel wll be
made at the respective contract daily rates under Bid Item No. 5, "Dozer
with Operator” and Bid ItemNo. 6, "Crawl er Mounted Dragline with
Qperator"”. Paynment for the dozer and dragline will be nade for operations
performed per eight hour work day, five days per week Mnday through

Fri day, except holidays, and on Saturdays as directed by the Contracting
Oficer. Pay tinme for each piece of equipnent used in the work will begin
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when the dozer and/or dragline are delivered to the |ocation directed by
the Contracting Officer and will end when the equi pnent is released to the
Contractor. The mni num paynment time for each occasion when the Contracting
Oficer requires the equipment will be five work days at each di sposa

site. Paynent for the dozer and dragline will be made at one hundred and
fifty percent (150% of the respective daily contract rates under Bid Item
Nos. 5 and 6, for work performed on Saturdays.

.5.6 Bar ge

The use of the barge for transporting and delivering the dozer and/or
dragline to and fromthe various di sposal areas will be neasured for
payment by the day. Paynent will be nade at the contract daily rates under

Bid I[temNo. 7, "Barge". Pay tine will begin when the barge starts
transporting the equi pnent to the location directed by the Contracting
Oficer and will end when the equipnent is returned to the Contractor. If
the equi pnent is to remain at a work site for nmore than 15 work days, the
Contracting OFficer may direct that the barge be returned to the Contractor

and pay time will end when so directed. M ni mum paynent time for each
occasi on when the barge is required to transport the equiprment to and from
the di sposal area will be seven, eight-hour work days. Al costs in

connection with towi ng the barge shall be included in the contract unit
price for Bid Item No. 7.

.5.7 St eel Drai nage Pipe(s)

The use of the drainage pipe will be neasured for paynent by the linear
foot. Paynent will be nade at the contract unit price under Bid Item No. 8,
"Steel Drainage Pipe", which shall include conpensation to the Contractor

for all transportation, installation, and renoval costs associated with the
pi pe.

.5.8 Sl ui ces

Sluices will be nmeasured for payment by the nunber installed. Payment will
be made at the contract price per unit under Bid Item No. 9, "Sluices",
whi ch shall include conmpensation to the Contractor for all transportation

installation, and renoval costs associated with the sl uices.
.5.9 Pl astic Sheeting

Pl astic sheeting will be measured for paynent by the square yard of

material installed. Paynent will be nade at the contract unit price for Bid
Item No. 10, "Plastic Sheeting”, which shall include conpensation to the
Contractor for all transportation, materials, installation, and renoval
costs associated with the plastic sheeting.

.5.10 Di sposal Area Personne

No separate neasurement or payment will be made for di sposal area personne
and all costs associated with the work of said personnel shall be included
in the costs for Bid Item No. 1, "Mbilization and Denpbilization" and al
other bid itenms associated with the di sposal area.

-- End of Section --
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BUCXET OR DIPPER OREDGL (only)

TIOE DATA (a!! dredges)

scow o, Tie cusic varogSTAGE LA L SLACK
START FINISH LOAD I NG H. W, hrs
L.W. hrs
H.W, hrs.d :
L.W, hrsd
LOCATION OF TIDE GAGE
AV, DEPTH BEFORE OREDGING AV, DEPTH A-TER CREDGING
MIN, DEPTH AFTER DREDGING MAX. DEPTH AFTER DREDGiNG
LENGTH OF Cur WIDTH OF CuUT
NO. OF ) SOUND | NGS NO. OF SOUND I NGS
MOVE OR[DSTACE | TIME TIDE Upper - AS Taken MOVE OR|DISTANE| TIME TI0E Upper - AS Taken
fSOUND I NG Loser - Reduced to M.L.W. BOUNDING Lower - Reduced to M.L.VW,
' |
4
SUBMITTED BY TITLE DATE

NADP PORM
1 JAN e 28 tbvacx)
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