					CT ID CODE		PAGE OF P	PAGES	
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT					J	1 1			
2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE	REC	REQ. NO. 5. PROJECT NO.(If appl			(If applica	ble)	
0001	24-Jun-2002	W25PHS-2037-5079	· 11						
6. ISSUED BY CODE	DACW61	7. ADMINISTERED BY (If otl	ner fl	nan item 6)	CODI	E E	5CTCLM(
CONTRACTING DIVISION		US ARMY ENGINEER DISTRICT, F		,	CODI				
WANAMAKER BUILDING		POC: LANE M GARY							
100 PENN SQUARE EAST PHILADELPHIA PA 19107-3390		WANAMAKER BUILDING 100 PENN SQUARE EAST							
THEADELTHATA 19107-9990		PHILADELPHIA PA 19107-3390		I					
8. NAME AND ADDRESS OF CONTRACTOR (No.,	Street, County, State and	Zip Code)	X		OMENT OF S 2-B-0020		ITATION	NO.	
			X	9B. DATED 07-Jun-200					
				10A. MOD.	OF CONTRA	ACT/C)RDER NO	Э.	
CODE FACILITY CODE				10B. DATED (SEE ITEM 13)					
11. THI:	S ITEM ONLY APPLIES	TO AMENDMENTS OF SOLICIT	ATI	ONS					
X The above numbered solicitation is amended as set forth in Item 14.	The hour and date specified for rec	eipt of Offer		is extended,	X is not ex	tended.	-		
Offer must acknowledge receipt of this amendment prior to the hour	and date specified in the solicitation	on or as amended by one of the following method	ds:						
(a) By completing Items 8 and 15, and returning	copies of the amendment; (b) By ac	knowledging receipt of this amendment on each	сору	of the offer submi	tted;				
or (c) By separate letter or telegram which includes a reference to the				ГО ВЕ					
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT REJECTION OF YOUR OFFER. If by virtue of this amendment yo				etter					
provided each telegram or letter makes reference to the solicitation at			111 01 1	etter,					
12. ACCOUNTING AND APPROPRIATION DATA (I REPAIRS TO FISHING DOCKS AND S/V SHUMA	1 /								
		IFICATIONS OF CONTRACTS/OF ER NO. AS DESCRIBED IN ITEM		RS.					
A.THIS CHANGE ORDER IS ISSUED PURSUANT CONTRACT ORDER NO. IN ITEM 10A.	Γ TO: (Specify authority)	THE CHANGES SET FORTH IN I	TEM	1 14 ARE M <i>A</i>	DE IN THE				
B.THE ABOVE NUMBERED CONTRACT/ORDER office, appropriation date, etc.) SET FORTH IN I					changes in p	aying			
C.THIS SUPPLEMENTAL AGREEMENT IS ENTE	ERED INTO PURSUANT	TO AUTHORITY OF:							
D.OTHER (Specify type of modification and authorit	y)								
E. IMPORTANT: Contractor x is not,	is required to sign this o	locument and return	coj	pies to the issu	ing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION	ON (Organized by UCF s	ection headings, including solicitation	on/co	ontract subject	matter				
where feasible.)									
The above numbered solicitation is amended as for	ollows:								
a. SECTION 00800- SCOPE OF WORK: (1) Please delete page 00800-1 of the Scope of W	ork and substitute with	the attached Scope of Work ann	otate	ed Amendme	ent 0001				
 b. Please indicate receipt of this amendment on S acknowledge all amendments may be cause for r 	•	LICITATION, OFFER, AND AWA	ARD) as Amendr	nent No. 000)1. Fa	ailure to		
All other information remains the same.									
Except as provided herein, all terms and conditions of the document referen									
15A. NAME AND TITLE OF SIGNER (Type or print)	6A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)								
15B. CONTRACTOR/OFFEROR 1:	5C. DATE SIGNED	16B. UNITED STATES OF AMER	ICA			16C	DATE SIC	GNED	
1.			2 1				2510		
(Signature of person authorized to sign)		Signature of Contracting Offi	icer)						

REVISED SCOPE OF WORK- AMENDMENT 0001 REPAIRS TO FISHING DOCKS & S/V SHUMAN MOORING DOCK DACW61-02-B-0020

- 1 Contractor to furnish all labor, equipment and materials to restore two damaged fishing piers in the C&D Canal to their original dimensions and extend one mooring dock in the basin at the USACE Project office site in Chesapeake City, Maryland. Bidders are urged to inspect the work sites. Note: 25% of the work is in New Castle County, Delaware and 75% of the work is in Cecil County, Maryland.
- 2 Please reference the following drawings for details:

#39947 Profiles

#39948 Profiles

#39949 Pier Details

#39950 Pier Details

- Pier #1 is at station 7+070, south bank. A portion of the east leg of the tee was destroyed by ice. Estimate on replacing 24 feet of dock.
- 4 Pier #8 is at station 72+910, north bank. Vandals and fire damaged the west leg of the tee. Restore to its original dimensions.
- Estimate on extending the S/V Shuman dock 40 feet west and adding four, three pile clusters, equally spaced along the new addition for mooring lines and fendering. Note; no drawings exist for this dock. Contractor shall use the existing portion of dock for dimensions.
- 6 Remove nine deteriorated pile clusters in the basin by the boat ramp.
- All lumber shall be treated to .60 PCF retention. Note: Creosoted lumber is not acceptable. Contractor shall furnish all necessary timber pressure treated piles for this contract. Piles shall be Douglas Fir or Southern Pine, clean-peeled, conforming to ASTM D 25, in one piece with a minimum 12 inch butt, 50-foot long and CCA treated in accordance with ASTM D 1760, table 4, and AWPA C1 and C3.
- 8 All mounting hardware and fasteners shall be hot-dipped galvanized.