

4. ISSUING OFFICE  
 US ARMY CORPS OF ENGINEERS, PHILA  
 WANAMAKER BUILDING, ROOM 643  
 100 PENN SQUARE EAST  
 PHILADELPHIA, PA 19107-3390

I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.

SIGNATURE *Denise DeTitta* DATE SIGNED *2 Sep 03*  
 DENISE DeTITTA

5. PROJECT TITLE  
 DELAWARE BAY COASTLINE, DELAWARE AND NEW JERSEY ROOSEVELT INLET-LEWES BEACH, DELAWARE

8. GOVERNMENT ESTIMATE  
 (Check A, B or C and complete D, E and F.)

A. HIRED LABOR

X B. REASONABLE CONTRACT  
 (Without Profit)

C. REASONABLE CONTRACT  
 (Including Profit)

9. OFFERS

NO. 1 (SB)	NO. 2
A. OFFEROR <b>COASTAL DESIGN &amp; CONSTRUCTION, INCORPORATED GLOUCESTER, VA</b>	A. OFFEROR <b>COTTRELL CONTRACTING CORP. CHESAPEAKE, VA</b>
B. BID SECURITY (Type and amount) <b>BID BOND 20%</b>	B. BID SECURITY (Type and Amount) <b>BID BOND 20%</b>

6. NUMBER OF ADDENDA ISSUED  
 0001 THROUGH 0003

C. ADDENDA ACKNOWLEDGED  
**YES**

C. ADDENDA ACKNOWLEDGED  
**YES**

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
1.	Mobilization/Demobilization of Plant & Equipment Required for Beachfill	1	JOB	LS	\$ 397,026.00	LS	\$ 700,000.00	LS	\$ 700,000.00
2.	Mobilization/Demobilization of Plant & Equipment Required for Jetty Reconstruction	1	JOB	LS	\$ 75,610.00	LS	\$ 203,797.00	LS	\$ 244,800.00
3.	Beachfill	180,745	CY	\$ 9.01	\$1,628,512.45	\$ 5.58	\$1,008,557.10	\$ 6.40	\$1,156,768.00
4.	Excavation/Backfill	7,375	CY	\$13.70	\$ 101,037.50	\$15.00	\$ 110,625.00	\$17.85	*\$ 131,938.75
5.	Removal of Existing Revetment Stone	420	CY	\$41.88	\$ 17,589.60	\$35.00	\$ 14,700.00	\$42.00	\$ 17,640.00
6.	Jetty Stone	18,220	TON	\$65.51	\$1,193,592.20	\$56.50	\$1,029,430.00	\$67.77	*\$1,234,769.40
7.	Bedding Stone	3,055	TON	\$63.35	\$ 193,564.80	\$52.90	\$ 161,609.50	\$63.24	*\$ 193,198.20

NOTE: Bidder No. 3, Cottrell Contracting Corp, Asterisks (\*) reflect amounts that have been corrected due to arithmetic discrepancies.



