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CAUTION TO BIDDERS

All information required by the terms of the Solicitation must be furnished.  MISTAKES OR OMISSIONS CAN BE
COSTLY.  Important items for you to check are included in but not limited to those listed below.  This checklist is furnished
only to assist you in submitting a proper bid.  Check as you read.

[  ]  Are you registered in the Central Contractor Database?  See DFARS Clause 52.204-7004, "REQUIRED CENTRAL
CONTRACTOR REGISTRATION", in Section 00700 of this solicitation.

[  ]  Have you acknowledged all amendments?  Have you submitted your bid on the latest amended bid schedule?

[  ]  Have you completed the "Representations and Certifications" {Section 00600} portion of the Solicitation?  Is your
Contractor Establishment Code listed on the Standard Form 1442?

[  ]  Is your bid properly signed by an officer of your company?

[  ]  If a bid guarantee is required, is it included with your bid {A late bid guarantee is treated the same as a late bid.}  and is it
in the proper amount? {Usually 20 percent of the total bid price, including any options or additives.} If your bid guarantee is
in the form of a bid bond, is the bond properly signed by both the bidder and surety and are all required seals affixed?  A bid
guarantee is required when your bid exceeds $100,000.00.

[  ]  Is the name in which you submitted the bid the same on your bid as on the bid bond?

[  ]  If required, have you entered a unit price for each bid item?  {The solicitation will specifically state when this is
necessary.}

[  ]  The Government may reject a bid as nonresponsive if it is materially and mathematically unbalanced as to price for any
bid item or combination of  items.  A bid is unbalanced when it is based on prices significantly less than cost for some work
and prices which are significantly overstated for other work.

[  ]  Are decimals in unit prices in the proper places?  Are your figures legible?

[  ]  Are the extensions of your unit prices, and your total bid price correct?

[  ]  Are all erasures or corrections initialed by the person signing the bid?

[  ]  Have you restricted your bid by altering the provisions of the solicitation?

[  ]  If you are a large business and your bid is greater than  $1,000,000.00 have you included your Sub-Contracting Plan in
your bid package? {NOTE:  AN AWARD WILL NOT BE MADE WITHOUT AN APPROVED SUB-CONTRACTING
PLAN.  IN ORDER TO BE APPROVED YOUR PLAN MUST DESIGNATE 5% OF THE TOTAL SUB-
CONTRACTING DOLLARS TO SMALL DISADVANTAGED BUSINESSES}.

[  ]  Is the envelope containing your bid properly identified that it is a sealed bid and does it contain the correct solicitation
number and bid opening time?

[  ]  Will your bid arrive on time?  See paragraph entitled "Late Submissions, Modifications, and Withdrawals of Bids" in the
Instructions to Bidders {Section 00100} of the solicitation.

July 02, 1998
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INVITATION N0. DACW61-00-B-0030 
 
 
 

PHILADELPHIA DISTRICT 
CORPS OF ENGINEERS 

 
INVITATION FOR BIDS 

FOR 
 

SLUICEWAY RESTORATION 
AND 

NORTH BREAKWATER CONSTRUCTION 
 

 
PEA PATCH ISLAND 

FORT DELAWARE STATE PARK 
NEW CASTLE COUNTY, DELAWARE 

 
 
 
 
 
I.  NOTE THE AFFIRMATIVE ACTION REQUIREMENT OF THE EQUAL OPPORTUNITY CLAUSE 
WHICH MAY APPLY TO THE CONTRACT RESULTING FROM THIS SOLICITATION. 
 
 
II.  BIDDERS ARE CAUTIONED TO NOTE THE "CERTIFICATION OF NONSEGREGATED 
FACILITIES" IN THE SOLICITATION. FAILURE OF A BIDDER TO AGREE TO THE 
CERTIFICATION WILL RENDER HIS BID NONRESPONSIVE TO THE TERMS OF SOLICITATIONS 
INVOLVING AWARDS OF CONTRACTS EXCEEDING $10,000 WHICH ARE NOT EXEMPT FROM THE 
PROVISIONS OF THE EQUAL OPPORTUNITY CLAUSE. (1984 APR) 
 
 
III.  BIDDERS ARE REQUIRED TO COMPLETE THE REPRESENTATION AND CERTIFICATIONS 
PORTION OF SECTION 00600 OF THIS SOLICITATION AND SUBMIT THIS WITH THEIR BIDS. 
 
 
IV. PROSPECTIVE BIDDERS ARE INVITED TO VISIT THE SITE OF THE WORK TO ACQUAINT 
THEMSELVES WITH THE SITE CONDITIONS AND ANY PROBLEMS INCIDENT TO THE 
PROSECUTION OF THE WORK.  THE SITE VISIT WILL BE HELD ON FRIDAY, AUGUST 4, 
2000. ALL PARTICIPANTS SHALL MEET AT THE FORT DELAWARE STATE PARK OFFICE, ON 
CLINTON STREET, DELAWARE CITY AT 8:30 AM FOR TRANSPORT BY GOVERNMENT BOAT TO 
PEA PATCH ISLAND.  ALL THOSE PLANNING TO ATTEND SHALL CONTACT MR. BILL ROTHERT 
AT (215) 656-6893, NO LATER THAN 3:00 PM, AUGUST 2, 2000. THE SITE IS ACCESSED 
BY BOAT ONLY.  DUE TO THE RESTRICTIVE NATURE OF THE SITE, ALL CONTRACTORS ARE 
LIMITED TO ONLY 2 PEOPLE DURING THE VISIT. 
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29. AWARD  (Contractor is not required to sign this document.)      Your offer28. NEGOTIATED AGREEMENT  Contractor is required to sign this  

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

document and return _____________ copies to issuing office.)    Contractor agrees to
furnish and deliver all items or perform all work requirements identified on this
form and any continuation sheets for the consideration stated in this contract. 
The rights and obligations of the parties to this contract shall be governed by (a)
this contract award, (b) the solicitation, and (c) the clauses, representations,
certifications, and specifications incorporated by reference in or attached to this
contract.  

OFFER  (Must be fully completed by offeror)  

on this solicitation is hereby accepted as to the items listed.  This award con-
summates the contract, which consists of (a) the Government solicitation and your
offer, and (b) this contract award.  No further contractual document is necessary.

AWARD  (To be completed by Government)  
21. ITEMS ACCEPTED:  

TO SIGN  (Type or print)  

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER  
(Type or print)

14. NAME AND ADDRESS OF OFFEROR  (Include ZIP Code)  15. TELEPHONE NO.  (Include area code)  

16. REMITTANCE ADDRESS  (Include only if different than Item 14)  

FACILITY CODE  CODE  

The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted
by the Government in writing within ___________ calendar days after the date offers are due.  (Insert any number equal to or greater than the minimum require-
ment stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.   

17.

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
  (The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)  

AMENDMENT NO.

20B. SIGNATURE  20C. OFFER DATE  

22. AMOUNT  23. ACCOUNTING AND APPROPRIATION DATA  

24. SUBMIT INVOICES TO ADDRESS SHOWN IN
(4 Copies unless otherwise specified)

ITEM  25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

26. ADMINISTERED BY  CODE 27. PAYMENT WILL BE MADE BY  

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER  (Type or print)  

30B. SIGNATURE  30C. DATE  31B. UNITED STATES OF AMERICA  31C. AWARD

BY  

 10 U.S.C 2304(c) (       ) 41 U.S.C 253(c) (       ) 

  

STANDARD FORM 1442 BACK  (REV. 4-85)  
USAPPC V1.00

DATE  
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BID SCHEDULE
(To be attached to SF 1442)

Item             Estimated           Unit           Estimated
No. Description                Quantity            Unit   Price     Amount
______________________________________________________________________________

BASE BID:

 1 Sluiceway Restoration  _ _ _ Job L.S. $

 2 Unexploded Ordnance (UXO)
  Construction Support  ------ Job L.S. $

                        TOTAL ESTIMATED BASE BID AMOUNT:              $_________

OPTION:

3 Mobilization and
 Preparatory Work  ------ Job L.S. $

 4 Armor Stone 7,250 Ton $ $

 5 Underlay Stone 2,470 Ton $ $

 6 Bedding and Core Stone 4,645 Ton $ $

 7 Geotextile 3,720          S.Y. $ $

 8 Unexploded Ordnance (UXO)
  Construction Support  ------ Job L.S. $

                          TOTAL ESTIMATED OPTION: $__________

                                          TOTAL ESTIMATED BASE BID AND OPTION:      $__________

NOTE: The Contractor must bid on all items.
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SECTION 00100 Bidding Schedule/Instructions to Bidders  
  
  
   
CLAUSES INCORPORATED BY FULL TEXT  
 
  
52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 99)  
 
(a) Contractor identification is essential for complying with statutory contract repo rting requirements. 
Therefore, the offeror is requested to enter, in the block with its name and address on the Standard Form 33 
or similar document, the annotation "DUNS" followed by the DUNS number which identifies the offeror's 
name and address exactly as stated in the offer.  
 
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain 
one. A DUNS number will be provided immediately by telephone at no charge to the offeror. For 
information on obtaining a DUNS number, the offeror, if located within the United States,  should call Dun 
and Bradstreet at 1-800-333-0505. The offeror should be prepared to provide the following information:  
 
(1) Company name.  
 
(2) Company address.  
 
(3) Company telephone number.  
 
(4) Line of business.  
 
(5) Chief executive officer/key manager.  
 
(6) Date the company was started.  
 
(7) Number of people employed by the company.  
 
(8) Company affiliation.  
 
(c) Offerors located outside the United States may obtain the location and phone number of the local Dun 
and Bradstreet Information Services office from the Internet Home Page at 
http://www.customerservice@dnb.com/. If an offeror is unable to locate a local service center, it may send 
an e-mail to Dun and Bradstreet at globalinfo@dnb .com. 
 
(End of provision)  
 
 
52.214-1     SOLICITATION DEFINITIONS--SEALED BIDDING (JUL 1987) 
 
"Government" means United States Government.  
 
"Offer" means "bid" in sealed bidding.  
 
"Solicitation" means an invitation for bids in sealed bidding.  
 
(End of provision)  
 
52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989) 
 
(a) If this solicitation is amended, then all terms and conditions which are not modified remain unchanged.  
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(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1)  by signing and returning 
the amendment, (2) by identifying the amendment number and date in the space provided for this purpose 
on the form for submitting a bid, (3) by letter or telegram, or (4) by facsimile, if facsimile bids are 
authorized in the solicitation.  The Government must receive the acknowledgment by the time and at the 
place specified for receipt of bids.  
 
(End of provision)  
 
52.214-4     FALSE STATEMENTS IN BIDS (APR 1984) 
 
Bidders must provide full, accurate, and complete information as req uired by this solicitation and its 
attachments.  The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001.  
 
(End of provision)  
 
52.214-5      SUBMISSION OF BIDS (MAR 1997)  
 
(a) Bids and bid modifications shall be submitted in sealed  envelopes or packages (unless submitted by 
electronic means) (1) addressed to the office specified in the solicitation, and (2) showing the time and date 
specified for receipt, the solicitation number, and the name and address of the bidder.  
 
(b) Bidders using commercial carrier services shall ensure that the bid is addressed and marked on the 
outermost envelope or wrapper as prescribed in subparagraphs (a)(1) and (2) of this provision when 
delivered to the office specified in the solicitation.  
 
(c) Telegraphic bids will not be considered unless authorized by the solicitation; however, bids may be 
modified or withdrawn by written or telegraphic notice.  
 
(d) Facsimile bids, modifications, or withdrawals, will not be considered unless authorized by the 
solicitation.  
 
(e) Bids submitted by electronic commerce shall be considered only if the electronic commerce method was 
specifically stipulated or permitted by the solicitation.  
 
 
 
 
 
52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984) 
 
Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, 
specifications, etc., must request it in writing soon enough to allow a reply to reach all prospective bidders 
before the submission of their bids.  Oral explanations or inst ructions given before the award of a contract 
will not be binding.  Any information given a prospective bidder concerning a solicitation will be furnished 
promptly to all other prospective bidders as an amendment to the solicitation, if that information is  
necessary in submitting bids or if the lack of it would be prejudicial to other prospective bidders.  
 
(End of provision)  
 
52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS (NOV 1999) 
 
(a) Bidders are responsible for submitting bids, an d any modifications or withdrawals, so as to reach the 
Government office designated in the invitation for bids (IFB) by the time specified in the IFB. If no time is 
specified in the IFB, the time for receipt is 4:30 p.m., local time, for the designated Gov ernment office on 
the date that bids are due. 
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(b)(1) Any bid, modification, or withdrawal received at the Government office designated in the IFB after 
the exact time specified for receipt of bids is “late” and will not be considered unless it is received  before 
award is made, the Contracting Officer determines that accepting the late bid would not unduly delay the 
acquisition; and -- 
 
(i) If it was transmitted through an electronic commerce method authorized by the IFB, it was received at 
the initial point  of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to 
the date specified for receipt of bids; or  
 
(ii) There is acceptable evidence to establish that it was received at the Government installation designated 
for receipt of bids and was under the Government's control prior to the time set for receipt of bids. 
 
(2) However, a late modification of an otherwise successful bid that makes its terms more favorable to the 
Government, will be considered at any time it is receiv ed and may be accepted. 
 
(c) Acceptable evidence to establish the time of receipt at the Government installation includes the 
time/date stamp of that installation on the bid wrapper, other documentary evidence of receipt maintained 
by the installation, or oral testimony or statements of Government personnel.  
 
(d) If an emergency or unanticipated event interrupts normal Government processes so that bids cannot be 
received at the Government office designated for receipt of bids by the exact time specified in the IFB and 
urgent Government requirements preclude amendment of the IFB, the time specified for receipt of bids will 
be deemed to be extended to the same time of day specified in the solicitation on the first work day on 
which normal Government processes resume. 
 
(e) Bids may be withdrawn by written notice received at any time before the exact time set for receipt of 
bids. If the IFB authorizes facsimile bids, bids may be withdrawn via facsimile received at any time before 
the exact time set for receipt of  bids, subject to the conditions specified in the provision at 52.214 -31, 
Facsimile Bids. A bid may be withdrawn in person by a bidder or its authorized representative if, before the 
exact time set for receipt of bids, the identity of the person requesting  withdrawal is established and the 
person signs a receipt for the bid.  
 
(End of provision)  
 
52.214-12     PREPARATION OF BIDS (APR 1984) 
 
(a) Bidders are expected to examine the drawings, specifications, Schedule, and all instructions.  Failure to 
do so will be at the bidder's risk.  
 
(b) Each bidder shall furnish the information required by the solicitation.  The bidder shall sign the bid and 
print or type its name on the Schedule and each continuation sheet on which it makes an entry. Erasures or 
other changes must be initialed by the person signing the bid. Bids signed by an agent shall be accompanied 
by evidence of that agent's authority, unless that evidence has been previously furnished to the issuing 
office. 
 
(c) For each item offered, bidders shall (1 ) show the unit price, including, unless otherwise specified, 
packaging, packing, and preservation and (2) enter the extended price for the quantity of each item offered 
in the "Amount" column of the Schedule.  In case of discrepancy between a unit price a nd an extended 
price, the unit price will be presumed to be correct, subject, however, to correction to the same extent and 
in the same manner as any other mistake.  
 
(d) Bids for supplies or services other than those specified will not be considered unless  authorized by the 
solicitation. 
 
(e) Bidders must state a definite time for delivery of supplies or for performance of services, unless 
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otherwise specified in the solicitation.  
 
(f) Time, if stated as a number of days, will include Saturdays, Sundays, and  holidays. 
 
(End of provision)  
 
52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 1984) 
 
(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and 
(2) manually signed. The person signing a bid must initial each erasure or change appearing on any bid 
form. 
 
(b) The bid form may require bidders to submit bid prices for one or more items on various bases, 
including -- 
 
(1) Lump sum bidding;  
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combinati on of subparagraphs (1) through (3) above. 
 
(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on all 
items is not required, bidders should insert the words "no bid" in the space provided for any ite m on which 
no price is submitted.  
 
(d) Alternate bids will not be considered unless this solicitation authorizes their submission.  
 
 
52.214-19     CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 1996) 
 
(a) The Government will evaluate bids in response to  this solicitation without discussions and will award a 
contract to the responsible bidder whose bid, conforming to the solicitation, will be most advantageous to 
the Government, considering only price and the price -related factors specified elsewhere in t he solicitation.  
 
(b) The Government may reject any or all bids, and waive informalities or minor irregularities in bids 
received. 
 
(c) The Government may accept any item or combination of items, unless doing so is precluded by a 
restrictive limitation in the solicitation or the bid. 
 
(d) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between 
line items or subline items. A bid is materially unbalanced when it is based on prices significantly less than 
cost for some work and prices which are significantly overstated in relation to cost for other work, and if 
there is a reasonable doubt that the bid will result in the lowest overall cost to the Government even though 
it may be the low evaluated bid, or if it is so unbalanced as to be tantamount to allowing an advance 
payment. 
 
 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a firm fixed -price contract resulting from this solicitation.  
 
(End of clause) 
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52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicit ation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate workforce in each trade on all construction work in the covered area, are as follows:  
 

Goals for minority 
participation for each trade  

Goals for female 
participation for each trade  

  
12.3% 6.9% 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the 
Contractor performs construction work in a geographical area located outside of the covered area, the 
Contractor shall apply the goals established for the geographical area where the work is actually performed. 
Goals are published periodically in the Federal Register in notice form, and these notices may be obtained 
from any Office of F ederal Contract Compliance Programs office.  
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 
60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative 
action obligations required by the clause entitled "Affirmative Action Compliance Requirements for 
Construction,'' and (3) its efforts to meet the goals. The hours of minority and female employment and 
training must be substantially uniform throughout the lengt h of the contract, and in each trade. The 
Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects. 
The transfer of minority or female employees or trainees from Contractor to Contractor, or from project to 
project, for the sole purpose of meeting the Contractor's goals shall be a violation of the contract, Executive 
Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be measured 
against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction 
subcontract in excess of $10,000 at any tier for construction work under the contract resulting from this 
solicitation. The notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor;  
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed.  
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered are a" is 
     SMSA 9160, Wilmington, Delaware. New Jersey, Maryland  
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with 
an agency, and copi es of any protests that are filed with the General Accounting Office (GAO), shall be 
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served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment 
of receipt from               
 Mrs. Linda  M. Toth 
U.S. Army Corps of Engineers  
Wanamaker Building, Room 643  
100 Penn Square East 
Philadelphia, Pennsylvania  19107 -3390 
 
(b) The copy of any protest shall be received in the office designated above within one day of filing a 
protest with the GAO.  
 
(End of provision)  
 
52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)--EFARS 
   
 
(a) For the purpose of initial evaluations of bids, the following will be utilized in the resolving arithmetic 
discrepancies found on the face of bidding schedule as submitted by the bidder:  
    (1) Obviously misplaced decimal points will be corrected;  
    (2) Discrepancy between unit price and extended price, the unit price will govern;  
    (3) Apparent errors in extension of unit prices will be corrected;  
    (4) Apparent errors in addition of lump-sum and extended prices will be corrected.  
  (b) For the purpose of bid evaluation, the government will proceed on the assumption that the bidder 
intends his bid to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic 
discrepancies as provided above and the bid will be so reflected on the abstract of bids.  
  (c) These correction procedures shall not be used to resolve any 
ambiguity concerning which bid is low.  

(End of statement) 
 
252.236-7008     CONTRACT PRICES - BIDDING SCHEDULES.  (DEC 1991)  
 
(a) The Government's payment for the items listed in the Bidding Schedule shall constitute full 
compensation to the Contractor for --  
 
(1) Furnishing all plant, labor, equipment, appliances, and materials; and  
 
(2) Performing all operations required to complete the work in conformity with the drawings and 
specifications.  
 
(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all costs for work 
in the specifications, whether or not specific ally listed in the Bidding Schedule.  
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SECTION 00600 Representations & Certifications  
  
  
   
CLAUSES INCORPORATED BY FULL TEXT  
 
  
52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(1) The prices in this offer have been arrived at indepe ndently, without, for the purpose of restricting 
competition, any consultation, communication, or agreement with any other offeror or competitor relating 
to (i) those prices, (ii) the intention to submit an offer, or (iii) the methods of factors used to calculate the 
prices offered:  
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or 
indirectly, to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or 
contract award (in the case of a negotiated solicitation) unless otherwise required by law; and  
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not 
to submit an offer for the purpose of restricting competition.  
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or 
proposal, and that the signatory has not participated and will not participate in any action contradictory to 
subparagraphs (a)(1) through (a)(3) above; or 
 
(2) (i) Has been authorized, in writing, to act as an agent for the following principals in certifying that those 
principals have not p articipated, and will not participate in any action contrary to subparagraphs (a)(1) 
through (a)(3) above   ______________________________________________________ (insert full name 
of person(s) in the offeror's organization responsible for determining the prices offered in this bid or 
proposal, and the title of his or her position in the offeror's organization);  
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not 
participated, and will not participate , in any action contrary to subparagraphs (a)(1) through (a)(3) above; 
and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to 
subparagraphs (a)(1) through (a)(3) above. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure.  
 
(End of clause) 
 
52.203-11     CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE 
CERTAIN FEDERAL TRANSACTIONS (APR 1991) 

 
(a) The definitions and prohibitions contained in the clause, at FAR 52.203 -12, Limitation on Payments to 
Influence Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in 
paragraph (b) of this Certification.  
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or 
after December 23, 1989,-- 



DACW61-00-B-0030 00600-2 

 
(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a member of Congress on his or her behalf in connection with the 
awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment or 
modification of any Federal contract, grant, loan, or cooperative agreement;  
 
(2) If any fun ds other than Federal appropriated funds (including profit or fee received under a covered 
Federal transaction) have been paid, or will be paid to any person for influencing or attempting to influence 
an officer or employee of any agency, a Member of Congr ess, an officer or employee of Congress or an 
employee of a Member of Congress on his or her behalf in connection with this solicitation, the offeror 
shall complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying Activities, to 
the Contracting Officer; and  
 
(3) He or she will include the language of this certification in all subcontract awards at any tier and require 
that all recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly.  
 
(c)  Submission of this certification and disclosure is a prerequisite for making or entering into this contract 
imposed by section 1352, title 31, United States Code.  Any person who makes an expenditure prohibited 
under this provision, shall be subject to a civil penalt y of not less than $10,000, and not more than 
$100,000, for each such failure. 
 
(End of provision)  
 
52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
Common parent, as used in this provision, means that corporate entity that owns or contr ols an affiliated 
group of corporations that files its Federal income tax returns on a consolidated basis, and of which the 
offeror is a member. 
 
Taxpayer Identification Number (TIN), as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be 
either a Social Security Number or an Employer Identification Number.  
 
(b) All offerors must submit the information required in paragraphs (d) through (f ) of this provision to 
comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 
U.S.C. 6041, 6041A, and 6050M, and implementing regulations issued by the IRS. If the resulting contract 
is subject to the payment reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, 
the failure or refusal by the offeror to furnish the information may result in a 31 percent reduction of 
payments otherwise due under the contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of 
the offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to 
the payment reporting requirements described in FAR 4.904, the TI N provided hereunder may be matched 
with IRS records to verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:.-------------------------------------------------------- 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
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___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income 
effectively connected with the conduct of a trade or business in the United States and does not have an 
office or place of business or a fiscal paying agent in the United States;  
 
___  Offeror is an agency or instrumentality of a foreign government;  
 
___  Offeror is an agency or instrumentality of the Federal Government.  
 
(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other-------------------------------------------------------- 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.  
 
___  Name and TIN of common parent: 
 
Name------------------------------------------------------------------- 
 
TIN-------------------------------------------------------------------- 
 
(End of provision)  
 
52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)  (MAY 1999) 
 
(a) Definition. Women-owned business concern, as used in this provision , means a concern that is at least 
51 percent owned by one or more women; or in the case of any publicly owned business, at least 51 percent 
of its stock is owned by one or more women; and whose management and daily business operations are 
controlled by one or more women. 
 
(b) Representation. [Complete only if the offeror is a women -owned business concern and has not 
represented itself as a small business concern in paragraph (b)(1) of FAR 52.219 -1, Small Business 
Program Representations, of this solicitation.] The offeror represents that it (  ) is a women-owned business 
concern. 
 
(End of provision)  
 
52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED 
DEBARMENT, AND OTHER RESPONSIBILITY MATTERS (MAR 1996) 
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(a)(1) The Offeror certifies, to the best of its knowledge and belief, that -- 
 
(i) The Offeror and/or any of its Principals -- 
 
(A) Are [  ] are not [  ] presently debarred, suspended, proposed for debarment, or declared ineligible for 
the award of contracts by any Federal agency;  
 
(B) Have [  ] have not [  ], within a three-year period preceding this offer, been convicted of or had a civil 
judgment rendered against them for: commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract; 
violation of Federal or state antitrust statutes relating to the submission of offers; or commission of 
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false stateme nts, tax 
evasion, or receiving stolen property; and 
 
(C) Are [  ] are not [  ] presently indicted for, or otherwise criminally or civilly charged by a governmental 
entity with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of thi s provision. 
 
(ii) The Offeror has [  ] has not [  ], within a three-year period preceding this offer, had one or more 
contracts terminated for default by any Federal agency.  
 
(2) "Principals," for the purposes of this certification, means officers; direct ors; owners; partners; and, 
persons having primary management or supervisory responsibilities within a business entity (e.g., general 
manager; plant manager; head of a subsidiary, division, or business segment, and similar positions).  
 
THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY 
OF THE UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT 
CERTIFICATION MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 
1001, TITLE 18, UNITED STATES CODE. 
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to 
contract award, the Offeror learns that its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection 
with a determination of the Offeror's responsibility . Failure of the Offeror to furnish a certification or 
provide such additional information as requested by the Contracting Officer may render the Offeror 
nonresponsible. 
 
(d) Nothing contained in the foregoing shall be construed to require establishment of  a system of records in 
order to render, in good faith, the certification required by paragraph (a) of this provision. The knowledge 
and information of an Offeror is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which 
reliance was placed when making award. If it is later determined that the Offeror knowingly rendered an 
erroneous certification, in addition to other remedies available to the Government, the Contracting Officer 
may terminate the contract resulting from this solicitation for default.  
 
(End of provision)  
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 1999)  
 
(a)(1) The standard industrial classification (SIC) code for this acquisition is 1629.  
 
(2) The small business size standard is $17.0.  
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(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself 
manufacture, is 500 employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business 
concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small 
disadvantaged business concern as defined in 13 CFR 1 24-1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business 
concern.  
 
(c) Definitions.  "Joint venture," for purposes of a small disadvantaged business (SDB) set -aside or price 
evaluation preference (as prescribed at 13 CFR 124.321), is a concern that is owned and controlled by one 
or more socially and economically disadvantaged indivi duals entering into a joint venture agreement with 
one or more business concerns and is considered to be affiliated for size purposes with such other 
concern(s). The combined annual receipts or employees of the concerns entering into the joint venture must  
meet the applicable size standard corresponding to the SIC code designated for the contract. The majority 
of the venture's earnings must accrue directly to the socially and economically disadvantaged individuals in 
the SDB concern(s) in the joint venture. The percentage of the ownership involvement in a joint venture by 
disadvantaged individuals must be at least 51 percent.  
 
"Small business concern," as used in this provision, means a concern, including its affiliates, that is 
independently owned and oper ated, not dominant in the field of operation in which it is bidding on 
Government contracts, and qualified as a small business under the criteria in 13 CFR Part 121 and the size 
standard in paragraph (a) of this provision.  
 
"Small disadvantaged business c oncern," as used in this provision, means a small business concern that (1) 
is at least 51 percent unconditionally owned by one or more individuals who are both socially and 
economically disadvantaged, or a publicly owned business having at least 51 percen t of its stock 
unconditionally owned by one or more socially and economically disadvantaged individuals, and (2) has its 
management and daily business controlled by one or more such individuals. This term also means a small 
business concern that is at leas t 51 percent unconditionally owned by an economically disadvantaged 
Indian tribe or Native Hawaiian Organization, or a publicly owned business having at least 51 percent of its 
stock unconditionally owned by one or more of these entities, which has its man agement and daily business 
controlled by members of an economically disadvantaged Indian tribe or Native Hawaiian Organization, 
and which meets the requirements of 13 CFR Part 124.  
 
"Women-owned small business concern," as used in this provision, means a small business concern --  
 
(1) Which is at least 51 percent owned by one or more women or, in the case of any publicly owned 
business, at least 51 percent of the stock of which is owned by one or more women; and  
 
(2) Whose management and daily business op erations are controlled by one or more women.  
 
(d) Notice. (1) If this solicitation is for supplies and has been set aside, in whole or in part, for small 
business concerns, then the clause in this solicitation providing notice of the set -aside contains restrictions 
on the source of the end items to be furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, small disadvantaged, 
or women-owned small business concern in order to obtain a contract to be awarded under the preference 
programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
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provision of Federal law that specifically references section 8(d) for a definition of program eligibility, 
shall -- 
 
(i) Be punished by impo sition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
 
52.219-2       EQUAL LOW BIDS.  (OCT 1995) 
 
(a) This provision applies to small business concerns only.  
 
(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie 
bids.  If the bidder wishes to be considered for this pr iority, the bidder must identify, in the following space, 
the LSA in which the costs to be incurred on account of manufacturing or production (by the bidder or the 
first-tier subcontractors) amount to more than 50 percent of the contract price. 
 
______________________________________________________________________________________
_ 
______________________________________________________________________________________
_ 
 
(c) Failure to identify the labor surplus area as specified in paragraph (b) of this prov ision will preclude the 
bidder from receiving priority consideration.  If the bidder is awarded a contract as a result of receiving 
priority consideration under this provision and would not have otherwise received award, the bidder shall 
perform the contract or cause the contract to be performed in accordance with the obligations of an LSA 
concern. 
 
 
 
52.219-19      SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS 
COMPETITIVENESS DEMONSTRATION PROGRAM (JAN 1997) 
 
(a) Definition.  
 
"Emerging small  business" as used in this solicitation, means a small business concern whose size is no 
greater than 50 percent of the numerical size standard applicable to the standard industrial classification 
code assigned to a contracting opportunity. 
 
(b) [Complete only if the Offeror has represented itself under the provision at 52.219 -1 as a small business 
concern under the size standards of this solicitation.]    The Offeror [   ] is, [   ] is not an emerging small 
business. 
 
(c) (Complete only if the Offeror is a  small business or an emerging small business, indicating its size 
range.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard stated in 
solicitation is expressed in terms of number of employees) or Offeror's average a nnual gross revenue for 
the last 3 fiscal years (check this column if size standard stated in solicitation is expressed in terms of 
annual receipts). (Check one of the following.)  
 
No. of Employees   Avg. Annual Gross Revenues  
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____ 50 or fewer   ____ $1 million or less  
 
____ 51 - 100        ____ $1,000,001 - $2 million  
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million  
 
____ 501 - 750      ____ $5,000,001 - $10 million  
 
____ 751 - 1,000   ____ $10,000,001 - $17 million  
 
____ Over 1,000    ____ Over $17 million 
 
(End of provision)  
 
52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) [  ] It has, [  ] has not participated in a previous contract or subcontract subject to the Equal Opportunity 
clause of this solicitation;  
 
(b) [  ] It has, [  ] has not, filed all required compliance reports; and  
 
(c) Representations indicating submission of required compliance reports, signed by proposed 
subcontractors, will be obtained before subcontract awards. 
 
(End of provision)  
 
52.223-5     POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (APR 1998)  
 
(a) Executive Order 12856 of August 3, 1993, requires Federal facilities to comply with the provisions of 
the Emergency Planning and Community Right -to-Know Act of 1986 (EPCRA)(42 U.S.C. 11001-11050) 
and the Pollution Prevention Act of 1990 (PPA)(42 U.S.C. 13101-13109).  
 
(b) The Contractor shall provide all information needed by the Federal facility to comply with the 
emergency planning reporting requirements of Section 302 of EPCRA; the emergency notice requirements 
of Section 304 of EPCRA; the list of Material Safety Data Sheets required by Section 311 of EPCRA; the 
emergency and hazardous chemical inventory forms of Secti on 312 of EPCRA; the toxic chemical release 
inventory of Section 313 of EPCRA, which includes the reduction and recycling information required by 
Section 6607 of PPA; and the toxic chemical reduction goals requirements of Section 3 -302 of Executive 
Order 12856. 
-------------------------------------------------------------------------------------------------------------- 
 
52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 1996)  
 
(a) Submission of this certification is a prerequisite for m aking or entering into this contract imposed by 
Executive Order 12969, August 8, 1995.  
 
(b) By signing this offer, the offeror certifies that --  
 
(1) As the owner or operator of facilities that will be used in the performance of this contract that are 
subject to the filing and reporting requirements described in section 313 of the Emergency Planning and 
Community Right -to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution 
Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and continue to file for such facilities 
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for the life of the contract the Toxic Chemical Release Inventory Form (Form R) as described in sections 
313(a) and (g) of EPCRA and section 6607 of PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the 
Form R filing and reporting requirements because each such facility is exempt for at least one of the 
following reasons: (Check each block that is applicable.)  
 
[ ] (i) The facility does not  manufacture, process or otherwise use any toxic chemicals listed under section 
313(c) of EPCRA, 42 U.S.C. 11023(c);  
 
[ ] (ii) The facility does not have 10 or more full -time employees as specified in section 313.(b)(1)(A) of 
EPCRA 42 U.S.C. 11023(b)(1)(A);  
 
[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 
313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an 
appropriate certification form has been fi led with EPA);  
 
[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC) designations 20 
through 39 as set forth in FAR section 19.102 of the Federal Acquisition Regulation; or  
 
[ ] (v) The facility is not located within a ny State of the United States, the District of Columbia, the 
Commonwealth of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern 
Mariana Islands, or any other territory or possession over which the United States has jurisdicti on.  
 
252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  
TERRORIST COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well 
as any political subdivision, agency, or instrumentality thereof.  
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of 
the Export Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of 
which has repeatedly provided support for such acts of international terrorism.  As of the date of this 
provision, terrorist countries include:  Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria.  
 
(3) "Significant i nterest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  
Beneficial interest includes holding 5 percent or more of any class of the firm's securities in "nominee 
shares," "street names," or some other method of holding securities that does not disclose the beneficial 
owner; 
 
(ii) Holding a management position in the firm, such as a director or officer;  
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or  officers in the firm;  
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or 
other tangible assets of the firm; or  
 
(v) Holding 50 percent or more of the indebtness of a firm.  
 
(b) "Prohibition on award." 
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In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the 
government of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a 
subsidiary, the firm that owns the subs idiary, unless a waiver is granted by the Secretary of Defense.  
 
(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the 
Offeror, the Offeror shall disclosure such interest in an attachme nt to its offer.  If the Offeror is a 
subsidiary, it shall also disclose any significant interest the government of a terrorist country has in any 
firm that owns or controls the subsidiary.  The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and  
 
(2) A description of the significant interest held by each government.  
 
(End of provision)  
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checkin g the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in 
the Transportation of Supplies by Sea clause of this solicitation.  
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transpo rted by sea in the performance of any contract or 
subcontract resulting from this solicitation.  
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If 
the Offeror represents that it will not use ocean transportation, the resulting contract will also include the 
Defense FAR Supplement clause at 252.247 -7024, Notification of Transportation of Supplies by Sea.  
 
(End of provision)  
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SECTION 00700 Contract Clauses  
  
  
CLAUSES INCORPORATED BY FULL TEXT 
   
 
  
52.202-1     DEFINITIONS (OCT 1995) --ALTERNATE I (APR 1984) 
 
(a) "Head of the agency" (also called "agency head") or "Secretary" means the Secretary (or Attorney General, 
Administ rator, Governor, Chairperson, or other chief official, as appropriate) of the agency, including any deputy or 
assistant chief official of the agency; and the term "authorized representative" means any person, persons, or board 
(other than the Contracting Officer) authorized to act for the head of the agency or Secretary.  
 
(b) "Commercial component" means any component that is a commercial item.  
 
(c) "Component" means any item supplied to the Federal Government as part of an end item or of another 
component.  
 
(d) "Nondevelopmental item" means --  
 
(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal agency, a 
State or local government, or a foreign government with which the United States has a mutual defense co operation 
agreement;  
 
(2) Any item described in paragraph (e)(1) of this definition that requires only minor modification or modifications 
of a type customarily available in the commercial marketplace in order to meet the requirements of the procuring 
department or agency; or  
(3) Any item of supply being produced that does not meet the requirements of paragraph (e)(1) or (e)(2) solely 
because the item is not yet in use.  
 
(e) "Contracting Officer" means a person with the authority to enter into, administe r, and/or terminate contracts and 
make related determinations and findings. The term includes certain authorized representatives of the Contracting 
Officer acting within the limits of their authority as delegated by the Contracting Officer.  
 
(f) Except as otherwise provided in this contract, the term "subcontracts" includes, but is not limited to, purchase 
orders and changes and modifications to purchase orders under this contract.  
 
 
 
 
52.203-3     GRATUITIES (APR 1984) 
 
(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the 
agency head or a designee determines that the Contractor, its agent, or another representative --  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government; 
and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 
(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.  
 
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled --  
 
(1) To pursue the same remedies as in a breach of the contract; and  



 

DACW61-00-B-0030 00700-2 

 
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10 
times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency 
head or a designee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the 
Department of Defense.)  
 
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to 
any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
 
52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract 
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or 
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its 
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent 
fee.  
 
(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, maintained by a 
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit 
or obtain Government contracts nor holds itself out as being able to obtain any Government contract or contracts 
through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the 
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes 
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any 
Government contract or contracts through improper influence.  
 
"Contingent  fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is 
contingent upon the success that a person or concern has in securing a Government contract.  
 
"Improper influence," as used in this clause, means any influence  that induces or tends to induce a Government 
employee or officer to give consideration or to act regarding a Government contract on any basis other than the 
merits of the matter. 
 
(End of clause) 
 
52.203-6     RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (JUL 1995) 
 
(a) Except as provided in (b) of this clause, the Contractor shall not enter into any agreement with an actual or 
prospective subcontractor, nor otherwise act in any manner, which has or may have the effect of restricting sales by 
such subcontractors directly to the Government of any item or process (including computer software) made or 
furnished by the subcontractor under this contract or under any follow-on production contract. 
 
(b) The prohibition in (a) of this clause does not precl ude the Contractor from asserting rights that are otherwise 
authorized by law or regulation.  
 
(c) The Contractor agrees to incorporate the substance of this clause, including this paragraph (c), in all subcontracts 
under this contract which exceed $100,000 . 
 
 
 
52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
 
(a) Definitions. 
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"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or 
compensation of any kind which is provided, directly or indirectly,  to any prime Contractor, prime Contractor 
employee,  subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding favorable 
treatment in connection with a prime contract or in connection with a subcontract relating to a pr ime contract. 
 
"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint -stock 
company, or individual.  
 
"Prime contract," as used in this clause, means a contract or contractual action entered into b y the United States for 
the purpose of obtaining supplies, materials, equipment, or services of any kind.  
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United 
States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime 
Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or 
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime 
contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish 
or furnishes any supplies, materials, equipment, or servi ces of any kind under a prime contract or a subcontract 
entered into in connection with such prime contract, and (2) includes any person who offers to furnish or furnishes 
general supplies to the prime Contractor or a higher tier subcontractor. 
 
"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor.  
 
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback;  
 
(2) Soliciting, accepting, or attempting to accept any kickback; or  
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor 
to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier 
subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible 
violations described in paragraph (b) of this clause in its own  operations and direct business relationships.  
 
(2) When the Contractor has reasonable grounds to believe that a  violation described in paragraph (b) of this clause 
may have occurred, the Contractor shall promptly report in writing the possible violation.  Such reports shall be made 
to the inspector general of the contracting agency, the head of the contracting agency if the agency does not have an 
inspector general, or the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal ag ency investigating a possible violation described in 
paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States 
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor 
under the prime contract, the amount of any kickback.  The Contracting Officer may order the monies withheld 
under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Governm ent has already offset 
those monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall notify the 
Contracting Officer when the monies are withheld.  
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(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but 
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000.  
 
 
 
 
52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER 
ACTIVITY (JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a 
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996 
(Pub. L. 104-106), the Government may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct 
constitutes a violation of subsection 27 (a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
 
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or     
 
(ii) The head of the contracting activity has determined, based upon a preponderance of the evi dence, that the 
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under 
subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover, 
in addition to any penalty prescribed by law, the amount expended under the contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other 
rights and remedies p rovided by law, regulation, or under this contract. 
 
 
 
52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 
(a) The Government, at its election, may reduce the price of a fixed -price type contract and the total cost and fee 
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the 
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of 
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the 
Federal Acquisition Regulation.  
 
(b) The price or fee reduction referred to in paragraph (a) of this clause shall be -- 
 
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award;  
 
(2) For cost-plus-incentive -fee contracts, the target fee specified in the contract at the time of award, 
notwithstanding any minimum fee or "fee floor" specified in the contract;  
 
(3) For cost-plus-award-fee contracts-- 
 
(i) The base fee established in the contract at the time of contract award;  
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(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the 
Contractor for each award fee evaluation period or at each award fee determination point.  
 
(4) For fixed-price-incentive contracts, the Government may -- 
 
(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit 
specified in the contract at the time of contract award; or 
 
(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant adverse 
impact on the incentive price revision relationship under the contract, or adversely  affect the contract financing 
provisions, the Contracting Officer may defer such adjustment until establishment of the total final price of the 
contract. The total final price established in accordance with the incentive price revision provisions of the c ontract 
shall be reduced by an amount equal to the initial target profit specified in the contract at the time of contract award 
and such reduced price shall be the total final contract price.  
 
(5) For firm-fixed-price contracts, by 10 percent of the initi al contract price or a profit amount determined by the 
Contracting Officer from records or documents in existence prior to the date of the contract award. 
 
(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with  the procedures 
of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount 
of profit or fee reflected in the subcontract at the time the subcontract was first definitively priced.  
 
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract 
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any 
other rights and remedies provided by  law or under this contract. 
 
(End of clause) 
 
52.203-12      LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN 
1997)  
 
(a) Definitions.  
 
"Agency," as used in this clause, means executive agency as defined in 2.101.  
 
"Covered Federal action," as used in this clause, means any of the following Federal actions:  
 
(1) The awarding of any Federal contract.  
 
(2) The making of any Federal grant.  
 
(3) The making of any Federal loan.  
 
(4) The entering into of any cooperative agreement.  
 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or 
cooperative agreement.  
 
"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian 
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.  
 
"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any 
communication to or appearance before an officer o r employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.  
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"Local government," as used in this clause, means a unit of government in a State an d, if chartered, established, or 
otherwise recognized by a State for the performance of a governmental duty, including a local public authority, a 
special district, an intrastate district, a council of governments, a sponsor group representative organizati on, and any 
other instrumentality of a local government.  
 
"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by 
an agency:  
 
(1) An individual who is appointed to a position in the Government un der title 5, United States Code, including a 
position under a temporary appointment.  
 
(2) A member of the uniformed services, as defined in subsection 101(3), title 37, United States Code.  
 
(3) A special Government employee, as defined in section 202, ti tle 18, United States Code.  
 
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory Committee 
Act, title 5, United States Code, appendix 2.  
 
"Person," as used in this clause, means an individual, corporation , company, association, authority, firm, partnership, 
society, State, and local government, regardless of whether such entity is operated for profit, or not for profit. This 
term excludes an Indian tribe, tribal organization, or any other Indian organizati on with respect to expenditures 
specifically permitted by other Federal law.  
 
"Reasonable compensation," as used in this clause, means, with respect to a regularly employed officer or employee 
of any person, compensation that is consistent with the normal  compensation for such officer or employee for work 
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.  
 
"Reasonable payment," as used in this clause, means, with respect to professional and other technica l services, a 
payment in an amount that is consistent with the amount normally paid for such services in the private sector.  
 
"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an Indian 
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by 
other Federal law.  
 
"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person requesting 
or receiving a Fede ral contract, an officer or employee who is employed by such person for at least 130 working 
days within 1 year immediately preceding the date of the submission that initiates agency consideration of such 
person for receipt of such contract. An officer or employee who is employed by such person for less than 130 
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of 
such person shall be considered to be regularly employed as soon as he or she is em ployed by such person for 130 
working days.  
 
"State," as used in this clause, means a State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, a territory or possession of the United States, an agency or instrumentality of a State, and multi-State, 
regional, or interstate entity having governmental duties and powers.  
 
(b) Prohibitions.  
 
(1) Section 1352 of title 31, United States Code, among other things, prohibits a recipient of a Federal contract, 
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting 
to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection wit h any of the following covered Federal actions: the awarding 
of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into of any 
cooperative agreement; or the modification of any Federal contract, grant, loan,  or cooperative agreement.  
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(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any per son 
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer 
or employee of Congress, or an employee of a Member of Congress in connection with a Federal contract, grant, 
loan, or cooperative agreeme nt.  
 
(3) The prohibitions of the Act do not apply under the following conditions:  
 
(i) Agency and legislative liaison by own employees.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered 
Federal action.  
 
(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an 
agency or Congress is permitted at any time.  
 
(C) The following agency and legislative liaison activities are permitted at any time where they are not related to a 
specific solicitation for any covered Federal action:  
 
(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's 
products or services, conditions or terms of sale, and servic e capabilities.  
 
(2) Technical discussions and other activities regarding the application or adaptation of theperson's products or 
services for an agency's use.  
 
(D) The following agency and legislative liaison activities are permitted where they are pri or to formal solicitation 
of any covered Federal action--  
 
(1) Providing any information not specifically requested but necessary for an agency to make an informed decision 
about initiation of a covered Federal action;  
 
(2) Technical discussions regardin g the preparation of an unsolicited proposal prior to its official submission; and  
 
(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small 
Business Act, as amended by Pub. L. 95 -507, and subsequent amendments.  
 
(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this 
clause.  
 
(ii) Professional and technical services.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of--  
 
(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a c overed Federal 
action, if payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action.  
 
(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modificatio n of a covered Federal 
action if the payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
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pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person 
requesting or receiving a covered Federal action include consultants and trade associations.  
 
(B) For purposes of subdivision (b)(3)(ii)( A) of this clause, "professional and technical services" shall be limited to 
advice and analysis directly applying any professional or technical discipline. For example, drafting of a legal 
document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical advice provided by an 
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of 
a contract is allowable. However, communications with the intent to influence made by a profess ional (such as a 
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under this section unless 
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or 
analys is is rendered directly and solely in the preparation, submission or negotiation of a covered Federal action. 
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice or 
analysis directly and solely r elated to the legal aspects of his or her client's proposal, but generally advocate one 
proposal over another are not allowable under this section because the lawyer is not providing professional legal 
services. Similarly, communications with the intent to  influence made by an engineer providing an engineering 
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section since the 
engineer is providing technical services but not directly in the preparation, submis sion or negotiation of a covered 
Federal action.  
 
(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those 
required by law or regulation and any other requirements in the actual award documents.  
 
(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted 
under this clause.  
 
(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable 
compensation made to regularly employed officers or employees of a person.  
 
(c) Disclosure.  
 
(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a 
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities , if such person has made or has agreed 
to make any payment using nonappropriated funds (to include profits from any covered Federal action), which 
would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.  
 
(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event 
that materially affects the accuracy of the information contained in any disclosure form previously filed by such 
person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information 
reported includes--  
 
(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting 
to influence a covered Federal actio n; or  
 
(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or  
 
(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered 
Federal action.  
 
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person who 
requests or receives any subcontract exceeding $100,000 under the Federal contract.  
 
(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by 
the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the 
calendar quarter in which the disclosure form is submitted by the  subcontractor. Each subcontractor certification 
shall be retained in the subcontract file of the awarding Contractor.  
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(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 
(e) Penalties.  
 
(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to file or amend 
the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties as 
provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from seeking any 
other remedy that may be applicable.  
 
(2) Contractors may rely without liability on the representation made by their subcontractors in the certification and 
disclosure form.  
 
(f) Cost allowabili ty. Nothing in this clause makes allowable or reasonable any costs which would otherwise be 
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause 
will not be made allowable under any other provision .  
 
(End of clause) 
 
52.204-4       PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER (JUN 1996) 
 
(a) In accordance with Executive Order 12873, dated October 20, 1993, as amended by Executive Order 12995, 
dated March 25, 1996, the Offeror/Contractor is encouraged to submit paper documents, such as offers, letters, or 
reports, that are printed/copied double-sided on recycled paper that has at least 20 percent postconsumer material.  
 
(b) The 20 percent standard applies to high-speed copier paper, offset paper, forms bond, computer printout paper, 
carbonless paper, file folders, white woven envelopes, and other uncoated printed and writing paper, such as writing 
and office paper, book paper, cotton fiber paper, and cover stock. An alternative to meeting the 20 pe rcent 
postconsumer material standard is 50 percent recovered material content of certain industrial by -products. 
 
 
 
52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH 
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The Contractor shall not 
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for 
debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to 
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its 
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government.  
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for 
information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs).  The notice 
must include the following:  
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from 
Federal Procurement and Nonprocurement Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the List of 
Parties Excluded from Federal Procurement and Nonprocurement Programs.  
 
(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's 
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interests when dealing with such subco ntractor in view of the specific basis for the party's debarment, suspension, or 
proposed debarment. 
 
(End of clause) 
 
 
52.211-13     TIME EXTENSIONS (APR 1984) 
 
Notwithstanding any other provisions of this contract, it is mutually understood that the time  extensions for changes 
in the work will depend upon the extent, if any, by which the changes cause delay in the completion of the various 
elements of construction. The change order granting the time extension may provide that the contract completion 
date will be extended only for those specific elements so delayed and that the remaining contract completion dates 
for all other portions of the work will not be altered and may further provide for an equitable readjustment of 
liquidated damages under the new c ompletion schedule. 
 
 
 
52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit -priced 
item varies more than 15 percent above or below the  estimated quantity, an equitable adjustment in the contract 
price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or 
decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the 
quantity variation is such as to cause an increase in the time necessary for completion, the Contractor may request, 
in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginn ing of the 
delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement 
of the contract. Upon the receipt of a written request for an extension, the Contracting Officer shall ascertain the 
facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is 
justified.  
 
52.214-4     FALSE STATEMENTS IN BIDS (APR 1984) 
 
Bidders must provide full, accurate, and complete information as required by this solici tation and its attachments.  
The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001.  
 
(End of provision)  
 
52.214-26      AUDIT AND RECORDS--SEALED BIDDING.  (OCT 1997) 
 
(a) As used in this clause, records includes books, documents,  accounting procedures and practices, and other data, 
regardless of type and regardless of whether such items are in written form, in  the form of computer data, or in any 
other form. 
 
(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with the 
pricing of any  modification to this contract, the Contracting Officer, or an authorized representative of the 
Contracting Officer, in order to  evaluate the accuracy, completeness, and currency of the cost or p ricing data, shall 
have the right to examine and audit all of the  Contractor's records, including computations and projections, related 
to-- 
 
(1) The proposal for the modification;  
 
(2) The discussions conducted on the proposal(s), including those related  to negotiating; 
  
(3) Pricing of the modification; or  
 
(4) Performance of the modification.  
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(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the United States, or an 
authorized representative, shall have the same rights as specified in paragraph (b) of this clause.  
 
(d) Availability. The Contractor shall make available at its office at all reasonable times the materials described in 
reproduction, until 3 years after final payment under this contract, or for any other period specified in Subpart 4.7 of 
the Federal Acquisition Regulation (FAR). FAR Subpart 4.7, Contractor Records Retention, in effect on the data of 
this contract, is incorporated by reference in its entirety and made a part of this contract.  
 
(1) If this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for  3 years after any resulting final termination settlement.  
 
(2) Records pertaining to appeals under the Disputes clause or to liti gation or the settlement of claims arising under 
or relating to the performance of this contract shall be made available until disposition of such appeals, litigation, or 
claims. 
 
(e) The Contractor shall insert a clause containing all the provisions of th is clause, including this paragraph (e), in all 
subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1)  for submission of cost or pricing data. 
 
 
 
52.214-27     PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - MODIFICATIONS - 
SEALED BIDDING.  (OCT 1997) 
 
(a) This clause shall become operative only for any modification to this contract involving aggregate increases 
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for the submission of cost or 
pricing data at FAR 15.403-4(a)(1), except that this clause does not apply to a modification if an exception under 
FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substant ial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(b) If any price, including profit, negotiated in connection with any modification under this clause, was increased by 
any significant amount because  
 
(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as 
certified  in its Certificate of Current Cost or Pricing Data;  
 
(2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not complete, 
accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or 
 
(3) any of these parties furnished data of any description that were not accurate, the price shall be reduced 
accordingly and the contract shall be modified to reflect the reduction.  This right to a price reduction is limited to 
that resulting from defects in data relating to modifications for which this clause becomes operative under paragraph 
(a) above. 
 
(c) Any reduction in the contract price under paragraph (b) above due to defective data from a prospective 
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 
overhead and profit markup, by which:  
 
(1) the actual subcontract; or 
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(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost 
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective 
cost or pricing data. 
 
(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should be 
made: 
 
(1) the Contractor agrees not to raise the following matters as a defense: 
 
(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position and 
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing 
data had been submitted;  
 
(ii) The Contracting Officer should have known that  the cost or pricing data in issue were defective even though the 
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the 
Contracting Officer; 
 
(iii) The contract was based on an agreement about the  total cost of the contract and there was no agreement about 
the cost of each item procured under the contract; or 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause:  
 
(i) an offset in an amount determined appropriate by the  Contracting Officer based upon the facts shall be allowed 
against the amount of a contract price reduction if:  
 
(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the 
Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the date of agreement on the price of 
the contract (or price of the modification) and that the data were not submitted before such date. 
 
(ii) An offset shall not be allowed if:  
 
(A) The understated data was known by the Contractor to be understated when the Certificate of Current Cost or 
Pricing Data was signed; or (B) The Government proves that the facts demonstrate that the contract price would not 
have increased in the amount to be offset even if the available data had been submitted before the date of agreement 
on price. 
 
(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made 
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 
United States at the time such overpayment is r epaid: 
 
(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the 
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for 
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and 
 
(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost 
or pricing data which were incomplete, inaccurate, or noncurrent.  
 
 
 
52.214-28      SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS - SEALED BIDDING. (OCT 
1997) 
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(a) The requirements of paragraphs (b) and (c) of this clause shall:  
 
(1) become operative only for any modification to this contract involving aggregate increases and /or decreases in 
costs, plus applicable profits, expected to exceed the threshold for submission of cost or pricing data at (FAR) 48 
CFR 15.403-4(a)(1); and 
 
(2) be limited to such modifications.  
 
(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR 
15.403-4(a)(1), on the date of agreement on price or the date of award, whichever is later; or before pricing any 
subcontract modifications involving aggregate increases and/or decreases in  costs, pl us applicable profits, expected 
to exceed the threshold for submission of cost or pricing data at FAR 15.403 -4(a)(1), the Contractor shall require the 
subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an exception 
under FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in subsection 
15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge and belief, the data submitted under 
paragraph (b) above were accurate, complete, and current as of the date of agreement on the negotiated price of the 
subcontract or subcontract modification. 
 
(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that, 
when entered i nto, exceeds the threshold for submission of cost or pricing data at FAR 15.403 -4(a)(1). 
 
 
 
52.214-29     ORDER OF PRECEDENCE--SEALED BIDDING (JAN 1986) 
 
Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the follo wing order: (a) 
the Schedule (excluding the specifications); (b) representations and other instructions; (c) contract clauses; (d) other 
documents, exhibits, and attachments; and (e) the specifications.  
 
(End of clause) 
 
52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989) 
 
The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in 
the quantity and at the price stated in the Schedule.  The Contracting Officer may exercise  the option by written 
notice to the Contractor within 60 days after receipt of the Notice to Proceed of the Base Bid.  If the Option is 
awarded, option performance period is 100 calendar days after receipt of Notice to Proceed.  
 
(End of clause) 
 
52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 1999)  
 
(a) It is the policy of the United States that small business concerns, HUBZone small business concerns, small 
business concerns owned and controlled by socially and economically disadvantaged indiv iduals, and small business 
concerns owned and controlled by women shall have the maximum practicable opportunity to participate in 
performing contracts let by any Federal agency, including contracts and subcontracts for subsystems, assemblies, 
components, and related services for major systems. It is further the policy of the United States that its prime 
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contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their 
subcontracts with small business concerns, HUBZ one small business concerns, small business concerns owned and 
controlled by socially and economically disadvantaged individuals, and small business concerns owned and 
controlled by women.  
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent 
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys 
as may be conducted by the United States Small Business Administration or the awarding agency  of the United 
States as may be necessary to determine the extent of the Contractor's compliance with this clause.  
 
(c) Definitions. As used in this contract    (1) Small business concern means a small business as defined pursuant to 
section 3 of the Small  Business Act and relevant regulations promulgated pursuant thereto. 
 
(2) HUBZone small business concern means a small business concern that appears on the List of Qualified 
HUBZone Small Business Concerns maintained by the Small Business Administration.  
 
(3) Small business concern owned and controlled by socially and economically disadvantaged individuals and small 
disadvantaged business concern mean a small business concern that represents, as part of its offer that -- 
 
(i) It has received certification as  a small disadvantaged business concern consistent with 13 CFR 124, Subpart B;  
 
(ii) No material change in disadvantaged ownership and control has occurred since its certification;  
 
(iii) Where the concern is owned by one or more individuals, the net worth  of each individual upon whom the 
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 
CFR 124.104(c)(2); and 
 
(iv) It is identified, on the date of its representation, as a certified small dis advantaged business in the database 
maintained by the Small Business Administration (PRO -Net). 
 
(4) Small business concern owned and controlled by women means a small business concern -- 
 
(i) Which is at least 51 percent owned by one or more women, or, in t he case of any publicly owned business, at 
least 51 percent of the stock of which is owned by one or more women; and  
 
(ii) Whose management and daily business operations are controlled by one or more women.  
 
(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status 
as a small business concern, a HUBZone small business concern, a small business concern owned and controlled by 
socially and economically disadvantaged individuals, or a small business  concern owned and controlled by women.  
 
(End of clause) 
 
52.219-9      SMALL BUSINESS SUBCONTRACTING PLAN (OCT 1999)  
 
(a) This clause does not apply to small business concerns.  
 
(b) "Commercial product," as used in this clause, means a product in regular  production that is sold in substantial 
quantities to the general public and/or industry at established catalog or market prices. It also means a product 
which, in the opinion of the Contracting Officer, differs only insignificantly from the Contractor's c ommercial 
product. 
 
"Subcontract," as used in this clause, means any agreement (other than one involving an employer -employee 
relationship) entered into by a Federal Government prime Contractor or subcontractor calling for supplies or 
services required for  performance of the contract or subcontract. 
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(c) The offeror, upon request by the Contracting Officer, shall submit and negotiate a subcontracting plan, where 
applicable, that separately addresses subcontracting with small business, HUBZone small business  concerns, small 
disadvantaged business, and women -owned small business concerns. If the offeror is submitting an individual 
contract plan, the plan must separately address subcontracting with small business, HUBZone small business, small 
disadvantaged bus iness, and women-owned small business concerns, with a separate part for the basic contract and 
separate parts for each option (if any). The plan shall be included in and made a part of the resultant contract. The 
subcontracting plan shall be negotiated wi thin the time specified by the Contracting Officer. Failure to submit and 
negotiate the subcontracting plan shall make the offeror ineligible for award of a contract..  
 
(d) The offeror's subcontracting plan shall include the following:  
 
(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business, 
HUBZone small business, small disadvantaged business, and women -owned small business concerns as 
subcontractors.  The offeror shall include all subcontracts t hat contribute to contract performance, and may include a 
proportionate share of products and services that are normally allocated as indirect costs.  
 
(2) A statement of-- 
 
(i) Total dollars planned to be subcontracted; 
 
(ii) Total dollars planned to be subcontracted to small business concerns;  
 
(iii) Total dollars planned to be subcontracted to HUBZone small business concerns;  
 
(iv) Total dollars planned to be subcontracted to small disadvantaged business concerns; and  
 
(v) Total dollars planned to be subcontracted to women-owned small business concerns.  
 
(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the 
types planned for subcontracting to-- 
 
(i) Small business concerns;  
 
(ii) HUBZone small b usiness concerns; 
 
(iii) Small disadvantaged business concerns; and  
 
(iv) Women-owned small business concerns.  
 
(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.  
 
(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company 
source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration 
(SBA), the National Minority Purchasing Council Vendor Information Service, the Research and Information 
Division of the Minority Business Development Agency in the Department of Commerce, or small, HUBZone, 
small disadvantaged, and women -owned small business trade associations). A firm may rely on the information 
contained in PRO-Net as an accurate representation of a concern's size and ownership characteristics for the 
purposes of maintaining a small, HUBZone, small disadvantaged and women -owned small business source list. Use 
of PRO-Net as its source list does not relieve a firm of its responsibilities (e.g., outreach, assistance, counseling, or 
publicizing subcontracting opportunities) in this clause.  
 
(6) A statement as to whether or not the offeror in included indirect costs in establishing subcontracting goals, and a  
description of the method used to determine the proportionate share of indirect costs to be incurred with—  
 
(i) Small business concerns;  
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(ii) HUBZone small business concerns;  
 
(iii) Small disadvantaged business concerns; and  
 
(iv) Women-owned small busin ess concerns. 
 
(7) The name of the individual employed by the offeror who will administer the offeror's subcontracting program, 
and a description of the duties of the individual.  
 
(8) A description of the efforts the offeror will make to assure that small business, HUBZone small business, small 
disadvantaged and women-owned small business concerns have an equitable opportunity to compete for 
subcontracts. 
 
(9) Assurances that the offeror will include the clause of this contract entitled "Utilization of Busi ness Concerns" in 
all subcontracts that offer further subcontracting opportunities, and that the offeror will require all subcontractors 
(except small business concerns) who receive subcontracts in excess of $500,000 ($1,000,000 for construction of 
any public facility) to adopt a plan similar to the plan agreed to by the offeror.  
 
(10) Assurances that the offeror will (i) cooperate in any studies or surveys as may be required, (ii) submit periodic 
reports in order to allow the Government to determine the extent of compliance by the offeror with the 
subcontracting plan, (iii) submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 
295, Summary Subcontract Report, in accordance with the instructions on the forms or as provided in agency 
regulations and in paragraph (j) of this clause; and (iv) ensure that its subcontractors agree to submit Standard Forms 
294 and 295. 
 
(11) A description of the types of records that will be maintained concerning procedures that have been adopted to 
comply with the requirements and goals in the plan, including establishing source lists; and a description of the 
offeror's efforts to locate small business, HUBZone small business, small disadvantaged business, and women -
owned small business concerns a nd award subcontracts to them. The records shall include at least the following (on 
a plant-wide or company-wide basis, unless otherwise indicated)  
 
(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, HUBZone small busine ss, small 
disadvantaged business, and women -owned small business concerns.  
 
(ii) Organizations contacted in an attempt to locate sources that are small business, HUBZone small business, small 
disadvantaged business, or women-owned small business concerns.  
 
(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating -- 
 
(A) Whether small business concerns were solicited and, if not, why not;  
 
(B) Whether HUBZone small business concerns were solicited and, if not, why  not; 
 
(C) Whether small disadvantaged business concerns were solicited and, if not, why not;  
 
(D) Whether women-owned small business concerns were solicited and, if not, why not; and  
 
(E) If applicable, the reason award was not made to a small business co ncern. 
 
(iv) Records of any outreach efforts to contact-- 
 
(A) Trade associations; 
 
(B) Business development organizations; and  
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(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women -owned small 
business sources. 
 
(v) Records of internal guidance and encouragement provided to buyers through -- 
 
(A) Workshops, seminars, training, etc.; and  
 
(B) Monitoring performance to evaluate compliance with the program's requirements.  
 
(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government, 
including the name, address, and business size of each subcontractor. Contractors having commercial plans need not 
comply with this requirement.  
 
(e) In order to effectively implement this p lan to the extent consistent with efficient contract performance, the 
Contractor shall perform the following functions:  
 
(1) Assist small business, HUBZone small business, small disadvantaged business, and women -owned small 
business concerns by arranging s olicitations, time for the preparation of bids, quantities, specifications, and delivery 
schedules so as to facilitate the participation by such concerns. Where the Contractor's lists of potential small 
business, HUBZone small business, small disadvantaged  business, and women-owned small business subcontractors 
are excessively long, reasonable effort shall be made to give all such small business concerns an opportunity to 
compete over a period of time. 
 
(2) Provide adequate and timely consideration of the p otentialities of small business, HUBZone small business, 
small disadvantaged business, and women -owned small business concerns in all “make -or-buy” decisions. 
 
(3) Counsel and discuss subcontracting opportunities with representatives of small business, HUB Zone small 
business, small disadvantaged business, and women -owned small business firms.  
 
(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as 
small, HUBZone small, small disadvantaged, or wome n-owned small business for the purpose of obtaining a 
subcontract that is to be included as part or all of a goal contained in the Contractor's subcontracting plan.  
 
(f) A master subcontracting plan on a plant or division -wide basis which contains all the elements required by 
paragraph (d) of this clause, except goals, may be incorporated by reference as a part of the subcontracting plan 
required of the offeror by this clause; provided, (1) the master plan has been approved, (2) the offeror ensures that 
the master plan is updated as necessary and provides copies of the approved master plan, including evidence of its 
approval, to the Contracting Officer, and (3) goals and any deviations from the master plan deemed necessary by the 
Contracting Officer to satisfy the requirements of this contract are set forth in the individual subcontracting plan.  
 
(g)(1) If a commercial product is offered, the subcontracting plan required by this clause may relate to the offeror's 
production generally, for both commercial and noncommercial products, rather than solely to the Government 
contract. In these cases, the offeror shall, with the concurrence of the Contracting Officer, submit one company -wide 
or division-wide annual plan.  
 
(2) The annual plan shall be reviewed for appr oval by the agency awarding the offeror its first prime contract 
requiring a subcontracting plan during the fiscal year, or by an agency satisfactory to the Contracting Officer.  
 
(3) The approved plan shall remain in effect during the offeror's fiscal year  for all of the offeror's commercial 
products. 
 
(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be con -sidered 
by the Contracting Officer in determining the responsibility of the offeror for award of t he contract. 
 
(i) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled 
"Utilization Of Business Concerns," or (2) an approved plan required by this clause, shall be a material breach of the 
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contract. 
 
(j) The Contractor shall submit the following reports:  
 
(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the 
Contracting Officer semiannually and at contract completion. The report covers sub contract award data related to 
this contract. This report is not required for commercial plans.  
 
(2) Standard Form 295, Summary Subcontract Report. This report encompasses all the contracts with the awarding 
agency. It must be submitted semi -annually for c ontracts with the Department of Defense and annually for contracts 
with civilian agencies. If the reporting activity is covered by a commercial plan, the reporting activity must report 
annually all subcontract awards under that plan. All reports submitted at the close of each fiscal year (both 
individual and commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in 
whole dollars, to small disadvantaged business concerns by Standard Industrial Classification (SIC) Majo r Group. 
For a commercial plan, the Contractor may obtain from each of its subcontractors a predominant SIC Major Group 
and report all awards to that subcontractor under its predominant SIC Major Group. 
 
(End of clause) 
 
52.219-16      LIQUIDATED DAMAGES-SUBCONTRACTING PLAN  (JAN 1999) 
 
(a) Failure to make a good faith effort to comply with the subcontracting plan, as used in this clause, means a willful 
or intentional failure to perform in accordance with the requirements of the subcontracting plan approved  under the 
clause in this contract entitled "Small Business Subcontracting Plan," or willful or intentional action to frustrate the 
plan. 
 
(b) Performance shall be measured by applying the percentage goals to the total actual subcontracting dollars or, if a 
commercial plan is involved, to the pro rata share of actual subcontracting dollars attributable to Government 
contracts covered by the commercial plan. If, at contract completion or, in the case of a commercial plan, at the 
close of the fiscal year for which the plan is applicable, the Contractor has failed to meet its subcontracting goals and 
the Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor failed to make a 
good faith effort to comply with its subcontracting plan, established in accordance with the clause in this contract 
entitled “Small Business Subcontracting Plan,” the Contractor shall pay the Government liquidated damages in an 
amount stated. The amount of probable damages attributable to the Contractor's failure to comply shall be an amount 
equal to the actual dollar amount by which the Contractor failed to achieve each subcontract goal.  
 
(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make such good faith 
effort, the Contracting Officer shall give the Contractor written notice specifying the failure and permitting the 
Contractor to demonstrate what good faith efforts have been made and to discuss the matter.   Failure to respond to 
the notice may be taken as an admission that no valid explanation exists.  If, after consideration of all the pertinent 
data, the Contracting Officer finds that the Contractor failed to make a good faith effort to comply with the 
subcontracting plan, the Contracting Officer shall issue a final decision to that effect and require that the Contractor 
pay the Government liquidated damages as provided in paragraph (b) of this clause.  
 
(d) With respect to commercial plans, the Contracting Officer who approved the plan will perform the f unctions of 
the Contracting Officer under this clause on behalf of all agencies with contracts covered by the commercial plan.  
 
(e) The Contractor shall have the right of appeal, under the clause in this contract entitled Disputes, from any final 
decision of the Contracting Officer. 
 
(f) Liquidated damages shall be in addition to any other remedies that the Government may have.  
 
(End of clause) 
 
52.222-1     NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997) 
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If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the timely 
performance of this contract, the Contractor shall immediately give notice, including all relevant information, to the 
Contracting Officer. 
 
 
 
52.222-3     CONVICT LABOR (AUG 1996) 
 
The Contractor agrees not to employ in the performance of this contract any person undergoing a sentence of 
imprisonment which has been imposed by any court of a State, the District of Columbia, the Commonwealth of 
Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth of the Northern Mariana Islands, or 
the Trust Territory of the Pacific Islands.  This limitation, however, shall not prohibit the employment by the 
Contractor in the performance of this contract of persons on parole or probation to work at paid employment during 
the term of their sentence or persons who have been pardoned or who have served their terms.  Nor shall it prohibit 
the employment by the Contractor in the performance of this contract of persons confined for violatio n of the laws 
of any of the States, the District of Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam, 
American Samoa, the Commonwealth of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands 
who are authorized to work at paid employment in the community under the laws of such jurisdiction, if -- 
 
(a)(1) The worker is paid or is in an approved work training program on a voluntary basis;  
 
(2) Representatives of local union central bodies or similar labor union organiza tions have been consulted;  
 
(3) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, or 
trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts fo r services; 
and  
 
(4) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a 
similar nature in the locality in which the work is being performed; and  
 
(b) The Attorney General of the United States has  certified that the work-release laws or regulations of the 
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive 
Orders 12608 and 12943. 
 
(End of clause) 
 
52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME COMPENSATION.  
(JUL 1995) 
 
(a) Overtime requirements.  No Contractor or subcontractor contracting for any part of the contract work which may 
require or involve the employment of laborers or mechanics (see Federal Acquisition Re gulation (FAR) 22.300) 
shall require or permit any such laborers or mechanics in any workweek in which the individual is employed on such 
work to work in excess of 40 hours in such workweek unless such laborer or mechanic receives compensation at a 
rate not less than 1 1/2  times the basic rate of pay for all hours worked in excess of 40 hours in such workweek.  
 
(b) Violation; liability for unpaid wages; liquidated damages.  In the event of any violation of the provisions set 
forth in paragraph (a) of this clause, the Contractor and any subcontractor responsible therefor shall be liable for the 
unpaid wages.  In addition, such Contractor and subcontractor shall be liable to the United States (in the case of 
work done under contract for the District of Columbia or a territory, to such District or to such territory), for 
liquidated damages.  Such liquidated damages shall be computed with respect to each individual laborer or 
mechanics employed in violation of the provisions set forth in paragraph (a) of this cl ause in the sum of $10 for each 
calendar day on which such individual was required or permitted to work in excess of the standard workweek of 40 
hours without payment of the overtime wages required by provisions set forth in paragraph (a) of this clause.  
 
(c) Withholding for unpaid wages and liquidated damages.  The Contracting Officer shall upon his or her own action 
or upon written request of an authorized representative of the Department of Labor withhold or cause to be withheld, 
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from any moneys payable on account of work performed by the Contractor or subcontractor under any such contract 
or any other Federal contract with the same Prime Contractor, or any other Federally-assisted contract subject to the 
Contract Work Hours and Safety Standards Act which is held by the same Prime Contractor, such sums as may be 
determined to be necessary to satisfy any liabilities of such Contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the provisions set forth in paragraph (b) of this cl ause. 
 
(d) Payrolls and basic records.  (1) The Contractor or subcontractor shall maintain payrolls and basic payroll records 
during the course of contract work and shall preserve them for a period of 3 years from the completion of the 
contract for all laborers and mechanics working on the contract.  Such records shall contain the name and address of 
each such employee, social security number, correct classifications, hourly rates of wages  paid, daily and weekly 
number of hours worked, deductions made, and actual wages paid.  Nothing in this paragraph shall require the 
duplication of records required to be maintained for construction work by Department of Labor regulations at 29 
CFR 5.5(a)(3) implementing the Davis -Bacon Act. 
 
(2) The records to be maintained under paragraph (d)(1) of this clause shall be made available by the Contractor or 
subcontractor for inspection, copying, or transcription by authorized representatives of the Contracting Officer or the 
Department of Labor.  The Contractor or subcontractor shall permit such representatives to interview employees 
during working hours on the job. 
 
(e) Subcontracts.  The Contractor or subcontractor shall insert in any subcontracts exceeding $100,000 the 
provisions set forth in paragraphs (a) through (e) of this clause and also a clause requiring the subcontractors to 
include these provisions in any lower tier subcontracts.  The Prime Contractor shall be responsible for compliance 
by any subcontractor or lower tier subcontractor with the provisions set forth in paragraphs (a) through (e) of this 
clause. 
 
 
 
52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 
3), the full amount of wages and bona fide fringe benefits (or cash equivalents thereo f) due at time of payment 
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist 
between the Contractor and such laborers and mechanics.  Contributions made or costs reasonably anticipated for 
bona fide fringe benefits under section 1(b)(2) of the Davis -Bacon Act on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under 
plans, funds, or programs which cover the particular weekly per iod, are deemed to be constructively made or 
incurred during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and 
fringe benefits in the wage determination for the classification of work actually performed, wit hout regard to skill, 
except as provided in the clause entitled Apprentices and Trainees.  Laborers or mechanics performing work in more 
than one classification may be compensated at the rate specified for each classification for the time actually worked 
therein; provided, That the employer's payroll records accurately set forth the time spent in each classification in 
which work is performed.  The wage determination (including any additional classifications and wage rates 
conformed under paragraph (b) of this clause) and the Davis -Bacon poster (WH-1321) shall be posted at all times by 
the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be 
easily seen by the workers.  
 
(b)(1) The Contracting Officer s hall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination.  The Contracting Officer shall approve an addi tional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met:  
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
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determination. 
 
(ii) The classification is utilized in the area by the construction industry.  
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination.  
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting 
Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.  
Department of Labor, Washington, DC 20210.  The Administrator or an authorized representative will approv e, 
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting 
Officer or will notify the Contracting Officer within the 30 -day period that additional time is necessary.  
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), t he Contracting Officer shall refer the questions, 
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator 
of the Wage and Hour Division for determination.  The Administrator, or an authorized re presentative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary.  
 
(4) The wage rate (including fringe benefits, where  appropriate) determined pursuant to subparagraphs (b)(2) and 
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the 
first day on which work is performed in the classification.  
 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.  
 
(d)  If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticip ated in providing bona fide 
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of 
the Contractor, that the applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may 
require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or 
program. 
 
52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of  an authorized representative of 
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other 
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis -Bacon 
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract.  In the 
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working 
on the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written 
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased.  
 
 
52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work 
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of th e work.  Such 
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records shall contain the name, address, and social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cas h equivalents thereof of the types described in section 1(b)(2)(B) of the Davis -Bacon Act), daily and 
weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Secretary of Labor has 
found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic 
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in 
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment 
to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and records which show the c osts 
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee progr ams, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs.  
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is performed a copy of all 
payrolls to the Contracting Officer.  The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph (a) of this clause.  This information may be submitted in any 
form desired.  Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and 
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 
20402.  The Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor or 
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract 
and shall certify -- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of 
this clause and that such information is correct and complete;  
 
(ii)  That each laborer or mechanic (including each helper, apprentice , and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that 
no deductions have been made either directly or indirectly from the full wages earned, oth er than permissible 
deductions as set forth in the Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed,  as specified in the applicable wage determination incorporated 
into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH -
347 shall satisfy the requirement for submission of the "S tatement of Compliance" required by subparagraph (b)(2) 
of this clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 and Sect ion 3729 of Title 31 of the United States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for 
inspection, copying, or transcription by the Contracting Officer or authorized representa tives of the Contracting 
Officer or the Department of Labor.  The Contractor or subcontractor shall permit the Contracting Officer or 
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours 
on the job.  If the Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the 
suspension of any further payment.  F urthermore, failure to submit the required records upon request or to make 
such records available may be grounds for debarment action pursuant to 29 CFR 5.12.  
 
 
52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 



 

DACW61-00-B-0030 00700-23 

(a)  Apprentices.  Apprentices will be permi tted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administ ration, Bureau of Apprenticeship 
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or 
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a 
State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The 
allowable ratio of apprent ices to journeymen on the job site in any craft classification shall not be greater than the 
ratio permitted to the Contractor as to the entire work force under the registered program.  Any worker listed on a 
payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this paragraph, shall be 
paid not less than the applicable wage determination for the classification of work actually performed.  In addition, 
any apprentice performing work on the job site in excess of the r atio permitted under the registered program shall be 
paid not less than the applicable wage rate on the wage determination for the work actually performed.  Where a 
contractor is performing construction on a project in a locality other than that in which i ts program is registered, the 
ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the Contractor's or 
subcontractor's registered program shall be observed.  Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage determination.  Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program.  If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the 
applicable classification.  If the Administrator determines  that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination.  In the event the Bureau of 
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Burea u, withdraws approval of an 
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved.  
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a 
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training Administration.  Every tra inee must be 
paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid 
fringe benefit s in accordance with the provisions of the trainee program.  If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the 
corresponding journeyman wage rate in the wage determination which provides for less than full fringe benefits for 
apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and participating in a training 
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate 
in the wage determination for the classification of work actually performed.  In add ition, any trainee performing 
work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the 
applicable wage rate in the wage determination for the work actually performed.  In the event the Employment an d 
Training Administration withdraws approval of a training program, the Contractor will no longer be permitted to 
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is 
approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen under this clause shall 
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 
29 CFR Part 30. 
 
 
 
52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988) 
 
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in 
this contract. 



 

DACW61-00-B-0030 00700-24 

 
 
52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis -Bacon Act, Contract 
Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic 
Records, Compliance with Copeland Act Requirements, With holding of Funds, Subcontracts (Labor Standards), 
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis -Bacon and 
Related Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Offi cer may, by 
appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier 
subcontracts.  The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses cited in this paragraph.  
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a 
completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the su bcontractor's 
signed and dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the 
subcontract. 
 
(2)  Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the  
Contracting Officer an updated completed SF 1413 for such additional subcontract.  
 
 
52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis -Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
Requirements, Subcontracts (Labor Standards), Compliance with Davis -Bacon and Related Act Regulations, or 
Certification of Eligibility may be grounds for ter mination of the contract, and for debarment as a Contractor and 
subcontractor as provided in 29 CFR 5.12.  
 
 
52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis -Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are 
hereby incorporated by reference in this contract.  
 
 
52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes 
concerning labor standards requirements.  Such disputes shall be resolved in accordance with those procedures and 
not the Disputes clause of this contract.  Disputes within the meaning of this clause include disputes between the 
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives.  
 
 
52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who 
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of 
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(c)  The penalty for making false statements is prescribed in the U.S. Crimina l Code, 18 U.S.C. 1001. 
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52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
 
(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, 
that are segregated by explicit directive or are in fact segregated on the b asis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not include separate or single -user rest 
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes . 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities 
at any of its establishments, and that it does not and will not permit its employees to perform their services at any 
location under its control where segregated facilities are maintained. The Contractor agrees that a breach of this 
clause is a violation of the Equal Opportunity clause in this contract.  
 
(c) The Contractor shall include this clause in every subcontract and purchase orde r that is subject to the Equal 
Opportunity clause of this contract. 
 
(End of clause) 
 
52.222-26     EQUAL OPPORTUNITY (FEB 1999) 
 
(a) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor 
has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of 
$10,000, the Contractor shall comply with subparagraphs (b)(1) through (11) of this clause. Upon request, the 
Contractor shall provide information necessar y to determine the applicability of this clause.  
 
(b) During performing this contract, the Contractor agrees as follows:  
 
(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend a 
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with 
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60 -1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment, without regard to their race, color, religion, sex, or national or igin. This shall include, 
but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment 
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for 
training, including apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the 
notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, i n all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to race, 
color, religion, sex, or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer 
advising the labor union or workers' representative  of the Contractor's commitments under this clause, and post 
copies of the notice in conspicuous places available to employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulatio ns, and orders of 
the Secretary of Labor.  
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(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as 
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard 
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed within 
the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, apply 
to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the Equal 
Employment Opportunity Commission for the necessary forms.  
 
(8) The Contractor shall permit access to its premises, during normal business hours, by t he contracting agency or 
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The 
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized 
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with 
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order.  
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or 
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the 
Contractor may be declared ineligible for further Government contracts, under th e procedures authorized in 
Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the 
Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary 
of Labor; or as otherwise provided by law.  
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clause in 
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of 
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon 
each subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting 
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance; 
provided, that if the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor 
as a result of any direction, the Contractor may request the United States to enter into the litigation to protect the 
interests of the United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the 
procedures in 41 CFR 60-1.1. 
 
 
52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in the solicitation for 
this contract. 
 
"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security number used on  the 
employer's quarterly federal tax return, U.S. Treasury Department Form 941.  
 
"Minority," as used in this clause, means -- 
 
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America 
and maintaining  identifiable tribal affiliations through membership and participation or community identification).  
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast 
Asia, the Indian Subcontinent, or the  Pacific Islands);  
 
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and  
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(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or 
origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction 
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for 
minority and female participation stated in the solicitation for this contract.  
 
(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor 
in a covered area, either individually or through an association, i ts affirmative action obligations on all work in the 
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan. 
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each 
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under 
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in 
which it has employees. The overall good -faith performance by other Contractors or subcontractors toward a goal in 
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve 
the plan's goals. 
 
(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this 
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of 
employment and training of minority  and female utilization that the Contractor should reasonably be able to achieve 
in each construction trade in which it has employees in the covered area. If the Contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals established for the 
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform 
progress toward its goals in each craft. 
 
(e) Neither the terms and conditions of any collect ive bargaining agreement, nor the failure by a union with which 
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's 
obligations under this clause, Executive Order 11246, as amended, or the regula tions thereunder. 
 
(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must 
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the 
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the 
U.S. Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the 
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions. 
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the 
following:  
 
(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all facilities 
where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women 
to each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory 
personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at these sites or facilities.  
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification 
to minority and female recruitment sources and community organizations when the Contractor or its unions have 
employment opportunities available, and maintain a record of the organizations' responses.  
 
(3) Establish and maintain a current file of the names, addresses, a nd telephone numbers of each minority and 
female off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community 
organizations, and the action taken with respect to each individual. If an individual was sent to t he union hiring hall 
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have 
taken. 
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(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a 
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor, 
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to 
meet its obligations. 
 
(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly 
include minorities and women, includ ing upgrading programs and apprenticeship and trainee programs relevant to 
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The 
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause.  
 
(6) Disseminate the Contractor's equal employment policy by -- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their 
cooperation in assisting t he Contractor in meeting its contract obligations; 
 
(ii) Including the policy in any policy manual and in collective bargaining agreements;  
 
(iii) Publicizing the policy in the company newspaper, annual report, etc.;  
 
(iv) Reviewing the policy with all man agement personnel and with all minority and female employees at least once a 
year; and 
 
(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is 
performed. 
 
(7) Review, at least annually, the Contractor' s equal employment policy and affirmative action obligations with all 
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. Conduct 
review of this policy with all on -site supervisory personnel before in itiating construction work at a job site. A 
written record shall be made and maintained identifying the time and place of these meetings, persons attending, 
subject matter discussed, and disposition of the subject matter.  
 
(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news 
media, specifically including minority and female news media. Provide written notification to, and discuss this 
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools 
with minority and female students, and to minority and female recruitment and training or ganizations serving the 
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of 
applications for apprenticeship or training by any recruitment source, send written notification to organizations such 
as the above, describing the openings, screening procedures, and tests to be used in the selection process.  
 
(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable, 
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other 
areas of the Contractor's workforce. 
 
(11) Validate all tests and other selection requirements where required under 41 CFR 60 -3. 
 
(12) Conduct, at least annually, an inventory and eval uation at least of all minority and female personnel for 
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc., 
opportunities for promotion. 
 
(13) Ensure that seniority practices, job classificat ions, work assignments, and other personnel practices do not have 
a discriminatory effect by continually monitoring all personnel and employment -related activities to ensure that the 
Contractor's obligations under this contract are being carried out. 
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(14) Ensure that all facilities and company activities are nonsegregated except that separate or single -user rest rooms 
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes.  
 
(15) Maintain a record of solicitations for  subcontracts for minority and female construction contractors and 
suppliers, including circulation of solicitations to minority and female contractor associations and other business 
associations. 
 
(16) Conduct a review, at least annually, of all superviso rs' adherence to and performance under the Contractor's 
equal employment policy and affirmative action obligations.  
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of 
the affirmative acti on obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a 
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is a 
member and participant may be asserted as ful filling one or more of its obligations under subparagraphs (g)(1) 
through (16) of this clause, provided the Contractor-- 
 
(1) Actively participates in the group;  
 
(2) Makes every effort to ensure that the group has a positive impact on the employment of mi norities and women in 
the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce 
participation; 
 
(4) Makes a good-faith effort to meet its individual goals and timetables; and  
 
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the 
Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not 
be a defense for the Contractor's noncompliance. 
 
(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required 
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and 
female, and  all women, both minority and nonminority. Consequently, the Contractor may be in violation of 
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner.  
 
(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of 
race, color, religion, sex, or national origin.  
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts 
under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal 
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed 
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure 
to carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246, as 
amended. 
 
(m) The Contractor in fulfillin g its obligations under this clause shall implement affirmative action procedures at 
least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its 
efforts to ensure equal employment opportunity. If the Co ntractor fails to comply with the requirements of Executive 
Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary shall take 
action as prescribed in 41 CFR 60-4.8. 
 
(n) The Contractor shall designate a responsible official to -- 
 
(1) Monitor all employment -related activity to ensure that the Contractor's equal employment policy is being carried 
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out; 
 
(2) Submit reports as may be required by the Government; and  
 
(3) Keep records that shall at least include for e ach employee the name, address, telephone number, construction 
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g., 
mechanic, apprentice, trainee, helper, or laborer), dates of changes in statu s, hours worked per week in the indicated 
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this requirement , separate 
records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different 
standards of compliance or upon the requirements for the hiring of local or other  area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block Grant Program).  
 
52.222-35     AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF THE VIETNAM 
ERA (APR 1998)  
 
(a) ) Definitions. As used in this clause -- 
 
All employment openings includes all positions except executive and top management, those positions that will be 
filled from within the contractor's organization, and positions lasting 3 days or less. This term includes full -time 
employme nt, temporary employment of more than 3 days' duration, and part -time employment.  
 
Appropriate office of the State employment service system means the local office of the Federal -State national 
system of public employment offices with assigned responsibili ty to serve the area where the employment opening 
is to be filled, including the District of Columbia, Guam, the Commonwealth of Puerto Rico, and the Virgin Islands.  
 
Positions that will be filled from within the Contractor's organization means employment openings for which no 
consideration will be given to persons outside the Contractor's organization (including any affiliates, subsidiaries, 
and parent companies) and includes any openings that the Contractor proposes to fill from regularly established 
“recall” lists. The exception does not apply to a particular opening once an employer decides to consider applicants 
outside of its organization. 
     
Veteran of the Vietnam era means a person who -- 
     
(1) Served on active duty for a period of more than 180 days, any part of which occurred between August 5, 1964, 
and May 7, 1975, and was discharged or released therefrom with other than a dishonorable discharge; or  
     
(2) Was discharged or released from active duty for a service -connected disability if any p art of such active duty was 
performed between August 5, 1964, and May 7, 1975. 
     
(b) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the 
Contractor shall not discriminate against the individual becaus e the individual is a disabled veteran or a veteran of 
the Vietnam era. The Contractor agrees to take affirmative action to employ, advance in employment, and otherwise 
treat qualified disabled veterans and veterans of the Vietnam era without discriminatio n based upon their disability 
or veterans' status in all employment practices such as -- 
    
(i) Employment;  
 
(ii) Upgrading;  
 
(iii) Demotion or transfer;  
 
(iv) Recruitment;  
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(v) Advertising;  
 
(vi) Layoff or termination;  
 
(vii) Rates of pay or other f orms of compensation; and  
 
(viii) Selection for training, including apprenticeship.  
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Vietnam Era Veterans' Readjus tment Assistance Act of 1972 (the Act), as amended.  
 
(c) Listing openings. (1) The Contractor agrees to list all employment openings existing at contract award or 
occurring during contract performance, at an appropriate office of the State employment service system in the 
locality where the opening occurs. These openings include those occurring at any Contractor facility, including one 
not connected with performing this contract. An independent corporate affiliate is exempt from this requirement.  
 
(2) State and local government agencies holding Federal contracts of $10,000 or more shall also list all their 
employment openings with the appropriate office of the State employment service.  
 
(3) The listing of employment openings with the State employment serv ice system is required at least concurrently 
with using any other recruitment source or effort and involves the obligations of placing a bona fide job order, 
including accepting referrals of veterans and nonveterans. This listing does not require hiring an y particular job 
applicant or hiring from any particular group of job applicants and is not intended to relieve the Contractor from any 
requirements of Executive orders or regulations concerning nondiscrimination in employment.  
 
(4) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State 
employment service system, in each State where it has establishments, of the name and location of each hiring 
location in the State. As long as the Contractor is c ontractually bound to these terms and has so advised the State 
system, it need not advise the State system of subsequent contracts. The Contractor may advise the State system 
when it is no longer bound by this contract clause.  
 
(d) Applicability. This cla use does not apply to the listing of employment openings that occur and are filled outside 
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, Guam, and the Virgin Islands.  
     
(e) Postings. (1) The Contractor agrees to post employment notices stating (i) the Contractor's obligation under the 
law to take affirmative action to employ and advance in employment qualified disabled veterans and veterans of the 
Vietnam era, and (ii) the rights of applicants and employees.  
 
(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 
employment. They shall be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance 
Programs, Department of Labor (Deputy Assistant Secretary), and provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of the Act, and is 
committed to take affirmative action to employ, and advance in employment, qualified disabled veterans and 
veterans of the Vietnam Era.  
 
(f) Noncompliance. If the Contractor does not comply with the requirements of this clause , appropriate actions may 
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act.  
 
(g) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of 
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as 
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.  
 
(End of clause) 
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52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the 
Contractor shall not discriminate against any employee or applicant because of physical or mental disabili ty. The 
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified 
individuals with disabilities without discrimination based upon their physical or mental disability in all employment 
practices such as-- 
 
(i) Recruitment, advertising, and job application procedures;  
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff, and rehiring;  
 
(iii) Rates of pay or any other form of compensation and  changes in compensation;  
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists;  
 
(v) Leaves of absence, sick leave, or any other leave;  
 
(vi) Fringe benefits available by v irtue of employment, whether or not administered by the Contractor;  
 
(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and 
other related activities, and selection for leaves of absence to pur sue training;  
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and  
 
(ix) Any other term, condition, or privilege of employment.  
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended.  
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 
(i) The Contractor's obligation under the law to take af firmative action to employ and advance in employment 
qualified individuals with disabilities; and  
 
(ii) The rights of applicants and employees.  
 
(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower 
the posted notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by 
the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant 
Secretary) and shall be provided by or through the Contract ing Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of 
the Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals 
with physical or mental disabilities.  
 
(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may 
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act. 
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(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 
excess of $10,000 unless exempted by rules, re gulations, or orders of the Secretary. The Contractor shall act as 
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.  
 
(End of clause) 
 
52.222-37     EMPLOYMENT REPORTS ON DISABLED VETERANS AND VETERANS OF THE VIETNAM 
ERA (JAN 1999)  
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as 
required by the Secretary of Labor, on-- 
 
(1) The number of disabled veterans and the number of veterans of the  Vietnam era in the workforce of the 
contractor by job category and hiring location; and  
 
(2) The total number of new employees hired during the period covered by the report, and of that total, the number 
of disabled veterans, and the number of veterans o f the Vietnam era.  
 
(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans' Employment 
Report VETS-100."  
 
(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.  
 
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the 
most recent 12-month period as of the ending date selected for the employment profile report required by paragraph 
(a)(1) of this clause. Contractors may select an ending date: (1) As of the end of any pay period during the period 
January through March 1st of the year the report is due, or (2) as of December 31, if the contractor has previous 
written approval from the Equal Employment Opportuni ty Commission to do so for purposes of submitting the 
Employer Information Report EEO-1 (Standard Form 100).  
 
(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary disclosure. 
Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled veterans and 
veterans of the Vietnam era who wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify 
themselves to the Contractor. The invitation shall state t hat the information is voluntarily provided; that the 
information will be kept confidential; that disclosure or refusal to provide the information will not subject the 
applicant or employee to any adverse treatment; and that the information will be used on ly in accordance with the 
regulations promulgated under 38 U.S.C. 4212. 
 
(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of 
$10,000 or more unless exempted by rules, regulations, or orders of t he Secretary.  
 
(End of clause) 
 
52.223-14      TOXIC CHEMICAL RELEASE REPORTING (OCT 1996)  
 
(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of this 
contract, shall file by July 1 for the prior calen dar year an annual Toxic Chemical Release Inventory Form (Form R) 
as described in sections 313(a) and (g) of the Emergency Planning and Community Right -to-Know Act of 1986 
(EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 
13106). The Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the 
annual Form R throughout the life of the contract.  
 
(b) A Contractor owned or operated facility used in the perfo rmance of this contract is exempt from the requirement 
to file an annual Form R if --  
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(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
 
(2) The facility does no t have 10 or more full -time employees as specified in section 313(b)(1)(A) of EPCRA, 42 
U.S.C. 11023(b)(1)(A);  
 
(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of EPCRA, 42 U.S.C. 
11023(f) (including the alter nate thresholds at 40 CFR 372.27, provided an appropriate certification form has been 
filed with EPA);  
 
(4) The facility does not fall within Standard Industrial Classification Code (SIC) designations 20 through 39 as set 
forth in section 19.102 of the Federal Acquisition Regulation (FAR); or  
 
(5) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands,  or any other 
territory or possession over which the United States has jurisdiction.  
 
(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in paragraph (b) of 
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used 
in the performance of this contract is no longer exempt --  
 
(1) The Contractor shall notify the Contracting Officer; and  
 
(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no longer 
exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior 
calendar year during which the facility becomes eligible; and (ii) continue to file the annual For m R for the life of 
the contract for such facility.  
 
(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to 
comply accurately and fully with the EPCRA and PPA toxic chemical release filing a nd reporting requirements.  
 
(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall --  
 
(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation 
provision substant ially the same as the provision at FAR 52.223 -13, Certification of Toxic Chemical Release 
Reporting; and  
 
(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause, 
except this paragraph (e).  
 
 
52.223-6     DRUG-FREE WORKPLACE (JAN 1997)  
 
(a) Definitions. As used in this clause -- 
 
"Controlled substance" means a controlled substance in schedules I through V of section 202 of the Controlled 
Substances Act (21 U.S.C. 812) and as further defined in regu lation at 21 CFR 1308.11 - 1308.15. 
 
"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by 
any judicial body charged with the responsibility to deter - mine violations of the Federal or State crim inal drug 
statutes. 
 
"Criminal drug statute" means a Federal or non -Federal criminal statute involving the manufacture, distribution, 
dispensing, possession, or use of any controlled substance.  
 
"Drug-free workplace" means the site(s) for the performance o f work done by the Contractor in connection with a 
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specific contract at which employees of the Contractor are prohibited from engaging in the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance.  
 
"Employee" means an  employee of a Contractor directly engaged in the performance of work under a Government 
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who 
has other than a minimal impact or involvement in co ntract performance. 
 
"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor.  
 
(b) The Contractor, if other than an individual, shall -- within 30 days after award (unless a longer period is agreed to 
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 30 
days performance duration-- 
 
(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, posse ssion, 
or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be 
taken against employees for violations of such prohibition;  
 
(2) Establish an ongoing drug-free awareness program to inform such emp loyees about-- 
 
(i) The dangers of drug abuse in the workplace; 
 
(ii) The Contractor's policy of maintaining a drug -free workplace; 
 
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and  
 
(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace;  
 
(3) Provide all employees engaged in performance of the contract with a copy of the statement required by 
subparagraph (b)(1) of this clause; 
 
(4) Notify such employees in writin g in the statement required by subparagraph (b)(1) of this clause that, as a 
condition of continued employment on this contract, the employee will -- 
 
(i) Abide by the terms of the statement; and  
 
(ii) Notify the employer in writing of the employee's convic tion under a criminal drug statute for a violation 
occurring in the workplace no later than 5 days after such conviction.  
 
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of this 
clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the 
position title of the employee;  
 
(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of the 
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the 
workplace: 
 
(i) Taking appropriate personnel action against such employee, up to and including termination; or  
 
(ii) Require such employee to satisfactori ly participate in a drug abuse assistance or rehabilitation program approved 
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and  
 
(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1) 
though (b)(6) of this clause. 
 
(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to engage 
in the unlawful manufacture, distribution, dispensing, possession, o r use of a controlled substance while performing 
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this contract. 
 
(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the 
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to 
suspension of contract payments, termination of the contract for default, and suspension or debarment.  
 
(End of clause) 
 
52.225-9      BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM — CONSTRUCTION 
MATERIALS (FEB 2000) 
 
(a) Defini tions. As used in this clause -- 
 
Component means any article, material, or supply incorporated directly into construction materials.  
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation  systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those sy stems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material.  
 
Cost of components means -- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportatio n costs to the place of 
incorporation into the end product (whether or not such costs are paid to a domestic firm), and any applicable duty 
(whether or not a duty-free entry certificate is issued); or  
 
(2) For components manufactured by the Contractor, all  costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the   
manufacture of the end product. 
 
Domestic construction material means -- 
 
(1) An unmanufactured construction material mined or produced in the United States; or  
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign 
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.  
 
Foreign construction material means a construction material other than a domestic construction material.  
 
United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the 
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases.  
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a -10d) and the Balance of 
Payments Program by providing a preference for domestic construction material.  The Contractor shall use only 
domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this 
clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Gove rnment as follows: 
“none” 
 



 

DACW61-00-B-0030 00700-37 

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause 
if the Government determines that  
 
(i) The cost of domestic construction material would be unreasonable. The c ost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the 
Balance of Payments Program, the Contracting Officer will use a factor of 50 percent;  
 
(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular 
construction material would be impracticable or incons istent with the public interest; or  
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality.  
 
(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i) 
Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall 
include adequate information for Government evaluation of the re quest, including -- 
 
(A) A description of the foreign and domestic construction materials;  
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability;  
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause.  
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be iss ued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of 
Payments Program applies and the C ontracting Officer and the Contractor negotiate adequate consideration, the 
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the 
basis for the exception is the unreasonable price of a domestic co nstruction material, adequate consideration is not 
less than the differential established in paragraph (b)(3)(i) of this clause.  
 
(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program 
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments 
Program. 
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(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following in formation and any applicable supporting data based on the survey of 
suppliers:  
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty -free entry 
  certificate is issued). 
List name, address, telephone number, and contact for supplie rs surveyed. Attach copy of response; if oral,  
  attach summary. 
Include other applicable supporting information.  
 
(End of clause) 
 
 
52.225-10     NOTICE OF BUY AMERICAN ACT/BALANCE OF PAYMENTS PROGRAM REQUIREMENT--
CONSTRUCTION MATERIALS (FEB 2000) 
 
(a) Definitions. Construction material, domestic construction material, and foreign construction material, as used in 
this provision, are defined in the clause of this solicitation entitled “Buy American Act --Balance of Payments 
Program--Construction Materials” (Federal Acquisition Regulation (FAR) clause 52.225 -9). 
 
(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American Act or Balance of Payments Program should submit the reques t to the 
Contracting Officer in time to allow a determination before submission of offers. The offeror shall include the 
information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225 -9 in the 
request. If an offeror has not requested a determination regarding the inapplicability of the Buy American Act or 
Balance of Payments Program before submitting its offer, or has not received a response to a previous request, the 
offeror shall include the information and suppo rting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act or Balance of Payments Program, based on claimed unreasonable cost of domestic construction 
material, by adding to the offered price the appropriate percentage of the cost of such foreign construction material, 
as specified in paragraph (b)(3)(i) of the clause at FAR 52.225 -9. 
 
(2) If evaluation results in a tie between an offeror that requested the s ubstitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers.  
 
(1) When an offer includes foreign construction material not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of 
equivalent domestic construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 
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52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has not 
yet determined an exception applies.  
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the 
clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the 
equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction 
material. An offer based on use of the  foreign construction material for which an exception was requested -- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or  
 
(ii) May be accepted if revised during negotiations.  
 
(End of provision)  
 
 
52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUL 2000) 
 
(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or services originating 
from sources within, or that were located in or transported from or through, countries whose products are banned 
from importation into the United States under regulations of the Office of Foreign Assets Control, Department of the 
Treasury. Those countries are Cuba, Iran, Iraq, Libya, North Korea, Sudan, the territory of Afghanistan controlled 
by the Taliban, and Serbia (excluding the territory of Kosovo).  
 
(b) The Contractor shall not acquire for use in the performance of this contract any supplies or services from entities 
controlled by the government of Iraq. 
 
(c) The Contractor shall i nsert this clause, including this paragraph (c), in all subcontracts.  
 
(End of clause) 
 
 
52.226-1     UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC 
ENTERPRISES (JUN 2000) 
 
(a) Definitions. As used in this clause:  
 
"Indian" means any person who is a member of any Indian tribe, band, group, pueblo or community that is 
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in 
accordance with 25 U.S.C. 1452(c) and any ``Native'' as defined in the Al aska Native Claims Settlement Act (43 
U.S.C. 1601). 
 
"Indian organization" means the governing body of any Indian tribe or entity established or recognized by the 
governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.  
 
"Indian-owned economic enterprise" means any Indian -owned (as determined by the Secretary of the Interior) 
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian 
ownership constitutea not less than 51 percent of the enterprise. 
 
"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native villages and native 
groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native 
Claims Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in 
accordance with 25 U.S.C. 1542(c). 
 
"Interested party" means a prime contractor or an actual or prospective offeror whose direct economic interest would 
be affected by the award of a subcontract or by the failure to award a subcontract. 
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(b) The Contractor shall use its best efforts to give Indian organizations and Indian -owned economic enterprises (25 
U.S.C. 1544) the maximum practicable opportunity to participate in  the subcontracts it awards to the fullest extent 
consistent with efficient performance of its contract.  
 
(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian 
organization or Indian-owned economic enterprise as to its eligibility, unless an  
interested party challenges its status or the Contracting Officer has independent reason to question that status. In the 
event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter to the U.S. 
Department of the Interior, Bureau of Indian Affairs (BIA), Attn: Chief, Division of  
Contracting and Grants Administration, 1849 C Street, NW., MS 2626-MIB, Washington, DC 20240-4000. 
 
The BIA will determine the eligibilit y and notify the Contracting Officer. No incentive payment will be made within 
50 working days of subcontract award or while a challenge is pending. If a subcontractor is determined to be an 
ineligible participant, no incentive payment will be made under t he Indian Incentive Program.  
 
(2) The Contractor may request an adjustment under the Indian Incentive Program to the following:  
 
(i) The estimated cost of a cost-type contract. 
 
(ii) The target cost of a cost-plus -incentive -fee prime contract. 
 
(iii) The t arget cost and ceiling price of a fixed -price incentive prime contract.  
 
(iv) The price of a firm-fixed-price prime contract. 
 
(3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target cost, or firm-fixed-
price included in the subcontract initially awarded to the Indian organization or Indian -owned economic enterprise. 
 
(4) The Contractor has the burden of proving the amount claimed and must assert its request for an adjustment prior 
to completion of contract performance. 
 
(c) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will 
authorize an incentive payment of 5 percent of the amount paid to the subcontractor. The Contracting Officer will 
seek funding in acc ordance with agency procedures. 
 
(End of clause) 
 
 
 
52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995) 
 
(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any 
subcontract at any tier, of any invention des cribed in and covered by a United States patent (1) embodied in the 
structure or composition of any article the delivery of which is accepted by the Government under this contract or 
(2) used in machinery, tools, or methods whose use necessarily results fr om compliance by the Contractor or a 
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire liabili ty to the 
Government for infringement of a patent of the United States shall be determined solely by the provisions of the 
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower -tier 
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and 
consent hereinabove granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties, 
in all subcontr acts at any tier for supplies or services (including construction, architect -engineer services, and 
materials, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition 
threshold (however, omission of this clau se from any subcontract, including those at or below the simplified 
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acquisition threshold, does not affect this authorization and consent.)  
 
 
 
52.227-2     NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (AUG 
1996) 
 
(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each notice or 
claim of patent or copyright infringement based on the performance of this contract of which the Contractor has 
knowledge. 
 
(b) In the event of any claim or sui t against the Government on account of any alleged patent or copyright 
infringement arising out of the performance of this contract or out of the use of any supplies furnished or work or 
services performed under this contract, the Contractor shall furnish to the Government, when requested by the 
Contracting Officer, all evidence and information in possession of the Contractor pertaining to such suit or claim. 
Such evidence and information shall be furnished at the expense of the Government except where the Contractor has 
agreed to indemnify the Government.  
 
(c)  The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier for supplies 
or services (including construction and architect -engineer subcontracts and those for material, supplies, models, 
samples, or design or testing services) expected to exceed the simplified acquisition threshold at (FAR) 2.101.to 
exceed the dollar amount set forth in 13.000 of the Federal Acquisition Regulation (FAR).  
 
(End of clause) 
 
52.227-4     PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984) 
 
Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and 
employees against liability, including costs and expenses, for infringement upon any Un ited States patent (except a 
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order 
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the 
Government of supplies furnished or work performed under this contract.  
 
 
52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be 
cause for rejection of  the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, a nd (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted. - 
 
(c) The amount of the bid guarantee shall be 20 percent of the bid price or $________, whichever is less. - 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the 
forms by the bidder, the Contracting Officer may terminate the contract for default. - 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference.  
 
52.228-2      ADDITIONAL BOND SECURITY (OCT 1997) 
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The Contractor shall promptly furnish additional security required to protect the Government and persons supplying 
labor or materials under this contract if --  
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract becomes 
unacceptable to the Government.  
 
(b) Any surety fails to furnish reports on its financial condition as required by the Government;   
 
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the 
Contracting Officer; or  
 
(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required secu rity. 
If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable substitute, at least 
30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately draw on the ILC.  
 
 
52.228-5     INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 
 
(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at 
least the kinds and minimum amounts of insurance required in the Schedule or els ewhere in the contract. 
 
(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that 
the required insurance has been obtained.  The policies evidencing required insurance shall contain an endorsement 
to the effect that any cancellation or any material change adversely affecting the Government's interest shall not be 
effective (1) for such period as the laws of the State in which this contract is to be performed prescribe, or (2) until 
30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is 
longer. 
 
(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this 
contract that require work on a Government installation and shall require subcontractors to provide and maintain the 
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all 
subcontractors' proofs of required insurance, and shall make c opies available to the Contracting Officer upon 
request.  
 
(End of clause) 
 
52.228-11     PLEDGES OF ASSETS (FEB 1992) 
 
(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or 
a payment bond--  
 
(1) Pledge of assets; and  
 
(2) Standard Form 28, Affidavit of Individual Surety.  
 
(b) Pledges of assets from each person acting as an individual surety shall be in the form of --  
 
(1) Evidence of an escrow account containing cash, certificates of deposit , commercial or Government securities, or 
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in 
book entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide --  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by the United 
States Department of Justice. This title evidence must show fee simple title vested in the surety along with any 
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concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the 
property, including the lien filed in favor of the Government as required by FAR 28.203 -3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in th e evidence of title;  
 
(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6 
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has bee n 
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of 
Professional Appraisal Practice, as promulgated by the Appraisal Foundation.  
 
(End of clause) 
 
52.228-12      PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS.  (OCT 1995) 
 
In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-
355, upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the 
performance of this contract for which a payment bond has been furnished to the Government pursuant to the Miller 
Act, the Contractor shall promptly provide a copy of such payment bond to the requester. 
 
 
 
52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
 
(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured 
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon 
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor 
the offeror/Contractor can revoke or condition the letter of credit. 
 
(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance 
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause 
shall be used.  
 
(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a  written demand 
and the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured 
financial institution as provided in paragraph (d) of this clause, and -- 
 
(1) If used as a bid guarantee, the ILC shall expire n o earlier than 60 days after the close of the bid acceptance 
period;  
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the 
offeror/Contractor may submit an ILC with an initial expiration date  estimated to cover the entire period for which 
financial security is required or may submit an ILC with an initial expiration date that is a minimum period of one 
year from the date of issuance. The ILC shall provide that, unless the issuer provides the b eneficiary written notice 
of non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without 
amendment for one year from the expiration date, or any future expiration date, until the period of required cove rage 
is completed and the Contracting Officer provides the financial institution with a written statement waiving the right 
to payment. The period of required coverage shall be:  
 
(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one -year period 
following final  payment.  
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(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period.  
 
(d) Only federally insured financial institutions rated inves tment grade or higher shall issue or confirm the ILC. The 
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the 
required rating(s) as of the date of issuance of the ILC. Unless the financi al institution issuing the ILC had letter of 
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another 
acceptable financial institution that had letter of credit business of less than $25 million in the pa st year. 
 
(e) The following format shall be used by the issuing financial institution to create an ILC:  
 
_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date ____________  
 
IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  
 
For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
 
[U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up 
to United States $________. This Letter of Credit is payable at [issuing financial institution's and, if any, confirming 
financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's 
address] and expires with our close of business on ________, or any automatically extended expiration date.  
 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the 
confirming financial institution, for all or any part of this credit if presented with this Letter of Credit and 
confirmation, if any, at the office specified in paragraph 1 of this Letter of Credit on or before the  expiration date or 
any automatically extended expiration date.  
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this Letter of Credit that it is deemed to be automatically extended without amendment for one year 
from the expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we 
notify you or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider this 
Letter of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the 
account party (and confirming financial institution, if any) by the same means of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to 
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written 
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the 
confirming financial institution, if any.  
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 199 3 
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Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of _____________________ [state of confirming financial institution, if any, otherwise state of issuing 
financial institution].  
 
6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of the 
UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days after 
the resumption of our business. 
 
Sincerely,  
 
_______________________  
 
[Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an ILC:  
 
_______________________________________________ 
[Confirming Financial I nstitution's Letterhead or Name and Address]  
 
(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
 
Issuing Financ ial Institution's LC No.: _______________  
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by __________ 
[name of issuing financial institution] for drawings of up to United States dollars ___________/U.S. $_______ and 
expiring with our close of business on _____________ [the expiration date], or any automatically extended 
expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at 
___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this 
Confirmation at our offices as specified herein.  
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent  paragraphs are renumbered.] It is a 
condition of this confirmation that it be deemed automatically extended without amendment for one year from the 
expiration date hereof, or any automatically extended expiration date, unless:  
 
(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and 
the issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider 
this confirmation extended for any such a dditional period; or 
 
(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, 
and ourselves, of its election not to extend the expiration date of the Letter of Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of ________ [state of confirming financial institu tion].  
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6. If this confirmation expires during an interruption of business of this financial institution as described in Article 
17 of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the 
resumption of our business. 
 
Sincerely,  
 
___________________________  
 
[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:  
 
SIGHT DRAFT  
 
__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United States $____________. 
This draft is drawn under Irrevocable Letter of Credit  No. ___________________________________________.  
 
_______________________  
 
[Beneficiary Agency]  
 
By: ___________________  
 
(End of clause) 
 
52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (SEP 1996)- 
 
(a) Definitions. As used in this clause -- 
 
Contract price means the award price of the contract or, for requirements contracts, the price payable for the 
estimated quantity; or for indefinite -delivery type contracts, the price payable for the specified minimum quantity.  
 
(b) Unless the resulting  contract price is $100,000 or less, the successful offeror shall be required to furnish 
performance and payment bonds to the Contracting Officer as follows:  
 
(1) Performance Bonds (Standard Form 25): (i) The penal amount of performance bonds shall be 100  percent of the 
original contract price.  
 
(ii) The Government may require additional performance bond protection when the contract price is increased. The 
increase in protection shall generally equal 100 percent of the increase in contract price.  
 
(iii) The Government may secure additional protection by directing the Contractor to increase the penal amount of 
the existing bond or to obtain an additional bond.  
 
(2) Payment Bonds (Standard Form 25-A): 
 
(i) The penal amount of payment bonds shall equal -- 
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(A) 50 percent of the contract price if the contract price is not more than $1 million;  
 
(B) 40 percent of the contract price if the contract price is more than $1 million but not more than $5 million; or  
 
(C) $2.5 million if the contract price is more than $ 5 million.  
 
(ii) If the original contract price is $5 million or less, the Government may require additional protection if the 
contract price is increased. The penal amount of the total protection shall meet the requirement of subparagraph 
(b)(2)(i) of thi s clause. 
 
(iii) The Government may secure additional protection by directing the Contractor to increase the penal sum of the 
existing bond or to obtain an additional bond.  
 
(c) The Contractor shall furnish all executed bonds, including any necessary reins urance agreements, to the 
Contracting Officer, within the time period specified in the Bid Guarantee provision of the solicitation, or otherwise 
specified by the Contracting Officer, but in any event, before starting work.  
 
(d) The bonds shall be in the form of firm commitment, supported by corporate sureties whose names appear on the 
list contained in Treasury Department Circular 570, individual sureties, or by other acceptable security such as 
postal money order, certified check, cashier's check, irrevoca ble letter of credit, or, in accordance with Treasury 
Department regulations, certain bonds or notes of the United States. Treasury Circular 570 is published in the 
Federal Register, or may be obtained from the U.S. Department of Treasury,  Financial Manag ement Service, Surety 
Bond Branch, 401 14th Street, NW., 2nd Floor, West Wing, Washington, DC 20227. 
 
 
 
52.229-3     FEDERAL, STATE, AND LOCAL TAXES (JAN 1991) 
 
(a) "Contract date," as used in this clause, means the date set for bid opening or, if this is a negotiated contract or a 
modification, the effective date of this contract or modification.  
 
"All applicable Federal, State, and local taxes and duties," as used in this clause, means all taxes and duties, in effect 
on the contract date, that the taxing authority is imposing and collecting on the transactions or property covered by 
this contract.  
 
"After-imposed Federal tax," as used in this clause, means any new or increased Federal excise tax or duty, or tax 
that was exempted or excluded on the contract date but whose exemption was later revoked or reduced during the 
contract period, on the transactions or property covered by this contract that the Contractor is required to pay or bear 
as the result of legislative, judicial, or administrative action ta king effect after the contract date. It does not include 
social security tax or other employment taxes.  
"After-relieved Federal tax," as used in this clause, means any amount of Federal excise tax or duty, except social 
security or other employment taxes, that would otherwise have been payable on the transactions or property covered 
by this contract, but which the Contractor is not required to pay or bear, or for which the Contractor obtains a refund 
or drawback, as the result of legislative, judicial, or administrative action taking effect after the contract date.  
 
(b) The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(c) The contract price shall be increased by the amount of any after -imposed Federal tax, provided t he Contractor 
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included 
in the contract price, as a contingency reserve or otherwise.  
 
(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.  
 
(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or 
other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the 
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Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.  
 
(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds 
$250.  
 
(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or 
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take 
appropriate action as the Contracting Officer directs.  
 
(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal, 
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the exemption.  
 
(End of clause) 
 
52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (MAY 1997)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.  
 
(b) Progress payments. The Government shall make progress payme nts monthly as the work proceeds, or at more 
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the 
standards of quality established under the contract, as approved by the Contracting Officer.  
 
(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by the contract covered 
by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and 
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than the 
site also may be taken into consideration if --  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired t itle to such material and that the material will 
be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the 
following certification, or payment shall not be made: (Howev er, if the Contractor elects to delete paragraph (c)(4) 
from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that --  
 
(1) The amounts requested are only for performance in accordance wi th the specifications, terms, and conditions of 
the contract;  
 
(2) Payments to subcontractors and suppliers have been made from previous payments received under the contract, 
and timely payments will be made from the proceeds of the payment covered by thi s certification, in accordance 
with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code;  
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(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold 
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
 
(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers 
that a portion or all of such request constitutes a payment for performance by the Contrac tor that fails to conform to 
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the 
Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in 
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the 
unearned amount until --  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an 
amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a 
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if 
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount 
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting 
Officer may retain from previously withheld funds and fut ure progress payments that amount the Contracting 
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining 
withheld funds. Also, on completion and acceptance of each separate building, public work, o r other division of the 
contract, for which the price is stated separately in the contract, payment shall be made for the completed work 
without retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the 
time of payment, become the sole property of the Government, but this shall not be construed as --  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon reques t, 
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including 
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full 
payment to the surety. The retainage provi sions in paragraph (e) of this clause shall not apply to that portion of 
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progress payments attributable to bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract after --  
 
(1) Completion and acceptanc e of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has 
specifically excepte d from the operation of the release. A release may also be required of the assignee if the 
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of 
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limit ation because of undefinitized work. Notwithstanding any provision of this contract, progress payments 
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any 
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional supplies 
or services, but not including contract modifications that are within the scope and under the terms of the contract, 
such as contract modifications issued pursuant to the Changes  clause, or funding and other administrative changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under 
subparagraph (d)(2) of this clause shall be --  
 
(1) Computed at the rate of average bond equivalent rates of 91 -day Treasury bills auctioned at the most recent 
auction of such bills prior to the date the Contractor receives the unearned amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
 
 
52.232-17     INTEREST (JUNE 1996) 
 
(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause 
or a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under 
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple 
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the 
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of 
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in 
paragraph (b) of this clause, and then at the rate applicable for each six -month period as fixed by the Secretary until 
the amount is paid. reproduce, prepare derivative works, distribute copies to the public, and (b) Amounts shall be 
due at the earliest of the following dates:  
 
(1) The date fixed under this contract. 
 
(2) The date of the first written demand for payment consistent with this contract, including any demand resulting 
from a default termination.  
 
(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed 
negotiations establishing the amount of debt.  
 
(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of 
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirm ed by contract 
modification.  
 
(c) The interest charge made under this clause may be reduced under the procedures prescribed in 32.614 -2 of the 
Federal Acquisition Regulation in effect on the date of this contract.  
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52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986) 
 
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter 
referred to as "the Act"), may assign its rights to be paid amounts due or to become due as a result of the 
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending 
agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original 
assignment to any type of financing institution descri bed in the preceding sentence.  
 
(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable 
under this contract, and shall not be made to more than one party, except that an assignment or reassignment  may be 
made to one party as agent or trustee for two or more parties participating in the financing of this contract.  
 
(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document 
(including this contract) or information related to work under this contract until the Contracting Officer authorizes 
such action in writing.  
 
 
 
52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (JUN 1997)  
 
Notwithstanding any other payment terms in this contract, the Gover nment will make invoice payments and contract 
financing payments under the terms and conditions specified in this clause. Payment shall be considered as being 
made on the day a check is dated or the date of an electronic funds transfer. Definitions of pert inent terms are set 
forth in section 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, 
unless otherwise specified. (However, see subparagraph (a)(3) concerning payments due on Saturdays, Sundays, and 
legal  holidays.)  
 
(a) Invoice payments. (1) Types of invoice payments. For purposes of this clause, there are several types of invoice 
payments that may occur under this contract, as follows:  
 
(i) Progress payments, if provided for elsewhere in this contract,  based on Contracting Officer approval of the 
estimated amount and value of work or services performed, including payments for reaching milestones in any 
project:  
 
(A) The due date for making such payments shall be 14 days after receipt of the payment req uest by the designated 
billing office. If the designated billing office fails to annotate the payment request with the actual date of receipt at 
the time of receipt, the payment due date shall be the 14th day after the date of the Contractor's payment requ est, 
provided a proper payment request is received and there is no disagreement over quantity, quality, or Contractor 
compliance with contract requirements.  
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance wit h the clause at 
52.232-5, Payments Under Fixed-Price Construction Contracts, shall be as specified in the contract or, if not 
specified, 30 days after approval for release to the Contractor by the Contracting Officer.  
 
(ii) Final payments based on complet ion and acceptance of all work and presentation of release of all claims against 
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the 
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated 
separately in the contract):  
 
(A) The due date for making such payments shall be either the 30th day after receipt by the designated billing office 
of a proper invoice from the Contractor, or the 30th day after Government acceptance of the work or services 
completed by the Contractor, whichever is later. If the designated billing office fails to annotate the invoice with the 
date of actual receipt at the time of receipt, the invoice payment due d ate shall be the 30th day after the date of the 
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Contractor's invoice, provided a proper invoice is received and there is no disagreement over quantity, quality, or 
Contractor compliance with contract requirements.  
 
(B) On a final invoice where the payment  amount is subject to contract settlement actions (e.g., release of claims), 
acceptance shall be deemed to have occurred on the effective date of the contract settlement.  
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the d esignated billing office specified 
in the contract. A proper invoice must include the items listed in subdivisions (a)(2)(i) through (a)(2)(ix) of this 
clause. If the invoice does not comply with these requirements, it shall be returned within 7 days after  the date the 
designated billing office received the invoice, with a statement of the reasons why it is not a proper invoice. 
Untimely notification will be taken into account in computing any interest penalty owed the Contractor in the 
manner described in subparagraph (a)(4) of this clause.  
 
(i) Name and address of the Contractor.  
 
(ii) Invoice date. (The Contractor is encouraged to date invoices as close as possible to the date of mailing or 
transmission.)  
 
(iii) Contract number or other authorization for work or services performed (including order number and contract 
line item number).  
 
(iv) Description of work or services performed.  
 
(v) Delivery and payment terms (e.g., prompt payment discount terms).  
 
(vi) Name and address of Contractor official t o whom payment is to be sent (must be the same as that in the contract 
or in a proper notice of assignment).  
 
(vii) Name (where practicable), title, phone number, and mailing address of person to be notified in the event of a 
defective invoice.  
 
(viii) For payments described in subdivision (a)(1)(i) of this clause, substantiation of the amounts requested and 
certification in accordance with the requirements of the clause at 52.232 -5, Payments Under Fixed-Price 
Construction Contracts.  
 
(ix) Any other info rmation or documentation required by the contract.  
 
(x) While not required, the Contractor is strongly encouraged to assign an identification number to each invoice.  
 
(3) Interest penalty. An interest penalty shall be paid automatically by the designated  payment office, without 
request from the Contractor, if payment is not made by the due date and the conditions listed in subdivisions 
(a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, 
Sunday, or legal holiday when Federal Government offices are closed and Government business is not expected to 
be conducted, payment may be made on the following business day without incurring a late payment interest 
penalty.  
 
(i) A proper invoice was receive d by the designated billing office.  
 
(ii) A receiving report or other Government documentation authorizing payment was processed and there was no 
disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested 
progress payment amount.  
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the 
amount was not subject to further contract settlement actions between the Government and the Contractor.  
 
(4) Computing penalty amount. The interest penalty shall be at the rate established by the Secretary of the Treasury 
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under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) that is in effect on the day after the due date, 
except where the interest penalty is prescribed by other governmental authority (e.g., tariffs). This rate is referred to 
as the "Renegotiation Board Interest Rate," and it is published in the Federal Register semiannually on or about 
January 1 and July 1. The interest penalty sha ll accrue daily on the invoice principal payment amount approved by 
the Government until the payment date of such approved principal amount; and will be compounded in 30 -day 
increments inclusive from the first day after the due date through the payment dat e. That is, interest accrued at the 
end of any 30-day period will be added to the approved invoice principal payment amount and will be subject to 
interest penalties if not paid in the succeeding 30 -day period. If the designated billing office failed to no tify the 
Contractor of a defective invoice within the periods prescribed in subparagraph (a)(2) of this clause, the due date on 
the corrected invoice will be adjusted by subtracting from such date the number of days taken beyond the prescribed 
notification of defects period. Any interest penalty owed the Contractor will be based on this adjusted due date. 
Adjustments will be made by the designated payment office for errors in calculating interest penalties.  
 
(i) For the sole purpose of computing an interes t penalty that might be due the Contractor for payments described in 
subdivision (a)(1)(ii) of this clause, Government acceptance or approval shall be deemed to have occurred 
constructively on the 7th day after the Contractor has completed the work or services in accordance with the terms 
and conditions of the contract. In the event that actual acceptance or approval occurs within the constructive 
acceptance or approval period, the determination of an interest penalty shall be based on the actual date of 
acceptance or approval. Constructive acceptance or constructive approval requirements do not apply if there is a 
disagreement over quantity, quality, or Contractor compliance with a contract provision. These requirements also do 
not compel Government officia ls to accept work or services, approve Contractor estimates, perform contract 
administration functions, or make payment prior to fulfilling their responsibilities.  
 
(ii) The following periods of time will not be included in the determination of an interes t penalty:  
 
(A) The period taken to notify the Contractor of defects in invoices submitted to the Government, but this may not 
exceed 7 days.  
 
(B) The period between the defects notice and resubmission of the corrected invoice by the Contractor.  
 
(C) For incorrect electronic funds transfer (EFT) information, in accordance with the EFT clause of this contract.  
 
(iii) Interest penalties will not continue to accrue after the filing of a claim for such penalties under the clause at 
52.233-1, Disputes, or for more than 1 year. Interest penalties of less than $1 need not be paid.  
 
(iv) Interest penalties are not required on payment delays due to disagreement between the Government and the 
Contractor over the payment amount or other issues involving contract compliance, or on amounts temporarily 
withheld or retained in accordance with the terms of the contract. Claims involving disputes, and any interest that 
may be payable, will be resolved in accordance with the clause at 52.233 -1, Disputes.  
 
(5) Prompt payment discounts. An interest penalty also shall be paid automatically by the designated payment 
office, without request from the Contractor, if a discount for prompt payment is taken improperly. The interest 
penalty will be calculated on the amount of discou nt taken for the period beginning with the first day after the end of 
the discount period through the date when the Contractor is paid.  
 
(6) Additional interest penalty. (i) If this contract was awarded on or after October 1, 1989, a penalty amount, 
calculated in accordance with subdivision (a)(6)(iii) of this clause, shall be paid in addition to the interest penalty 
amount if the Contractor--  
 
(A) Is owed an interest penalty of $1 or more;  
 
(B) Is not paid the interest penalty within 10 days after the d ate the invoice amount is paid; and  
 
(C) Makes a written demand to the designated payment office for additional penalty payment, in accordance with 
subdivision (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice amount is paid.  
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(ii)(A) Contractors shall support written demands for additional penalty payments with the following data. No 
additional data shall be required. Contractors shall --  
 
(1) Specifically assert that late payment interest is due under a specific inv oice, and request payment of all overdue 
late payment interest penalty and such additional penalty as may be required;  
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and  
 
(3) State that payment of the principal has b een received, including the date of receipt.  
 
(B) Demands must be postmarked on or before the 40th day after payment was made, except that --  
 
(1) If the postmark is illegible or nonexistent, the demand must have been received and annotated with the date of 
receipt by the designated payment office on or before the 40th day after payment was made; or  
 
(2) If the postmark is illegible or nonexistent and the designated payment office fails to make the required 
annotation, the demand's validity will be determ ined by the date the Contractor has placed on the demand; provided 
such date is no later than the 40th day after payment was made.  
 
(iii)(A) The additional penalty shall be equal to 100 percent of any original late payment interest penalty, except --  
 
(1) The additional penalty shall not exceed $5,000;  
 
(2) The additional penalty shall never be less than $25; and  
 
(3) No additional penalty is owed if the amount of the underlying interest penalty is less than $1.  
 
(B) If the interest penalty ceases to accrue in accordance with the limits stated in subdivision (a)(4)(iii) of this 
clause, the amount of the additional penalty shall be calculated on the amount of interest penalty that would have 
accrued in the absence of these limits, subject to the overall l imits on the additional penalty specified in subdivision 
(a)(6)(iii)(A) of this clause.  
 
(C) For determining the maximum and minimum additional penalties, the test shall be the interest penalty due on 
each separate payment made for each separate contract. The maximum and minimum additional penalty shall not be 
based upon individual invoices unless the invoices are paid separately. Where payments are consolidated for 
disbursing purposes, the maximum and minimum additional penalty determination shall be made  separately for each 
contract therein.  
 
(D) The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments 
under utility contracts subject to tariffs and regulation).  
 
(b) Contract financing payments. (1) Due dates for recurring financing payments. If this contract provides for 
contract financing, requests for payment shall be submitted to the designated billing office as specified in this 
contract or as directed by the Contracting Officer. Contract financing p ayments shall be made on the [insert day as 
prescribed by Agency head; if not prescribed, insert 30th day] day after receipt of a proper contract financing request 
by the designated billing office. In the event that an audit or other review of a specific f inancing request is required 
to ensure compliance with the terms and conditions of the contract, the designated payment office is not compelled 
to make payment by the due date specified.  
 
(2) Due dates for other contract financing. For advance payments, l oans, or other arrangements that do not involve 
recurring submissions of contract financing requests, payment shall be made in accordance with the corresponding 
contract terms or as directed by the Contracting Officer.  
 
(3) Interest penalty not applicable . Contract financing payments shall not be assessed an interest penalty for payment 
delays.  
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(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services 
(including a material supplier) for the purpose of performing this contract the following:  
 
(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for 
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of  such amounts as 
are paid to the Contractor under this contract.  
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an 
interest penalty for each payment not made in accordance with the pa yment clause--  
 
(i) For the period beginning on the day after the required payment date and ending on the date on which payment of 
the amount due is made; and  
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and publis hed in the Federal 
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the 
time the Contractor accrues the obligation to pay an interest penalty.  
 
(3) Subcontractor clause flowdown. A clause requiring each subcontractor to include a payment clause and an 
interest penalty clause conforming to the standards set forth in subparagraphs (c)(1) and (c)(2) of this clause in each 
of its subcontracts, and to require each of its subcontractors to include such clauses in their subcontracts with each 
lower-tier subcontractor or supplier.  
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to 
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, 
provisions that --  
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of 
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without 
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to by 
the parties to the subcontract, giving such recognition as the parties deem a ppropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond;  
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the 
subcontractor's request for payment may be wi thheld in accordance with the subcontract agreement; and  
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment 
penalty if --  
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the 
subcontractor; and  
 
(ii) A copy of any notice issued by a Contractor pursuant to subdivision (d)(3)(i) of this clause has been furnished to 
the Contracting Officer.  
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government 
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment 
request, discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding 
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--  
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this 
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for 
subcontractor payment;  
 
(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice 
furnished to the subcontractor pursuant to subparagraph (e)(1) of this clause;  
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(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to 
exceed the amount specified in the notice of withholding furnished under subpar agraph (e)(1) of this clause;  
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the 
identified subcontract performance deficiency, and --  
 
(i) Make such payment within --  
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must 
be recovered from the Government because of a reduction under subdivision (e)(5)(i)) of this clause; or  
 
(B) Seven days after the Contractor recovers such funds from the Government; or  
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the 
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the 
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an 
interest penalty;  
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon--  
 
(i) Reduction of the amount of any subsequent ce rtified application for payment; or  
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying --  
 
(A) The amounts withheld under subparagraph (e)(1) of this clause; and  
 
(B) The dates that such withholding began and end ed; and  
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld 
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld 
amounts from the Gove rnment until--  
 
(i) The day the identified subcontractor performance deficiency is corrected; or  
 
(ii) The date that any subsequent payment is reduced under subdivision (e)(5)(i) of this clause.  
 
(f) Third-party deficiency reports. (1) Withholding from subcontractor. If a Contractor, after making payment to a 
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to 
as a "second-tier subcontractor") a written notice in accordance with section 2 of the Act of August 24, 1935 (40 
U.S.C. 270b, Miller Act), asserting a deficiency in such first -tier subcontractor's performance under the contract for 
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion  of future payments 
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, 
the Contractor may, without incurring an obligation to pay an interest penalty under subparagraph (e)(6) of this 
clause--  
 
(i) Furnish to the first -tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon 
as practicable upon making such determination; and  
 
(ii) Withhold from the first -tier subcontractor's next available progress paym ent or payments an amount not to 
exceed the amount specified in the notice of withholding furnished under subdivision (f)(1)(i) of this clause.  
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of 
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the 
Contractor shall--  
 
(i) Pay the amount withheld under subdivision (f)(1)(ii) of this clause to such first -tier subcontractor; or  
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(ii) Incur an obligation to pay a late payment interest penalty to such first -tier subcontractor computed at the rate of 
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments 
under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues 
the obligation to pay an interest penalty.  
 
(g) Written notice of subcontractor withholding. A written notice of any withholding shall be issued to a 
subcontractor (with a copy to the Contracting Officer of any such notice issued by the Contractor), specifying --  
 
(1) The amount to be withheld;  
 
(2) The specific causes for the withholding under the terms of the subcontract; and  
 
(3) The remedial actions to be taken by t he subcontractor in order to receive payment of the amounts withheld.  
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any 
amount withheld or retained in accordance with paragraph (d) of this clause unt il such time as the Contractor has 
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.  
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or 
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the 
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the United States is a 
party. The United States may not be interpleaded in any judicial or administrative proceeding involving such a 
dispute.  
 
(j) Preservation of prime -subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not 
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a 
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient 
subcontract performance or nonperformance by a subcontractor.  
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a 
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be 
construed to be an obligation of  the United States for such interest penalty. A cost-reimbursement claim may not 
include any amount for reimbursement of such interest penalty.  
 
 
52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER— CENTRAL CONTRACTOR 
REGISTRATION (MAY 1999) 
 
(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds 
transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to 
the funds transfer and may also inclu de the payment information transfer.  
 
(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or  
 
(ii) Request the Government to extend the payment due date until such time as the Government can make payment 
by EFT (but see paragraph (d) of this clause). 
 
(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT information 
contained in the Central Contractor Registration (CCR) database. In the event that the EFT information changes, the 
Contractor shall be responsible for providing the updated information to the CCR database.  
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated 
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the 
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Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 
210. 
 
(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the 
Government need not make payment to the Contractor under this contract until correct EFT information is entered 
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for 
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an 
improper invoice and delays in accrual of int erest penalties apply.  
 
(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving points (i.e., more than 
one remittance address and/or EFT information set) in the CCR database, and the Contractor has not notified the 
Government of the payment receiving point applicable to this contract, the Government shall make payment to the 
first payment receiving point (EFT information set or remittance address as applicable) listed in the CCR database.  
 
(f) Liability for uncompleted  or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the 
Government used the Contractor's EFT information incorrectly, the Government remains responsible for -- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment pe nalty due; and 
 
(iii) Recovering any erroneously directed funds.  
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was 
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve 
System, and-- 
 
(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made 
payment and the Contractor is responsible for recovery of any erroneously directed funds; or  
 
(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the 
provisions of paragraph (d) of this clause shall apply.  
 
(g) EFT and prompt payment. A payment shall be deemed to have been made in a timely mann er in accordance with 
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal 
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date, 
provided the specified payment date is a valid date under the rules of the Federal Reserve System.  
 
(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 
assignment of claims terms of this contract, the Contr actor shall require as a condition of any such assignment, that 
the assignee shall register in the CCR database and shall be paid by EFT in accordance with the terms of this clause. 
In all respects, the requirements of this clause shall apply to the assign ee as if it were the Contractor. EFT 
information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a 
proper assignment of claims acceptable to the Government, is incorrect EFT information within the meanin g of 
paragraph (d) of this clause. 
 
(i) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from 
changes to EFT information made by the Contractor's financial agent.  
 
(j) Payment information. The pa yment or disbursing office shall forward to the Contractor available payment 
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve 
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of 
payment information from a list of formats and methods the payment office is capable of executing. However, the 
Government does not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If 
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the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall 
mail the payment information to the remittance address contained in the CCR database.  
 
(End of Clause)  
 
52.233-1     DISPUTES.  (DEC 1998) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this 
clause. 
 
(c) "Claim," as used in this clause, means a written demand or written assertion by one of the contracting parties 
seeking, as a matter of right, the payment of  money in a sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to this contract.  A claim arising under a contract, unlike a claim 
relating to that contract, is a claim that can be resolved under a contract clause that provides for the relief sought by 
the claimant.  However, a written demand or written assertion by the Contractor seeking the payment of  money 
exceeding $100,000 is not a claim under the Act until certified as required by subparagraph ( d)(2) of this clause.  A 
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the 
Act.  The submission may be converted to a claim under the Act, by complying with the submission and certificatio n 
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time.  
 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted 
within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the 
Government against the Contractor shall be subject to a written decision by the Contracting Officer.  
 
(2)(i) The contractors shall provide the certification specif ied in subparagraph (d)(2)(iii) of this clause when 
submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispu te resolution (ADR) technique that the agency elects to handle in 
accordance with the Administrative Dispute Resolution Act (ADRA).  
 
(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part 
of a claim.  
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that the supporting data 
are accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the 
contract adjustment for which the Contractor believes the Government is liable; and that I am duly authorized to 
certify the claim on behalf of the Contractor.  
 
(3) The certification may be executed by any person duly authorized to bind the Contractor with respect  to the claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the 
Contractor, render a decision within 60 days of the request.  For Contractor-certified claims over $100,000, the 
Contracting Officer  must, within 60 days, decide the claim or notify the Contractor of the date by which the decision 
will be made.  
 
(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the 
Act. 
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(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the Government is presented 
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the 
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the 
Contractor's specific reasons for rejecting the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting Officer 
receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is later, 
until the date of payment.  With regard to claims having defective certifications, as defined in (FAR) 48 CFR 
33.201, interest shall be paid from the d ate that the Contracting Officer initially receives the claim.  Simple interest 
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable 
to the period during which the Contracting Officer recei ves the claim and then at the rate applicable for each 6 -
month period as fixed by the Treasury Secretary during the pendency of the claim.  
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any reque st 
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting 
Officer. 
 
(End of clause) 
 
52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101)  or a determination that a protest is likely (see FAR 
33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop 
performance of the work called for by this contract. The order shall be specifically identified  as a stop-work order 
issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take 
all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period  
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either -- 
 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the 
Government, clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the 
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule 
or contract price, or both, and the contract shall be modified, in writing, accordingly, if -- 
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable 
to, the performance of any part of this contract; and 
 
(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage; 
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer m ay receive and 
act upon a proposal at any time before final payment under this contract.  
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 
Government, the Contracting Officer shall allow re asonable costs resulting from the stop-work order in arriving at 
the termination settlement. 
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting 
Officer shall allow, by equitable adjustment  or otherwise, reasonable costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause.  
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a 
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or 
33.104(h)(1), the Government may require the Contractor to reimburse the Government the  amount of such costs. In 
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addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may 
collect this debt by offsetting the amount against any payment due the Contractor under any contract between the 
Contractor and the Government. 
 
 
 
52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed -price construction 
contract or a fixed-price dismantling, demolition, or removal o f improvements contract is contemplated and the 
contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the clause 
in solicitations and contracts when a fixed -price construction or a fixed-price contract for dismantling, demolition, or 
removal of improvements is contemplated and the contract amount is expected to be within the small purchase 
limitation.  
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Co ntracting 
Officer of  
 
(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or  
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinari ly 
encountered and generally recognized as inhering in work of the character provided for in the contract.  
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions 
do materially so differ and  cause an increase or decrease in the Contractor's cost of, or the time required for, 
performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the  contract modified in writing accordingly.  
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, 
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting Officer.  
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract.  
 
 
52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself a s to the general and local conditions which can affect the 
work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials;  
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;  
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the s ite, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the C ontractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding 
to successfully perform the work without additional expense to the Government.  
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(b) The Government assumes no responsibilit y for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government. Nor does the Government assume responsibility for any 
understanding reached or representation made concerning conditions which can af fect the work by any of its officers 
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this 
contract. 
 
 
52.236-5     MATERIAL AND WORKMANSHIP (APR 1984)  

 
(a) All equipment, material, and art icles incorporated into the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in 
the specifications to equipment, material, articles, or p atented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The 
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the 
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this 
contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other  
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of  the machinery and mechanical and other equipment. When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating  into the work. When requesting approval, the 
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor 
shall submit samples for approval at the Contractor's expense, with all shipping charges pre paid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of 
subsequent rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contrac ting Officer 
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems 
incompetent, careless, or otherwise objectionable.  
 
 
52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during pe rformance of this contract and until the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to 
the Contracting Officer and has authority to ac t for the Contractor. 
 
 
52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any Federal, State, an d municipal laws, codes, and regulations 
applicable to the performance of the work.  The Contractor shall also be responsible for all damages to persons or 
property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be responsible for all 
materials delivered and work performed until completion and acceptance of the entire work, except for any 
completed unit of work which may have been accepted under the contract.  
 
 
52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site of the work under 
this contract.  The Contractor shall fully cooperate with the other contractors and with Government employees and 
shall carefully adapt scheduling and perfo rming the work under this contract to accommodate the additional work, 
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heeding any direction that may be provided by the Contracting Officer.  The Contractor shall not commit or permit 
any act that will interfere with the performance of work by any other c ontractor or by Government employees. 
 
 
52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, s hrubs, and 
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the 
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during 
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those 
limbs or branches with a clean cut and paint  the cut with a tree-pruning compound as directed by the Contracting 
Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities  
 
(1) at or near the work site, and 
 
(2) on adjacent property of a third party, the locations of which are made known to or should be known by the 
Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of a 
third party, resulting from failure to comply with the requirements of this contract o r failure to exercise reasonable 
care in performing the work.  If the Contractor fails or refuses to repair the damage promptly, the Contracting 
Officer may have the necessary work performed and charge the cost to the Contractor. 
 
 
52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas 
authorized or approved by the Contracting Officer.  The Contractor shall hold and save the Government, its offi cers 
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance.  
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with 
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor 
without expense to the Government.  The temporary buildings and utilities shall remain the property of the 
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written 
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed.  
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established  roadways, or 
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer.  When 
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity 
recommended by the manuf acturer of the vehicle or prescribed by any Federal, State, or local law or regulation.  
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor 
shall repair or pay for the repair of any damaged curb s, sidewalks, or roads. 
 
 
52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 
 
(a) The Government shall have the right to take possession of or use any completed or partially completed part of 
the work. Before taking possession of or using any  work, the Contracting Officer shall furnish the Contractor a list 
of items of work remaining to be performed or corrected on those portions of the work that the Government intends 
to take possession of or use.  However, failure of the Contracting Officer to list any item of work shall not relieve 
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use 
shall not be deemed an acceptance of any work under the contract. 
 
(b) While the Government has suc h possession or use, the Contractor shall be relieved of the responsibility for the 
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loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the 
clause in this contract entitled "Permits and Responsibili ties."  If prior possession or use by the Government delays 
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in the 
contract price or the time of completion, and the contract shall be modified i n writing accordingly.  
 
 
52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste 
materials.  Before completing the work, the Contractor shall remove from the work  and premises any rubbish, tools, 
scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the work, the 
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting  Officer. 
 
 
52.236-13      ACCIDENT PREVENTION (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will  
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed t o 
Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and  
 
(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the 
Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights;  
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and  
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the 
purposes are taken. 
 
(c)  If this contract is for construction or dismantling, demolition or removal of improvements with any Department 
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of 
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385 -1-1, in effect on the date of the 
solicitation. 
 
(d)  Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel, 
the Contracting Officer shall notify the Contractor orally, with writ ten confirmation, and request immediate 
initiation of corrective action.  This notice, when delivered to the Contractor or the Contractor's representative at the 
work site, shall be deemed sufficient notice of the noncompliance and that corrective action i s required.  After 
receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to 
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the 
contract price or extension of the performance schedule on any stop work order issued under this clause.  
 
(e)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation 
of the parties, in subcontracts. 
 
 
52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
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(a) The Contractor shall, within five days after the work commences on t he contract or another period of time 
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a 
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on 
which the Contractor contemplates starting and completing the several salient features of the work (including 
acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during the period.  If the 
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of 
progress payments until the Contractor submits the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing 
so shall immediately deliver three copies of the annotated schedule to the Contracting Officer.  If, in the o pinion of 
the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary 
to improve its progress, including those that may be required by the Contracting Officer, without additional cost to 
the Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of 
shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any 
supplementary schedule or schedules i n chart form as the Contracting Officer deems necessary to demonstrate how 
the approved rate of progress will be regained.  
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be 
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with 
sufficient diligence to ensure completion within the time specified in the contract.  Upon making this determination, 
the Contracting Officer may terminate the Cont ractor's right to proceed with the work, or any separable part of it, in 
accordance with the default terms of this contract. 
 
 
52.236-17     LAYOUT OF WORK (APR 1984) 
 
The Contractor shall lay out its work from Government established base lines and bench m arks indicated on the 
drawings, and shall be responsible for all measurements in connection with the layout.  The Contractor shall furnish, 
at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any  
part of the work.  The Contractor shall be responsible for executing the work to the lines and grades that may be 
established or indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining and 
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them.  If 
such marks are destroyed by the Contractor or through its negligence before their removal is authorized, the 
Contracting Officer may replace them and deduct the expense  of the replacement from any amounts due or to 
become due to the Contractor. 
 
 
52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give 
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in 
both. In case of difference between drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without 
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time 
such detailed drawings and other information as considered necessary, un less otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory 
to" the Contracting Officer, unless otherwise expressly stated.  
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that 
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the reference is made to the drawings accompanying this contract unless stated otherwise. The word "pr ovided" as 
used herein shall be understood to mean "provide complete in place," that is "furnished and installed".  
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier 
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes 
drawings, diagrams, layouts, schematics, descri ptive literature, illustrations, schedules, performance and test data, 
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the 
contract. The Government may duplicate, use, and disclose in any man ner and for any purpose shop drawings 
delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of 
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an app roval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract, except with respect to variations described and approved in 
accordance with (f) below.  
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such 
variation, the Contracting Officer shall issu e an appropriate contract modification, except that, if the variation is 
minor or does not involve a change in price or in time of performance, a modification need not be issued.  
 
(g) The Contractor shall submit to the Contracting Officer for approval four  copies (unless otherwise indicated) of 
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be return ed to the 
Contractor. 
 
 
 
52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified 
and will be required to attend. The Contracting Officer's not ification will include specific details regarding the date, 
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items 
to be discussed. 
 
 
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236 -3, Site Investigations and Conditions Affecting 
the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 
are urged and expected to inspect the site where the work will be performed.  
 
(b) Site visits may be arranged during normal duty hours by contacting:  
 Name:           
 Address:        
 Telephone:       
 
 
52.242-13      BANKRUPTCY (JUL 1995) 
 
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the 
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Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written 
notification of the bankruptcy to the Contracting Officer responsible for administering the contract.  This 
notification shall be furnished within five days of the initiation  of the proceedings relating to bankruptcy filing.  This 
notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which the 
bankruptcy petition was filed, and a listing of Government contract numbers and contracting offices for all 
Government contracts against which final payment has not been made.  This obligation remains in effect until final 
payment under this contract. 
 
(End of clause) 
 
 
52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience 
of the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting 
Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an 
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily 
caused by the unreasonable suspension, delay, or interru ption, and the contract modified in writing accordingly. 
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that 
performance would have been so suspended, delayed, or interrupted by any other cau se, including the fault or 
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term 
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more  than 
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act 
involved (but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the 
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, 
or interruption, but not later than the date of final payment under the contract. 
 
 
52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes-- 
 
(1) In the specifications (including drawings and design s); 
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or  
 
(4) Directing acceleration in the performance of the work.  
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order 
under this clause; provided, that the Contractor gives the Contracting Off icer written notice stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment.  
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(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for, 
the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the case 
of defective specifications for which the Government is responsible, the equitable adjustment sha ll include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications.  
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after  
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general 
nature and amount of the proposal, unless this peri od is extended by the Government.  The statement of proposal for 
adjustment may be included in the notice under paragraph (b) above.  
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this contract. 
 
 
52.244-6     SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (OCT 
1998)  
 
(a) Definitions.  
 
"Commercial item", as used in this clause, has the meaning contained in the clause at 52.202 -1, Definitions.  
 
"Subcontract", as used in this clause, includes a transfer of commercial items between divisions, subsidiaries, or 
affiliates of the Contractor or subcontractor at any tier.  
 
(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at a ll tiers to 
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this contract.  
 
(c) Notwithstanding any other clause of this contract, the Contractor is not required to include any FAR provision or 
clause, o ther than those listed below to the extent they are applicable and as may be required to establish the 
reasonableness of prices under Part 15, in a subcontract at any tier for commercial items or commercial components:  
 
(1) 52.222-26, Equal Opportunity (E.O. 11246);  
 
(2) 52.222-35, Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era (38 U.S.C. 4212(a));  
 
(3) 52.222-36, Affirmative Action for Workers with Disabilities  (29 U.S.C. 793); and  
 
(4) 52.247-64, Preference for Privately-Owned U.S.-Flagged Commercial Vessels (46 U.S.C. 1241)(flow down not 
required for subcontracts awarded beginning May 1, 1996).  
 
(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under 
this contract.  
 
52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of 
components. 
 
(b) The Contractor shall maintain an adequate inspection system and p erform such inspections as will ensure that the 
work performed under the contract conforms to contract requirements. The Contractor shall maintain complete 
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inspection records and make them available to the Government. All work shall be conducted under the general 
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all 
reasonable times before acceptance to ensure strict compliance with the terms of the contract.  
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures;  
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance;  
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of 
this section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specification without the 
Contracting Officer's written authorization.  
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all faciliti es, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by the 
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when 
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes 
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not 
unnecessarily delay the work. Special, full  size, and performance tests shall be performed as described in the 
contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to 
contract requirements, unless in the public interest the Government c onsents to accept the work with an appropriate 
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the 
premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or 
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the 
Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already comp leted work by 
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and 
material. If the work is found to be defective or nonconforming in any material respect due to the fault of the 
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory 
reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an 
equitable adjustment for the additiona l services involved in the examination and reconstruction, including, if 
completion of the work was thereby delayed, an extension of time.  
 
(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after 
comple tion and inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee. 
 
52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) 
of this clause, that work performed under this contract conforms to the contract requirements and is free of any 
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any 
subcontractor or supplier at any tier.  
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(b) This warranty shall c ontinue for a period of 1 year from the date of final acceptance of the work. If the 
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a 
period of 1 year from the date the Government takes possess ion.  
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor's expense any damage to Government -owned or controlled real or 
personal property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and con ditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or 
replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after th e discovery of 
any failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, 
the Government shall have the right to replace, repair, or otherwise remedy the failure,  defect, or damage at the 
Contractor's expense.  
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall --  
 
(1) Obtain al l warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the 
Contracting Officer; and  
 
(3) Enforce all warranties for the benefit of the Gove rnment, if directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for 
the repair of any damage that results from any defect in Government -furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract 
with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
 
 
52.247-64     PREFERENCE FOR PRIVATELY OWNED U.S. - FLAG COMMERCIAL VESSELS (JUN 2000) 
 
(a) The Cargo Preference Act of 1954 (46 U.S.C. 1241(b)) requires that Federal departments and agencies shall 
transport in privately owned U.S.-flag commercial vessels at least 50 percent of the gross tonnage of equipment, 
materials, or commodities that may be transported in ocean vessels (computed separately for dry bulk carriers, dry 
cargo liners, and tankers). Such transportation shall be accomplishe d when any equipment, materials, or 
commodities, located within or outside the United States, that may be transported by ocean vessel are -- 
 
(1) Acquired for a U.S. Government agency account; 
 
(2) Furnished to, or for the account of, any foreign nation without provision for reimbursement;  
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(3) Furnished for the account of a foreign nation in connection with which the United States advances funds or 
credits, or guarantees the convertibility of foreign currencies; or  
 
(4) Acquired with advance of funds, loans , or guaranties made by or on behalf of the United States. 
 
(b) The Contractor shall use privately owned U.S.-flag commercial vessels to ship at least 50 percent of the gross 
tonnage involved under this contract (computed separately for dry bulk carriers, dry cargo liners, and tankers) 
whenever shipping any equipment, materials, or commodities under the conditions set forth in paragraph (a) above, 
to the extent that such vessels are available at rates that are fair and reasonable for privately owned U.S. -flag 
commercial vessels.  
 
(c)(1) The Contractor shall submit one legible copy of a rated on-board ocean bill of lading for each shipment to 
both (i) the Contracting Officer, and (ii) the Division of National Cargo, Office of Market Development, Maritime 
Administration, U.S. Department of Transportation, Washington, DC 20590. Subcontractor bills of lading shall be 
submitted through the Prime Contractor. 
 
(2) The Contractor shall furnish these bill of lading copies (i) within 20 working days of the date of load ing for 
shipments originating in the United States, or (ii) within 30 working days for shipments originating outside the 
United States. Each bill of lading copy shall contain the following information:  
 
(A) Sponsoring U.S. Government agency.  
 
(B) Name of vessel. 
 
(C) Vessel flag of registry.  
 
(D) Date of loading. 
 
(E) Port of loading. 
 
(F) Port of final discharge. 
 
(G) Description of commodity.  
 
(H) Gross weight in pounds and cubic feet if available.  
 
(I) Total ocean freight revenue in U.S. dollars. 
 
(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in all subcontracts or 
purchase orders under this contract. 
 
(e) The requirement in paragraph (a) does not apply to-- 
 
(1) Cargoes carried in vessels of the Panama Canal Commission or as required or authorized by law or treaty;  
 
(2) Ocean transportation between foreign countries of supplies purchased with foreign currencies made available, or 
derived from funds that are made available, under the Foreign Assistance Act of 1 961 (22 U.S.C. 2353); and 
 
(3) Shipments of classified supplies when the classification prohibits the use of non -Government vessels. 
 
(f) Guidance regarding fair and reasonable rates for privately owned U.S. -flag commercial vessels may be obtained 
from the Division of National Cargo, Office of Costs and Rates, Maritime Administration, 400 Seventh Street, SW, 
Washington, DC 20590, Phone: 202-366-4610. 
 
(End of clause) 
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52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily.  The Contractor shall share in any instant contract savings realized from accepted VECP's, in 
accordance with paragraph (f) below.  
 
(b) Definitions. "Collate ral costs," as used in this clause, means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's  overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor incurs 
on a VECP specifically  in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs tha t result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic 
support.  The term does not include the normal administrative costs of processing the VECP.  
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs, 
including subcontractors' development and implem entation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that -- 
 
(1) Requires a change to this, the instant contract, to implement; and  
 
(2) Results in reducing the contract price or estimated cost without impa iring essential functions or characteristics; 
provided, that it does not involve a change -- 
 
(i) In deliverable end item quantities only; or  
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the  information described in 
subparagraphs (1) through (7) below.  If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and priori ty 
assignment shall govern VECP preparation.  The VECP shall include the following:  
 
(1) A description of the difference between the existing contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when  an item's function or characteristics are being altered, 
and the effect of the change on the end item's performance.  
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
 
(i) the affected portions of the existing contract requirement and  
 
(ii) the VECP.  The cost reduction associated with the VECP shall take into account the Contractor's allowable 
development and imple mentation costs, including any amount attributable to subcontracts under paragraph (h) 
below. 
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(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency.  
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on t he contract completion time or delivery schedule.  
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known.  
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 
 
(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the 
contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within 
the 45-day period and provide the reason for the delay and the expected date of the decision.  The Government will 
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP.  
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for 
rejection.  The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the 
Government.  The Contracting Officer may require that the Contractor provide written notification before 
undertaking significant expenditures for VECP effort.  
 
Any VECP may be accepted, in whole or in part, by  the Contracting Officer's award of a modification to this 
contract citing this clause.  The Contracting Officer may accept the VECP, even though an agreement on price 
reduction has not been reached, by issuing the Contractor a notice to proceed with the change.  Until a notice to 
proceed is issued or a contract modification applies a VECP to this contract, the Contractor shall perform in 
accordance with the existing contract.  The decision to accept or reject all or part of any VECP is a unilateral 
decision made solely at the discretion of the Contracting Officer.  
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract 
savings and multiplying the result by  
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a 
modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and  
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee.  
 
(g) Collateral savings. If a VECP is accepted, the Contracting Off icer will increase the instant contract amount by 20 
percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any 
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the 
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contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. 
The Contracting Officer is the sole determiner of the amount of collateral savings.  
 
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any subcontract of 
$50,000 or more and may include one in subcontracts of lesser value.  In computing any adjustment in this contract's 
price under paragraph (f) above, the Contractor's allowable development and implementation costs shall include any 
subcontractor's allowable development and implementation costs clearly resulting from a VECP accepted by the 
Government under this contract, but shall exclude any value engineering incentive paymen ts to a subcontractor.  The 
Contractor may choose any arrangement for subcontractor value engineering incentive payments; provided, that 
these payments shall not reduce the Government's share of the savings resulting from the VECP.  
 
(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts:  
 
"These data, furnished under the Value Engineering -- Construction clause of contract . . . . . . . . . . , shall not be 
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to 
evaluate a value engineering change proposal submitted under the clause.  This restriction does not limit the 
Government's right to use information contained in these data if it has been obtained or is otherwise available from 
the Contractor or from another source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP a nd supporting data, except that, with respect to data qualifying and 
submitted as limited rights technical data, the Government shall have the rights specified in the contract 
modification implementing the VECP and shall appropriately mark the data.  (The terms "unlimited rights" and 
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.)  
 
(End of clause) 
 
 
52.249-2     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (SEP 1996) - 
ALTERNATE I (SEP 1996) 
 
(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part 
if the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer 
shall terminate by delivering to the Contractor  a Notice of Termination specifying the extent of termination and the 
effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall 
immediately proceed with the following obligations,  regardless of any delay in determining or adjusting any 
amounts due under this clause:  
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or 
facilities, except as necessary to complete the continued portion of the contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and inter est of the Contractor 
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any 
termination settlement proposal arising out of those terminations.  
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities 
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will be 
final for purposes of this clause.  
 
(6) As directed by the Contracting Of ficer, transfer title and deliver to the Government (i) the fabricated or 
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work 
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terminated, and (ii) the completed or partially completed plans, d rawings, information, and other property that, if the 
contract had been completed, would be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 
preservation of the property related to this contract that is in the possession of the Contractor and in which the 
Government has or may acquire an interest.  
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types referred 
to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend credit to 
any purchaser and (ii) may acquire the property under the condit ions prescribed by, and at prices approved by, the 
Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be made 
by the Government under this contract, credited to the price or cost of the work, or paid in any other manner directed 
by the Contracting Officer.  
 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective 
date of termination, unless extended in writing by the Contracting Officer upon wri tten request of the Contractor 
within this 120 -day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition Regulation, 
the Contractor may submit to the Contracting Officer a list, certified as to qu antity and quality, of termination 
inventory not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The 
Contractor may request the Government to remove those items or enter into an agreement for their storage. Wi thin 
15 days, the Government will accept title to those items and remove them or enter into a storage agreement. The 
Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from submission of 
the list, and shall correct the list, as necessary, before final settlement.  
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer 
in the form and with the certification prescribed by the Contracting Officer. The Co ntractor shall submit the 
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the 
Contracting Officer upon written request of the Contractor within this 1 -year period. However, if the Contracting 
Officer determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer 
may determine, on the basis of information available, the amount, if any, due the Contractor because of the 
termination and shall pay the amount determined.  
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or 
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a 
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or 
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total 
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not 
terminated.  The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause 
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph.  
 
(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the  Contractor because of 
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but 
without duplication of any amounts agreed upon under paragraph (f) of this clause:  
 
(1) For contract work performed before the effective date of termination, the total (without duplication of any items) 
of-- 
 
(i) The cost of this work; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly 
chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and  
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(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of 
the Federal Acquisition Regulation, in effec t on the date of this contract, to be fair and reasonable; however, if it 
appears that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting 
Officer shall allow no profit under this subdivision (iii) and s hall reduce the settlement to reflect the indicated rate of 
loss. 
 
(2) The reasonable costs of settlement of the work terminated, including -- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settl ement 
proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and  
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or 
disposition of the termination inventory.  
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the 
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the 
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to 
become undeliverable to the Government or to a buyer.  
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this 
contract, shall govern all costs claimed, agreed to, or determined under this clause.  
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the  
Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed to submit the 
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (l), 
respectively, and  failed to request a time extension, there is no right of appeal.  
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and  
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or 
sold under the provisions of  this clause and not recovered by or credited to the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable 
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable 
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be 
requested within 90 days from the effective date of termination unless extended in writing by the Cont racting 
Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments 
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer believes 
the total of these payments will not exceed the amount to which the Contractor will be entitled.  
 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the 
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury 
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is 
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due 
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date determi ned by the 
Contracting Officer because of the circumstances.  
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(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents 
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other 
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these records 
and documents available to the Government, at the Contractor's office, at all reasonable time s, without any direct 
charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic reproductions 
may be maintained instead of original records and documents.  
 
 
52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure its 
completion within the time specified in this contract including any extension, or fails to complete the work within 
this time, the  Government may, by written notice to the Contractor, terminate the right to proceed with the work (or 
the separable part of the work) that has been delayed.  In this event, the Government may take over the work and 
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the 
work site necessary for completing the work.  The Contractor and its sureties shall be liable for any damage to the 
Government resulting from the Contractor's refusal or failure t o complete the work within the specified time, 
whether or not the Contractor's right to proceed with the work is terminated.  This liability includes any increased 
costs incurred by the Government in completing the work.  
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this 
clause, if -- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such causes include  
 
(i) acts of God or of the public enemy,  
 
(ii) acts of the Government in either its sovereign or contractual capacity,  
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions,  
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes 
beyond the control and without the fault or negligence of  both the Contractor and the subcontractors or suppliers; 
and 
 
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer), 
notifies the Contracting Officer in writing of the causes of delay.  The Contrac ting Officer shall ascertain the facts 
and the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the 
time for completing the work shall be extended.  The findings of the Contracting Officer shall be  final and 
conclusive on the parties, but subject to appeal under the Disputes clause.  
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or 
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that the delay was excusable, the rights and  obligations of the parties will be the same as if the termination had been 
issued for the convenience of the Government.  
 
The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided 
by law or under this contract. 
 
 
52.253-1     COMPUTER GENERATED FORMS (JAN 1991) 
 
(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition 
Regulation (FAR) may be submitted on a computer generated version of the form, prov ided there is no change to the 
name, content, or sequence of the data elements on the form, and provided the form carries the Standard or Optional 
Form number and edition date. 
 
(b)  Unless prohibited by agency regulations, any data required to be submitte d on an agency unique form prescribed 
by an agency supplement to the FAR may be submitted on a computer generated version of the form provided there 
is no change to the name, content, or sequence of the data elements on the form and provided the form carri es the 
agency form number and edition date.  
 
(c)  If the Contractor submits a computer generated version of a form that is different than the required form, then 
the rights and obligations of the parties will be determined based on the content of the required f orm. 
 
 
252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement  and authorized in writing by the contracting 
officer to perform specific technical or administrative functions.  
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
 
252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-
RELATED FELONIES (MAR 1999) 
 
(a)  Definitions .  As used in this clause—  
 
(1)  “Arising out of a contract with the DoD” means any act in connection with—  
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or  
 
(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of the Department of 
Defense (DoD). 
 
(2)  “Conviction of fraud or any other felony” means any convi ction for fraud or a felony in violation of state or 
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which 
sentence has been imposed.  
 
(3)  “Date of conviction” means the date judgment was entered against the individual.  
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(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract 
with the DoD is prohibited from serving -- 
 
(1) In a management or supervisory capacity on any DoD contract or first -tier subcontract; 
 
(2) On the board of directors of any DoD contractor or first-tier subcontractor; 
 
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or 
 
(4) In any other capacity with the authority to infl uence, advise, or control the decisions of any DoD contractor or 
subcontractor with regard to any DoD contract or first-tier subcontract. 
 
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of  
conviction. 
 
(d)  10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to a criminal 
penalty of not more than $500,000 if convicted of knowingly —  
 
(1)  Employing a person under a prohibition specified in paragraph  (b) of this clause; or  
 
(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor. 
 
(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available 
remedies, such as—  
 
(1)  Suspension or debarment; 
 
(2)  Cancellation of the contract at no cost to the Government; or 
 
(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b)  of this clause to the 
Contracting Officer.  Requests shall clearly identify —  
 
(1)  The person involved;  
 
(2)  The nature of the conviction and resultant sentence or punishment imposed;  
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation o f why a waiver is in the interest of national security.  
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and 
relationship of the parties, in all first -tier subcontracts exceeding the simpli fied acquisition threshold in Part 2 of the 
Federal Acquisition Regulation, except those for commercial items or components.  
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a 
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by 
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice, 
telephone (202) 616-3507. 
 
(End of clause) 
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252.204-7000    DISCLOSURE OF INFORMATION (DEC 1991) 
 
(a) The Contractor shall not release to anyone outside the Contractor's organization any unclassified information, 
regardless of medium (e.g., film, tape, document), pertaining to any part of this contract or any  program related to 
this contract, unless--  
 
(1) The Contracting Officer has given prior written approval; or  
 
(2) The information is otherwise in the public domain before the date of release.  
 
(b) Requests for approval shall identify the specific infor mation to be released, the medium to be used, and the 
purpose for the release.  The Contractor shall submit its request to the Contracting Officer at least 45 days before the 
proposed date for release.  
 
(c) The Contractor agrees to include a similar requi rement in each subcontract under this contract.  Subcontractors 
shall submit requests for authorization to release through the prime contractor to the Contracting Officer.  
 
(End of clause) 
 
252.204-7003    CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992) 
 
The Contractor's procedures for protecting against unauthorized disclosure of information shall not require 
Department of Defense employees or members of the Armed Forces to relinquish control of their work products, 
whether classified or not, to the contractor. 
 
(End of clause) 
 
252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION.(MAR 2000) 
 
(a) Definitions. 
 
As used in this clause -- 
 
(1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information 
required for the conduct of business with DoD. 
 
(2) Data Universal Numbering System (DUNS) number means the 9 -digit number assigned by Dun and Bradstreet 
Information Services to identify unique business entities.  
 
(3) Data Universal Numbering System +4 (D UNS+4) number means the DUNS number assigned by Dun and 
Bradstreet plus a 4-digit suffix that may be assigned by a parent (controlling) business concern. This 4 -digit suffix 
may be assigned at the discretion of the parent business concern for such purposes  as identifying subunits or 
affiliates of the parent business concern.  
 
(4) Registered in the CCR database means that all mandatory information, including the DUNS number or the 
DUNS+4 number, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the 
CCR database; the DUNS number and the CAGE code have been validated; and all edits have been successfully 
completed. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must b e 
registered in the CCR database prior to award, during performance, and through final payment of any contract 
resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the United 
States. 
 
(2) The offeror shall  provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by 
the Contracting Officer to verify that the offeror is registered in the CCR database.  
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(3) Lack of registration in the CCR database will make an offeror ineligible  for award. 
 
(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a 
complete and accurate application via the Internet. However, registration of an applicant submitting an application 
through a method other than the Internet may take up to 30 days. Therefore, offerors that are not registered should 
consider applying for registration immediately upon receipt of this solicitation.  
 
(c) The Contractor is responsible for the accuracy and completeness of  the data within the CCR, and for any liability 
resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR 
database after the initial registration, the Contractor is required to confirm on an annual basis tha t its information in 
the CCR database is accurate and complete. 
 
(d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling 
1-888-227-2423, or via the Internet at http://www.ccr2000.com. 
 
(End of clause) 
 
 
252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE 
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor shall not enter into 
any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that is identified, on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense 
contracts or subcontracts because it is owned or controlled by the government of a terrorist country. 
 
(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is identified, on the List of Parties Excluded from Federal Procurement 
and Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts because it is 
owned or controlled by the government of a terrorist country.  The notice must include the name of t he proposed 
subcontractor notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and 
Nonprocurement Programs. 
 
 
252.219-7003     SMALL, SMALL DISADVANTAGED AND WOMEN -OWNED SMALL BUSINESS 
SUBCONTRACTING PLAN (DOD CONTRACTS) ( APR. 1996) 
  
This clause supplements the Federal Acquisition Regulation 52.219 -9, Small, Small Disadvantaged and Women -
Owned Small Business Subcontracting Plan, clause of this contract.  
  
(a) Definitions. Historically black colleges and universities, as used in this clause, means institutions determined by 
the Secretary of Education to meet the requirements of 34 CFR 608.2. The term also means any nonprofit research 
institution that was an integral part of such a college or university before November 14, 19 86. 
  
Minority institutions, as used in this clause, means institutions meeting the requirements of section 1046(3) of the 
Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)). The term also includes Hispanic -serving institutions as 
defined in section 316(b)(1) of such Act (20 U.S.C. 1059c(b)(1)). 
  
(b) Except for company or division-wide commercial items subcontracting plans, the term small disadvantaged 
business, when used in the FAR 52.219-9 clause, includes historically black colleges and universities an d minority 
institutions, in addition to small disadvantaged business concerns.  
  
(c) Work under the contract or its subcontracts shall be credited toward meeting the small disadvantaged business 
concern goal required by paragraph (d) of the FAR 52.219-9 clause when: 
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(1) It is performed on Indian lands or in joint venture with an Indian tribe or a tribally -owned corporation, and 
  
(2) It meets the requirements of 10 U.S.C. 2323a. 
  
(d) Subcontracts awarded to workshops approved by the Committee for Purchase from People Who are Blind or 
Severely Disabled (41 U.S.C. 46-48), may be counted toward the Contractor's small business subcontracting goal.  
  
(e) A mentor firm, under the Pilot Mentor-Protege Program established under Section 831 of Pub. L. 101-510, as 
amended, may count toward its small disadvantaged business goal, subcontracts awarded -- 
  
(f) The master plan approval referred to in paragraph (f) of the FAR 52.219 -9 clause is approval by the Contractor's 
cognizant contract administration activity.  
  
(g)  In those subcontracting plans which specifically identify small, small disadvantaged, and women -owned small 
businesses, the Contractor shall notify the Administrative Contracting Officer of any substitutions of firms that are 
not small, small disadvantag ed, or women-owned small businesses for the firms listed in the subcontracting plan. 
Notifications shall be in writing and shall occur within a reasonable period of time after award of the subcontract. 
Contractor-specified formats shall be acceptable.  
 
(End of clause) 
 
252.223-7004     DRUG-FREE WORK FORCE (SEP 1988) 
 
(a) Definitions. 
  
(1) "Employee in a sensitive position," as used in this clause, means an employee who has been granted access to 
classified information; or employees in other positions that  the Contractor determines involve national security; 
health or safety, or functions other than the foregoing requiring a high degree of trust and confidence.  
 
(2) "Illegal drugs," as used in this clause, means controlled substances included in Schedules I  and II, as defined by 
section 802(6) of title 21 of the United States Code, the possession of which is unlawful under chapter 13 of that 
Title.  The term "illegal drugs" does not mean the use of a controlled substance pursuant to a valid prescription or 
other uses authorized by law.  
 
(b) The Contractor agrees to institute and maintain a program for achieving the objective of a drug -free work force.  
While this clause defines criteria for such a program, contractors are encouraged to implement alternative 
approaches comparable to the criteria in paragraph (c) that are designed to achieve the objectives of this clause.  
 
(c) Contractor programs shall include the following, or appropriate alternatives:  
 
(1) Employee assistance programs emphasizing high level di rection, education, counseling, rehabilitation, and 
coordination with available community resources;  
 
(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor employees;  
 
(3) Provision for self -referrals as well as supervisory referrals to treatment with maximum respect for individual 
confidentiality consistent with safety and security issues;  
 
(4) Provision for identifying illegal drug users, including testing on a controlled and carefully monitored basis.  
Employee drug testing programs shall be established taking account of the following:  
 
(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs by employees in 
sensitive positions.  The extent of and criteria for such testin g shall be determined by the Contractor based on 
considerations that include the nature of the work being performed under the contract, the employee's duties, and 
efficient use of Contractor resources, and the risks to health, safety, or national security that could result from the 
failure of an employee adequately to discharge his or her position.  
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(ii) In addition, the Contractor may establish a program for employee drug testing -- 
 
(A) When there is a reasonable suspicion that an employee uses  illegal dr ugs; or 
 
(B) When an employees has been involved in an accident or unsafe practice;  
 
(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use;  
 
(D) As part of a voluntary employee drug testing program.  
 
(iii) The Contractor may establish a program to test applicants for employment for illegal drug use.  
 
(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those substances for 
which testing is prescribed by section 2..1 of subpart B of th e "Mandatory Guidelines for Federal Workplace Drug 
Testing Programs" (53 FR 11980 (April 11, 1988), issued by the Department of Health and Human Services.  
 
(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are found to be using 
drugs illegally.  Contractors shall not allow any employee to remain on duty or perform in a sensitive position who 
is found to use illegal drugs until such times as the Contractor, in accordance with procedures established by the 
Contractor, determines that the employee may perform in such a position.  
 
(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent that are inconsistent 
with state or local law, or with an existing collective bargaining agreement ; provided that with respect to the latter, 
the Contractor agrees those issues that are in conflict will be a subject of negotiation at the next collective bargaining 
session. 
 
(End of clause) 
 
252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 1992) 
 
(a) Definitions.  As used in this clause -- 
 
(1)  "Foreign person" means any person other than a United States person as defined in Section 16(2) of the Export 
Administration Act of 1979 (50 U.S.C. App. Sec 2415). 
 
(2)  "United States person" is defined in Section 16(2) of the Export Administration Act of 1979 and means any 
United States resident or national (other than an individual resident outside the United States and employed by other 
than a United States person), any domestic concern (including any per manent domestic establishment of any foreign 
concern), and any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic 
concern which is controlled in fact by such domestic concerns, as determined under regulations of  the President. 
 
(b)  Certification.  By submitting this offer, the Offeror, if a foreign person, company or entity, certifies that it -- 
 
(1)  Does not comply with the Secondary Arab Boycott of Israel; and  
 
(2)  Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab 
countries, which 50 U.S.C. App. Sec 2407(a) prohibits a United States person from taking.  
 
(End of clause) 
 
252.231-7000     SUPPLEMENTAL COST PRINCIPLES (DEC 1991) 
  
When the allowability  of costs under this contract is determined in accordance with part 31 of the Federal 
Acquisition Regulation (FAR), allowability shall also be determined in accordance with part 231 of the Defense 
FAR Supplement, in effect on the date of this contract. 
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252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the 
Contracting Officer, with any proposal for a contract modification.  
 
(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment;  
 
(iv) Subcontracts; and 
 
(v) Overhead; and 
 
(2) Must cover all work involved in the modification , whether the work was deleted, added, or changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts.  
 
(d) The Contractor's proposal shall include a justification for any time extension proposed.  
 
 
252.236-7002     OBSTRUCTION OF NAVIGABLE WATERWAYS.  (DEC 1991) 
 
(a) The Contractor shall -- 
 
(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps, 
throws overboard, sinks, or misplaces, and which, in the opinion of the Contracting Officer, may be dangerous to or 
obstruct navigation; 
 
(2) Give immediate notice, with description and locations of any such obstructions, to the Contracting Officer; and  
 
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed.  
 
(b) The Contracting Officer may -- 
 
(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance 
with paragraph (a) of this clause; and  
 
(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or 
 
(3) Recover the cost of removal under the Contractor's bond. 
 
(c) The Contractor's liability for the removal of a vessel wrecked or sunk without fault or negligence is limited to  
that provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et. seq.). 
 
 
252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION.  (DEC 1991) 
 
(a) The Government will pay all costs for the mobilization and dem obilization of all of the Contractor's plant and 



 

DACW61-00-B-0030 00700-85 

equipment at the contract lump sum price for this item.  
 
(1) 60 percent of the lump sum price upon completion of the contractor's mobilization at the work site.  
 
(2) The remaining 40 percent upon completion of demobilization.  
 
(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the 
Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a reasonabl e 
relation to the cost of the work in this contract. 
 
(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined by 
the Contracting Officer, of -- 
  
(i) Actual mobilization costs at completion of mobilization;  
 
(ii) Actual demobilization costs at completion of demobilization; and  
 
(iii) The remainder of this item in the final payment under this contract.  
 
(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this cl ause is not subject to 
appeal. 
 
 
252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in 
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
 
 
252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998) 
 
(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract 
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for 
performing the change, and shall not include any costs that already have been reimbursed or that have been 
separately claimed. All indirect costs included in the request shall be properly a llocable to the change in accordance 
with applicable acquisition regulations.  
 
(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the 
simplified acquisition threshold shall bear, at the time of sub mission, the following certificate executed by an 
individual authorized to certify the request on behalf of the Contractor:  
 
I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of 
my knowledge and belief.  
 
---------------------------------------------------------------------- 
(Official's Name)  
---------------------------------------------------------------------- 
(Title) 
 
(c) The certification in paragraph (b) of this clause requires full disc losure of all relevant facts, including -- 
 
(1) Cost or pricing data if required in accordance with subsection 15.403 -4 of the Federal Acquisition Regulation 
(FAR); and 
 
(2) Information other than cost or pricing data, in accordance with subsection 15.403 -3 of the FAR, including actual 
cost data and data to support any estimated costs, even if cost or pricing data are not required. 
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(d) The certification requirement in paragraph (b) of this clause does not apply to ---- 
 
(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services, 
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or  
 
(2) Final adjustment under an incentive provision of the contract.  
 
252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contracto r or any subcontractor. 
 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies.  
 
(3) "Foreign flag vessel" means any vessel that is not a U.S. -flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
whose contractual obligation to perform results from, or is condi tioned upon, award of the prime contract and who is 
performing any part of the work or other requirement of the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or 
owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a 
reference to a DoD contract number or a military destination.  
 
(ii) "Supplies" incl udes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all k inds; end items; construction materials; and components of the foregoing.  
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.  
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S. -flag vessels if -- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are -- 
 
(A) Noncommercial items; or  
 
(B) Commercial items that -- 
 
(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it contracts for f.o.b. destination shipment); 
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or  
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(3) Are commissary or exchange cargoes transpor ted outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign -flag 
vessels, or designate available U.S. -flag vessels, if  the Contractor or a subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment;  
 
(2) The freight charges are inordinately excessive or unreasonable; or  
 
(3) Freight charges are higher than charges to private persons for tr ansportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Offi cer 
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure 
to grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or 
any other clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements;  
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee;  
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this purpose.  
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Division of National Cargo, Office of Market Development, Maritim e Administration, U.S. Department of 
Transportation, Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of 
lading, which shall contain the following information -- 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry;  
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity;  
 
(8) Gross weight in pounds and cubic feet if available;  
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(9) Total ocean freight in U.S. dollars; and  
 
(10) Name of the steamship company.  
 
(f) The Contractor agrees to provide with its final invoice under this contract a representation that to the best of its 
knowledge and belief -- 
 
(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract;  
 
(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non -U.S.-flag vessels without the 
written consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format:  
 
    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION       LINE ITEMS 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will re ject and return it to the 
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there 
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is 
entitled to equitably adjust the contract, based on the unauthorized use. 
 
(h) The Contractor shall include this clause, including this paragraph (h), in all subcontractors under this contract 
that-- 
 
(1) Exceed the simplified acquisition threshold in P art 2 of the Federal Acquisition Regulation; and  
 
(2) Are for a type of supplies described in paragraph (b)(3) of this clause.  
 
(End of clause) 
 
 
252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000) 
 
(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of 
Transportation by Sea, that it did not anticipate transporting by sea any supplies.  If, however, after the award of this 
contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this 
contract, will be transported by sea, the Contractor -- 
 
(1) Shall notify the Contracting Officer of that fact; and  
 
(2) Hereby agrees to comply with all the terms and conditions of the Transportation of  Supplies by Sea clause of this 
contract. 
 
(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the 
relationship of the contracting parties-- 
 
(1) In all subcontracts under this contract, if this contract is a construction contract; or 
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(2) If this contract is not a construction contract, in all subcontracts under this contract that are for-- 
 
(i) Noncommercial items; or  
 
(ii) Commercial items that -- 
 
(A) The Contractor is reselling or distributing to t he Government without adding value (generally, the Contractor 
does not add value to items that it subcontracts for f.o.b. destination shipment); 
 
(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or  
 
(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(End of clause) 
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SPECIAL CLAUSES

SC-1 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract 
within 14 calendar days after the Contractor receives the notice to 
proceed, (b) prosecute the work diligently, and (c) complete the Base Bid 
work within 120 calendar days after notice to proceed. The Contracting 
Officer has the right to excercise Option A, within 60 days after the 
Contractor receives the notice to proceed. If Option A is awarded, the 
option performance period is 100 calendar days from notice to proceed by 
the Contracting Officer. Total combined contract performance time of Base 
Bid and Option A shall not exceed 220 calendar days after the date the 
Contractor receives the Base Bid notice to proceed. The time stated for 
completion of the Base Bid and Option A shall include final cleanup of the 
premises. (FAR 52.211-10)

NOTE: Due to environmental restrictions, the Contractor shall not begin any 
work north of the sluiceway until 16 September 2000. The initial days of 
the contract shall be used for submission of submittals and other 
administrative requirements of the contract.

SC-2 LIQUIDATED DAMAGES - CONSTRUCTION (APR 1984)

a. If the Contractor fails to complete the work within the time specified 
in the contract, or any extensions thereof, the Contractor shall pay to the 
Government as liquidated damages, the sum of $400 for each calendar day of 
delay.

b. If the Government terminates the Contractor's right to proceed, the 
resulting damage will consist of liquidated damages until such reasonable 
time as may be required for final completion of the work together with any 
increased costs occasioned the Government in completing the work.

c. If the Government does not terminate the Contractor's right to proceed, 
the resulting damage will consist of liquidated damages until the work is 
completed or accepted. (FAR 52.211-12)

SC-3 CONTINUING CONTRACTS (MARCH 1995 EFARS)

a. This is a continuing contract, as authorized by Section 10 of the River 
and Harbor Act of September 22, 1922 (33 U.S. Code 621). The payment of 
some portion of the contract price is dependent upon reservations of funds 
from future appropriations, and from future contribution to the project 
having one or more non-federal project sponsors. The responsibilities of 
the Government are limited by this clause notwithstanding any contrary 
provision of the "Payments to Contractor" clause or any other clause of 
this contract.

b. The sum of $300,000 has been reserved for this contract and is available 
for payments to the Contractor during the current fiscal year. It is 
expected that Congress will make appropriations for future fiscal years 
from which additional funds together with funds provided by one or more 
non-federal project sponsors will be reserved for this contract.

c. Failure to make payments in excess of the amount currently reserved, or 
that may be reserved from time to time, shall not entitle the Contractor to 
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a price adjustment under the terms of this contract except as specifically 
provided in paragraphs f and i below. No such failure shall constitute a 
breach of this contract, except that this provision shall not bar a 
breach-of-contract action if an amount finally determined to be due as a 
termination allowance remains unpaid for one year due solely to a failure 
to reserve sufficient additional funds therefore.

d. The Government may at any time reserve additional funds for payments 
under the contract if there are funds available for such purpose. The 
Contracting Officer will promptly notify the Contractor of any additional 
funds reserved for the contract by issuing an administrative modification 
to the contract.

e. If earnings will be such that funds reserved for the contract will be 
exhausted before the end of any fiscal year, the Contractor shall give 
written notice to the Contracting Officer of the estimated date of 
exhaustion and the amount of additional funds which will be needed to meet 
payments due or to become due under the contract during that fiscal year. 
This notice shall be given not less than 45 nor more than 60 days prior to 
the estimated date of exhaustion.

f. No payments will be made after exhaustion of funds except to the extent 
that additional funds are reserved for the contract. The Contractor shall 
be entitled to simple interest on any payment that the Contracting Officer 
determines was actually earned under the terms of the contract and would 
have been made except for exhaustion of funds. Interest shall be computed 
from the time such payment would otherwise have been made until actually or 
constructively made, and shall be at the rate established by the Secretary 
of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on 
the first day of the delay in such payment.

g. Any suspension, delay, or interruption of work arising from exhaustion 
or anticipated exhaustion of funds shall not constitute a breach of this 
contract and shall not entitle the Contractor to any price adjustment under 
the "Suspension of Work" clause or in any other manner under this contract. 

h. An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work 
arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds.

i. If, upon the expiration of sixty (60) days after the beginning of the 
fiscal year following an exhaustion of funds, the Government has failed to 
reserve sufficient additional funds to cover payments otherwise due, the 
Contractor, by written notice delivered to the Contracting Officer at any 
time before such additional funds are reserved, may elect to treat his 
right to proceed with the work as having been terminated. Such a 
termination shall be considered a termination for the convenience of the 
Government.

j. If at any time it becomes apparent that the funds reserved for any 
fiscal year are in excess of the funds required to meet all payments due or 
to become due the Contractor because of work performed and to be performed 
under the contract during the fiscal year, the Government reserves the 
right, after notice to the Contractor, to reduce said reservation by the 
amount of such excess. (EFAR 52.232-5000)

SC-4 CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS
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a. The Government will check all drawings furnished on the CD, immediately 
upon receipt;

b. The Contractor shall -
(1) Check all drawings furnished immediately upon receipt;
(2) Compare all drawings and verify the figures before laying out the 
work;
(3) Promptly notify the Contracting Officer of any discrepancies; and
(4) Be responsible for any errors which might have been avoided by 
complying with this paragraph (b).

c. Large scale drawings shall, in general, govern small scale drawings. 
Figures marked on drawings shall, in general, be followed in preference to 
scale measurements.

d. Omissions from the drawings or specifications or the misdescription of 
details of work which are manifestly necessary to carry out the intent of 
the drawings and specifications, or which are customarily performed, shall 
not relieve the contractor from performing such omitted or misdescribed 
details of the work, but shall be performed as if fully and correctly set 
forth and described in the drawings and specifications.

e. The work shall conform to the specifications and the contract drawings 
identified on the following, all of which are available in the office of 
the District Engineer, U.S. Army Engineer District, Philadelphia, Room 643, 
Wanamaker Building, 100 Penn Square East, Philadelphia, PA 19107. Drawings 
are titled: "Pea Patch Island, Fort Delaware State Park, New Castle County, 
Delaware, Sluiceway Restoration/North Breakwater Construction." The list of 
drawings set out on Sheet 1 of 5 entitled "List of Drawings" is hereby 
incorporated by reference into this clause. (DFARS 252.236-7001).

SC-5 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's 
information. The Government shall not be responsible for any interpretation 
of or conclusion drawn from the data or information by the Contractor. (FAR 
52.236-4)

a. The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations conducted during the 
dates indicated on the contract drawings.

b. Weather Conditions. The climate of the area is referred to as 
"continental" by climatologists, characterized by cold winters and 
moderately hot summers. Complete weather records and reports may be 
obtained from the local U.S. Weather Bureau Office nearest to the work 
site. The Contractor shall satisfy himself as to the hazards likely to 
arise from weather conditions during the construction period.

c. Transportation Facilities. The work site is accessible by water only.

d. Tide Data. The mean range of tides at the site of the work is 
approximately 6.18 feet (from MLLW to MHHW).

e. Magnitude of the Contract Work. The estimated value of the contract work 
is between $1,000,000 and $5,000,000.

f. Hours of Work. Unless otherwise specified, the Contractor shall be 
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permitted to perform the contract work between the hours of 7:45 am and 
4:30 pm, Monday through Friday. Federal holidays (New Year's Day, Martin 
Luther King Jr's Birthday, Presidents Day, Memorial Day, Independence Day, 
Labor Day, Columbus Day, Veterans Day, Thanksgiving Day, and Christmas Day) 
that fall within the work week will not be considered as work days. Prior 
to performing any work during hours other than those specified, the 
Contractor shall submit an overtime request to the Contracting Officer for 
review and approval. Overtime requests shall be submitted not less than 24 
hours prior to the time the Contractor desires to perform the overtime 
work. The Contractor shall provide at least a 24 hour advanced notification 
to establish when on-site work will commence and prior to restarting 
on-site work following any stoppage of work lasting longer than five normal 
workdays. Notification shall be provided by phone, or person, or in 
writing, and shall be given directly to the Contracting Officer.

g. Obstruction of Channel. The Government will not undertake to keep the 
channel free from vessels or other obstructions, except to the extent of 
such regulations if any, as may be prescribed by the Secretary of the Army, 
in accordance with the provisions of Section 7 of the River and Harbor Act 
approved 8 August 1917.  The Contractor will be required to conduct the 
work in such manner as to obstruct navigation as little as possible, and in 
case the Contractor's barges so obstructs the channel as to make difficult 
or endanger the passage of vessels, said barges shall be promptly moved on 
the approach of any vessel to such as extent as may be necessary to afford 
a practicable passage. The Contractor shall request the U.S. Coast Guard to 
issue a Notice to Mariners for each work assignment advising navigation 
interests that the Contractor will operating at the breakwater.  The 
Contractor shall submit each such request to the U.S. Coast Guard, 
MSO/Group Philadelphia, 1 Washington Avenue, Philadelphia, PA 19147-4395.  
The Contractor shall furnish a copy of each request to the Contracting 
Officer not less than five days prior to the start of work. Each request 
shall contain the approximate time required for completion of the work. 
Upon completion of work, the Contractor shall promptly remove his barges, 
including ranges, buoys, piles and other marks placed by him under the 
contract in navigable waters and on shore.

h. Navigation Aids. The Contractor shall not relocate or move any aids to 
navigation that have been established by the U.S. Coast Guard. If it 
becomes necessary to have any aid to navigation moved in order to complete 
work under this contract, the Contractor shall notify the U.S. Coast Guard 
at least 15 days prior to the desired date for movement of the aid. All 
requests shall be made in writing to: Commander (OAN), Fifth Coast Guard 
District, 431 Crawford Street, Portsmouth, VA 23704. A copy of each request 
shall be furnished to the Contracting Officer.

SC-6 DAMAGE TO WORK

The responsibility for damage to any part of the permanent work shall be as 
set forth in the clause of the contract entitled "Permits and 
Responsibilities". However, if, in the judgement of the Contracting 
Officer, any part of the permanent work performed by the Contractor is 
damaged by flood or hurricane, which damage is not due to the failure of 
the Contractor to take reasonable precautions or to exercise sound 
engineering and construction practices in the conduct of the work, the 
Contractor shall make the repairs as ordered by the Contracting Officer and 
full compensation for such repairs will be made at the applicable contract 
unit or lump sum prices as fixed and established in the contract. If, in 
the opinion of the Contracting Officer, there are no contract unit or lump 
sum prices applicable to any part of such work, and equitable adjustment 
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pursuant to Contract Clause entitled "Changes," will be made as full 
compensation for the repairs of that part of the permanent work for which 
there are no applicable contract unit or lump sum prices. Except as herein 
provided, damages to all work (including temporary construction), 
utilities, materials, equipment and plant shall be repaired to the 
satisfaction of the Contracting Officer at the Contractor's expense 
regardless of the cause of such damage. (CENAP)

SC-7 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, 
work equivalent to at least twenty (20) percent of the total amount of work 
to be performed under the contract. This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer determines that 
the reduction would be to the advantage of the  Government. (FAR 52.236-1)

SC-8 ENVIRONMENTAL LITIGATION (1974 NOV OCE)

a. If the performance of all or any part of the work is suspended, delayed, 
or interrupted due to an order of a court of competent jurisdiction as a 
result of environmental litigation, as defined below, the Contracting 
Officer, at the request of the Contractor, shall determine whether the 
order is due in any part to the acts or omissions of the Contractor or a 
Subcontractor at any tier not required by the terms of the contract. If it 
is determined that the order is not due in any part to acts or omissions of 
the Contractor or a Subcontractor at any tier other than as required by the 
terms of this contract, such suspension, delay, or interruption shall be 
considered as if ordered by the Contracting Officer in the administration 
of this contract under the terms of the SUSPENSION OF WORK clause of this 
contract. The period of such suspension, delay, or interruption shall be 
considered unreasonable, and an adjustment shall be made for any increase 
in the cost of performance of this contract (excluding profit) as provided 
in that clause, subject to all the provisions thereof.

b. The term "environmental litigation", as used herein, means a lawsuit 
alleging that the work will have an adverse effect on the environment or 
that the Government has not duly considered, either substantively or 
procedurally, the effect of the work on the environment. (CENAP)

SC-9   SIGNAL LIGHTS (FEB 1983)

The Contractor shall display signal lights and conduct his operations in 
accordance with the General Regulations of the Coast Guard governing lights 
and day signals to be displayed by towing vessels with tows on which no 
signals can be displayed, vessels working on wrecks, dredges, and vessels 
engaged on laying cables or pipe or in submarine or bank protection 
operations, lights to be displayed on dredge pipe lines, and day signals to 
be displayed by vessels of more than 65 feet in length moored or anchored 
in a fairway or channel, and the passing by other vessels of floating plant 
working navigable channels, as approved by the Commandant, U.S. Coast Guard 
with respect to vessels on the high seas (33 CFR 81 App. A), vessels in 
inland waters (37 CFR 84 and 33 CFR 88), as applicable. (DAEN-PRP Ind dtd 
12 Sep 83)

SC-10 QUANTITY SURVEYS (APR 1984)

a. Quantity surveys shall be conducted, and the data derived from these 
surveys shall be used in computing the quantities of work performed and the 
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actual construction completed and in place.

b. The Contractor shall conduct the original and final surveys and make the 
computations based on them. The Contractor shall conduct the surveys for 
any periods for which progress payments are requested and shall make the 
computations based on these surveys. All surveys conducted by the 
Contractor shall be conducted under the direction of a representative of 
the Contracting Officer, unless the Contracting Officer waives this 
requirement in a specific instance.

c. Promptly upon completing a survey, the Contractor shall furnish the 
originals of all field notes and all other records relating to the survey 
or to the layout of the work to the Contracting Officer, who shall use them 
as necessary to determine the amount of progress payments. The Contractor 
shall retain copies of all such material furnished to the Contracting 
Officer. (FAR 52.236-16)

SC-11 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)

a. This clause does not apply to terminations. See 52.231-5001, Basis for 
Settlement of Proposals, and FAR Part 49.

b.  Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by the Contractor or 
sub-contractor at any tier shall be based on actual cost data for each 
piece of equipment or groups of similar serial or series for which the 
Government can determine both ownership and operating costs from the 
Contractor's accounting records. When both ownership and operating costs 
cannot be determined for any piece of equipment from the Contractor's 
accounting records, costs for the equipment shall be based upon the 
applicable provisions of EP 1110-1-8, "Construction Equipment Ownership and 
Operating Expense Schedule," Region II. Working conditions shall be 
considered to be average for determining equipment rates using the schedule 
unless specified otherwise by the Contracting Officer. For equipment not 
included in the schedule, rates for comparable pieces of equipment may be 
used or a rate may be developed using the formula provided in the schedule. 
For forward pricing, the schedule in effect at the time of negotiations 
shall apply. For retrospective pricing, the schedule in effect as of the 
time work was performed shall apply.

c. Equipment rental costs are allowable, subject to the provisions of FAR 
31.205(d)(ii) and FAR 31.205-36. Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and 
sale-leaseback arrangements, will be determined using the schedule, except 
that actual rates will be used for equipment leased from an organization 
under common control that has an established practice of leasing the same 
or similar equipment to unaffiliated lessees.

d. When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the contracting 
officer shall request the contractor to submit either certified cost or 
pricing data, or partial/limited data, as appropriate. This data shall be 
submitted on Standard Form 1411, "Contract Pricing Proposal Cover Sheet."  
(EFARS 52.231-5000)

Note #1: The small purchase threshold is $100,000.

Note #2: By submitting cost or pricing data, the Contractor grants to the 
Contracting Officer or an authorizing representative the right to examine 
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those books, records, documents and other supporting data that will permit 
evaluation of the proposed equipment costs. This right shall extend for two 
years after expiration of contract performance. After price agreement the 
Contractor shall certify that the equipment costs or pricing data submitted 
are accurate, complete and current.

SC-12 PERFORMANCE EVALUATION OF CONTRACTOR

a. As a minimum, the Contractor's performance will be evaluated upon final 
acceptance of the work. However, interim evaluation may be prepared at any 
time during contract performance when determined to be in the best interest 
of the Government.

b. The format for the evaluation will be DD 2626, and the Contractor will 
be rated either outstanding, satisfactory, or unsatisfactory in the areas 
of Contractor Quality Control, Timely Performance, Effectiveness of 
Management, Compliance with Labor Standards, and Compliance with Safety 
Standards. The Contractor will be advised of any unsatisfactory rating, 
either in an individual element or in the overall rating, prior to 
completing the evaluation, and all Contractor comments will be made a part 
of the official record. Performance Evaluation Reports will be available to 
all DOD Contracting offices for their future use in determining Contractor 
responsibility, in compliance with DFARS 236.201(c)(1). (CENAP)

SC-13 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (OCT 1989)

a. This clause specifies the procedure for determination of time extensions 
for unusually severe weather in accordance with the Contract Clause 
entitled: "Default (Fixed-Price Construction)". In order for the 
Contracting Officer to award a time extension under this clause, the 
following conditions must be satisfied:

(1) The weather experienced at the project site during the contract 
period must be found to be unusually severe, that is, more severe than 
the adverse weather anticipated for the project location during any 
given month.

(2) The unusually severe weather must actually cause a delay to the 
completion of the project. The delay must be beyond the control and 
without the fault or negligence of the Contractor.

b. The following schedule of monthly anticipated adverse weather delays is 
based on National Oceanic and Atmospheric Administration (NOAA) or similar 
data for the project location and will constitute the base line for monthly 
weather time evaluations. The Contractor's progress schedule must reflect 
these anticipated adverse weather delays in all weather dependent 
activities. For the purpose of this contract, unusually severe weather is 
defined as daily precipitation equal to or exceeding 0.5 inches and/or 
maximum daily temperature not exceeding 32 degrees F.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (5) DAY WORK WEEK

        JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC
         7     4     2     2     2     2     2     2     2     2     2     3

c. Upon acknowledgment of the Notice to Proceed (NTP) and continuing 
throughout the contract, the Contractor shall record on the daily CQC 
report, the occurrence of adverse weather and resultant impact to normal 
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scheduled work. Actual adverse weather days must prevent work on critical 
activities for 50 percent or more of the Contractor's scheduled work day. 
The number of actual adverse weather delay days shall include days impacted 
by actual adverse weather (even if adverse weather occurred in previous 
month), be calculated chronologically from the first to the last day of 
each month, and be recorded as full days. If the number of actual adverse 
weather delay days exceeds the number of days anticipated in paragraph b. 
above, the Contracting Officer will convert any qualifying delays to 
calendar days, giving full consideration for equivalent fair weather work 
days, and issue a modification in accordance with the contract clause 
entitled: "Default (Fixed Price Construction)". (ER 415-1-15)

SC-14 INSURANCE REQUIREMENTS

Evidence of the following insurance shall be provided to the Contracting 
Officer prior to commencement of work and shall be maintained throughout 
the period of performance:

a. General Liability Insurance (Comprehensive form of policy): Bodily 
Injury Liability - $500,000 per occurrence.

b. Automobile Liability Insurance (Comprehensive form of policy): Bodily 
Injury Liability - $200,000 per person and $500,000 per accident. Property 
Damage Liability - $20,000 per accident.

c. Workmen's Compensation and Employer's Liability Insurance: Compliance 
with applicable workmen's compensation and occupational  disease statutes 
is required. Employer's liability coverage in the  minimum amount of 
$100,000 is also required."

d. Applicable Marine Casualty and Marine Workmen's Compensation Insurance:  
As appropriate for this contract.

SC-15  YEAR 2000 COMPLIANCE

a. In accordance with FAR 39.106, the contractor shall ensure that with 
respect to any design, construction, goods, or services under this contract 
as well as any subsequent task/delivery orders issued under this contract 
(if applicable), all information technology contained therein shall be Year 
2000 compliant.

b. The contractor shall:
     
     (1) Perform, maintain, and provide an inventory of all major 
components to include structures, equipment, items, parts, and furnishings 
under this contract and each task/delivery order which may be affected by 
the Y2K compliance requirement.

     (2) Indicate whether each component is currently Year 2000 compliant 
or requires an upgrade for compliance prior to government acceptance.

    -- End of Section --
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                                                                SECTION 00805                        
 
                                      CONTRACT ADMINISTRATION DATA 
 
G.1   ACCOUNTING AND APPROPRIATION DATA: 
To be furnished at time of award 
 
G.2   CONTRACT ADMINISTRATION IS RETAINED BY THE CONTRACTING OFFICER: 
 
         U.S. Army Engineer District, Philadelphia  
         ATTN:  CENAP-CT-C  (Sandi Fletcher) 
         Wanamaker Building, 100 Penn Square East 
         Philadelphia, Pennsylvania  19107 -3390 
         (215) 656-6915 
 
G.3   PAYMENT BY: 
 
         U.S. Army Engineer District Finance Center  
         Attn:  CEFC-AO 
         5722 Integrity Drive 
         Millington, Tennessee  38054-5005       
 
G.4   BILLING ADDRESS: 
 
         Invoices shall be forwarded as follows: 
 
         U.S. Army Engineer District, Philadelphia  
         ATTN:  CENAP-OP-C (OLSON) 
         Wanamaker Building, 100 Penn Square East 
         Philadelphia, Pennsylvania  19107 -3390 
 
G.5    TECHNICAL INQUIRIES: 
 
          All technical inquiries should be directed to:  
 
          Pre-Award:     William Rothert  (215) 656-6893 

               Post -Award:   David Olson       (215) 656-6750 
 
 
 
 
 

00805-1 
 
DACW61-00-B-0030 
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General Decision Number DE000005 
 
 
 
   General Decision Number DE000005 
   Superseded General Decision No. DE990005 
   State: DELAWARE   Construction Type: 
   HEAVY   County(ies): 
   STATEWIDE 
   HEAVY CONSTRUCTION PROJECTS 
   Modification Number     Publication Date 
               0             02/11/2000 
               1             02/18/2000 
               2             03/17/2000 
               3             06/30/2000 
  COUNTY(ies): 
  STATEWIDE 
   CARP0454C  07/01/1999 
                                       Rates           Fringes 
  NEW CASTLE AND KENT COUNTIES 
   PILDRIVERMEN                         25.00           15.79+a 
   FOOTNOTE FOR PILEDRIVERMEN: 
    a.  PAID HOLIDAYS:  New Year's Day; Memorial Day; Independence 
      Day; Labor Day; Thanksgiving Day; Christmas Day and 
      Washington's Birthday. 
  ---------------------------------------------------------------- 
   * CARP0626B  05/01/2000 
                                       Rates           Fringes 
  NEW CASTLE AND KENT COUNTIES 
   CARPENTERS                           26.77           6.95 
  ---------------------------------------------------------------- 
   CARP1545B  05/01/1998 
                                       Rates           Fringes 
  KENT & NEW CASTLE COUNTIES 
   MILLWRIGHTS                          27.41           7.49 
  ---------------------------------------------------------------- 
   * CARP2012B  05/01/2000 
                                       Rates           Fringes 
  SUSSEX COUNTY 
   CARPENTERS                          19.74           6.64 
   MILLWRIGHTS                         21.49           6.64 
   PILEDRIVERMEN                       20.74           6.64 
  ---------------------------------------------------------------- 
   ELEC0126F  12/01/1998 
                                       Rates           Fringes 
  LINE CONSTRUCTION: 
   Linemen; cable splicers              28.18      2.30+14.75% 
   Winch truck operators                19.73      2.30+14.75% 
   Truck drivers                        18.32      2.30+14.75% 
   Groundmen                            16.91      2.30+14.75% 
  ---------------------------------------------------------------- 
   ELEC0313B  12/01/1996 
                                       Rates           Fringes 
  ELECTRICIANS                          22.37           49.33% 
  ---------------------------------------------------------------- 
   * ENGI0542F  05/01/2000 
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                                       Rates           Fringes 
  POWER EQUIPMENT OPERATORS: 
   GROUP 1                              22.69           A+B 
   GROUP 2                              22.36           A+B 
   GROUP 3                              20.35           A+B 
   GROUP 4                              19.99           A+B 
   GROUP 5                              18.12           A+B 
   GROUP 6                              17.57           A+B 
  FOOTNOTE FOR POWER EQUIPMENT OPERATORS: 
    A.  PAID HOLIDAYS:  New Year's Day, Memorial Day; Independence 
      Day; Labor Day; Thanksgiving Day; Christmas Day, and 
      Election Day; Provided the employee works the scheduled 
      work day before and after the scheduled work day following 
      the holiday. 
    B.   29.5% +  $.4.90. 
   ***TOXIC/HAZARDOUS WAST REMOVAL** Add 20 per cent to basic 
    hourly ratge for all classifications 
     POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
  GROUP 1:  Handling steel and stone in connection with erection; 
  Cranes doing hook work, and Machine handling machinery, Cable 
  Spinning Machines, Helicopters, Concrete pumps, Machines similar 
  to the above including remote control equipment. 
  GROUP 2:  All Types of Cranes, All Types of Backhoes, Cableways, 
  Conveyor Loaders, Draglines, Keystones, All Types of Shovels, 
  Derricks, Trench Shovels, Trenching Machine, Pippin Type 
  Backhoe, Hoist with Two Towers, Pavers 12E and over (Concrete 
  and Blacktop, All Types Overhead Cranes, Builling Hoists - 
  Double Drum (Unless Used as Single Drum), Milling Machine, 
  Mucking Machines in Tunnel, Gradalls, Front End Loaders, Boat 
  Captain, Tandem Scrapers, Tower Type Crane Operation, Erecting, 
  Dismantling, Jumping or Jacking, Drills Self-Contained 
  (Drillmaster Type), Fork Lift (20 Feet and Over), Motor Patrols 
  Fine Grade), Batch Plant with Mixer, Rollers (High Grade 
  Finishing), Mechanic Welder,  Spreaders, Bulldozers and Tractors, 
  Side Boom, Bob Cat type (all attachments), Vermeer Saw, 
  Directional Boring Machine, Hydro Ax, Chipper with Boom, Machines 
  similar to the above including remote control equipment. 
  GROUP 3:  Conveyors, (Except Building Conveyors), Building Hoist 
  (Single Drum), Asphalt Plant Engineer, High or Low Pressure 
  Boilers, Well Driller, Fork Lift Trucks (all types), Ditch 
  Witch Type Trencher, Motor Patrol, Concrete Breaking Machine, 
  Rollers, Fine Grade Machines, Stump Grinder, Machines similar to 
  the above including remote control equipment. 
  GROUP 4:  Seamen pulverizing Mixer, Tireman on power equipment, 
  Maintenance Engineer (Power Boat), Farm Tractors, Form Line 
  Graders, Road Finishing Machines, Power Boom, Seed Spreader, 
  Grease Truck, Machines similar to the abovei including remote 
  control equipment. 
  GROUP 5:  Conveyors (Building), Welding Machines, Heaters, Well 
  Points, Compressors, Pumps, Miscellaneous equipment Operator, 
  Machines similar to the above including remote control equipment. 
  GROUP 6:  Fireman, Oilers and Deckhands (Personnel Boats) 
  ---------------------------------------------------------------- 
   IRON0451B  07/01/1999 
                                       Rates           Fringes 
  IRONWORKERS: 
   Structual, Ornamental, Reinforcing 



Invitation for Bids 
DACW61-00-B-0030 

Section 00815 – Page 3 

    Riggers & Machinery Movers          23.60           12.25 
  ---------------------------------------------------------------- 
   LABO0199A  05/01/1997 
                                       Rates           Fringes 
  NEW CASTLE COUNTY 
   LABORERS: 
    GROUP 1                             12.73           7.10 
    GROUP 2                             12.88           7.10 
    GROUP 3                             13.03           7.10 
    GROUP 4                             15.03           7.10 
           LABORERS CLASSIFICATIONS 
  GROUP 1:  General laborers; asphalt tamper; asphalt raker; 
  concrete pitman; landscaper; planter; puddler; railroad trackman; 
  rubber magazine tender; seeder and arboriate; signalman. 
  GROUP 2:  Pipelayers. 
  GROUP 3:  Blasters; cassions and cofferdams (open air below 8 ft 
  where caissons and cofferdams are 8 ft. or more below level of 
  natural grade adjacent to starting point); diamond point drills; 
  form setters; gunite nozzle operators; wagon drills. 
  GROUP 4:  Asbestos Removal Worker. 
  ---------------------------------------------------------------- 
   LABO0847C  05/01/1997 
                                       Rates           Fringes 
  KENT & SUSSEX COUNTIES 
   LABORERS: 
    GROUP 1                             12.73           7.10 
    GROUP 2                             12.88           7.10 
    GROUP 3                             13.03           7.10 
    GROUP 4                             15.03           7.10 
           LABORERS CLASSIFICATIONS 
  GROUP 1:  General laborers; asphalt tamper; asphalt raker; 
   concrete pitman; landscaper; planter; puddler; railroad 
   trackman; rubber magazine tender; seeder and arboriate; 
   signalman. 
  GROUP 2:  Pipelayers. 
  GROUP 3:  Blasters; cassions and cofferdams (open air below 8 ft 
   where caissons and cofferdams are 8 ft. or more below level of 
   natural grade adjacent to starting point); diamond point drills; 
   form setters; gunite nozzle operators; wagon drills. 
  GROUP 4:  Asbestos Removal Worker. 
  ---------------------------------------------------------------- 
   * PAIN1021B  05/01/2000 
                                       Rates           Fringes 
  PAINTERS: 
   Brush, Roller                        20.53           6.98 
   Spray, Sandblast                     21.08           6.98 
   Bridge                               23.58           6.98 
  ---------------------------------------------------------------- 
   PLAS0699D  05/01/1997 
                                       Rates           Fringes 
  CEMENT MASONS                         20.68           5.12 
  ---------------------------------------------------------------- 
   * PLUM0074B  06/19/2000 
                                       Rates           Fringes 
  KENT (North of the Southern boundary of Dover) AND NEW CASTLE  COUNTIES: 
  PLUMBERS & PIPEFITTERS                 29.69           12.05+a 
    FOOTNOTE:: 
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  A.  PAID HOLIDAYS:  Labor Day, Christmas Day, and General 
       Election Day 
  ---------------------------------------------------------------- 
   PLUM0782A  02/15/2000 
                                       Rates           Fringes 
  KENT (Except area North of the Southern boundary of Dover), AND 
  SUSSEX COUNTIES 
   PLUMBERS & PIPEFITTERS               24.98           4.39 
  ---------------------------------------------------------------- 
   TEAM0326B  05/01/1999 
                                       Rates           Fringes 
  TRUCK DRIVERS: 
   GROUP 1                              16.74           7.52+a+b 
   GROUP 2                              16.89           7.52+a+b 
   GROUP 3                              16.99           7.52+a+b 
  FOOTNOTES FOR TRUCK DRIVERS: 
  a. PAID HOLIDAYS:  New Year's Day; Memorial Day; Independence 
   Day; Labor Day; Thanksgiving Day; Christmas Day provided the 
   employee worked the day prior to the holiday or the first 
   scheduled work day following the holiday. 
  b.  PAID VACATION:  Employees having at least one year of 
    service receive 1 week paid vacation; employees having at 
    least five years of service receive 2 weeks paid vacation 
       TRUCK DRIVERS CLASSIFICATIONS 
  GROUP  1:  Dump Trucks (Single Axle); Dumpsters; Escort and Pilot 
  Vehicles; Flatboy; Material Trucks (straight jobs); Greasers, 
  Steamers; Material Checkers and Receivers; Panel Trucks; Pick- 
  ups; Rubber Tired (Towing or Pushing Flatbody Vehicles); Tire 
  Man 
  GROUP  2:  A-Frames; Agitators or Mixers; Asphlat Distributors; 
  Dispatchers; Low-Boys; Semi-Trailers; Tandems and Batch Trucks 
  GROUP  3:  Euclid tupe or similar off-highway equipment (where 
  not self-loaded); Specialized earth moving equipment); Truck 
  Mechanics; Twin Engine Equpment and Double-Hitched Equipment 
  (Where not self-loaded) 
  ---------------------------------------------------------------- 
  WELDERS - Receive rate prescribed for craft performing operation 
  to which welding is incidental. 
  ================================================================ 
  Unlisted classifications needed for work not included within 
  the scope of the classifications listed may be added after 
  award only as provided in the labor standards contract clauses 
  (29 CFR 5.5(a)(1)(v)). 
  ---------------------------------------------------------------- 
  In the listing above, the "SU" designation means that rates 
  listed under that identifier do not reflect collectively 
  bargained wage and fringe benefit rates.  Other designations 
  indicate unions whose rates have been determined to be 
  prevailing. 
        WAGE DETERMINATION APPEALS PROCESS 
  1.) Has there been an initial decision in the matter?  This can 
   be: 
  * an existing published wage determination 
  * a survey underlying a wage determination 
  * a Wage and Hour Division letter setting forth a 
    position on a wage determination matter 
  * a conformance (additional classification and rate) 
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    ruling 
  On survey related matters, initial contact, including requests 
  for summaries of surveys, should be with the Wage and Hour 
  Regional Office for the area in which the survey was conducted 
  because those Regional Offices have responsibility for the 
  Davis-Bacon survey program.  If the response from this initial 
  contact is not satisfactory, then the process described in 2.) 
  and 3.) should be followed. 
  With regard to any other matter not yet ripe for the formal 
  process described here, initial contact should be with the Branch 
  of Construction Wage Determinations.  Write to: 
       Branch of Construction Wage Determinations 
       Wage and Hour Division 
       U. S. Department of Labor 
       200 Constitution Avenue, N. W. 
       Washington, D. C.  20210 
  2.) If the answer to the question in 1.) is yes, then an 
  interested party (those affected by the action) can request 
  review and reconsideration from the Wage and Hour Administrator 
  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N. W. 
            Washington, D. C.  20210 
  The request should be accompanied by a full statement of the 
  interested party's position and by any information (wage payment 
  data, project description, area practice material, etc.) that the 
  requestor considers relevant to the issue. 
  3.) If the decision of the Administrator is not favorable, an 
  interested party may appeal directly to the Administrative Review 
  Board (formerly the Wage Appeals Board). Write to: 
            Administrative Review Board 
            U. S. Department of Labor 
            200 Constitution Avenue, N. W. 
            Washington, D. C.  20210 
  4.) All decisions by the Administrative Review Board are final. 
              END OF GENERAL DECISION 
 
 
 
 
                    
General Decision Number DE000007 
 
 
 
   General Decision Number DE000007 
   Superseded General Decision No. DE990007 
   State: DELAWARE   Construction Type: 
   DREDGING 
   County(ies): 
   KENT               NEW CASTLE          SUSSEX 
   Modification Number     Publication Date 
               0             02/11/2000 
  COUNTY(ies): 
  KENT               NEW CASTLE          SUSSEX 
   SUDE2001A  05/24/1993 
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                                    Rates           Fringes 
  SELF-PROPELLED HOPPER DREDGES: 
   Drag Tenders                          8.21 
  ---------------------------------------------------------------- 
  Unlisted classifications needed for work not included within the 
  scope of the classifications listed may be added after award only 
  as provided in the labor standards contract clauses (29 CFR?5.5(a 
                  WAGE DETERMINATION APPEALS PROCESS 
  1.) Has there been an initial decision in the matter?  This can 
      be: 
            * an existing published wage determination 
            * a survey underlying a wage determination 
            * a Wage and Hour Division letter setting forth a 
              position on a wage determination matter 
            * a conformance (additional classification and rate) 
              ruling 
  On survey related matters, initial contact, including requests 
  for summaries of surveys, should be with the Wage and Hour 
  Regional Office for the area in which the survey was conducted 
  because those Regional Offices have responsibility for the 
  Davis-Bacon survey program.  If the response from this initial 
  contact is not satisfactory, then the process described in 2.) 
  and 3.) should be followed. 
  With regard to any other matter not yet ripe for the formal 
  process described here, initial contact should be with the Branch 
  of Construction Wage Determinations.  Write to: 
                 Branch of Construction Wage Determinations 
                 Wage and Hour Division 
                 U. S. Department of Labor 
                 200 Constitution Avenue, N. W. 
                 Washington, D. C.  20210 
  2.) If the answer to the question in 1.) is yes, then an 
  interested party (those affected by the action) can request 
  review and reconsideration from the Wage and Hour Administrator 
  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
                      Wage and Hour Administrator 
                      U.S. Department of Labor 
                      200 Constitution Avenue, N. W. 
                      Washington, D. C.  20210 
  The request should be accompanied by a full statement of the 
  interested party's position and by any information (wage payment 
  data, project description, area practice material, etc.) that the 
  requestor considers relevant to the issue. 
  3.) If the decision of the Administrator is not favorable, an 
  interested party may appeal directly to the Administrative Review 
  Board (formerly the Wage Appeals Board). Write to: 
                      Administrative Review Board 
                      U. S. Department of Labor 
                      200 Constitution Avenue, N. W. 
                      Washington, D. C.  20210 
  4.) All decisions by the Administrative Review Board are final. 
                        END OF GENERAL DECISION 
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SECTION 01010

SUMMARY OF WORK

PART 1   GENERAL

1.1   SUMMARY OF CONTRACT WORK

The site of the work is located on Pea Patch Island, Delaware. Pea Patch 
Island is a Delaware State Park and is the location of historic Fort 
Delaware. The contract work consists of, but is not limited to, the 
following items of work:

a. Delineate the Contractor's work limits including, and most 
importantly, delineating the restricted area of archaeological concern..

b. Provide Unexploded Ordnance (UXO) Team for detecting UXO. NOTE: The 
probability of encountering UXO in the specific portion of the island 
where this contract work will occur is low. Consequently, in the 
unlikely case that UXO is detected, the Contracting Officer may direct 
the local Army Explosive Ordnance Division (EOD) to dispose of UXO, or, 
the Contracting Officer may direct the disposal be done under this 
contract per the contract clause: DIFFERING SITE CONDITIONS. See 
Section 02080 UNEXPLODED ORDNANCE (UXO) CONSTRUCTION SUPPORT.

c. Mobilize to include transportation of barges, equipment and 
materials to the island and establishing work platforms off-shore 
and/or staging area(s) on the island.

d. Relocate five architectural cut stones to a location(s) on the 
island designated by the Contracting Officer. See Section 01430 
ENVIRONMENTAL PROTECTION.

e. Prepare existing river bottom and remnants of existing breakwater 
with bedding stone to provide a smooth surface for placement of 
geotextile.

f. Place geotextile.

g. Construct new stone breakwater consisting of riprap placed in graded 
zones as shown on the drawings.

h. Excavate existing sluiceway to grade shown, and place excavated 
material in area shown on the drawing. This material does not require 
compaction. Wood and trash removed will be processed and disposed, see 
instructions on drawings.

i. Excavate existing southern sluiceway gate area and construct timber 
and metal apparatus as shown on the drawings.  Backfill and compact 
soils as shown.  

j. Clean out and refurbish existing moat lift gate structure as shown 
on the drawings. 

1.2   ARCHAEOLOGICAL ITEMS

The work site is located on an island of archaeological and historical 
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value.  There are existing foundations and remnants of various artifacts of 
the historic Fort Delaware.  The contractor shall remain within his limits. 
 

a. The Contractor shall delineate his limits of work and the restricted 
area with orange temporary fence prior to starting any work.  See Section 
01430 ENVIRONMENTAL PROTECTION concerning the specifics of that 
delineation.  The delineation shall be approved by the Contracting Officer 
prior to the start of work.

b. Construction equipment shall not be driven directly on current eroded 
surface.  Two feet of fill must be placed prior to driving on to provide 
buffer for protection of historical remains to be covered by fill.

PART 2   PRODUCTS

PART 3   EXECUTION

    -- End of Section --
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SECTION 01060

SAFETY

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

U.S. ARMY CORPS OF ENGINEERS (COE)

EM 385-1-1 (1996) Safety and Health Requirements 
Manual

U.S. ARMY CORPS OF ENGINEERS (PHILADELPHIA DISTRICT)

Liberty from Accidents Program (1996)  Philadelphia District Awards 
Program 

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-08 Statements

Qualifications; GA

Name and qualifications of the Contractor's proposed safety representative.

Accident Prevention Plan; GA

An accident prevention plan, prepared by the prime Contractor for the 
specific work, implementing in detail the pertinent requirements of EM 
385-1-1 shall be submitted for approval prior to the start of work.  A 
suggested format for the accident prevention plan is included in EM 385-1-1, 
Appendix A.  The plan shall be prepared for all sites and shall include, 
but is not limited to, the topic areas listed in Appendix A therein and the 
requirements of the Paragraph entitled: SAFETY AND HEALTH PROVISIONS.  Each 
topic shall be developed in a concise manner to include management and 
operational aspects.

Activity Phase Hazard Analysis Plan; GA

Prior to beginning each major phase of work, an activity hazard analysis 
(phase plan) shall be prepared by the Contractor for that phase of work and 
submitted for approval.  The suggested format for the analysis is contained 
in Figure 1-1 of EM 385-1-1.  A phase is defined as an operation
involving a type of work presenting hazards not experienced in previous 
operations or where a new subcontractor or work crew is to perform work.  
The analysis shall address the hazards for each activity performed in the 
phase and shall present the procedures and safeguards necessary to 
eliminate the hazards or reduce the risk to an acceptable level.

Section 01060  Page 1
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SD-09 Reports

Safety Meeting Reports; FIO

Outline reports of all weekly and monthly safety meeting shall be submitted.

Accident Reports; FIO

A written report for all accidents utilizing ENG FORM 3394 shall be 
submitted within 24 hours following such accidents.

OSHA 200 Log; FIO

Contractor's OSHA 200 Log of Injuries shall be submitted monthly.

Floating Plant Inspection; GA

A copy of the annual inspection of all plants, not subject to Coast Guard 
inspection, shall be submitted prior to start of work.

1.3   GENERAL

Worker safety is of paramount importance.  The Contractor shall comply with 
the Contract Clause entitled: ACCIDENT PREVENTION, EM 385-1-1, the 
Philadelphia District's Liberty from Accidents Program, and all other 
requirements as specified herein. 

PART 2   PRODUCTS  (Not Applicable)

PART 3   EXECUTION

3.1   SAFETY PROGRAM

EM 385-1-1 and all subsequent revisions referred to in the Contract Clause 
entitled: ACCIDENT PREVENTION of this contract, are hereby supplemented as 
follows:

   a. The Contractor shall designate an employee responsible for overall 
supervision of accident prevention activities.  Such duties shall include: 
(1) assuring applicable safety requirements are incorporated in work 
methods and (2) inspecting the work to ensure that daily safety measures 
and instructions are implemented and documented.  The proposed safety 
representative's name and qualifications shall be submitted in writing for 
approval by the Contracting Officer.  This individual shall have prior 
experience as a safety representative or be able to demonstrate familiarity 
and understanding of the safety requirements over a prescribed trial 
period.  The safety representative shall have the authority to act on 
behalf of the Contractor's general management to take whatever action is 
necessary to assure compliance with safety requirements.  The safety 
representative is required to be on the site when work is being performed 
in accordance with EM 385-1-1.

   b.  Prior to commencement of any work at the job site, a preconstruction 
safety meeting will be held between the Contractor's safety representative 
and the Contracting Officer to discuss the Contractor's safety program and 
to review the Accident Prevention Plan and Activity Phase Hazard Analysis 
Plan for the first phase of work.

Section 01060  Page 2
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   c.  Subsequent jobsite safety meetings shall be held as follows:

      (1)  A safety meeting shall be held at least once a month, documented 
with subject and attendees, for all supervisors on the project to review 
past activities, to plan ahead for new or changed operations and to 
establish safe working procedures to anticipated hazards.  An outline 
report of each monthly meeting shall be submitted to the Contracting 
Officer. 

      (2)  At least one safety meeting shall be conducted weekly, or 
whenever new crews begin work, by the appropriate field supervisors or 
foremen for all workers.  An outline report of the meeting giving date, 
time, attendance, subjects discussed and who conducted the meeting shall be 
prepared and furnished to the Contracting Officer.

3.2   PHILADELPHIA DISTRICT LIBERTY FROM ACCIDENTS PROGRAM

The Philadelphia District Liberty from Accidents Program is hereby 
incorporated as part of these specifications.  The Liberty from Accidents 
Program rewards Contractors who exceed safety standards.  The program 
provides local and District-wide awards on a quarterly and annual basis.

   a. The Contractor will be evaluated for awards and the final performance 
evaluation in safety on the frequency rate for the project.  The frequency 
rate is calculated by the following equation: frequency = (number of lost 
time accidents x 200,000) divided by the number of man-hours for the 
project.  The Contractor shall have a proactive safety plan as outlined in 
the Liberty from Accidents Program.

   b. The Contractor evaluation procedure for the safety category shall be 
as follows:

          RATING            CONTRACTOR FREQUENCY RATE

       Outstanding      Less than or equal to 0.25.

       Above Average    Greater than 0.25 but less than or equal to 0.75.

       Satisfactory     Greater than 0.75 but less than or equal to 0.84.

       Marginal         Greater than 0.84 but less than or equal to 1.95.

       Unsatisfactory   Greater than 1.95.

Extenuating circumstances will be considered to change the safety rating in 
limited situations.

3.3   ACCIDENTS

Chargeable lost time accidents are to be investigated by both the 
Contractor and the Contracting Officer. 

3.3.1   Accident Reporting

EM 385-1-1 and the Contract Clause entitled: ACCIDENT PREVENTION are 
supplemented as follows: The prime Contractor shall report on ENG FORM 
3394, provided by the Contracting Officer's Representative, all injuries to 
employees or to subcontractor employee, and all damage to property and/or 
equipment in excess of $2,000 per incident. Verbal notification of such 
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accidents shall be made to the Contracting Officer within 8 hours of 
occurrence.  A written report utilizing ENG FORM 3394 shall be submitted to 
the Contracting Officer within 24 hours following such accidents.  The 
report shall include the following:

   a. A description of the circumstances leading up to the accident, the 
cause of the accident, and corrective measures taken to prevent recurrence.

   b. A description of the injury and name and location of the medical 
facility rendering examination and treatment.

   c. A statement as to whether or not the employee was permitted to return 
to work after examination and treatment by the medical facility, and if 
not, an estimate or statement of the number of days lost from work.  If 
there have been days lost from work, the employee must be re-examined and 
declared fit to resume work as of the date of the report. 

3.4   OSHA REQUIREMENTS

3.4.1   OSHA 200 Log

A copy of the Contractor's OSHA 200 Log of Injuries shall be submitted in 
accordance with the Paragraph entitled: SUBMITTALS.

3.4.2   OSHA Inspections

The Contractor shall immediately notify the Contracting Officer when an 
OSHA Compliance Official (Federal or State representative) presents 
credentials and informs the Contractor that the workplace will be inspected 
for OSHA compliance.  The Contractor shall also notify the Contracting 
Officer upon determination that an exit interview will take place upon 
completion of the OSHA inspection. 

3.5   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in
this section and all costs in connection therewith shall be included in the
costs of all the bid items.

    -- End of Section --
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SECTION 01090

SOURCES FOR REFERENCE PUBLICATIONS

PART 1  GENERAL

1.1   REFERENCES

Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the sponsoring organization, e.g. 
  UL 1 (1993; Rev thru Jan 1995) Flexible Metal Conduit.  However, when the 
sponsoring organization has not assigned a number to a document, an 
identifying number has been assigned for convenience, e.g.  UL's unnumbered 
1995 edition of their Building Materials Directory is identified as UL-01 
(1995) Building Materials Directory.  The sponsoring organization number 
(UL 1) can be distinguished from an assigned identifying number (UL-01) by 
the lack of a dash mark (-) in the sponsoring organization assigned number.

1.2   ORDERING INFORMATION

The addresses of the organizations whose publications are referenced in 
other sections of these specifications are listed below, and if the source 
of the publications is different from the address of the sponsoring 
organization, that information is also provided.  Documents listed in the 
specifications with numbers which were not assigned by the sponsoring 
organization should be ordered from the source by title rather than by 
number.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

100 Barr Harbor Drive
West Conshohocken, PA  19428-2959
Ph:  610-832-9500
Fax:  610-832-9555
Internet:  www.astm.org
NOTE:  The annual ASTM Book of Standards (66 Vol) is
available for $3500.00. Prices of individual standards vary.

PART 2   PRODUCTS

PART 3   EXECUTION

    -- End of Section --
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SECTION 01313

CONTRACTOR-PREPARED CONSTRUCTION PROGRESS CHART

PART 1   GENERAL

1.1   SUMMARY

The work specified in this section consists of the preparation of a 
construction progress chart by the Contractor for the contract work.

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-08 Statements

Construction Progress Chart; GA

Six copies of the construction progress chart consisting of the detailed 
analyses (on-site manpower loading schedule and equipment schedule) and 
flow charts shall be submitted within 10 calendar days after receipt by the 
Contractor of the notice to proceed.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   CONSTRUCTION PROGRESS CHART

The construction progress chart to be prepared by the Contractor pursuant 
to the clause entitled: SCHEDULES FOR CONSTRUCTION CONTRACTS shall be as 
described below.  In preparing the chart, the scheduling of construction is 
the responsibility of the Contractor.  The requirement for the progress 
chart is included to assure adequate planning and execution of the work and 
to assist the Contracting Officer in appraising the reasonableness of the 
proposed schedule and evaluating progress of work.

3.1.1   General

A copy of the Construction Progress Chart - ENG Form 2454, including 
preparation instructions, is attached hereto.  Additional instructions 
regarding the preparation of this chart will be provided at the Contractor 
Quality Control Coordination Meeting.  The size of the chart shall be a 
minimum of 11 by 17 inches.  Any updated chart shall show the date of the 
latest revision.

3.1.2   Summary Progress Chart

The summary construction progress chart shall show the order and 
interdependence of all major work items and the sequence in which the work 

Section 01313  Page 1



Invitation for Bids
DACW61-00-B-0030

is to be accomplished as planned by the Contractor.  A logical approach 
shall be followed to show all items which can be accomplished concurrently 
and those items which need to be done in succession.  The "critical path" 
of those work items governing the contract duration shall also be clearly 
indicated on the chart.

3.1.3   Detailed Progress Chart

Detailed work items shall be shown on a detailed or supplemental chart. In 
addition to the basic work items, submittal and approval of shop drawings, 
procurement of critical materials and equipment, and fabrication of special 
items, including testing and installation, shall be shown on the chart.  
All activities of the Government that will affect progress and contract 
required dates for completion of all or parts of the work shall also be 
shown.  The detail of information shall be such that duration times of 
items shall range from 3 to 30 days, with not over 2 percent of the items 
exceeding these limits.

3.2   REVISED PROGRESS CHARTS

The Contractor shall participate in a review and evaluation of the proposed 
construction progress charts with the Contracting Officer.  Any revisions 
necessary as the result of this review shall be resubmitted for approval by 
the Contracting Officer within ten calendar days after the review.  The 
approved charts shall then be the schedule to be used by the Contractor for 
planning, organizing, and directing the work, and for reporting progress.  
If the Contractor thereafter desires to make changes in the method of 
operating and scheduling, he shall notify the Contracting Officer in 
writing stating the reasons for the changes.  If the Contracting Officer 
considers these changes to be major, he may require the Contractor to 
revise and resubmit for approval, without additional cost to the 
Government, the affected portion of the approved construction progress 
charts to show the effect on the entire project.  A change may be 
considered major in nature if the time estimated to be required or actually 
used for a work item or the sequence of work items is varied from the 
original schedule to a degree that a reasonable doubt exists as to the 
Contractor meeting the contract completion date.   

3.3   PROGRESS REPORTS

The Contractor shall submit progress reports at least once a month, 
consisting of four copies of the approved charts showing actual 
construction progress.  Revisions resulting in changes to the approved 
construction progress charts shall be noted on the approved charts.

3.3.1   Progress Payment Information

Progress reports shall show the work items or portions of work items 
completed during the reporting period and their total value as the basis 
for the Contractor's progress payment request.  Payment made pursuant to 
Contract Clause entitled: PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS 
will be based on the total value of such work items completed or partially 
completed after verification by the Contracting Officer.  The report shall 
state the percentage of the work actually completed and scheduled as of the 
report date and the progress of work in terms of days ahead or behind the 
scheduled dates.  The Contractor shall also submit a narrative report with 
the updated construction progress chart which shall include, but not be 
limited to, a description of the problem areas, current and anticipated 
delaying factors and their impact on the schedule, and an explanation of 
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corrective actions taken or proposed.

3.4   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the bid items.

    -- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   SUBMITTAL IDENTIFICATION

Submittals required are identified by SD numbers as follows:

SD-01 Data

SD-04 Drawings

SD-06 Instructions

SD-07 Schedules

SD-08 Statements

SD-09 Reports

SD-13 Certificates

SD-14 Samples

SD-18 Records

SD-19 Operation and Maintenance Manuals

1.2   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.2.1   Government Approved

Governmental approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings."

1.2.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.

1.3   APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the CQC requirements of this 
contract is responsible for dimensions, the design of adequate connections 
and details, and the satisfactory construction of all work.  After 
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submittals have been approved by the Contracting Officer, no resubmittal 
for the purpose of substituting materials or equipment will be considered 
unless accompanied by an explanation of why a substitution is necessary.

1.4   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall 
be given promptly to the Contracting Officer.

1.5   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor shall make submittals as required by the specifications.   
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) representative and each item shall be stamped, 
signed, and dated by the CQC representative indicating action taken. 
Proposed deviations from the contract requirements shall be clearly 
identified.  Submittals shall include items such as:  Contractor's, 
manufacturer's, or fabricator's drawings; descriptive literature including 
(but not limited to) catalog cuts, diagrams, operating charts or curves; 
test reports; test cylinders; samples; O&M manuals (including parts list); 
certifications; warranties; and other such required submittals.  Submittals 
requiring Government approval shall be scheduled and made prior to the 
acquisition of the material or equipment covered thereby.  Samples 
remaining upon completion of the work shall be picked up and disposed of in 
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in 
compliance with existing laws and regulations.

3.2   SUBMITTAL REGISTER (ENG FORM 4288)

At the end of this section is one set of ENG Form 4288 listing items of 
equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional 
submittals may be required. Columns "d" through "r" have been completed by 
the Government; the Contractor shall complete columns "a" and "s" through 
"u" and submit the forms to the Contracting Officer for approval at the CQC 
coordination meeting. The approved submittal register will become the 
scheduling document and will be used to control submittals throughout the 
life of the contract.  The submittal register and the progress schedules 
shall be coordinated. The Contractor's CQC system manager shall review the 
listing at least every 30 days and take appropriate action to maintain an 
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effective system. Copies of updated or corrected listings shall be 
submitted to the Contracting Officer at least every 60 days, in triplicate. 
Payment will not be made for any material or equipment which does not 
comply with contract requirements.

3.3   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 30 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.

3.4   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall 
be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form.  These forms will be furnished to the Contractor.  This form shall be 
properly completed by filling out all the heading blank spaces and 
identifying each item submitted.  Special care shall be exercised to ensure 
proper listing of the specification paragraph and/or sheet number of the 
contract drawings pertinent to the data submitted for each item.

3.5   SUBMITTAL PROCEDURE

Paragraph (g) of Contract Clause: "Specifications and Drawings for 
Construction," is modified as specified herein. The Contractor shall 
submit, by the most expedient means, a total of five copies to the COR at 
the addresses set forth below.

COR mailing address:
US Army Corps of Engineers
Philadelphia District
Technical Support Section (CENAP-OP-TS)
Wanamaker Building
100 Penn Square East
Philadelphia, PA 19107-3390

3.5.1   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.

3.6   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

3.7   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
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submittals will be identified as having received approval by being so 
stamped and dated.  Three copies of the submittal will be retained by the 
Contracting Officer and the remaining copies of the submittal will be 
returned to the Contractor.

3.8   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.

3.9   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:

   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

3.10   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the bid items.

    -- End of Section --
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1. Section I will be initiated by the Contractor in the required number of copies.
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SECTION 01380

CONSTRUCTION PHOTOGRAPHS

PART 1   GENERAL

1.1   SUMMARY

The work specified in this section includes construction photographs 
consisting of prints and slides showing the progress of work during the 
contract period.

1.2   REFERENCES (Not Applicable)

1.3   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only. The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES :

SD-01 Data

Construction Photographs.

Construction photographs including slides shall be furnished to the 
Government within 15 days of when they are taken throughout the contract 
period. One set of prints with accompanying slides and identification 
information shall be submitted to the Contracting Officer's Representative 
at the project office. A second set of prints with slides and 
identification information shall be sent to the Philadelphia District 
Office at the following address:

U.S. Army Corps of Engineers
Philadelphia District
Design Branch (CENAP-EN-D)
Wanamaker Building
100 Penn Square East
Philadelphia, PA 19107-3390

1.4   QUALITY ASSURANCE

All photography shall be performed by a qualified, established commercial 
photographer.

1.5   GENERAL REQUIREMENTS

1.5.1   Prints

Prints shall be 5" x 7", color, on single weight paper with smooth surface, 
glossy finish. Identification information on back of each print shall 
include: name and location of project, item/action being photographed, 
General Contractor, orientation of view, date and time of exposure, and 
name and address of photographer.

1.5.2   Slides

Section 01380  Page 1
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Slides shall be 35mm, color, with each identified by a number on the slide 
referenced to a printed listing containing the same identification 
information as used for the prints.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   PHOTOGRAPHY

A maximum of 150 photographs with accompanying slides shall be required for 
this contract. The Contractor shall submit four color prints and four 
accompanying mounted slides for each photograph showing the progress of 
work at the following times during the contract period:

a. Prior to commencement of work the Contractor shall photograph the 
existing conditions of the work site. The Contractor shall make a 
thorough documentation, photographically, of the work site and area.

b. During the progress of the work, such as at the start and completion 
of the definable features of work.

c. After completion of the work the Contractor shall photograph the 
site from the same locations used to determine the existing conditions 
prior to construction.

d. Special events throughout the contract period as directed by the 
Contracting Officer's Representative.

3.2   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the bid items.

    -- End of Section --
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SECTION 01430

ENVIRONMENTAL PROTECTION

PART 1   GENERAL

1.1   SUMMARY

This section covers the furnishing of all labor, material and equipment and 
performing all work required for the protection of the environment during 
construction operations except for those measures set forth in other 
sections of these specifications. Also included is the specific 
requirements for working in and around historic Fort Delaware.

1.2   GENERAL

For the purpose of this specification, environmental protection is defined 
as the retention of the environment in its natural state to the greatest 
extent possible during project construction and to enhance the natural 
appearance in its final condition. Environmental protection requires 
consideration of air, water, and land resources and involves noise, solid 
waste-management and management of other pollutants. In order to prevent, 
and to provide for abatement and control of any environmental pollution 
arising from the construction activities in performance of this contract, 
the Contractor and his subcontractors shall comply with all applicable 
Federal, state, and local laws and regulations and shall obtain all 
necessary permits required by same.

The Contractor shall be responsible and shall take all necessary steps and 
actions to protect any marine life or wildlife, which are on a Federal 
endangered species list or are in the midst of nesting periods, etc.

1.3   NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any 
non-compliance with the aforementioned Federal, state, or local laws or 
regulations. Such notice, when delivered to the Contractor or his 
authorized representative at the site of the work, shall be deemed 
sufficient for the purpose. The Contractor shall, after receipt of such 
notice, immediately inform the Contracting Officer of proposed corrective 
action and take such action as may be approved. If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken. No part of the time lost due to any such stop orders shall be 
made subject of a claim for extension of time or for excess costs or 
damages by the Contractor.

1.4   SUBCONTRACTORS

Compliance with the provisions of this section by subcontractors will be 
the responsibility of the Contractor.

1.5   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only. The 
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following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-04 Drawings

Location of Staging Areas

Plans showing staging areas be submitted for approval of the Contracting 
Officer.

SD-18 Records

Environmental Protection Plan.

Prior to commencement of the work, the Contractor shall submit to the 
Contracting Officer for approval his proposed environmental protection 
plan. This shall be followed by a meeting with representatives of the 
Contracting Officer to develop mutual understandings relative to compliance 
with this provision and administration of the environmental protection 
program. Approval of the Contractor's plan for environmental protection 
will not relieve the Contractor of his responsibility for adequate and 
continuing control of pollutants.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   PROTECTION OF LAND RESOURCES

3.1.1   General

The land resources within the project boundaries and outside the limits of 
permanent work performed under this contract shall be preserved in their 
present condition or be restored to a condition after completion of 
construction that will appear to be natural and not detract from the 
appearance of the project. The Contractor shall confine his construction 
activities to areas defined by the plans and specifications. Photographs 
shall be taken by the Contractor, as specified in Section 01380 
CONSTRUCTION PHOTOGRAPHS, prior to start of work and submitted to the 
Contracting Officer to provide a basis for any restoration activities.

The following additional requirements are intended to supplement the 
requirements of the Contract Clauses.

3.1.2   Prevention of Landscape Defacement

The Contractor shall not deface, injure, or destroy trees or shrubs, nor 
remove or cut them without the authority of the Contracting Officer. Ropes, 
cables, or guys shall not be fastened to or attached to any existing nearby 
trees for anchorages unless specifically authorized. Where such special 
emergency use is permitted, it shall be performed in such a manner as to 
avoid damage to the trees. The Contractor shall in any event be responsible 
for any damage resulting from such use. Where the possibility exists that 
trees may be defaced, bruised, injured, or otherwise damaged by the 
Contractor's equipment or operations, the Contractor shall adequately 
protect such trees. Stone, earth or other material that is displaced into 
uncleared areas shall be removed. Monuments and markers shall be protected 
before construction operations commence.
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3.1.3   Restoration of Landscape Damage

Any tree, turfed areas or other landscape feature scarred or damaged by the 
Contractor's equipment or operations shall be restored to a condition 
satisfactory to the Contracting Officer. Restoration of scarred and damaged 
trees shall be performed in an approved manner by experienced workmen. 
Trees damaged beyond restoration shall be removed and disposed of under 
requirements for excavation. Trees that are to be removed because of damage 
shall be replaced at the Contractor's expense by nursery-grown trees of the 
same species or a species approved by the Contracting Officer. The size and 
quality of nursery-grown trees shall also be approved by the Contracting 
Officer. Any disturbed turfed (grassed) areas shall be seeded and mulched 
as directed by the Contracting Officer.

3.1.4   Location of Staging Areas

Contractor's staging areas, which are required in the performance of the 
work, shall be located in the areas designated on the contract drawings. 
The staging area size and location shall require the approval of the 
Contracting Officer. The preservation of the landscape shall be an 
imperative consideration in the selection and use of the staging area.

3.1.5   Post Construction Cleanup or Obliteration

The Contractor shall obliterate all signs of temporary construction 
facilities, excess materials, or any other vestiges of construction as 
directed by the Contracting Officer. The area will be restored to near 
natural conditions which will permit the growth of vegetation thereon.

3.2   DELINEATION AND PRESERVING HISTORICAL AND ARCHAEOLOGICAL ITEMS

3.2.1   Delineation of Archaeological Area

The Contractor shall not enter the area immediately alongside the existing 
breakwater, indicated as "restricted area" on the contract drawings. This 
area contains items of archaeological and historical value and shall not be 
entered or disturbed under any circumstances by the Contractor's work 
operations. The Contractor shall delineate this area, and his other work 
limits, with orange temporary fence prior to starting any work. The 
Contractor shall provide metal posts for this fence of sufficient diameter 
to withstand the tides in this area. This delineation shall be approved by 
the Contracting Officer prior to the start of work. This fence shall be 
maintained at all times during this contract. The fencing delineating the 
limit of work along the moat shall include a 20 foot opening for use by the 
Park Service.

Should the Contractor discover additional items in the course of his 
construction activities, the Contractor shall carefully preserve them. The 
Contractor shall leave the archaeological find undisturbed and shall 
immediately report the find to the Contracting Officer so that proper 
authorities may be notified.

3.2.2   Relocation of Specific Archaeological Items

The Contractor shall relocate five architectural cut stones (approximately 
one ton each) to a location on the island designated by the Contracting 
Officer.

3.3   PROTECTION OF WATER RESOURCES
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3.3.1   General

The Contractor shall not pollute any streams, rivers or waterways with 
fuels, oils, bitumens, calcium chloride, acids, insecticides, herbicides or 
other harmful materials. The Contractor shall investigate and comply with 
all applicable Federal, state, county, and municipal laws concerning 
pollution of rivers and streams.

3.3.2   Disposal

Disposal of any debris resulting from the contract work and any wastes, 
effluents, trash, garbage, oil, grease, chemicals, etc., in or adjacent to 
the work area will not be permitted. If any waste material is dumped in 
unauthorized areas, the Contractor shall remove the material and restore 
the area to its original condition. All debris or materials for disposal 
shall be disposed of off-site at a proper locations in accordance with 
Federal, State, and Local laws and regulations, at no additional cost to 
the Government. If necessary, contaminated ground shall be excavated, 
disposed of as directed by the Contracting Officer, replaced with suitable 
fill material, compacted and finished with topsoil, and planted as required 
to reestablish vegetation.

3.4   PROTECTION OF FISH AND WILDLIFE

The Contractor shall at all times perform all work and take such steps 
required to minimize interference with or disturbance to fish and wildlife. 
The Contractor will not be permitted to alter water flows or otherwise 
disturb native habitat adjacent to the work area which, in the opinion of 
the Contracting Officer, are critical to fish and wildlife. NOTE: The 
Contractor shall anticipate orders to stop work at the discretion of the 
Contracting Officer if any fish or wildlife are endangered by construction 
activities.

3.5   DISPOSAL OF DEBRIS

All debris resulting from construction operations on this contract shall be 
removed from the work site, and the island, and disposed of at the 
Contractor's expense. Such disposal shall comply with all applicable 
Federal, state, and local laws. Such materials shall be removed from the 
site of the work before the date of completion of the work under these 
specifications.

3.6   MAINTENANCE OF POLLUTION, EROSION AND SEDIMENTATION CONTROL FACILITIES 
DURING CONSTRUCTION

During the life of this contract, the Contractor shall maintain all 
facilities constructed for pollution, erosion and sedimentation control 
under this contract as long as the operations creating the particular 
pollutant are being carried out or until the material concerned has become 
stabilized to the extent that pollution is no longer being created. During 
the construction period, the Contractor shall conduct frequent training 
sessions on environmental protection. The curricula should include methods 
of detecting and avoiding pollution; familiarity with pollution standards, 
both statutory and contractual; methods for identification and protection 
of Federal or State listed Threatened or Endangered Species, and 
installation and care of vegetative covers, plants and other facilities to 
prevent and correct environmental pollution.
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3.7   MEASUREMENT AND PAYMENT

All work specified in this section for environmental protection 
requirements, including delineating the Contractor's limits of work and the 
area of archaeological value, and relocation of the architectural stones 
will not be measured separately for payment and all costs in connection 
therewith will be included in the cost of all the bid items.

    -- End of Section --
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SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (1996) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM E 329 (1995b) Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause titled "Inspection of Construction."  The quality control 
system shall consist of plans, procedures, and organization necessary to 
produce an end product which complies with the contract requirements.  The 
system shall cover all construction operations, both onsite and offsite, 
and shall be keyed to the proposed construction sequence.  The project 
superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance 
with quality requirements specified in the contract.  The project 
superintendent in this context shall mean the individual with the 
responsibility for the overall management of the project including quality 
and production.

3.2   QUALITY CONTROL PLAN

3.2.1   General

The Contractor shall furnish for review by the Government, not later than 
14 days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, test, records, and forms to be used.  
The Government will consider an interim plan for the first 10 days of 
operation.  Construction will be permitted to begin only after acceptance 
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of the CQC Plan or acceptance of an interim plan applicable to the 
particular feature of work to be started.  Work outside of the features of 
work included in an accepted interim plan will not be permitted to begin 
until acceptance of a CQC Plan or another interim plan containing the 
additional features of work to be started.

3.2.2   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.

c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to 
adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with 
the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Copies of 
these letters shall also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.  (Laboratory facilities will be 
approved by the Contracting Officer.)

f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation.

g.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
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specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.3   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.4   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of 7 calendar days prior to the Coordination Meeting.  
During the meeting, a mutual understanding of the system details shall be 
developed, including the forms for recording the CQC operations, control 
activities, testing, administration of the system for both onsite and 
offsite work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
shall be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   General

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure contract 
compliance.  The Contractor shall provide a CQC organization which shall be 
at the site at all times during progress of the work and with complete 
authority to take any action necessary to ensure compliance with the 
contract.  All CQC staff members shall be subject to acceptance by the 
Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the onsite work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a construction person with a 
minimum of 10 years in related work.  This CQC System Manager shall be on 
the site at all times during construction and shall be employed by the 
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prime Contractor.  The CQC System Manager shall be assigned as System 
Manager but may have duties as project superintendent in addition to 
quality control.  An alternate for the CQC System Manager shall be 
identified in the plan to serve in the event of the System Manager's 
absence.  The requirements for the alternate shall be the same as for the 
designated CQC System Manager.

3.4.3   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   SUBMITTALS

Submittals shall be made as specified in Section 01330 SUBMITTAL 
PROCEDURES.  The CQC organization shall be responsible for certifying that 
all submittals are in compliance with the contract requirements.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work.
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i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 24 hours in advance of 
beginning the preparatory control phase.  This phase shall include 
a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to 
the acceptable level of workmanship required in order to meet 
contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.

f.  The Government shall be notified at least 24 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall 
be prepared by the CQC System Manager and attached to the daily 
CQC report.  Exact location of initial phase shall be indicated 
for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.
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3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if the quality of on-going work is unacceptable, 
if there are changes in the applicable CQC staff, onsite production 
supervision or work crew, if work on a definable feature is resumed after a 
substantial period of inactivity, or if other problems develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a Corps of 
Engineers approved testing laboratory or establish an approved testing 
laboratory at the project site.  The Contractor shall perform the following 
activities and record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and 
comply with testing standards.

c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have 
been prepared.

e.  Results of all tests taken, both passing and failing tests, shall 
be recorded on the CQC report for the date taken.  Specification 
paragraph reference, location where tests were taken, and the 
sequential control number identifying the test shall be given.  If 
approved by the Contracting Officer, actual test reports may be 
submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an offsite or 
commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract.

3.7.2   Testing Laboratories

3.7.2.1   Capability Check

The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329.

3.7.2.2   Capability Recheck

If the selected laboratory fails the capability check, the Contractor will 
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be assessed a charge of $1400 to reimburse the Government for each 
succeeding recheck of the laboratory or the checking of a subsequently 
selected laboratory.  Such costs will be deducted from the contract amount 
due the Contractor.

3.7.3   Onsite Laboratory

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.

3.7.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be 
borne by the Contractor.

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection

Near the completion of all work or any increment thereof established by a 
completion time stated in the Special Clause entitled "Commencement, 
Prosecution, and Completion of Work," or stated elsewhere in the 
specifications, the CQC System Manager shall conduct an inspection of the 
work and develop a punch list of items which do not conform to the approved 
drawings and specifications.  Such a list of deficiencies shall be included 
in the CQC documentation, as required by paragraph DOCUMENTATION below, and 
shall include the estimated date by which the deficiencies will be 
corrected.  The CQC System Manager or staff shall make a second inspection 
to ascertain that all deficiencies have been corrected.  Once this is 
accomplished, the Contractor shall notify the Government that the facility 
is ready for the Government Pre-Final inspection.

3.8.2   Pre-Final Inspection

The Government will perform this inspection to verify that the contract 
work is complete.  A Government Pre-Final Punch List may be developed as a 
result of this inspection.  The Contractor's CQC System Manager shall 
ensure that all items on this list have been corrected before notifying the 
Government so that a Final inspection with the customer can be scheduled.  
Any items noted on the Pre-Final inspection shall be corrected in a timely 
manner.  These inspections and any deficiency corrections required by this 
paragraph shall be accomplished within the time slated for completion of 
the entire work or any particular increment thereof if the project is 
divided into increments by separate completion dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at this inspection. The 
final acceptance inspection will be formally scheduled by the Contracting 
Officer based upon results of the Pre-Final inspection.  Notice shall be 
given to the Contracting Officer at least 14 days prior to the final 
acceptance inspection and shall include the Contractor's assurance that all 
specific items previously identified to the Contractor as being 
unacceptable, along with all remaining work performed under the contract, 
will be complete and acceptable by the date scheduled for the final 
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acceptance inspection.  Failure of the Contractor to have all contract work 
acceptably complete for this inspection will be cause for the Contracting 
Officer to bill the Contractor for the Government's additional inspection 
cost in accordance with the contract clause titled "Inspection of 
Construction".

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by whom.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase should be identified (Preparatory, Initial, Follow-up).  
List deficiencies noted along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals reviewed, with contract reference, by whom, and action 
taken.

g.  Off-site surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 24 hours after the date covered 
by the report, except that reports need not be submitted for days on which 
no work is performed.  As a minimum, one report shall be prepared and 
submitted for every 7 days of no work and on the last day of a no work 
period.  All calendar days shall be accounted for throughout the life of 
the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.
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3.10   SAMPLE FORMS

Sample forms enclosed at the end of this section.

3.11   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

3.12   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in
this section and all costs in connection therewith shall be included in the
costs of all the bid items.

    -- End of Section --
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(Sample of  typical Contractor Quality Control Report)

CONTRACTOR”S NAME
(address)

DAILY CONSTRUCTION QUALITY CONTROL REPORT

Contract No. ____________________________________________________    Date ______________

Project Name ___________________________________________________     Report No. _________

Weather        ___________________________________________________

Phases of Construction in Progress (Give briefly only phase or phases of work in progress)

Material and/or Equipment Delivered to Site  (Including equipment demob)

Inspection Made   (Include negative inspections, phase of in-progress construction  work inspected and all
deficiencies noted during inspections)

Preparatory

Initial

Follow-up



DACW61-00-B-0030 01451-11

Tests Performed and Results or Tests ( including results of tests taken on previous dates)

Verbal Instructions Received  (List any instructions given by Contracting Officer personnel on
construction deficiencies, retesting required etc., with action to be taken)

Changed Conditions/Delays/Conflicts Encountered

Remarks

SIGNATURE _____________________
                       Quality Control Inspector

Contractor’s Verification:  The above report is complete and correct and all material and equipment used
and work performed during this reporting period are in compliance with the contract and specifications
except as noted above, and job safety and health requirements are in accordance with the USACE Safety
and Health Requirements Manual EM 385-1-1.

________________________________________
Contractor’s Approved Authorized Representative
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SECTION 01500

TEMPORARY CONSTRUCTION

PART 1   GENERAL

1.1   SUMMARY

The work covered by this section consists of furnishing all labor, 
materials, plant and equipment, and performing all operations required for 
the construction of storage areas, and service facilities needed for 
execution and completion of the work.

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-08 Statements

Safety Plan; GA.

The Contractor shall submit a plan showing the proposed arrangement of his 
safety nets or safety lines and belts as part of the accident prevention 
plan required by the Contract Clause entitled, "Accident Prevention".  The 
Contractor shall coordinate this plan with the U.S. Coast Guard to assure 
that the nets or lines do not pose a hazard to navigation.

PART 2   PRODUCTS

2.1   WEATHER INSTRUMENTS

2.1.1   Rain and Snow Gage

National Weather Service standard gage with stand and wind screen. The gage 
shall be designed to measure both rain and snow, shall be manufactured of 
copper and brass, and shall contain a funnel, inner tube, outer cylinder 
and dipstick. The wind screen shall have four 2-foot high legs and consist 
of 32 free-swinging leaves evenly spaced around a 48-inch diameter ring.

2.1.2   Thermometer

Minimum/maximum outdoor type with instrument shelter. The thermometer shall 
be mercury filled and designed to indicate minimum, maximum, and current 
temperatures from -40 to 130 degrees F. The instrument shelter shall be 
constructed of wood with louvered front and sides, shall be painted white, 
and shall have a keyed lock.

PART 3   EXECUTION

3.1   TEMPORARY CONSTRUCTION
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3.1.1   General

The Contractor may utilize the area indicated on the contract drawings, 
subject to the approval of the Contracting Officer, for stockpiles and 
on-site plant and facilities as needed for the execution of the work.

3.1.2   Use of State Park's Pier

The Contractor may use the State Park's Pier for use in offloading his 
workmen on a daily basis. The pier shall not be used for any other purpose. 
Equipment and materials shall not be off-loaded at the pier. The Park's 
ferry and other official use boats shall have priority use of the pier. The 
Contractor shall wait until they are finished their loading or off-loading 
prior to using the pier.

3.1.3   Delineation of the Restricted Area and Contractor's Work Limits

The Contractor shall delineate the restricted area indicated on the 
contract drawings and his contractor work limits, with orange temporary 
fence, prior to starting any work. This delineation shall be approved by 
the Contracting Officer prior to the start of work.

3.1.4   Restoration of Work Site

Removal of all temporary construction and restoration of the work site upon 
completion of the contract shall be in accordance with the requirements of 
Section 01430 ENVIRONMENTAL PROTECTION.

3.2   UTILITIES

There are no utilities available at the project site. The Contractor shall 
provide all temporary utilities as required to complete the contract work 
including electricity, porta-pots, and mobile telephones.

3.3   CONTRACTOR AND GOVERNMENT PROJECT OFFICES

The Contractor is not required to establish a project office, or provide a 
Government project office, at the work site. The Contractor shall at all 
times, however, be equipped and staffed to provide essential information to 
the Contracting Officer or its authorized representative. The Contractor 
shall have in his possession, at all times, a copy of all drawings, 
specifications, and other pertinent information, and shall at all times 
give the Contracting Officer access thereto. The Contractor shall be 
equipped with and have on his person, during working hours, a mobile 
telephone for communicating with the Government. The Contractor shall 
provide the Contracting Officer's representative with another mobile phone 
for the Government's use during the contract period.

3.4   PROJECT AND SAFETY SIGNS

The Contractor shall provide and erect at locations designated by the 
Contracting Officer, the project and safety signs shown in Section 00830   
PROJECT AND SAFETY SIGN LAYOUT.

3.5   WEATHER INSTRUMENTS

The Contractor shall provide and maintain at the work site in locations 
determined by the Contracting Officer, weather instruments consisting of a 
rain and snow gage with stand and a thermometer with instrument shelter. 
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The Contractor shall take daily readings of precipitation and the minimum 
and maximum temperatures, and shall record such information on the 
Contractor Quality Control Reports as required under Section 01451
CONTRACTOR QUALITY CONTROL. This information will be used by the 
Contracting Officer as the basis for determining if the Contractor is 
entitled to a time extension for unusually severe weather in accordance 
with Special Clause: "Time Extensions for Unusually Severe Weather." The 
Contracting Officer will also consider other climatological factors such as 
abnormally high tides and excessive sustained wind velocities when 
evaluating possible time extensions. All weather instruments shall be 
become the property of the Government and shall be furnished to the 
Contracting Officer upon completion of the contract work.

3.6   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the bid items.

    -- End of Section --
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SECTION 01700

AS-BUILT DRAWINGS

PART 1   GENERAL

1.1   SCOPE

This section covers the preparation of as-built drawings complete, as a 
requirement of this contract.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   PROGRESS MARKED-UP AS-BUILT PRINTS

The Contractor shall mark-up one set of paper prints to show the as-built 
conditions for the project.  These as-built marked prints shall be kept 
current and available on the jobsite at all times.  All changes from the 
contract plans which are made in the work or additional information which 
might be uncovered in the course of construction shall be accurately and 
neatly recorded as they occur by means of details and notes.  The as-built 
marked prints will be jointly inspected for accuracy and completeness by 
the Contracting Officer's representative and a responsible representative 
of the Construction Contractor prior to submission of each monthly pay 
estimate.  The drawings shall show the following information, but not be 
limited thereto:

a.  The location and dimensions of any changes within the structure.

b.  Correct grade or alignment of structures if any changes were made from 
the contract plans.

c.  Changes in details of design or additional information obtained from 
working drawings specified to be prepared and/or furnished by the 
Contractor including but not limited to installation plans and placing 
details.

d.  All changes or modifications which result from the final inspection.

3.2   PRELIMINARY SUBMITTALS

The Contractor shall prepare two copies of the progress as-built prints and 
these shall be delivered to the Contracting Officer at the time of final 
inspection for his review and approval.  These as-built marked prints shall 
be neat, legible and accurate.  The review by Government personnel will be 
expedited to the maximum extent possible.  Upon approval, one copy of the 
as-built marked prints will be returned to the Contractor for use in 
preparation of final as-built drawings.  If upon review, the drawings are 
found to contain errors and/or omissions, they will be returned to the 
Contractor for corrections.  The Contractor shall complete the corrections 
and return the as-built marked prints to the Contracting Officer within ten 
(10) calendar days.

3.3   DRAWING PREPARATION

3.3.1   General Requirements
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Upon approval of the as-built prints submitted, the Contractor will be 
furnished the contract drawings on 3-1/2 inch floppy disks in AutoCAD 
Release 14.0 format with all amendments incorporated.  The drawing files 
shall be modified as necessary to correctly show all the features of the 
project as it has been constructed by bringing the contract set into 
agreement with the approved as-built prints, adding such additional 
drawings as may be necessary. 

3.3.2   Modification of Contract Drawings

Only personnel proficient in the preparation of engineering drawings and 
the use of AutoCAD Release 14.0, to standards satisfactory and acceptable 
to the Contracting Officer, shall be employed to modify the contract 
drawings or prepare additional new drawings.  All additions and corrections 
to the contract drawings shall be done using AutoCAD Release 14.0 in a 
professional manner, and shall match the existing linework and/or lettering 
used on the drawings in type, density, size and style.  The title block to 
be used for any new as-built drawings shall be the same as that used on the 
original drawings. 

3.3.3   Identification of Final As-Built Drawings

When final revisions have been completed, each drawing shall be identified 
with the words "RECORD DRAWING AS-BUILT" followed by the name of the 
General Contractor in letters at least 3/16-inch high.  All contract 
drawings shall be annotated and dated in the revision block as either 
"AS-BUILT DRAWING" denoting no revision on the sheet or "REVISED AS-BUILT 
DRAWING" denoting one or more revisions.  For drawings having as-built 
revisions, a revision number contained within a 3/16 inch high triangle 
shall be included in the revision block.  All changes to drawings shall be 
encircled with a series of short arcs forming a "cloud", with the triangle 
revision number positioned immediately next to each cloud.

3.4   FINAL REQUIREMENTS

After receipt by the Contractor of the approved as-built prints and the 
original contract drawings, the Contractor shall within 30 days make the 
final as-built submittal.  This submittal shall consist of the completed 
as-built drawings on 3-1/2 inch floppy disk in AutoCAD Release 14.0 format, 
one full-size mylar copy of the drawings, and the return of the approved 
as-built prints.  All drawings shall be complete in all details.  All 
AutoCAD files and reproducible drawings will become the property of the 
Government upon final approval.  Failure to submit the above as-built 
information as required shall be cause for withholding any payment due the 
Contractor under this contract. The Contracting Officer will review all 
as-built drawings for accuracy and conformance to the above requirements.  
The Contractor shall make all corrections, changes, additions, and 
deletions required to meet these standards.  Approval and acceptance of 
final as-built drawings will be required before final payment is made to 
the Contractor.

3.5   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the bid items.

    -- End of Section --
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SECTION 02080

UNEXPLODED ORDNANCE (UXO)
CONSTRUCTION SUPPORT

PART 1   GENERAL

1.1   SUMMARY OF WORK

Unexploded ordnance (UXO) has been found on the Southeast portion of Pea 
Patch Island in the past. The probability of encountering UXO in the 
specific portion of the island where this contract work will occur is low. 
However, the following precautions and procedures shall be required under 
this contract in order to protect the Contractor, his workers, and the 
public.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

US ARMY CORPS OF ENGINEERS (COE)

OECX (22 May 2000) Interim Guidance Document, 
Basic Safety Concepts and Considerations 
for Ordinance and Explosives

1.3   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-08 Statements

UXO Operations Plan; GA.

The Contractor shall prepare a UXO operational plan, detailing procedures 
for UXO discovery and personnel UXO briefings, detailing procedures if UXO 
removal/disposal activities become necessary.  The plan shall include those 
items specified herein.

Supplement to Safety Plan; GA.

The Contractor shall prepare a supplement to his Safety Plan addressing the 
UXO hazards specified herein.

Explosive Management Plan; GA. 

The contractor shall prepare an explosives management plan.  The plan shall 
include those items specified herein and shall be for implementation should 
UXO removal/disposal activities become necessary.            

Resumes; GA.
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The Contractor shall submit resumes for all UXO personnel documenting their 
qualifications and experience.

OE Report; GA.

The Contractor shall prepare and submit an UXO clearance report documenting 
the location and type of UXO discovered, destroyed, or otherwise disposed 
of, if necessary.  The report shall be submitted within 14 days after 
completion of the field work.

1.4   QUALIFICATIONS
1.4.1   UXO Team

The contractor shall provide a two person UXO team to provide on-site 
support during all intrusive construction activities.  Activities 
including, but not limited to, grubbing, scraping, use of heavy equipment 
or excavation will require the presence of the team.  The team shall 
consist of a UXO Supervisor and UXO Specialist.

Only UXO qualified personnel shall be involved in UXO procedures.  All 
personnel engaged in UXO procedures shall be thoroughly trained in 
explosives safety and be capable of recognizing hazardous explosives 
exposures. Only personnel who have graduated from the U.S. Army Bomb 
Disposal School, Aberdeen Proving Ground, MD or the U. S. Naval EOD School, 
Indian Head, MD are authorized to handle and perform UXO procedures.

1.4.1.1   UXO Supervisor

The UXO Supervisor shall have direct responsibility and final authority for 
all UXO operations conducted by the team. In addition to the qualifications 
outlined above, the UXO Supervisor shall have at least 10 years combined 
active duty military EOD and contractor UXO experience.

1.5   UXO OPERATIONS AND PROCEDURES

All UXO operations shall comply with OECX, Interim Guidance Document, Basic 
Safety Concepts and Considerations for Ordnance and Explosives Operations, 
Revised 22 May 2000.
   If UXO is discovered the Contracting Officer (CO) shall be notified and 
the CO will request EOD support.  If UXO are continually found, a UXO 
clearance must precede the construction activities.

1.6   LOCAL EXPLOSIVE ORDNANCE DIVISION (EOD) SUPPORT

The probability of encountering UXO in the specific portion of the island 
where this contract work will occur is low. Consequently, in the unlikely 
case that UXO is detected, the Contracting Officer may direct the local 
Army Explosive Ordnance Division (EOD) to dispose of UXO, or, the 
Contracting Officer may direct the disposal be done under this contract per 
the contract clause: DIFFERING SITE CONDITIONS.
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The local EOD may be utilized to dispose of the UXOs if there are only 
small quantities of UXO's (one or two) found during construction. The 
Contracting Officer may contact the following local EOD for support as 
specified herein:

CPT Jorge R. Serrano
Commander, 744th Ord Co (EOD)
68 Remount Road
Fort Meade, MD  20755
CIV: (301) 677-2471 (day)
     (301) 677-2466 (24 hrs emergency)
FAX: (301) 677-2490

The estimated response time by this EOD company to Pea Patch Island is 
approximately 3.5 hours. The time to properly dispose of the UXO is 
variable.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor's UXO team shall provide explosive ordnance recognition, 
location, safety and education functions for the contractor. In addition, 
the team shall develop the Contractor's UXO operation plan, explosive 
management plan, supplement to his safety plan, and shall prepare all 
reports related to UXO. The team shall be on-site daily for the duration of 
this contract. The Contractor shall stop work immediately upon notification 
by the UXO team of the presence of UXO. In the unlikely case that UXO is 
detected, the Contracting Officer may direct the local Army Explosive 
Ordnance Division (EOD) to dispose of UXO, or, the Contracting Officer may 
direct the disposal be done under this contract per the contract clause: 
DIFFERING SITE CONDITIONS.

3.2   WORKER EDUCATION

The Contractor's UXO team shall be responsible for educating the 
Contractor's workers in the precautions to be taken when working in and 
around areas with the potential for UXO. This education shall be provided 
prior to the start of work on site. The UXO team shall provide daily 
oversight of the Contractor's workers and work for the safe execution of 
this contract.

3.3   GEOPHYSICAL INSTRUMENTATION

The UXO team will examine by geophysical instrument and other appropriate 
means the surface and subsurface area of all sites where intrusive 
activities are to take place. The UXO team shall use a geophysical 
instrument capable of detecting a 37mm projectile at a depth of six (6) 
inches, a 3 inch projectile at a depth of one (1) feet and a 5 inch 
projectile at a depth of two (2) feet.  The  geophysical instrument shall 
be tested daily to ensure it is operating properly. The test shall consist 
of planting inert items or similar-in-size ferrous objects at six (6) 
inches, one (1) foot, and two (2) feet, and determining the standard 
indication.  If the instrument does not meet the standard during the daily 
check, it shall be calibrated, repaired, or replaced.
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3.4   UXO OPERATIONS PLAN

The contractor shall prepare a UXO operational plan, detailing procedures 
for UXO activities. The plan shall include:

a. Events to take place upon discovery of UXO, to include 
notification/reporting.

b. Personal protection distances, to include site control.

3.5   EXPLOSIVE MANAGEMENT PLAN

The contractor shall prepare an explosives management plan that would be 
implemented if disposal is directed under the contract clause: DIFFERING 
SITE CONDITIONS. NOTE: The term "Contractor" below refers to the Contractor 
contracted to remove and dispose of the UXO. The plan shall include:        

a. The contractor shall consult with the Contracting Officer to 
determine if the OE related scrap/inert items are of historic value to 
the Park Service. If so, they shall be turned over to the Park Service 
for their use. Otherwise, the contractor shall turn-in OE related 
scrap/inert residue to the servicing Defense Reutilization Material 
Office (DRMO), or a local scrap dealer at no cost to the government.

b.  Forms.   The contractor shall use Department of the Army forms to 
the maximum extent possible, however the may use corporate designed 
forms, if Department of the Army forms are unavailable.  The contractor 
shall use DD Form 1348-1 to turn-in OE scrap/ residue.  The 1348-1 will 
be signed by the UXO Supervisor and contain the following statement:

I certify that the items listed heron have been inspected by myself and 
to the best of my knowledge and belief contain no explosive or 
dangerous materials.

3.6   MEASUREMENT AND PAYMENT

3.6.1   Base Bid

The work specified in this section for the establishment and use of an UXO 
construction support team to detect unexploded ordnance, for the base bid 
work, will not be measured for payment. All costs in connection therewith 
shall be included in the contract lump sum price for Base Bid Item No. 2, 
"Unexploded Ordnance (UXO) Construction Support".  This also includes all 
related work specified herein such as development of explosive management 
plan and ordnance management plan and providing worker education.

3.6.2   Option

The work specified in this section for the establishment and use of an UXO 
construction support team to detect unexploded ordnance, for the Option 
work, will not be measured for payment. All costs in connection therewith 
shall be included in the contract lump sum price for Option Bid Item No. 8, 
"Unexploded Ordnance (UXO) Construction Support".  This also includes all 
related work specified herein such as development of explosive management 
plan and ordnance management plan and providing worker education.

    -- End of Section --
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SECTION 02200

SLUICEWAY RESTORATION

PART 1   GENERAL

1.1   QUALIFICATIONS

The Contractor shall note the qualifications required to do the sluiceway 
restoration work. These are described on the contract drawings.

PART 2   PRODUCTS

PART 3   EXECUTION

3.1   SLUICEWAY RESTORATION

The Contractor shall refer to the drawings for restoration work to include, 
but not limited to, excavation of the existing sluiceway, construction of 
timber and metal apparatus, and refurbishing the existing moat lift gate 
structure.

3.2   DEWATERING

a. Prevent surface water and subsurface or groundwater from flowing into 
excavations.

b. Do not allow water to accumulate in excavations. Remove water to prevent 
softening of the subgrade. Provide a concrete mudslab if required to 
protect the subgrade. Provide and maintain cofferdams, pumps, well points, 
sumps, suction and discharge lines, and other dewatering system components 
necessary to convey water away from excavations.

c. Control water removed from excavations and site runoff water. Establish 
and maintain temporary settling basins, drainage ditches, and other 
diversions as required. Do not use trench excavations as temporary drainage 
ditches and do not permit discharge of silty or muddy water.

3.3   MATERIAL STORAGE

Stockpile satisfactory excavated materials where directed until required 
for use as backfill or fill. Place, grade and shape stockpiles for proper 
drainage. Locate and retain stockpiles away from edge of excavations.

3.4   COLD WEATHER PROTECTION

Protect excavation bottoms against freezing when atmospheric temperature is 
less than 35 degrees Fahrenheit.

3.5   BACKFILL

Backfill excavations as promptly as work permits but not until the 
completion of the following:

a. Acceptance by the Contracting Officer of construction below finished 
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grade.

b. Removal of shoring and bracing and backfilling of voids with 
satisfactory materials. Cut off temporary sheet piling driven below 
bottom of footings, or remove it in a manner to prevent settlement of 
the structure or utilities.

c. Removal of trash and debris.

Should any work be backfilled prior to approval, it shall be re-excavated 
for inspection and re-backfilled after approval, at no additional cost to 
the Government.

3.6   COMPACTION

Place and compact approved on-site materials in lifts of eight (8) inches 
or less to required subgrade elevations.

3.7   MEASUREMENT AND PAYMENT

The work specified in this section for sluiceway restoration will not be 
measured for payment. All costs in connection therewith shall be included 
in the lump sum price for Base Bid Item No. 1 "Sluiceway Restoration."

    -- End of Section --
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SECTION 02215

GEOTEXTILE

PART 1   GENERAL

1.1   SCOPE

The work covered by this section consists of furnishing all labor, material 
and equipment, and performing all operations required for furnishing, 
hauling, and installing geotextile, complete, as specified herein and shown 
on the drawings.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 123 (1993) Standard Terminology of Terms 
Related to Textiles

ASTM D 1683   (1990) Standard Test Method for Failure in 
Sewn Seams of Woven Fabrics

ASTM D 3786   (1987) Standard Test Method for Hydraulic 
Bursting Strength of Knitted Goods and   
Nonwoven Fabrics - Diaphragm Bursting 
Strength Tester Method

ASTM D 4355 Test Method for Deterioration of 
Geotextiles From Exposure to Ultraviolet 
Light and Water

ASTM D 4491   Standard Test Methods for Water 
Permeability of Geotextiles by Permittivity

ASTM D 4533      (1991) Standard Test Method for Trapezoid 
Tearing Strength of Geotextiles

ASTM D 4595      (1986) Standard Test Method for Tensile 
Properties of Geotextiles by the 
Wide-Width Strip Method

ASTM D 4632 (1991) Standard Test Method for Grab 
Breaking Load and Elongation of Geotextile

ASTM D 4751      (1987) Standard Test Method for 
Determining Apparent Opening Size of a 
Geotextile

ASTM D 4833   (1988) Standard Test Method for Index 
Puncture Resistance of Geotextiles, 
Geomembranes, and Related Products
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ASTM D 4873   (1988) Standard Guide for Identification, 
Storage, and Handling of Geotextiles

ASTM D 4884 (1996) Standard Test Method of Sewn or 
Thermally Bonded Seams of Geotextiles

ASTM D 5261 (1996) Standard Method for Measuring Mass 
per Unit Area of Geotextiles

1.3   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-01 Data

Work Plan for Placement of Geotextile; GA.

Details of the Contractor's proposed plan for placement of geotextile shall 
be submitted for approval by the Contracting Officer at least 14 days prior 
to the commencement of work specified in this section.

SD-13 Certificates

Certificates of Compliance; GA.

The Contractor shall furnish to the Contracting Officer no less than 7 days 
in advance of delivery of material to the work site, in duplicate, a mill 
certificate or affidavit signed by a legally authorized official from the 
company manufacturing the geotextile. The mill certificate or affidavit 
shall attest that the geotextile meets the chemical, physical and 
manufacturing requirements stated in these specifications. In addition to 
the certificate the contractor shall provide an approximately one foot 
square sample of the material.

SD-14 Samples

Testing Samples; GA.

If requested by the Contracting Officer, the Contractor shall provide, to 
the Government, geotextile samples for testing to determine compliance with 
any or all of the requirements in this specification. Samples shall be 
submitted within 5 days of the request. All samples provided shall be from 
the same production lot as will be supplied for the contract, and shall be 
the full manufactured width by at least 10 feet long. Samples submitted for 
seam strength shall be the full manufactured width folded over with the 
edges stitched for at least 5 feet. Samples submitted for testing shall be 
identified by manufacturers lot designation.

1.4   SHIPMENT AND STORAGE

The geotextile shall be handled in accordance with ASTM D 4873. In 
addition, during all periods of shipment and storage, the geotextile shall 
be protected from direct sunlight, ultraviolet rays, temperatures greater 
than 140 degrees F. mud, dirt, dust and debris. To the extent possible, the 
geotextile shall be maintained wrapped in a heavy duty protective covering.
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PART 2   PRODUCTS

2.1   GEOTEXTILE

2.1.1   High Strength Geotextile

The geotextile shall be a woven or non-woven pervious textile as defined by 
ASTM D 123. The geotextile fiber shall consist of a long-chain synthetic 
polymer composed of at least 85 percent by weight of propylene, ethylene, 
ester, amide, or vinylidenechloride, and shall contain stabilizers and/or 
inhibitors added to the base plastic if necessary to make the filaments 
resistant to deterioration due to ultraviolet and heat exposure. The 
geotextile shall be fixed so that the fibers will retain a stable matrix 
and their relative position with respect to each other. This stable matrix 
shall prevent movement of the fibers and the formation of any openings in 
the geotextile during handling and/or placement.  The edges of the 
geotextile shall be finished to prevent the outer fibers from pulling away 
from the geotextile. The geotextile shall be manufactured in a width not 
less than 12 feet and shall meet the physical requirements in the following 
table.

PHYSICAL REQUIREMENTS

  Physical Property       Test Procedure       Acceptable Test Results

Tensile Strength
(Unaged Geotextile)       ASTM D 4595          1800 pounds per inch
                                               minimum in the machine
                                               direction (MD) and 600
                                               pounds per inch minimum in
                                               the cross-machine direction
                                               (XD).

Breaking Elongation
(Unaged Geotextile)     ASTM D 4595            10 percent minimum in any
                                               principal direction

Bursting Strength
(Unaged Geotextile)     ASTM D 3786            1200 pounds per square inch
                                               minimum

Puncture Strength      
(Unaged Geotextile)     ASTM D 4833            200 pounds minimum

Apparent Opening
Size (AOS)              ASTM D 4751            U.S. Standard Sieve Nos.
                                               40-70

Trapezoidal Tear
Strength                ASTM D 4533            150 pounds minimum in any
                                               principal direction

Permittivity            ASTM D 4491            0.07 per sec minimum

UV Stability            ASTM D 4355            50% after 500 hours of 
                                               exposure
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All numerical values represent MARV (minimum average roll value) with the 
exception of the AOS value which is based on the average value.  The 
geotextile properties represent the test result from as received material 
which means unaged material.

The machine direction (MD) of the geotextile should be placed along the 
principle direction of the slope, which is the inshore/outshore direction 
of the breakwater.

Unaged geotextile is defined as geotextile in the condition received from 
the manufacturer or distributor. All numerical values represent minimum 
average roll values, i.e., any roll in a lot shall meet or exceed the 
minimum in the table.

2.2   HIGH STRENGTH GEOTEXTILE SEAMS

The seams of the high strength geotextile shall be sewn with thread. Seams 
may be temporarily tack-bonded, prior to sewing, by approved thermal 
methods (e.g., wedge welding, hot air, hot plate, hot knife, ultrasonic 
devices, etc.).  The thread type shall be polymeric with chemical and 
ultraviolet light resistant properties equal or greater than that of the 
geotextile itself.  The color of the sewing thread shall contrast that of 
the color of the geotextile for ease in visual inspection.  Seamed 
geotextile shall be joined with a folded seam using a single lock-type 
stitch seam or a double chain type stitch seam.  The minimum distance from 
the geotextile edge to the stitch line nearest to that edge shall be 3 
inches, unless otherwise recommended by the manufacturer.  Patch seams 
shall have multiple stitch rows in accordance with the manufacturer's 
recommendations.  Sewing may be done on-site or by the manufacturer.  The 
thread at the end of each seam run shall be tied off to prevent unraveling. 
 Seams shall be on the top of the geotextile to allow inspection.  Seams 
shall be tested in accordance with method ASTM D 1683 4884., using 1-inch 
square jaws and 12 inches per minute constant rate of traverse.  The 
strengths shall be not less than 300 pounds per inch.50 percent of the 
required tensile strength of the unaged geotextile in the machine direction.

PART 3   EXECUTION

3.1   GENERAL INFORMATION

Most of the geotextile will be placed underwater with typical water depths 
that range from approximately O to 12 feet. Due to strong currents and 
tidal fluctuations, placing and securing the geotextile may be extremely 
difficult.

3.2   INSTALLATION OF GEOTEXTILE

The geotextile shall be placed on prepared surfaces, as specified in 
Section 02220 BREAKWATER, in the manner and at the locations shown on the 
drawings. The prepared surfaces will require inspection and approval by the 
Contracting Officer prior to the placement of the geotextile. At the time 
of installation, the geotextile will be rejected if it has defects, rips, 
holes, flaws, deterioration or damage incurred during manufacture, 
transportation or storage. The surface to receive geotextile shall be 
prepared to a relatively smooth condition free of obstructions, depressions 
and debris.  The geotextile shall be placed with the long dimension 
(machine direction) perpendicular to the centerline of the new breakwater 
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shall be laid smooth and free of tension, stress, folds, wrinkles, or 
creases, and without dragging.  Adjacent edges shall be joined with a seam. 
 Seams shall be oriented perpendicular to the centerline of the new 
breakwater and shall be continuous.  Seams oriented parallel to the 
centerline are not permitted, except as part of a patch.  However, only 
stitch seams shall be used to attach the patch.

In areas where existing remnants of a stone wall exist, a bedding layer of 
stone (See Section 02220 BREAKWATER) shall be placed on either side and 
across the projecting stone to provide the smooth condition free of 
obstructions stated above for placing the geotextile.

3.2.1   Protection of Geotextile

The geotextile shall be protected at all times during construction. Any 
damage to the geotextile during its installation or during placement of 
stone shall be repaired or replaced by the Contractor at no additional cost 
to the Government. The work shall be scheduled so that the covering of the 
geotextile with at least 4 feet of the specified materials is accomplished 
on the same day that the geotextile is placed. Failure to comply shall 
require replacement of the geotextile. The geotextile shall be protected 
from damage due to the placement of stone. This shall be accomplished by 
limiting the height of drop of materials to no greater than 1-foot. In no 
case shall any type of equipment be allowed on the unprotected geotextile.  
A minimum of 2 feet of stone shall be maintained between construction 
equipment tires/tracks and the geotextile at all times.

3.2.2   Repair of Geotextile

The following procedure shall be performed by the Contractor when repairing 
damaged sections of the geotextile during or following its installation:

a.   The damaged section of the geotextile shall be cut in a rectangular or 
square section and removed.

b.   An undamaged piece of geotextile shall be seamed over the original 
fabric so that its edges over-lap the cut area a minimum of 2 feet in all 
directions.

3.3   CONTRACTOR QUALITY CONTROL

The Contractor shall include in the reports required by Section 01451 
CONTRACTOR QUALITY CONTROL, the date(s) when the geotextile was placed and 
the date(s) when it was covered with stone.

3.4   MEASUREMENT AND PAYMENT

The work specified in this section for the geotextile will be measured for 
payment by the number of square yards (SY) of material satisfactorily 
placed and accepted. Payment will be made at the contract unit price for 
Option Bid Item No. 7, "Geotextile". Payment for this bid item shall also 
include full compensation to the Contractor for material testing.

    -- End of Section --
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SECTION 02220

BREAKWATER

PART 1   GENERAL

1.1   SCOPE

The work covered by this section consists of furnishing all labor, 
materials, and equipment, and performing all operations required for 
construction of the Breakwater as specified herein and shown on the 
drawings, including purchase, handling, transportation and placing of 
materials.

NOTE: The work site is accessible by water and air only. The Contractor 
shall transport equipment, materials, and labor to the work site by water 
only. As specified herein, the use of the Park's pier is limited to 
off-loading workmen.

NOTE: Unexploded ordnance construction support is required for the duration 
of the contract. See Section 02080 UNEXPLODED ORDNANCE (UXO) CONSTRUCTION 
SUPPORT.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 127 (1988) Test Method for Specific Gravity 
and Adsorption of Coarse Aggregate

ASTM C 295   Recommended Practice for Petrographic 
Examination of Aggregates for Concrete

ASTM C 535   (1996) Resistance to Degradation of 
Large-Size Coarse Aggregate by Abrasion 
and Impact in the Los Angeles Machine

CRD C 144   Standard Test Method for Resistance of 
Rock to Freezing and Thawing

1.3   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-01 Data

Work Plan; GA.

The Contractor shall submit to the Contracting Officer for approval at 
least 14 days prior to the commencement of work specified in this section 
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his plan for purchasing, handling, transportation and placing of all 
materials.

Stone Source and Records; GA.

The proposed source of the stone to be used for the work shall be submitted 
for approval by the Contracting Officer no less than 14 days in advance of 
delivery of material to the work site. If a source other than one of those 
listed in paragraph: "Recommended Sources" is proposed, then suitable test 
and service records for that source shall be submitted which will be used 
by the Contracting Officer to determine the acceptability of the stone from 
that source. If such test and service records are unavailable, testing 
shall be performed by the Contractor as specified below.

The Government will visit the selected quarry to inspect stone quality at 
least 7 days before any stone delivery to the work site.  The Contractor 
shall have a truck load of each stone type dumped at the quarry.  The stone 
shall be properly graded for inspection by the Government.

Record Drawings; GA.

The Contractor shall keep a careful record during the progress of the work 
of all changes and corrections from the layout shown on the contract 
drawings. The Contractor shall document such information on one set of 
record drawings promptly, but in no case less than on a weekly basis. The 
record drawings shall be submitted to the Contracting Officer at the 
conclusion of the contract period.

Gradation Curve; GA.

The Contractor shall submit gradation curves for the specified range of 
materials superimposed with the proposed stone gradation. Gradation curves 
shall be submitted for approval 14 days prior to the delivery of any stone. 
 Gradation curves shall be included for each stone type according to stone 
classification specified in Paragraph 2.1.3 for Contractor information and 
use.

Plant Slips; GA.

The Contractor shall submit a plant slip to the Contracting Officer 
indicating the delivery time, plant name and address, the weight of 
material delivered, the gradation, and the slip shall be signed by the 
inspector or other designated person at the plant for each load of stone 
delivered to the work site at the time of delivery.

The contractor's inspector or any other designated person shall physically 
inspect the delivered stone, separate unsuitable stone and accept the 
responsibility to replace any quantity of stone rejected by the 
Government's Inspection Team.  If any quantity of unsuitable stone is 
placed on the breakwater, the contractor is responsible for removing it and 
the Contracting Officer shall withhold appropriate (partial) payment.

1.4   TESTING

All testing of material from a source which has no test and service records 
shall be performed by an approved, industry-recognized testing laboratory.  
Tests to which stone shall be subjected to are petrographic analysis (ASTM 
C 295), specific gravity (ASTM C 127), abrasion (ASTM C 535), absorption, 
wetting and drying, freezing and thawing (CRD C 144), and such other tests 
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as may be considered necessary by the Contracting Officer to demonstrate 
the suitability of the material for use in the work.  All testing shall be 
performed at no additional cost to the Government and the test results 
shall be submitted for approval by the Contracting Officer no less than 7 
days in advance of delivery of material to the work site.

1.5   SITE CONDITIONS

The work area is subject to erosion due to tidal action. The Contractor 
shall field verify existing conditions at the work site as erosion may have 
occurred since the date of the surveys used for preparation of the contract 
drawings.

PART 2   PRODUCTS

2.1   STONE

2.1.1   Recommended Sources

Stone meeting the requirements of these specifications must be acquired 
from an approved source.  The following quarries have been approved by the 
Government for past projects.  However, for a quarry to be approved as a 
source, the specified tests noted in Paragraph 1.4 must have been done 
within the past five year period.  Tests which are older than five years 
must be run on the proposed quarry supply face.

  Source                          Location

  Arundel Corporation             Havre de Grace, MD
  Traprock Industries, Inc.       Kingston, NJ
                                  Lambertville, NJ
                                  Moore's Station, NJ
                                  Pennington, NJ
  Stoltzfus & Sons Inc.           Elk Mills, MD
                                  Talmage, PA
  General Crushed Stone           Glen Mills, PA
  Maryland Materials              Northeast, MD

These and any other source must be approved by the Contracting Officer.

2.1.2   Quality

Stone shall be durable and of a suitable quality to insure permanence in 
the work and in the climate in which it is to be used. The stone shall be 
free from cracks, seams and other defects that would tend to increase 
unduly its deterioration from natural causes. The inclusion of 
objectionable quantities of dirt, sand, clay and rock fines will not be 
permitted. The stone density shall not be less than 165 pounds per cubic 
foot. The density shall be based on saturated surface dry specific gravity 
of the stone determined in accordance with ASTM C 127. Boulders and 
quarried rock conforming to the above requirements may be used for the 
work. Neither the breadth nor the thickness of any individual stone shall 
be less than one-third its length. 

2.1.3   Stone Gradations

2.1.3.1   Armor Stone
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The armor stone size (D50) shall be 914 lbs.  A minimum of 90% of the 
individual stones shall weigh from 600 lbs. (~75%) to 1200 (~125%) lbs. and 
shall be well graded within these limits.  Not more than 10% of the 
individual stones shall weigh more than 1200 lbs.  No armor stones shall 
weigh less than 600 lbs.

2.1.3.2   Underlayer Stone

The underlayer stone size (D50) shall be 92 lbs.  A minimum of 90% of the 
individual stones shall weigh from 60 lbs. (~70%) to 120 lbs. (~130%) and 
shall be well graded within these limits.  Not more than 10% of the 
individual stones shall weigh more than 120 lbs.  No underlayer stone shall 
weigh less than 60 lbs.

2.1.3.3   Core Stone

The core stone size (D50) shall be 4.5 lbs.  Core stones shall range in 
size from approximately 3" to 7" and shall be well graded.  Core stones 
smaller than 3" will not be acceptable.

2.1.3.4   Bedding Stone

Bedding stone shall be the same size and gradation as the core stone.

2.2   GEOTEXTILE

The geotextile shall be as specified in Section 02215 GEOTEXTILE.

PART 3   EXECUTION

3.1   DELINEATION OF ARCHAEOLOGICAL AREA

The Contractor shall delineate his work limits and the restricted area, 
with orange temporary fence, prior to starting any work, as specified in 
Section 01430 ENVIRONMENTAL PROTECTION.

3.2   ACCESS TO LAND

The Contractor shall utilize the existing berthing area indicated on the 
contract drawings for off-loading equipment, materials and labor. Other 
areas for off-loading, along the new breakwater alignment, require the 
prior approval of the Contracting Officer. To utilize this berthing area 
the Contractor shall provide large bumpers to protect the existing timbers 
from damage.

3.2.1   Use of the State Park's Pier

The Contractor may use the State Park's Pier for use in offloading his 
workmen on a daily basis. The pier shall not be used for any other purpose. 
Equipment and materials shall not be off-loaded at the pier. The Park's 
ferry and other official-use boats shall have priority use of the pier. The 
Contractor shall wait until they are finished their loading or off-loading 
prior to using the pier.

3.3   CONSTRUCTION METHODS

3.3.1   Construction from Water
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Construction of the breakwater may be accomplished from the water. 
Equipment and/or materials may be staged on barges and/or on land. If 
equipment and/or materials are staged on land, they shall be staged in the 
allowable area indicated on the contract drawings. The Contractor shall 
note that the channel bottom in the vicinity of the existing breakwater may 
not all be soft sand. The channel bottom in this area may contain scattered 
riprap and capstone that has migrated from the existing breakwater. This 
fact shall be considered when spudding a barge, etc. Also, the barges, etc. 
utilized by the Contractor shall be large enough to withstand the large 
wakes created by river-going vessels.

3.3.2   Construction from Land

Construction may be accomplished from land with equipment and/or materials 
staged on barges and/or on land. If equipment and/or materials are staged 
on land, they shall be staged in the allowable area indicated on the 
contract drawings.

3.4   RELOCATION OF ARCHAEOLOGICAL ITEMS

The Contractor shall relocate five architectural cut stones (approximately 
one ton each) prior to start of construction as specified in Section 01430 
ENVIRONMENTAL PROTECTION.

3.5   GENERAL GUIDELINES FOR PLACEMENT OF ALL STONE

Stones should not be dropped in loading, transit, or placement on the 
structure. Stones should be placed on the structure by feeling with the 
handling equipment to achieve contact when vision is obscured, i.e. below 
water, and then released.

3.6   PLACEMENT OF BEDDING AND CORE STONE

a. Bedding stone shall be placed on the existing stone surface and river 
bed to provide a relatively smooth, level surface for placing the 
geotextile.

b.   The core stone shall be carefully placed on the geotextile within the 
limits shown on the drawings or as otherwise directed by the Contracting 
Officer. The stone shall be placed in such a manner as to produce a 
reasonably well-graded mass of stones with the minimum practicable 
percentage of voids. The stone shall be placed so that the finished surface 
is within a tolerance of -0 to +6 inches from the slope lines and grades 
shown on the drawings, except that the extreme of such tolerance shall not 
be continuous over a distance greater than 200 feet.

c.   The core stone shall be placed in 2.5 foot lifts and in such a manner 
as to avoid displacing the geotextile material. The stone shall not be 
dropped onto the geotextile from a height greater than one foot.  This 
restriction shall remain in effect for the full duration of stone 
placement, i.e., even after the geotextile is entirely covered with stone.  
The larger stones shall be well distributed and the entire mass of stones 
in their final position shall be roughly graded to conform to the gradation 
requirements specified herein. The finished surface shall be free from 
objectionable pockets of small stones and clusters of larger stones.

d.   Placing the core stone by dumping into chutes or by similar methods 
likely to cause segregation of the various sizes will not be permitted. The 
desired distribution of the various sizes of stone throughout the mass 
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shall be obtained by selective loading of the material at the quarry or 
other source, by controlled placement of successive loads during final 
placing, or by other methods of placement which will produce the specified 
results. Rearranging of individual stones by mechanical equipment or by 
hand shall be performed to the extent necessary to obtain a well-graded 
distribution of stone as specified above and a reasonably even finished 
surface.

e.   The Contractor shall maintain the core stone until accepted by the 
Government and any material displaced by any cause shall be replaced at no 
additional cost to the Government, to the lines and grades shown on the 
drawings.

3.7   PLACEMENT OF ARMOR AND UNDERLAYER STONE

The armor and underlayer stone consists of larger stones and shall be 
placed over the core stone to the final elevation as shown on the drawings. 
The armor and underlayer stone shall be placed in such a manner as to 
produce a minimum practicable percentage of voids in the surface. The stone 
shall be placed so that the finished surface is within a tolerance of -0 to 
+10 inches from the slope lines and grades shown on the drawings, except 
that the extreme of such tolerance shall not be continuous over a distance 
greater than 200 feet.

3.8   SURVEY REQUIREMENTS

The Contractor shall be responsible for conducting all surveys as required 
to demonstrate that the construction is in compliance with the specified 
tolerances and the lines, grades, and elevations shown on the drawings. All 
surveys shall be performed by a Licensed Surveyor. These surveys shall 
consist of cross-sections taken before placement of stone and 
cross-sections taken after the stone has been placed. The two sets of 
cross-sections shall be taken at the same locations as the cross-sections 
shown on the contract drawings. The cross sections shall be taken 
perpendicular to the centerline of breakwater and shall extend at least 40 
feet east and west of the centerline.

Survey requirements, and cross section submission is essential to progress 
payments, even though payment schedule is per tons.  Also, overbuild 
quantities, over top and side slopes, will not be allowed.

The Contractor shall utilize NOAA BM 1702 E 1983, with a MLLW elevation of 
9.31 feet, to vertically define three alignment points for the structure, 
which will be located by the Government.  The Contractor shall locate the 
three alignment points with the appropriate surveying methods to obtain 
State Plane coordinates NAD83 State of New Jersey, utilizing NGS Control.  
There are three horizontal control points at the site.  One of the control 
points is NOAA BM 1702 E 1983. The other two are intervisible, away from 
the site, established by a previous Contractor. These monuments are 
monuments 100 and 200.  The Contractor shall establish NAVD 88 elevations 
for the site control and NOAA BM 1702 E 1983 to provide a vertical 
reference from MLLW to a National Vertical Reference Datum.  The Contractor 
shall submit standard description forms 1959 for all newly established 
control, all control points and procedures used to establish the new site 
control, and copies of all field notes.  The Contractor shall also provide 
plans and schedules of all survey marks.

3.9   MEASUREMENT AND PAYMENT
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3.9.1   Mobilization and Preparatory Work

The work specified in this section for mobilization and preparatory work 
including transportation of barges, equipment and materials to the island, 
will not be measured for payment.  All costs in connection therewith shall 
be included in the contract lump sum price for Option Bid Item No. 3, 
"Mobilization and Preparatory Work."

3.9.1.1   Submission of Actual Expenditures

The Contractor shall submit to the Contracting Officer certified, receipted 
bills for the following: accounts of the actual payments made by him for 
construction plant exceeding $25,000 in value per unit, specifically 
acquired for the execution of the work; and, for the transportation of all 
plant, equipment, and materials to the site (but not the cost of the those 
items).

Payments for mobilization and preparatory work will be deducted from the 
contract lump sum price for this item until the total amount thus charged 
to this item reduces the item to zero, after which no further payments will 
be made under this item. If the total of such payments made does not reduce 
this item to zero, the balance will be paid to the Contractor in the final 
payment under the contract.

3.9.2   Armor Stone

The work specified in this section for the armor stone will be measured for 
payment by the number of tons (2,000 lbs.) of material satisfactorily 
placed and accepted. Quantity of stone will be measured from certified 
weigh tickets. Deductions from those quantities will be made for rejected 
material. Payment will be made at the contract unit price for Option Bid 
Item No. 4, "Armor Stone". Payment for this bid item shall include the 
labor, equipment, and materials required to place the armor stone and any 
required material testing. 

3.9.3   Underlayer Stone

The work specified in this section for the underlayer stone will be 
measured for payment by the number of tons (2,000 lbs.) of material 
satisfactorily placed and accepted. Quantity of stone will be measured from 
certified weigh tickets. Deductions from those quantities will be made for 
rejected material. Payment will be made at the contract unit price for 
Option Bid Item No. 5, "Underlayer Stone". Payment for this bid item shall 
include the labor, equipment, and materials required to place the 
underlayer stone and any required material testing.

3.9.4   Bedding and Core Stone

The work specified in this section for the bedding and core stone will be 
measured for payment by the number of tons (2,000 lbs.) of material 
satisfactorily placed and accepted. Quantity of stone will be measured from 
certified weigh tickets. Deductions from those quantities will be made for 
rejected material. Payment will be made at the contract unit price for 
Option Bid Item No. 6, "Bedding and Core Stone". Payment for this bid item 
shall include the labor, equipment, and materials required to place the 
bedding and core stone and any required material testing.

    -- End of Section --
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