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      CAUTION TO BIDDERS 
 
All information required by the terms of the Solicitation must be furnished.  MISTAKES OR OMISSIONS CAN BE COSTLY.  
Important items for you to check are included in but not limited to those listed below.  This checklist is furnished only to assist you in 
submitting a proper bid.  Check as you read. 
 
[  ]  Are you registered in the Central Contractor Database?  See FAR Clause 52.204-7, “CENTRAL CONTRACTOR 
REGISTRATION (OCT 2003)” in Section 00700 of this solicitation? 
 
[  ]  Are in compliance with the VETS-100 reporting requirement?  See FAR 52. 52.222-37 “Employment Reports on Special 
Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans in Section” in Section 00700 of this solicitation? 
 
[  ]  Have you acknowledged all amendments?  Have you submitted your bid on the latest amended bid schedule? 
 
[  ]  Have you completed the "Representations and Certifications" {Section 00600} portion of the Solicitation?  Is your Contractor 
Establishment Code listed on the Standard Form 1442? 
 
[  ]  Is your bid properly signed by an officer of your company?   
 
[  ]  If a bid guarantee is required, is it included with your bid and is it in the proper amount? {Usually 20 percent of the total bid price, 
including any options or additives.}  If your bid guarantee is in the form of a bid bond, is the bond properly signed by both the bidder 
and surety and are all required seals affixed?   A bid guarantee is required when your bid exceeds $100,000.00. A late bid guarantee is 
treated the same as a late bid. 
 
[  ]  Is the name in which you submitted the bid the same on your bid as on the bid bond? 
 
[  ]  If required, have you entered a unit price for each bid item?  {The solicitation will specifically state when this is necessary.} 
 
[  ]  The Government may reject a bid as nonresponsive if it is materially and mathematically unbalanced as to price for any bid item 
or combination of  items.  A bid is unbalanced when it is based on prices significantly less than cost for some work and prices which 
are significantly overstated for other work. 
 
[  ]  Are decimals in unit prices in the proper places?  Are your figures legible? 
 
[  ]  Are the extensions of your unit prices, and your total bid price correct? 
 
[  ]  Are all erasures or corrections initialed by the person signing the bid? 
 
[  ]  Have you restricted your bid by altering the provisions of the solicitation? 
 
[  ]  If you are a large business and your bid is greater than  $500,000 for service or $1,000,000.00 for construction have you included 
your Sub-Contracting Plan in your bid package? (NOTE:  PLEASE REFER TO SUBCONTRACTING PLAN IN SOLICITATION 
FOR GOALS). 
 
[  ]  Is the envelope containing your bid properly identified that it is a sealed bid and does it contain the correct solicitation number and 
bid opening time? 
 
[  ]  Will your bid arrive on time?  See paragraph entitled "Late Submissions, Modifications, and Withdrawals of Bids" in the 
Instructions to Bidders {Section 00100} of the solicitation. 
 
May 25, 2004 
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INVITATION NO. W912BU-04-B-0012 
 
 

PHILADELPHIA DISTRICT 
CORPS OF ENGINEERS 

 
INVITATION FOR BIDS 

FOR 
 
 

ENVIRONMENTAL RESTORATION OF DREDGED HOLE #6  
 
 

DREDGED HOLE #6 OFF HARVEY CEDARS, NJ 
BARNEGAT BAY, OCEAN COUNTY, 

NEW JERSEY 
 

 
 
 
I.  NOTE THE AFFIRMATIVE ACTION REQUIREMENT OF THE EQUAL OPPORTUNITY 
CLAUSE WHICH MAY APPLY TO THE CONTRACT RESULTING FROM THIS 
SOLICITATION. 
 
II.  BIDDERS ARE REQUIRED TO COMPLETE THE REPRESENTATION AND 
CERTIFICATIONS PORTION OF SECTION 00600 OF THIS SOLICITATION AND 
SUBMIT THIS WITH THEIR BID. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

8 June 2004 
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Invitation for Bids 

W912BU-04-B-0012 
 
 

 
 
 BIDDING SCHEDULE
 (To be attached to SF 1442) 
 
                                                                              
Item                                Estimated            Unit       Estimated 
No.   Description                   Quantity     Unit    Price      Amount     
 
 1.  Mobilization & Demobilization        1       JOB     L.S. $ 
 
 2.  Placement of Material  
     at Dredged Hole #6                125,000     CY     $     $    

 
                                                     __________ 

  
                                         
                                         TOTAL ESTIMATED AMOUNT    $ 
 
 
 
NOTE:  Bidders must bid on all items. 
 
 
 
 
 

 

 Section 00010 Page 3 
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Section 00100 - Bidding Schedule/Instructions to Bidders 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.204-6  Data Universal Numbering System (DUNS) Number  OCT 2003    
  
52.214-3  Amendments To Invitations For Bids  DEC 1989    
52.214-4  False Statements In Bids  APR 1984    
52.214-5  Submission Of Bids  MAR 1997    
52.214-6  Explanation To Prospective Bidders  APR 1984    
52.214-7  Late Submissions, Modifications, and Withdrawals of Bids  NOV 1999    
52.214-18  Preparation of Bids-Construction  APR 1984    
52.214-19  Contract Award-Sealed Bidding-Construction  AUG 1996    
52.214-34  Submission Of Offers In The English Language  APR 1991    
52.214-35  Submission Of Offers In U.S. Currency  APR 1991    
52.225-10  Notice of Buy American Act Requirement--Construction 

Materials  
MAY 2002    

52.232-38  Submission of Electronic Funds Transfer Information with 
Offer  

MAY 1999    

52.233-2  Service Of Protest  AUG 1996    
52.252-1  Solicitation Provisions Incorporated By Reference  FEB 1998    
252.236-7008  Contract Prices-Bidding Schedules  DEC 1991    
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Section 00100 - Bidding Schedule/Instructions to Bidders  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (OCT 
2003)  
 
(a) The offeror shall enter, in the block with its name and address on the cover page of its 
offer, the annotation “DUNS” or “DUNS+4” followed by the DUNS number or 
“DUNS+4” that identifies the offeror's name and address exactly as stated in the offer. 
The DUNS number is a nine-digit number assigned by Dun and Bradstreet, Inc. The 
DUNS+4 is the DUNS number plus a 4-character suffix that may be assigned at the 
discretion of the offeror to establish additional CCR records for identifying alternative 
Electronic Funds Transfer (EFT) accounts (see Subpart 32.11) for the same parent 
concern. 
 
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet 
directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 
or via the Internet at http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business name. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly 
recognized. 
 
(iii) Company physical street address, city, state and Zip Code. 
 
(iv) Company mailing address, city, state and Zip Code (if separate from physical). 
 
(v) Company telephone number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
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(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(End of provision) 
 
 
 
 
 
52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989) 
 
(a) If this solicitation is amended, then all terms and conditions which are not modified 
remain unchanged. 
 
(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by 
signing and returning the amendment, (2) by identifying the amendment number and date 
in the space provided for this purpose on the form for submitting a bid, (3) by letter or 
telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation.  The 
Government must receive the acknowledgment by the time and at the place specified for 
receipt of bids. 
 
(End of provision) 
 
 
52.214-4     FALSE STATEMENTS IN BIDS (APR 1984) 
 
Bidders must provide full, accurate, and complete information as required by this 
solicitation and its attachments.  The penalty for making false statements in bids is 
prescribed in 18 U.S.C. 1001. 
 
(End of provision) 
 
 
52.214-5      SUBMISSION OF BIDS (MAR 1997)  
 
(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless 
submitted by electronic means) (1) addressed to the office specified in the solicitation, 
and (2) showing the time and date specified for receipt, the solicitation number, and the 
name and address of the bidder.  
 
(b) Bidders using commercial carrier services shall ensure that the bid is addressed and 
marked on the outermost envelope or wrapper as prescribed in subparagraphs (a)(1) and 
(2) of this provision when delivered to the office specified in the solicitation.  
 
(c) Telegraphic bids will not be considered unless authorized by the solicitation; 
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however, bids may be modified or withdrawn by written or telegraphic notice.  
 
(d) Facsimile bids, modifications, or withdrawals, will not be considered unless 
authorized by the solicitation.  
 
(e) Bids submitted by electronic commerce shall be considered only if the electronic 
commerce method was specifically stipulated or permitted by the solicitation.  
 
(End of provision) 
 
 
 
52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984) 
 
Any prospective bidder desiring an explanation or interpretation of the solicitation, 
drawings, specifications, etc., must request it in writing soon enough to allow a reply to 
reach all prospective bidders before the submission of their bids.  Oral explanations or 
instructions given before the award of a contract will not be binding.  Any information 
given a prospective bidder concerning a solicitation will be furnished promptly to all 
other prospective bidders as an amendment to the solicitation, if that information is 
necessary in submitting bids or if the lack of it would be prejudicial to other prospective 
bidders. 
 
(End of provision) 
 
 
52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF 
BIDS (NOV 1999) 
 
(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so 
as to reach the Government office designated in the invitation for bids (IFB) by the time 
specified in the IFB. If no time is specified in the IFB, the time for receipt is 4:30 p.m., 
local time, for the designated Government office on the date that bids are due. 
 
(b)(1) Any bid, modification, or withdrawal received at the Government office designated 
in the IFB after the exact time specified for receipt of bids is “late” and will not be 
considered unless it is received before award is made, the Contracting Officer determines 
that accepting the late bid would not unduly delay the acquisition; and-- 
 
(i) If it was transmitted through an electronic commerce method authorized by the IFB, it 
was received at the initial point of entry to the Government infrastructure not later than 
5:00 p.m. one working day prior to the date specified for receipt of bids; or 
 
(ii) There is acceptable evidence to establish that it was received at the Government 
installation designated for receipt of bids and was under the Government's control prior to 
the time set for receipt of bids. 

W912BU-04-B-0012 00100-3 



 
(2) However, a late modification of an otherwise successful bid that makes its terms more 
favorable to the Government, will be considered at any time it is received and may be 
accepted. 
 
(c) Acceptable evidence to establish the time of receipt at the Government installation 
includes the time/date stamp of that installation on the bid wrapper, other documentary 
evidence of receipt maintained by the installation, or oral testimony or statements of 
Government personnel. 
 
(d) If an emergency or unanticipated event interrupts normal Government processes so 
that bids cannot be received at the Government office designated for receipt of bids by 
the exact time specified in the IFB and urgent Government requirements preclude 
amendment of the IFB, the time specified for receipt of bids will be deemed to be 
extended to the same time of day specified in the solicitation on the first work day on 
which normal Government processes resume. 
 
(e) Bids may be withdrawn by written notice received at any time before the exact time 
set for receipt of bids. If the IFB authorizes facsimile bids, bids may be withdrawn via 
facsimile received at any time before the exact time set for receipt of bids, subject to the 
conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be 
withdrawn in person by a bidder or its authorized representative if, before the exact time 
set for receipt of bids, the identity of the person requesting withdrawal is established and 
the person signs a receipt for the bid. 
 
(End of provision) 
 
 
 
52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 1984) 
 
(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of 
those forms, and (2) manually signed. The person signing a bid must initial each erasure 
or change appearing on any bid form. 
 
(b) The bid form may require bidders to submit bid prices for one or more items on 
various bases, including-- 
 
(1) Lump sum bidding; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of subparagraphs (1) through (3) above. 
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(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. 
If bidding on all items is not required, bidders should insert the words "no bid" in the 
space provided for any item on which no price is submitted. 
 
(d) Alternate bids will not be considered unless this solicitation authorizes their 
submission. 
 
(End of provision) 
 
 
 
52.214-19     CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 
1996) 
 
(a) The Government will evaluate bids in response to this solicitation without discussions 
and will award a contract to the responsible bidder whose bid, conforming to the 
solicitation, will be most advantageous to the Government, considering only price and the 
price-related factors specified elsewhere in the solicitation. 
 
(b) The Government may reject any or all bids, and waive informalities or minor 
irregularities in bids received. 
 
(c) The Government may accept any item or combination of items, unless doing so is 
precluded by a restrictive limitation in the solicitation or the bid. 
 
(d) The Government may reject a bid as nonresponsive if the prices bid are materially 
unbalanced between line items or subline items. A bid is materially unbalanced when it is 
based on prices significantly less than cost for some work and prices which are 
significantly overstated in relation to cost for other work, and if there is a reasonable 
doubt that the bid will result in the lowest overall cost to the Government even though it 
may be the low evaluated bid, or if it is so unbalanced as to be tantamount to allowing an 
advance payment. 
 
(End of provison) 
 
 
 
52.214-34     SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991) 
 
Offers submitted in response to this solicitation shall be in the English language.  Offers 
received in other than English shall be rejected. 
 
(End of provision) 
 
 
52.214-35     SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 1991) 
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Offers submitted in response to this solicitation shall be in terms of U.S. dollars.  Offers 
received in other than U.S. dollars shall be rejected. 
 
(End of provision) 
 
 
52.225-10     NOTICE OF BUY AMERICAN ACT REQUIREMENT--
CONSTRUCTION MATERIALS (MAY 2002) 
 
(a) Definitions. Construction material, domestic construction material, and foreign 
construction material, as used in this provision, are defined in the clause of this 
solicitation entitled “Buy American Act --Construction Materials” (Federal Acquisition 
Regulation (FAR) clause 52.225-9). 
 
(b) Requests for determinations of inapplicability. An offeror requesting a determination 
regarding the inapplicability of the Buy American Act should submit the request to the 
Contracting Officer in time to allow a determination before submission of offers. The 
offeror shall include the information and applicable supporting data required by 
paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not 
requested a determination regarding the inapplicability of the Buy American Act before 
submitting its offer, or has not received a response to a previous request, the offeror shall 
include the information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception 
to the requirements of the Buy American Act, based on claimed unreasonable cost of 
domestic construction material, by adding to the offered price the appropriate percentage 
of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) of the 
clause at FAR 52.225-9. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of 
foreign construction material based on unreasonable cost and an offeror that did not 
request an exception, the Contracting Officer will award to the offeror that did not 
request an exception based on unreasonable cost. 
 
(d) Alternate offers.  
 
(1) When an offer includes foreign construction material not listed by the Government in 
this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may 
submit an alternate offer based on use of equivalent domestic construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 
1442 for the alternate offer, and a separate price comparison table prepared in accordance 
with paragraphs (c) and (d) of the clause at FAR 52.225-9 for the offer that is based on 
the use of any foreign construction material for which the Government has not yet 
determined an exception applies. 
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(3) If the Government determines that a particular exception requested in accordance with 
paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will 
evaluate only those offers based on use of the equivalent domestic construction material, 
and the offeror shall be required to furnish such domestic construction material. An offer 
based on use of the foreign construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
 
 
 
52.232-38      SUBMISSION OF ELECTRONIC FUNDS TRANSFER INFORMATION 
WITH OFFER (MAY 1999) 
 
The offeror shall provide, with its offer, the following information that is required to 
make payment by electronic funds transfer (EFT) under any contract that results from this 
solicitation. This submission satisfies the requirement to provide EFT information under 
paragraphs (b)(1) and (j) of the clause at 52.232-34, Payment by Electronic Funds 
Transfer--Other than Central Contractor Registration. 
 
(1) The solicitation number (or other procurement identification number). 
 
(2) The offeror's name and remittance address, as stated in the offer. 
 
(3) The signature (manual or electronic, as appropriate), title, and telephone number of 
the offeror's official authorized to provide this information. 
 
(4) The name, address, and 9-digit Routing Transit Number of the offeror's financial 
agent. 
 
(5) The offeror's account number and the type of account (checking, savings, or lockbox). 
 
(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the offeror's 
financial agent. 
 
(7) If applicable, the offeror shall also provide the name, address, telegraphic 
abbreviation, and 9-digit Routing Transit Number of the correspondent financial 
institution receiving the wire transfer payment if the offeror's financial agent is not 
directly on-line to the Fedwire and, therefore, not the receiver of the wire transfer 
payment. 
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(End of provision) 
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that 
are filed directly with an agency, and copies of any protests that are filed with the 
General Accounting Office (GAO), shall be served on the Contracting Officer 
(addressed as follows) by obtaining written and dated acknowledgment of receipt 
from Mr. Robert Sharamatew, Chief, Contracting Division, US Army Corps of 
Engineers, Philadelphia District, Wanamaker Building, 100 Penn Square East, 
Rm 643, Philadelphia, Pennsylvania  19107-3390. 

(b) The copy of any protest shall be received in the office designated above within 
one day of filing a protest with the GAO.  

 
(End of provision)  
 
 
 
52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 
1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the 
same force and effect as if they were given in full text. Upon request, the Contracting 
Officer will make their full text available. The offeror is cautioned that the listed 
provisions may include blocks that must be completed by the offeror and submitted with 
its quotation or offer. In lieu of submitting the full text of those provisions, the offeror 
may identify the provision by paragraph identifier and provide the appropriate 
information with its quotation or offer. Also, the full text of a solicitation provision may 
be accessed electronically at this/these address(es): 
 
 [Insert one or more Internet addresses]      
 
(End of provision 
 
 
252.236-7008     CONTRACT PRICES - BIDDING SCHEDULES.  (DEC 1991)  
 
(a) The Government's payment for the items listed in the Bidding Schedule shall 
constitute full compensation to the Contractor for --  
 
(1) Furnishing all plant, labor, equipment, appliances, and materials; and  
 
(2) Performing all operations required to complete the work in conformity with the 
drawings and specifications.  
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(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule 
all costs for work in the specifications, whether or not specifically listed in the Bidding 
Schedule. 
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Section 00600 - Representations & Certifications 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.203-2  Certificate Of Independent Price Determination  APR 1985    
52.203-11  Certification And Disclosure Regarding Payments To 

Influence Certain Federal Transactions  
APR 1991    

52.204-3  Taxpayer Identification  OCT 1998    
52.204-5  Women-Owned Business (Other Than Small Business)  MAY 1999    
52.209-5  Certification Regarding Debarment, Suspension, Proposed 

Debarment, And Other Responsibility Matters  
DEC 2001    

52.219-1 Alt I  Small Business Program Representations (Apr 2002) 
Alternate I  

APR 2002    

52.219-2  Equal Low Bids  OCT 1995    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-22  Previous Contracts And Compliance Reports  FEB 1999    
52.222-38  Compliance With Veterans' Employment Reporting 

Requirements  
DEC 2001    

52.223-13  Certification of Toxic Chemical Release Reporting  AUG 2003    
252.209-7001  Disclosure of Ownership or Control by the Government of a 

Terrorist Country  
MAR 1998    

252.225-7031  Secondary Arab Boycott Of Israel  APR 2003    
252.247-7022  Representation Of Extent Of Transportation Of Supplies By 

Sea  
AUG 1992  
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Section 00600 - Representations & Certifications  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 
1985) 

 
(a) The offeror certifies that -- 
 
(1) The prices in this offer have been arrived at independently, without, for the purpose of 
restricting competition, any consultation, communication, or agreement with any other 
offeror or competitor relating to – 
 
(i) Those prices,  
 
(ii) The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the 
offeror, directly or indirectly, to any other offeror or competitor before bid opening (in 
the case of a sealed bid solicitation) or contract award (in the case of a negotiated 
solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern 
to submit or not to submit an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the 
signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices 
offered in this bid or proposal, and that the signatory has not participated and will not 
participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this provision; 
or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in 
certifying that those principals have not participated, and will not participate in any action 
contrary to subparagraphs (a)(1) through (a)(3) of this provison   
______________________________________________________ (insert full name of 
person(s) in the offeror's organization responsible for determining the prices offered in 
this bid or proposal, and the title of his or her position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) 
above have not participated, and will not participate, in any action contrary to 
subparagraphs (a)(1) through (a)(3) above; and 
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(iii) As an agent, has not personally participated, and will not participate, in any action 
contrary to subparagraphs (a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror 
must furnish with its offer a signed statement setting forth in detail the circumstances of 
the disclosure. 
 
(End of clause) 
 
 
 
52.203-11     CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO 
INFLUENCE CERTAIN FEDERAL TRANSACTIONS (APR 1991) 

 
(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, 
Limitation on Payments to Influence Certain Federal Transactions, included in this 
solicitation, are hereby incorporated by reference in paragraph (b) of this Certification. 
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge 
and belief that on or after December 23, 1989,-- 
 
(1) No Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member 
of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress on his or her behalf in connection with the awarding of any Federal contract, 
the making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment or 
modification of any Federal contract, grant, loan, or cooperative agreement; 
 
(2) If any funds other than Federal appropriated funds (including profit or fee received 
under a covered Federal transaction) have been paid, or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member 
of Congress, an officer or employee of Congress or an employee of a Member of 
Congress on his or her behalf in connection with this solicitation, the offeror shall 
complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying 
Activities, to the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at 
any tier and require that all recipients of subcontract awards in excess of $100,000 shall 
certify and disclose accordingly. 
 
(1)  Submission of this certification and disclosure is a prerequisite for making or entering 
into this contract imposed by section 1352, title 31, United States Code.  Any person who 
makes an expenditure prohibited under this provision, shall be subject to a civil penalty 
of not less than $10,000, and not more than $100,000, for each such failure. 
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(End of provision) 
 
 
52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
“Common parent,” as used in this provision, means that corporate entity that owns or 
controls an affiliated group of corporations that files its Federal income tax returns on a 
consolidated basis, and of which the offeror is a member. 
 
“Taxpayer Identification Number (TIN),” as used in this provision, means the number 
required by the Internal Revenue Service (IRS) to be used by the offeror in reporting 
income tax and other returns. The TIN may be either a Social Security Number or an 
Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this 
provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), 
reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing 
regulations issued by the IRS. If the resulting contract is subject to the payment reporting 
requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or 
refusal by the offeror to furnish the information may result in a 31 percent reduction of 
payments otherwise due under the contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent 
amounts arising out of the offeror's relationship with the Government (31 U.S.C. 
7701(c)(3)). If the resulting contract is subject to the payment reporting requirements 
described in FAR 4.904, the TIN provided hereunder may be matched with IRS records 
to verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:._____________________________ 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does 
not have income effectively connected with the conduct of a trade or business in the 
United States and does not have an office or place of business or a fiscal paying agent in 
the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
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___  Offeror is an agency or instrumentality of the Federal Government. 
 
(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ________________________________ 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) 
of this provision. 
 
___  Name and TIN of common parent: 
 
Name __________________________________________ 
 
TIN ____________________________________________ 
 
(End of provision) 
 
 
52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)  
(MAY 1999) 
 
(a) Definition. Women-owned business concern, as used in this provision, means a 
concern that is at least 51 percent owned by one or more women; or in the case of any 
publicly owned business, at least 51 percent of its stock is owned by one or more women; 
and whose management and daily business operations are controlled by one or more 
women. 
 
(b) Representation. [Complete only if the offeror is a women-owned business concern 
and has not represented itself as a small business concern in paragraph (b)(1) of FAR 
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52.219-1, Small Business Program Representations, of this solicitation.] The offeror 
represents that it (  ) is a women-owned business concern. 
 
(End of provision) 
 
 
 
52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY MATTERS (DEC 
2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-  
 
(i) The Offeror and/or any of its Principals-  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or 
declared ineligible for the award of contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted 
of or had a civil judgment rendered against them for: commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, 
forgery, bribery, falsification or destruction of records, making false statements, tax 
evasion, or receiving stolen property; and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged 
by a governmental entity with, commission of any of the offenses enumerated in 
paragraph (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had 
one or more contracts terminated for default by any Federal agency.  
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; 
partners; and, persons having primary management or supervisory responsibilities within 
a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or 
business segment, and similar positions).  
 
This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United 
States and the Making of a False, Fictitious, or Fraudulent Certification May Render the 
Maker Subject to Prosecution Under Section 1001, Title 18, United States Code.  
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at 
any time prior to contract award, the Offeror learns that its certification was erroneous 
when submitted or has become erroneous by reason of changed circumstances.  
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(c) A certification that any of the items in paragraph (a) of this provision exists will not 
necessarily result in withholding of an award under this solicitation. However, the 
certification will be considered in connection with a determination of the Offeror's 
responsibility. Failure of the Offeror to furnish a certification or provide such additional 
information as requested by the Contracting Officer may render the Offeror 
nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a 
system of records in order to render, in good faith, the certification required by paragraph 
(a) of this provision. The knowledge and information of an Offeror is not required to 
exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact 
upon which reliance was placed when making award. If it is later determined that the 
Offeror knowingly rendered an erroneous certification, in addition to other remedies 
available to the Government, the Contracting Officer may terminate the contract resulting 
from this solicitation for default.  
 
(End of provision) 
 
 
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002) - 
ALTERNATE I (APR 2002) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this 
acquisition is 237990 (insert NAICS code).  
 
(2) The small business size standard is $17.0 million* (insert size standard). *To be 
considered small for purposes of this procurement, a firm must perform at least 40 
percent of the volume dredged with its own equipment or equipment owned by another 
small dredging concern. 
 
(3) The small business size standard for a concern which submits an offer in its own 
name, other than on a construction or service contract, but which proposes to furnish a 
product which it did not itself manufacture, is 500 employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a 
small business concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in 
paragraph (b)(1) of this provision.) The offeror represents, for general statistical 
purposes, that it (  ) is, (  ) is not a small disadvantaged business concern as defined in 13 
CFR 124.1002.  
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(3) (Complete only if the offeror represented itself as a small business concern in 
paragraph (b)(1) of this provision.) The offeror represents as part of its offer that it (  ) is, 
(  ) is not a women-owned small business concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in 
paragraph (b)(1) of this provision.) The offeror represents as part of its offer that it (  ) is, 
(  ) is not a veteran-owned small business concern. 
 
(5) (Complete only if the offeror represented itself as a veteran-owned small business 
concern in paragraph (b)(4) of this provision.) The offeror represents as part of its offer 
that it (  ) is, (  ) is not a service-disabled veteran-owned small business concern. 
 
(6) [Complete only if the offeror represented itself as a small business concern in 
paragraph (b)(1) of this provision.] The offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this 
representation, on the List of Qualified HUBZone Small Business Concerns maintained 
by the Small Business Administration, and no material change in ownership and control, 
principal office, or HUBZone employee percentage has occurred since it was certified by 
the Small Business Administration in accordance with 13 CFR part 126; and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part 
126, and the representation in paragraph (b)(6)(i) of this provision is accurate for the 
HUBZone small business concern or concerns that are participating in the joint venture. 
(The offeror shall enter the name or names of the HUBZone small business concern or 
concerns that are participating in the joint venture:____________.) Each HUBZone small 
business concern participating in the joint venture shall submit a separate signed copy of 
the HUBZone representation. 
 
(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this 
provision.) The offeror shall check the category in which its ownership falls:   
 
____ Black American. 
 
____ Hispanic American. 
 
____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
 
____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, 
Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea), 
Vietnam, Korea, The Philippines, U.S. Trust Territory of the Pacific Islands (Republic of 
Palau), Republic of the Marshall Islands, Federated States of Micronesia, the 
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, 
Fiji, Tonga, Kiribati, Tuvalu, or Nauru). 
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____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, 
Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal). 
 
____ Individual/concern, other than one of the preceding. 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans 
or, in the case of any publicly owned business, not less than 51 percent of the stock of 
which is owned by one or more service-disabled veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or 
more service-disabled veterans or, in the case of a veteran with permanent and severe 
disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a 
disability that is service-connected, as defined in 38 U.S.C. 101(16). 
 
"Small business concern," means a concern, including its affiliates, that is independently 
owned and operated, not dominant in the field of operation in which it is bidding on 
Government contracts, and qualified as a small business under the criteria in 13 CFR Part 
121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 
U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of 
the stock of which is owned by one or more veterans; and 
 
(2) The management and daily business operations of which are controlled by one or 
more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women or, in the case of any 
publicly owned business, at least 51 percent of the stock of which is owned by one or 
more women; or 
 
(2) Whose management and daily business operations are controlled by one or more 
women. 
 
(d) Notice.  
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(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small 
business concerns, then the clause in this solicitation providing notice of the set-aside 
contains restrictions on the source of the end items to be furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, 
HUBZone small,  small disadvantaged, or women-owned small business concern in order 
to obtain a contract to be awarded under the preference programs established pursuant to 
section 8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of Federal 
law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
 
 
 
52.219-2       EQUAL LOW BIDS.  (OCT 1995) 
 
(a) This provision applies to small business concerns only. 
 
(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to 
award in case of tie bids.  If the bidder wishes to be considered for this priority, the 
bidder must identify, in the following space, the LSA in which the costs to be incurred on 
account of manufacturing or production (by the bidder or the first-tier subcontractors) 
amount to more than 50 percent of the contract price. 
 
________________________________________________________________________
_______________ 
________________________________________________________________________
_______________ 
 
(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision 
will preclude the bidder from receiving priority consideration.  If the bidder is awarded a 
contract as a result of receiving priority consideration under this provision and would not 
have otherwise received award, the bidder shall perform the contract or cause the contract 
to be performed in accordance with the obligations of an LSA concern. 
 
 
 
 
52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
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The offeror represents that -- 
 
(a) (  ) It has, (  ) has not participated in a previous contract or subcontract subject to the 
Equal Opportunity clause of this solicitation; 
 
(b) (  ) It has, (  ) has not, filed all required compliance reports; and 
 
(c) Representations indicating submission of required compliance reports, signed by 
proposed subcontractors, will be obtained before subcontract awards. 
 
(End of provision) 
 
 
52.222-38     COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING 
REQUIREMENTS (DEC 2001) 
 
By submission of its offer, the offeror represents that, if it is subject to the reporting 
requirements of 38 U.S.C. 4212(d) (i.e., if it has any contract containing Federal 
Acquisition Regulation clause 52.222-37, Employment Reports on Special Disabled 
Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it has submitted the 
most recent VETS-100 Report required by that clause. 
 
(End of provision) 
 
 
 
 
52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING 
(AUG 2003)  
 
(a) Executive Order 13148, of April 21, 2000, Greening the Government through 
Leadership in Environmental Management, requires submission of this certification as a 
prerequisite for contract award. 
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this 
contract that are subject to the filing and reporting requirements described in section 313 
of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 
U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of 
the contract the Toxic Chemical Release Inventory Form (Form R) as described in 
sections 313(a) and (g) of EPCRA and section 6607 of PPA; or  
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(2) None of its owned or operated facilities to be used in the performance of this contract 
is subject to the Form R filing and reporting requirements because each such facility is 
exempt for at least one of the following reasons: (Check each block that is applicable.)  
 
(  ) (i) The facility does not manufacture, process, or otherwise use any toxic chemicals 
listed in 40 CFR 372.65; 
 
(  ) (ii) The facility does not have 10 or more full-time employees as specified in section 
313.(b)(1)(A) of EPCRA 42 U.S.C. 11023(b)(1)(A);  
 
(  ) (iii) The facility does not meet the reporting thresholds of toxic chemicals established 
under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 
40 CFR 372.27, provided an appropriate certification form has been filed with EPA);  
 
(  ) (iv) The facility does not fall within the following Standard Industrial Classification 
(SIC) codes or their  
corresponding North American Industry Classification System sectors: 
 
(A) Major group code 10 (except 1011, 1081, and 1094. 
 
(B) Major group code 12 (except 1241). 
 
(C) Major group codes 20 through 39. 
 
(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil 
for the purpose of generating power for distribution in commerce). 
 
(E) Industry code 4953 (limited to facilities regulated under the Resource Conservation 
and Recovery Act, Subtitle C (42 U.S.C. 6921, et seq.), 5169, 5171, or 7389 (limited to 
facilities primarily engaged in solvent recovery services on a contract or fee basis); or 
 
(  ) (v) The facility is not located within the United States or its outlying areas.  
 
(End of clause) 
 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA 
(AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this 
provision whether transportation of supplies by sea is anticipated under the resultant 
contract. The term supplies is defined in the Transportation of Supplies by Sea clause of 
this solicitation. 
  
(b) Representation. The Offeror represents that it: 
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____ (1) Does anticipate that supplies will be transported by sea in the performance of 
any contract or subcontract resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance 
of any contract or subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of 
Supplies by Sea clause. If the Offeror represents that it will not use ocean transportation, 
the resulting contract will also include the Defense FAR Supplement clause at 252.247-
7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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           21 May 2004 
SMALL, VETERAN-OWNED SMALL, SERVICE-DISABLED VETERAN-OWNED SMALL, HUBZONE 

SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS SUBCONTRACTING 
PLAN 

 
DATE: ________________________ 

 
CONTRACTOR:  ______________________________________________________ 
ADDRESS:  _________________________________________________________ 
SOLICITATION OR CONTRACT NUMBER:  _________________________________ 
ITEM/SERVICE:  _________________________________________________________ 
 

The following, together with any attachments, is hereby submitted as a Subcontracting Plan to satisfy the applicable 
requirements of Public Law 95-507 as implemented by OFPP Policy Letter 80-2.  NOTE:  To assist you in preparing 
your subcontracting plan,  the U.S. Army Corps of Engineers considers the following goals reasonable and 
achievable for fiscal year 2004: 

(a)  Small Business:  57.2% of total planned subcontracting dollars 

(b) Small Disadvantaged Businesses (SDB), including Historically Black Colleges and Universities or Minority 
Institutions:  10% of total planned subcontracting dollars* 

( c) Women-owned small businesses (WOSB), 10% of total planned subcontracting dollars* 

(d)  Hubzone Small Business (HubSB), 3.0% of total planned subcontracting dollars * 

(e)  Service-Disabled Veteran-Owned 3.0% of total planned subcontracting dollars *  

*small business concerns owned and controlled by. 
 
 
1. (a)  The following percentage goals (expressed in terms of a percentage of total planned subcontracting dollars) 

are applicable to the contract cited above or to the contract awarded under the solicitation cited. 
 
  (i)  Small Business Concerns: _______% of total planned subcontracting dollars under this contract will go 
to subcontractors who are small business concerns. 
 

(ii) Service-Disabled Veteran-Owned Small Business Concerns:  _______% of total planned subcontracting 
dollars under this contract will go to subcontractors who are service-disabled veteran-owned small business 
concerns.   

 
(iii)  HUBZone Small Business Concerns:  _______ % of total planned subcontracting dollars under this 

contract will go to subcontractors who are small business concerns located in a historically underutilized business 
zone which is an area located within one or more qualified census tracts, qualified nonmetropolitan counties, or 
lands within the external boundaries of an Indian reservation and appear on the List of Qualified HUBZone Small 
Business Concerns maintained by the SBA. (http://www.sba.gov/hubzone/). 

 
 (iv)  Small Disadvantaged Business Concerns: _______% of total planned subcontracting dollars under this 
contract will go to subcontractors who are small concerns owned and controlled by socially and economically 
disadvantaged individuals.  This percentage is included in the percentage shown under 1.(a)(i) above, as a subset. 
 
 (v) Women-Owned Small Business Concerns: _______% of total planned subcontracting dollars under this 
contract will go to subcontractors who are women-owned small business concerns.  This percentage is included in 
the percentage shown under 1.(a)(i) above, as a subset. 
 
    (b)  The following dollar values correspond to the percentage goals shown in (a) above. 
 
  

(i)  Total dollars planned to be subcontracted to small business concerns: 
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$____________________________________________________________________. 
 
 (ii)  Total dollars planned to be subcontracted to service-disabled veteran-owned small business concerns: 
$_____________________________________________________________________. 
 

(iii)  Total dollars planned to be subcontracted to HUBZone small business concerns: 
$_____________________________________________________________________. 

 
(iv)  Total dollars planned to be subcontracted to small disadvantaged business concerns: $__________-

___________________________________.  This dollar amount is included in the amount shown under 1.(b)(i) 
above, as a subset. 

 
 (v)  Total dollars planned to be subcontracted to women-owned small business concerns: 
$_____________________________________________.  This dollar amount is included in the amount shown 
under 1.(b)(i) above, as a subset. 
 
    (c)  The total estimated dollar value of all planned subcontracting (to all types of business concerns) under this 
contract is $_____________________________________. 
 
    (d)  The following principal products and/or services will be subcontracted under this contract, and the 
distribution among small, service-disabled veteran-owned small, HUBZone small business, small disadvantaged, 
and women-owned small business concerns is as follows: 
 
(Products/services planned to be subcontracted to small business concerns are identified by *,  service disabled 
veteran-owned small business concerns by **,  HUBZone small business concerns by ***, small disadvantaged 
business concerns by **** and women-owned small business concerns by ******) 
 
 
 
 
 
 

(Attachment may be used if additional space is required) 
 

    (e)  The following method was used in developing subcontract goals (i.e., statement explaining how the product 
and service areas to be subcontracted were established, how the areas to be subcontracted to small, service-disabled 
veteran-owned small, HUBZone small, small disadvantaged, and women-owned small business concerns were 
determined, and how small, service-disabled veteran-owned small, HUBZone small, small disadvantaged, and 
women-owned small business concerns capabilities were determined, to include identification of source lists utilized 
in making those determination). 
 
    (f)  Indirect and over head costs [_____] have [______] have not been included in the goals specified in 1(a) and 
1(b). 
 
    (g)  If “have” is checked, explain the method used in determining the proportionate share of indirect and overhead 
cost to be allocated as subcontracts to small business concerns, service-disabled veteran-owned small, HUBZone 
small business concerns, small disadvantaged business concerns, and women-owned small business concerns. 
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2.  The following individual will administer the subcontracting program: 
 
Name: __________________________________________________________________ 
Address & Telephone: _____________________________________________________ 
Telephone: ______________________________________________________________ 
 
This individual’s specific duties, as they relate to the firm’s subcontracting program are as follows: 
 
General overall responsibility for this company’s Small Business Program, the development, preparation and 
execution of individual subcontracting plans and for monitoring performance relative to contractual subcontracting 
requirements contained in this plan, including but not limited to: 
 
    (a)  Developing and maintaining bidders lists of small, service-disabled veteran-owned small, HUBZone small, 
small disadvantaged, and women-owned small business concerns from all possible sources. 
 
    (b)  Ensuring that procurement packages are structured to permit small, service-disabled veteran-owned small, 
HUBZone small, small disadvantaged, and women-owned business concerns to participate to the maximum extent 
possible. 
 
    (c)  Assuring inclusion of small, service-disabled veteran-owned small, HUBZone small, small disadvantaged, 
and women-owned business concerns in all solicitations for products or services which they are capable of 
providing. 
 
    (d)  Reviewing solicitations to remove statements, clauses, etc., which may tend to restrict or prohibit small, 
service-disabled veteran-owned small, HUBZone small, small disadvantaged, and women-owned business 
participation. 
 
    (e)  Ensuring periodic rotation of potential subcontractors on bidders lists. 
 
    (f)  Ensuring that the bid proposal review board documents its reasons for rejecting low bids submitted by small,  
service-disabled veteran-owned small, HUBZone small, small disadvantaged, and women-owned business concerns. 
 
    (g)  Ensuring the establishment and maintenance of records of solicitations and subcontract award activity. 
 
    (h)  Attending or arranging for attendance of company counselors at Business Opportunity Workshops, Minority 
Business Enterprise Seminars, Trade Fairs, etc. 
 
    (i)  Conducting or arranging for conduct of motivational training for purchasing personnel pursuant to the intent 
of P.O. 95-507. 
 
    (j)  Monitoring attainment of proposed goals. 
 
    (k)  Preparing and submitting periodic subcontracting reports required. 
 
    (l)  Coordinating contractor’s activities during the conduct of compliance reviews by Federal Agencies. 
 
    (m)  Coordinating the conduct of contractor’s activities involving its small, service-disabled veteran-owned small, 
HUBZone small, small disadvantaged, and women-owned business subcontracting program. 
 
    
 (n)  Additions to (or deletions from) the duties specified above are as follows: 
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3.  The following efforts will be taken to assure that small, service-disabled veteran-owned small, HUBZone small, 
small disadvantaged, and women-owned business concerns will have an equitable opportunity to compete for 
subcontracts: 
 
    (a)  Outreach efforts will be made as follows: 
 
 (i)  Contacts with minority and small business trade associations 
 
 (ii)  Contacts with business development organizations 
 

(iii) Attendance at small and minority business procurement conferences 
 
(iv)  Sources will be requested from SBA’s PASS system. 

 
   (b)  The following internal efforts will be made to guide and encourage buyers: 
 

(i)  Workshops, seminars and training programs will be conducted 
 

 (ii)  Activities will be monitored to evaluate compliance with this subcontracting plan. 
 
    (c)  Small, service-disabled veteran-owned small, HUBZone small, small disadvantaged, and women-owned 
business concern source lists, guides and other data identifying small, service-disabled veteran-owned small, 
HUBZone small, small disadvantaged, and women-owned business concerns will be maintained and utilized by 
buyers in soliciting subcontracts. 
 
    (d)  Additions to (or deletions from) the above listed efforts are as follows: 
 
 
 
 
 
 
 
4.  The bidder (contractor) agrees that the clause entitled Utilization of Small Business Concerns (FAR 52.219-8) 
will be included in all subcontracts which offer further subcontracting opportunities, and all subcontractors except 
small business concerns who receive subcontracts in excess of $500,000 will be required to adopt and comply with a 
subcontracting plan similar to this one.  Such plans will be reviewed by comparing them with the provisions of 
Public Law 95-507, and assuring that all minimum requirements of an acceptable subcontracting plan have been 
satisfied.  The acceptability of percentage goals shall be determined on a case-by-case basis depending on the 
supplies/services involved, the availability of potential small, service-disabled veteran-owned small, HUBZone 
small, small disadvantaged, and women-owned subcontractors, and prior experience.  Once approved and 
implemented, plans will be monitored through the submission of periodic reports, and/or, as time and availability of 
funds permit, periodic visits to subcontractors facilities to review applicable records and subcontracting program 
progress. 
 
5.  The bidder (contractor) agrees to submit such periodic reports and cooperate in any studies or surveys as may be 
required by the contracting agency or the Small business Administration in order to determine the extent of 
compliance by the bidder with the subcontracting plan and with the clause entitled Utilization of Small Business 
Concerns, contained in the contract. 
 
6.  The bidder (contractor) agrees that he will maintain at least the following types of records to document 
compliance with this subcontracting plan: 
 
    (a)  Small, service-disabled veteran-owned small, HUBZone Small, Small Disadvantaged, and Women-Owned 
Business concern source lists, guides and other data identifying SB/HZSB/SDB/WO vendors. 
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    (b)  Organizations contacted for small, service-disabled veteran-owned small, HUBZone small, small 
disadvantaged, and women-owned business sources. 
 
    (c)  On a contract-by-contract basis, records on all subcontract solicitations over $100,000, indicating on each 
solicitation (1) whether small business concerns were solicited, and if not, why not;  (2) whether service-disabled 
veteran-owned small business concerns were solicited, and if not, why not; (3) whether HUBZone small business 
concerns were solicited, and if not, why not; (4) whether small disadvantaged business concerns were solicited, and 
if not, why not; (5) whether women-owned business concerns were solicited and if not, why not; and (6) reasons for 
the failure of solicited small, service-disabled veteran-owned small, HUBZone small, small disadvantaged, or 
women-owned business concerns to receive the subcontract award. 
 
    (d)  Records to support other outreach efforts:  Contacts with Minority and Small Business Trade Associations, 
etc.  Attendance at small and minority business procurement conferences and trade fairs. 
 
    (e)  Records to support internal activities to guide and encourage buyers:  Workshops, seminars, training 
programs, etc.  Monitoring activities to evaluate compliance. 
 
    (f)  On a contract-by-contract basis, records to support subcontract award data to include name and address or 
subcontractor . 
 
 
    (g)  Records to be maintained in addition to the above are as follows: 
 
 
 
 
 
Signed: ______________________________________ 
Typed Name: _________________________________ 
Title: ________________________________________ 
Date: ________________________________________ 
 
 
 
Plan Accepted By: _____________________________________________    
                        Contracting Officer 
 
Date: ________________________________________________________ 
 
NOTE TO CONTRACTING OFFICER:  Upon incorporation of a plan into the contract, indicate herein the 
estimated dollar value of the contract: 
 
$ ____________________________________________________. 
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Section 00700 - Contract Clauses 
 

CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1 Alt I  Definitions (Dec 2001) --Alternate I  MAY 2001    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal 

or Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
JUN 2003    

52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
 
52.204-7  
52.209-6  

 
Central Contractor Registration  
 
Protecting the Government's Interest When Subcontracting 
With Contractors Debarred, Suspended, or Proposed for 
Debarment  

 
Oct 2003 
 
JUL 1995  

  

52.211-18  Variation in Estimated Quantity  APR 1984    
52.214-26  Audit and Records--Sealed Bidding  OCT 1997    
52.214-27  Price Reduction for Defective Cost or Pricing Data - 

Modifications - Sealed Bidding  
OCT 1997    

52.214-28  Subcontracting Cost Or Pricing Data--Modifications--Sealed 
Bidding  

OCT 1997    

52.219-4  Notice of Price Evaluation Preference for HUBZone Small 
Business Concerns  

JAN 1999    

52.219-8  Utilization of Small Business Concerns  MAY2004    
52.219-9 Alt I  Small Business Subcontracting Plan (Jan 2002) Alternate I  OCT 2001    
52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    
52.222-3  Convict Labor  JUN 2003    
52.222-4  Contract Work Hours and Safety Standards Act - Overtime 

Compensation  
SEP 2000    

52.222-6  Davis Bacon Act  FEB 1995    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  FEB 1988    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  FEB 1988    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis-Bacon and Related Act Regulations. FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-23  Notice of Requirement for Affirmative Action to Ensure 

Equal Employment Opportunity for Construction  
FEB 1999    

52.222-26  Equal Opportunity  APR 2002    
52.222-27  Affirmative Action Compliance Requirements for 

Construction  
FEB 1999    

52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans 
of the Vietnam Era, and Other Eligible Veterans  

DEC 2001    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
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52.222-37  Employment Reports On Special Disabled Veterans, Veterans 
Of The Vietnam Era, and Other Eligible Veterans  

DEC 2001    

52.223-6  Drug-Free Workplace  MAY 2001    
52.223-14  Toxic Chemical Release Reporting  AUG 2003    
52.225-9  Buy American Act--Construction Materials  JUN 2003    
52.225-13  Restrictions on Certain Foreign Purchases  JAN 2004    
52.227-1  Authorization and Consent  JUL 1995    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
AUG 1996    

52.227-4  Patent Indemnity-Construction Contracts  APR 1984    
52.228-1  Bid Guarantee  SEP 1996    
52.228-2  Additional Bond Security  OCT 1997    
52.228-5  Insurance - Work On A Government Installation  JAN 1997    
52.228-11  Pledges Of Assets  FEB 1992    
52.228-12  Prospective Subcontractor Requests for Bonds  OCT 1995    
52.228-14   Irrevocable Letter of Credit  DEC 1999    
52.228-15  Performance and Payment Bonds--Construction  JUL 2000    
52.229-3  Federal, State And Local Taxes  APR 2003    
52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    
52.232-17  Interest  JUN 1996    
52.232-23  Assignment Of Claims  JAN 1986    
52.232-27  Prompt Payment for Construction Contracts  OCT 2003    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.233-1  Disputes  JUL 2002    
52.233-3  Protest After Award  AUG 1996    
52.236-2  Differing Site Conditions  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13  Accident Prevention  NOV 1991    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-16  Quantity Surveys  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-26  Preconstruction Conference  FEB 1995    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-4  Changes  AUG 1987    
52.244-2  Subcontracts  AUG 1998    
52.246-12  Inspection of Construction  AUG 1996    
52.246-21  Warranty of Construction  MAR 1994    
52.248-3  Value Engineering-Construction  FEB 2000    
52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  
MAY2004    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
52.252-2  Clauses Incorporated By Reference  FEB 1998    
52.253-1  Computer Generated Forms  JAN 1991    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
MAR 1999    
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252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.205-7000  Provision Of Information To Cooperative Agreement Holders DEC 1991    
252.209-7000  Acquisition From Subcontractors Subject To On-Site 

Inspection Under The Intermediate Range Nuclear Forces 
(INF) Treaty  

NOV 1995    

252.209-7001  Disclosure of Ownership or Control by the Government of a 
Terrorist Country  

MAR 1998    

252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 
The Government of a Terrorist Country  

MAR 1998    

252.219-7003  Small, Small Disadvantaged and Women-Owned Small 
Business Subcontracting Plan (DOD Contracts)  

APR 1996    

252.223-7004  Drug Free Work Force  SEP 1988    
252.225-7012  Preference For Certain Domestic Commodities  FEB 2003    
252.225-7031  Secondary Arab Boycott Of Israel  APR 2003    
252.226-7001  Utilization of Indian Organizations and Indian-Owned 

Economic Enterprises, and Hawaiian Small Business 
Concerns  

OCT 2003    

252.227-7033  Rights in Shop Drawings  APR 1966    
252.232-7003  Electronic Submission of Payment Requests  JAN 2004    
252.236-7000  Modification Proposals-Price Breakdown  DEC 1991    
252.236-7002  Obstruction of Navigable Waterways  DEC 1991    
252.236-7004  Payment for Mobilization and Demobilization  DEC 1991    
252.236-7008  Contract Prices-Bidding Schedules  DEC 1991    
252.242-7000  Postaward Conference  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.247-7023  Transportation of Supplies by Sea  MAY 2002    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.202-1     DEFINITIONS (MAY 2001) --ALTERNATE I (MAR 2001) 
 
(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, 
Governor, Chairperson, or other chief official, as appropriate) of the agency, unless otherwise 
indicated, including any deputy or assistant chief official of the executive agency. 
 
(b) Commercial component means any component that is a commercial item. 
 
 (c) Component means any item supplied to the Government as part of an end item or of another 
component, except that for use in 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and 
52.225-11(a). 
 
(d) Contracting Officer means a person with the authority to enter into, administer, and/or 
terminate contracts and make related determinations and findings. The term includes certain 
authorized representatives of the Contracting Officer acting within the limits of their authority as 
delegated by the Contracting Officer. 
 
(e) Nondevelopmental item means-- 
 
(1) Any previously developed item of supply used exclusively for governmental purposes by a 
Federal agency, a State or local government, or a foreign government with which the United 
States has a mutual defense cooperation agreement; 
 
(2) Any item described in paragraph (f)(1) of this definition that requires only minor 
modification or modifications of a type customarily available in the commercial marketplace in 
order to meet the requirements of the procuring department or agency; or 
 
(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or 
(f)(2) solely because the item is not yet in use. 
 
(f) "Contracting Officer" means a person with the authority to enter into, administer, and/or 
terminate contracts and make related determinations and findings.  The term includes certain 
authorized representatives of the Contracting Officer acting within the limits of their authority as 
delegated by the Contracting Officer. 
 
 (g) Except as otherwise provided in this contract, the term "subcontracts" includes, but is not 
limited to, purchase orders and changes and modifications to purchase orders under this contract. 
 
(End of clause) 
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52.203-3     GRATUITIES (APR 1984) 
 
(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and 
hearing, the agency head or a designee determines that the Contractor, its agent, or another 
representative--  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee 
of the Government; and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 
(b) The facts supporting this determination may be reviewed by any court having lawful 
jurisdiction.  
 
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 
(1) To pursue the same remedies as in a breach of the contract; and  
 
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 
nor more than 10 times the cost incurred by the Contractor in giving gratuities to the person 
concerned, as determined by the agency head or a designee. (This subparagraph (c)(2) is 
applicable only if this contract uses money appropriated to the Department of Defense.)  
 
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and 
are in addition to any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
 
 
52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or 
obtain this contract upon an agreement or understanding for a contingent fee, except a bona fide 
employee or agency. For breach or violation of this warranty, the Government shall have the 
right to annul this contract without liability or, in its discretion, to deduct from the contract price 
or consideration, or otherwise recover, the full amount of the contingent fee.  
 
(b) "Bona fide agency," as used in this clause, means an established commercial or selling 
agency, maintained by a contractor for the purpose of securing business, that neither exerts nor 
proposes to exert improper influence to solicit or obtain Government contracts nor holds itself 
out as being able to obtain any Government contract or contracts through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and 
subject to the contractor's supervision and control as to time, place, and manner of performance, 
who neither exerts nor proposes to exert improper influence to solicit or obtain Government 
contracts nor holds out as being able to obtain any Government contract or contracts through 
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improper influence.  
 
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other 
fee that is contingent upon the success that a person or concern has in securing a Government 
contract.  
 
"Improper influence," as used in this clause, means any influence that induces or tends to induce 
a Government employee or officer to give consideration or to act regarding a Government 
contract on any basis other than the merits of the matter. 
 
(End of clause) 
 
 
52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
 
(a) Definitions. 
 
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, 
thing of value, or compensation of any kind which is provided, directly or indirectly, to any 
prime Contractor, prime Contractor employee,  subcontractor, or subcontractor employee for the 
purpose of improperly obtaining or rewarding favorable treatment in connection with a prime 
contract or in connection with a subcontract relating to a prime contract. 
 
"Person," as used in this clause, means a corporation, partnership, business association of any 
kind, trust, joint-stock company, or individual. 
 
"Prime contract," as used in this clause, means a contract or contractual action entered into by the 
United States for the purpose of obtaining supplies, materials, equipment, or services of any 
kind. 
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract 
with the United States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or 
agent of a prime Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a 
prime Contractor or subcontractor for the purpose of obtaining supplies, materials, equipment, or 
services of any kind under a prime contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, 
who offers to furnish or furnishes any supplies, materials, equipment, or services of any kind 
under a prime contract or a subcontract entered into in connection with such prime contract, and 
(2) includes any person who offers to furnish or furnishes general supplies to the prime 
Contractor or a higher tier subcontractor. 
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"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent 
of a subcontractor. 
 
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback; 
 
(2) Soliciting, accepting, or attempting to accept any kickback; or 
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by 
a prime Contractor to the United States or in the contract price charged by a subcontractor to a 
prime Contractor or higher tier subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent 
and detect possible violations described in paragraph (b) of this clause in its own operations and 
direct business relationships. 
 
(2) When the Contractor has reasonable grounds to believe that a  violation described in 
paragraph (b) of this clause may have occurred, the Contractor shall promptly report in writing 
the possible violation. Such reports shall be made to the inspector general of the contracting 
agency, the head of the contracting agency if the agency does not have an inspector general, or 
the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal agency investigating a possible 
violation described in paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed 
by the United States under the prime contract and/or (ii) direct that the Prime Contractor 
withhold, from sums owed a subcontractor under the prime contract, the amount of any 
kickback.  The Contracting Officer may order the monies withheld under subdivision (c)(4)(ii) of 
this clause be paid over to the Government unless the Government has already offset those 
monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall 
notify the Contracting Officer when the monies are withheld. 
 
(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph 
(c)(5) but excepting subparagraph (c)(1), in all subcontracts under this contract which exceed 
$100,000. 
 
 
 
 
 
 
52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL 
OR IMPROPER ACTIVITY (JAN 1997) 
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(a) If the Government receives information that a contractor or a person has engaged in conduct 
constituting a violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal 
Procurement Policy Act (41 U.S.C. 423) (the Act), as amended by section 4304 of the 1996 
National Defense Authorization Act for Fiscal Year 1996 (Pub. L. 104-106), the Government 
may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where 
the conduct constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
 
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency 
procurement contract; or     
 
(ii) The head of the contracting activity has determined, based upon a preponderance of the 
evidence, that the Contractor or someone acting for the Contractor has engaged in conduct 
constituting an offense punishable under subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is 
entitled to recover, in addition to any penalty prescribed by law, the amount expended under the 
contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in 
addition to any other rights and remedies provided by law, regulation, or under this contract. 
 
(End of clause) 
 
 
52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY 
(JAN 1997) 
 
(a) The Government, at its election, may reduce the price of a fixed-price type contract and the 
total cost and fee under a cost-type contract by the amount of profit or fee determined as set forth 
in paragraph (b) of this clause if the head of the contracting activity or designee determines that 
there was a violation of subsection 27 (a), (b), or (c) of the Office of Federal Procurement Policy 
Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the Federal Acquisition 
Regulation. 
 
(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
 
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of 
award; 
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(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of 
award, notwithstanding any minimum fee or "fee floor" specified in the contract; 
 
(3) For cost-plus-award-fee contracts-- 
 
(i) The base fee established in the contract at the time of contract award; 
 
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee 
otherwise payable to the Contractor for each award fee evaluation period or at each award fee 
determination point. 
 
(4) For fixed-price-incentive contracts, the Government may-- 
 
(i) Reduce the contract target price and contract target profit both by an amount equal to the 
initial target profit specified in the contract at the time of contract award; or 
 
(ii) If an immediate adjustment to the contract target price and contract target profit would have a 
significant adverse impact on the incentive price revision relationship under the contract, or 
adversely affect the contract financing provisions, the Contracting Officer may defer such 
adjustment until establishment of the total final price of the contract. The total final price 
established in accordance with the incentive price revision provisions of the contract shall be 
reduced by an amount equal to the initial target profit specified in the contract at the time of 
contract award and such reduced price shall be the total final contract price. 
 
(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount 
determined by the Contracting Officer from records or documents in existence prior to the date 
of the contract award. 
 
(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance 
with the procedures of paragraph (b) of this clause for violations of the Act by its subcontractors 
by an amount not to exceed the amount of profit or fee reflected in the subcontract at the time the 
subcontract was first definitively priced. 
 
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may 
terminate this contract for default. The rights and remedies of the Government specified herein 
are not exclusive, and are in addition to any other rights and remedies provided by law or under 
this contract. 
 
(End of clause) 
 
 
52.203-12      LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL 
TRANSACTIONS (JUN 2003)  
 
(a) Definitions.  

W912BU-04-B-0012 00700-6 



 
"Agency," as used in this clause, means executive agency as defined in 2.101.  
 
"Covered Federal action," as used in this clause, means any of the following Federal actions:  
 
(1) The awarding of any Federal contract.  
 
(2) The making of any Federal grant.  
 
(3) The making of any Federal loan.  
 
(4) The entering into of any cooperative agreement.  
 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, 
grant, loan, or cooperative agreement.  
 
"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in 
section 4 of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450B) and 
include Alaskan Natives.  
 
"Influencing or attempting to influence," as used in this clause, means making, with the intent to 
influence, any communication to or appearance before an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with any covered Federal action.  
 
"Local government," as used in this clause, means a unit of government in a State and, if 
chartered, established, or otherwise recognized by a State for the performance of a governmental 
duty, including a local public authority, a special district, an intrastate district, a council of 
governments, a sponsor group representative organization, and any other instrumentality of a 
local government.  
 
"Officer or employee of an agency," as used in this clause, includes the following individuals 
who are employed by an agency:  
 
(1) An individual who is appointed to a position in the Government under Title 5, United States 
Code, including a position under a temporary appointment.  
 
(2) A member of the uniformed services, as defined in subsection 101(3),Title 37, United States 
Code.  
 
(3) A special Government employee, as defined in section 202, Title 18, United States Code.  
 
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal 
Advisory Committee Act, Title 5, United States Code, appendix 2.  
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"Person," as used in this clause, means an individual, corporation, company, association, 
authority, firm, partnership, society, State, and local government, regardless of whether such 
entity is operated for profit, or not for profit. This term excludes an Indian tribe, tribal 
organization, or any other Indian organization with respect to expenditures specifically permitted 
by other Federal law.  
 
"Reasonable compensation," as used in this clause, means, with respect to a regularly employed 
officer or employee of any person, compensation that is consistent with the normal compensation 
for such officer or employee for work that is not furnished to, not funded by, or not furnished in 
cooperation with the Federal Government.  
 
"Reasonable payment," as used in this clause, means, with respect to professional and other 
technical services, a payment in an amount that is consistent with the amount normally paid for 
such services in the private sector.  
 
"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term 
excludes an Indian tribe, tribal organization, or any other Indian organization with respect to 
expenditures specifically permitted by other Federal law.  
 
"Regularly employed," as used in this clause, means, with respect to an officer or employee of a 
person requesting or receiving a Federal contract, an officer or employee who is employed by 
such person for at least 130 working days within 1 year immediately preceding the date of the 
submission that initiates agency consideration of such person for receipt of such contract. An 
officer or employee who is employed by such person for less than 130 working days within 1 
year immediately preceding the date of the submission that initiates agency consideration of such 
person shall be considered to be regularly employed as soon as he or she is employed by such 
person for 130 working days.  
 
State, as used in this clause, means a State of the United States, the District of Columbia, or an 
outlying area of the United States, an agency or instrumentality of a State, and multi-State, 
regional, or interstate entity having governmental duties and powers. 
 
(b) Prohibitions.  
 
(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a 
Federal contract, grant, loan, or cooperative agreement from using appropriated funds to pay any 
person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with any of the following covered Federal actions: the awarding of any 
Federal contract; the making of any Federal grant; the making of any Federal loan; the entering 
into of any cooperative agreement; or the modification of any Federal contract, grant, loan, or 
cooperative agreement.  
 
(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal 
appropriated funds (including profit or fee received under a covered Federal transaction) have 
been paid, or will be paid, to any person for influencing or attempting to influence an officer or 
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employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with a Federal contract, grant, loan, or 
cooperative agreement.  
 
(3) The prohibitions of the Act do not apply under the following conditions:  
 
(i) Agency and legislative liaison by own employees.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does 
not apply in the case of a payment of reasonable compensation made to an officer or employee of 
a person requesting or receiving a covered Federal action if the payment is for agency and 
legislative liaison activities not directly related to a covered Federal action.  
 
(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information 
specifically requested by an agency or Congress is permitted at any time.  
 
(C) The following agency and legislative liaison activities are permitted at any time where they 
are not related to a specific solicitation for any covered Federal action:  
 
(1) Discussing with an agency the qualities and characteristics (including individual 
demonstrations) of the person's products or services, conditions or terms of sale, and service 
capabilities.  
 
(2) Technical discussions and other activities regarding the application or adaptation of the 
person's products or services for an agency's use.  
 
(D) The following agency and legislative liaison activities are permitted where they are prior to 
formal solicitation of any covered Federal action--  
 
(1) Providing any information not specifically requested but necessary for an agency to make an 
informed decision about initiation of a covered Federal action;  
 
(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official 
submission; and  
 
(3) Capability presentations by persons seeking awards from an agency pursuant to the 
provisions of the Small Business Act, as amended by Pub. L. 95-507, and subsequent 
amendments.  
 
(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are 
permitted under this clause.  
 
(ii) Professional and technical services.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does 
not apply in the case of--  
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(1) A payment of reasonable compensation made to an officer or employee of a person 
requesting or receiving a covered Federal action or an extension, continuation, renewal, 
amendment, or modification of a covered Federal action, if payment is for professional or 
technical services rendered directly in the preparation, submission, or negotiation of any bid, 
proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action.  
 
(2) Any reasonable payment to a person, other than an officer or employee of a person requesting 
or receiving a covered Federal action or an extension, continuation, renewal, amendment, or 
modification of a covered Federal action if the payment is for professional or technical services 
rendered directly in the preparation, submission, or negotiation of any bid, proposal, or 
application for that Federal action or for meeting requirements imposed by or pursuant to law as 
a condition for receiving that Federal action. Persons other than officers or employees of a 
person requesting or receiving a covered Federal action include consultants and trade 
associations.  
 
(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" 
shall be limited to advice and analysis directly applying any professional or technical discipline. 
For example, drafting of a legal document accompanying a bid or proposal by a lawyer is 
allowable. Similarly, technical advice provided by an engineer on the performance or operational 
capability of a piece of equipment rendered directly in the negotiation of a contract is allowable. 
However, communications with the intent to influence made by a professional (such as a 
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under 
this section unless they provide advice and analysis directly applying their professional or 
technical expertise and unless the advice or analysis is rendered directly and solely in the 
preparation, submission or negotiation of a covered Federal action. Thus, for example, 
communications with the intent to influence made by a lawyer that do not provide legal advice or 
analysis directly and solely related to the legal aspects of his or her client's proposal, but 
generally advocate one proposal over another are not allowable under this section because the 
lawyer is not providing professional legal services. Similarly, communications with the intent to 
influence made by an engineer providing an engineering analysis prior to the preparation or 
submission of a bid or proposal are not allowable under this section since the engineer is 
providing technical services but not directly in the preparation, submission or negotiation of a 
covered Federal action.  
 
(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal 
award include those required by law or regulation and any other requirements in the actual award 
documents.  
 
(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this 
clause are permitted under this clause.  
 
(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of 
reasonable compensation made to regularly employed officers or employees of a person. 
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(c) Disclosure.  
 
(1) The Contractor who requests or receives from an agency a Federal contract shall file with that 
agency a disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such 
person has made or has agreed to make any payment using nonappropriated funds (to include 
profits from any covered Federal action), which would be prohibited under subparagraph (b)(1) 
of this clause, if paid for with appropriated funds.  
 
(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there 
occurs any event that materially affects the accuracy of the information contained in any 
disclosure form previously filed by such person under subparagraph (c)(1) of this clause. An 
event that materially affects the accuracy of the information reported includes--  
 
(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for 
influencing or attempting to influence a covered Federal action; or  
 
(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered 
Federal action; or  
 
(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to 
influence a covered Federal action.  
 
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form 
by any person who requests or receives any subcontract exceeding $100,000 under the Federal 
contract.  
 
(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier 
until received by the prime Contractor. The prime Contractor shall submit all disclosures to the 
Contracting Officer at the end of the calendar quarter in which the disclosure form is submitted 
by the subcontractor. Each subcontractor certification shall be retained in the subcontract file of 
the awarding Contractor.  
 
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 
(e) Penalties.  
 
(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who 
fails to file or amend the disclosure form to be filed or amended by paragraph (b) of this clause 
shall be subject to civil penalties as provided for by 31 U.S.C. 1352. An imposition of a civil 
penalty does not prevent the Government from seeking any other remedy that may be applicable.  
 
(2) Contractors may rely without liability on the representation made by their subcontractors in 
the certification and disclosure form.  
 
(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which 
would otherwise be unallowable or unreasonable. Conversely, costs made specifically 
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unallowable by the requirements in this clause will not be made allowable under any other 
provision.  
 
(End of clause) 
 
 
 
52.204-4       PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
“Postconsumer material” means a material or finished product that has served its intended use 
and has been discarded for disposal or recovery, having completed its life as a consumer item. 
Postconsumer material is a part of the broader category of “recovered material.” For paper and 
paper products, postconsumer material means “postconsumer fiber” defined by the U.S. 
Environmental Protection Agency (EPA) as-- 
 
(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so 
forth, after they have passed through their end-usage as a consumer item, including: used 
corrugated boxes; old newspapers; old magazines; mixed waste paper; tabulating cards; and used 
cordage; or 
 
(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid 
waste; but not 
 
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
 
“Printed or copied double-sided” means printing or reproducing a document so that information 
is on both sides of a sheet of paper. 
 
“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive 
Procurement Guideline as “recovered fiber” and means the following materials: 
 
(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after completion of the papermaking process (that 
is, those manufacturing operations up to and including the cutting and trimming of the paper 
machine reel into smaller rolls or rough sheets) including: envelope cuttings, bindery trimmings, 
and other paper and paperboard waste resulting from printing, cutting, forming, and other 
converting operations; bag, box, and carton manufacturing wastes; and butt rolls, mill wrappers, 
and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard 
manufacturers, merchants, wholesalers, dealers, printers, converters, or others. 
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(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening 
the Government through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is 
encouraged to submit paper documents, such as offers, letters, or reports, that are printed or 
copied double-sided on recycled paper that meet minimum content standards specified in Section 
505 of Executive Order 13101, when not using electronic commerce methods to submit 
information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, 
computer printout paper, carbonless paper, file folders, white wove envelopes, writing and office 
paper, book paper, cotton fiber paper, and cover stock meeting the 30 percent postconsumer 
material standard for use in submitting paper documents to the Government, it should use paper 
containing no less than 20 percent postconsumer material. This lesser standard should be used 
only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 
 
(End of clause) 
 
52.204-7 CENTRAL CONTRACTOR REGISTRATION (OCT 2003) 
 
(a) Definitions. As used in this clause-- 
 
Central Contractor Registration (CCR) database means the primary Government repository for 
Contractor information required for the conduct of business with the Government. 
 
Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun 
and Bradstreet, Inc. (D&B) to identify unique business entities. 
 
Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by 
D&B plus a 4-character suffix that may be assigned by a business concern. (D&B has no 
affiliation with this 4-character suffix.) This 4-character suffix may be assigned at the discretion 
of the business concern to establish additional CCR records for identifying alternative Electronic 
Funds Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the same parent concern. 
 
Registered in the CCR database means that-- 
 
(1) The Contractor has entered all mandatory information, including the DUNS number or the 
DUNS+4 number, into the CCR database; and 
 
(2) The Government has validated all mandatory data fields and has marked the record “Active”. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective 
awardee shall be registered in the CCR database prior to award, during performance, and through 
final payment of any contract, basic agreement, basic ordering agreement, or blanket purchasing 
agreement resulting from this solicitation. 
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(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, 
the annotation “DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that 
identifies the offeror's name and address exactly as stated in the offer. The DUNS number will be 
used by the Contracting Officer to verify that the offeror is registered in the CCR database. 
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to 
obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via 
the Internet at http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company Physical Street Address, City, State, and Zip Code. 
 
(iv) Company Mailing Address, City, State and Zip Code (if separate from physical). 
 
(v) Company Telephone Number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(d) If the Offeror does not become registered in the CCR database in the time prescribed by the 
Contracting Officer, the Contracting Officer will proceed to award to the next otherwise 
successful registered Offeror. 
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration when 
registering. Offerors who are not registered should consider applying for registration 
immediately upon receipt of this solicitation. 
 

W912BU-04-B-0012 00700-14 



(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR 
database, and for any liability resulting from the Government's reliance on inaccurate or 
incomplete data. To remain registered in the CCR database after the initial registration, the 
Contractor is required to review and update on an annual basis from the date of initial 
registration or subsequent updates its information in the CCR database to ensure it is current, 
accurate and complete. Updating information in the CCR does not alter the terms and conditions 
of this contract and is not a substitute for a properly executed contractual document. 
 
(g)(1)(i) If a Contractor has legally changed its business name, “doing business as” name, or 
division name (whichever is shown on the contract), or has transferred the assets used in 
performing the contract, but has not completed the necessary requirements regarding novation 
and change-of-name agreements in Subpart 42.12, the Contractor shall provide the responsible 
Contracting Officer a minimum of one business day's written notification of its intention to (A) 
change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the 
FAR; and (C) agree in writing to the timeline and procedures specified by the responsible 
Contracting Officer. The Contractor must provide with the notification sufficient documentation 
to support the legally changed name. 
 
(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, 
or fails to perform the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a 
properly executed novation or change-of-name agreement, the CCR information that shows the 
Contractor to be other than the Contractor indicated in the contract will be considered to be 
incorrect information within the meaning of the “Suspension of Payment” paragraph of the 
electronic funds transfer (EFT) clause of this contract. 
 
(2) The Contractor shall not change the name or address for EFT payments or manual payments, 
as appropriate, in the CCR record to reflect an assignee for the purpose of assignment of claims 
(see FAR Subpart 32.8, Assignment of Claims). Assignees shall be separately registered in the 
CCR database. Information provided to the Contractor's CCR record that indicates payments, 
including those made by EFT, to an ultimate recipient other than that Contractor will be 
considered to be incorrect information within the meaning of the “Suspension of payment” 
paragraph of the EFT clause of this contract. 
 
(h) Offerors and Contractors may obtain information on registration and annual confirmation 
requirements via the internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-
5757. 
 
(End of clause) 
 
 
 
52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN 
SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED 
FOR DEBARMENT (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The 
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Contractor shall not enter into any subcontract in excess of the $25,000 with a Contractor that is 
debarred, suspended, or proposed for debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will 
exceed $25,000, to disclose to the Contractor, in writing, whether as of the time of award of the 
subcontract, the subcontractor, or its principles, is or is not debarred, suspended, or proposed for 
debarment by the Federal Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in 
writing, before entering into a subcontract with a party that is debarred, suspended, or proposed 
for debarment (see FAR 9.404 for information on the List of Parties Excluded from Federal 
Procurement and Nonprocurement Programs).  The notice must include the following: 
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its 
inclusion on the List of Parties Excluded from Federal Procurement and Nonprocurement 
Programs. 
 
(4) The systems and procedures the Contractor has established to ensure that it is fully protecting 
the Government's interests when dealing with such subcontractor in view of the specific basis for 
the party's debarment, suspension, or proposed debarment. 
 
(End of clause) 
 
 
 
52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual 
quantity of the unit-priced item varies more than 15 percent above or below the estimated 
quantity, an equitable adjustment in the contract price shall be made upon demand of either 
party. The equitable adjustment shall be based upon any increase or decrease in costs due solely 
to the variation above 115 percent or below 85 percent of the estimated quantity. If the quantity 
variation is such as to cause an increase in the time necessary for completion, the Contractor may 
request, in writing, an extension of time, to be received by the Contracting Officer within 10 
days from the beginning of the delay, or within such further period as may be granted by the 
Contracting Officer before the date of final settlement of the contract. Upon the receipt of a 
written request for an extension, the Contracting Officer shall ascertain the facts and make an 
adjustment for extending the completion date as, in the judgement of the Contracting Officer, is 
justified.  
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52.214-26      AUDIT AND RECORDS--SEALED BIDDING.  (OCT 1997) 
 
(a) As used in this clause, records includes books, documents, accounting procedures and 
practices, and other data, regardless of type and regardless of whether such items are in written 
form, in  the form of computer data, or in any other form. 
 
(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in 
connection with the pricing of any  modification to this contract, the Contracting Officer, or an 
authorized representative of the Contracting Officer, in order to  evaluate the accuracy, 
completeness, and currency of the cost or pricing data, shall have the right to examine and audit 
all of the  Contractor's records, including computations and projections, related to-- 
 
(1) The proposal for the modification; 
 
(2) The discussions conducted on the proposal(s), including those related to negotiating; 
  
(3) Pricing of the modification; or 
 
(4) Performance of the modification. 
 
(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the 
United States, or an authorized representative, shall have the same rights as specified in 
paragraph (b) of this clause. 
 
(d) Availability. The Contractor shall make available at its office at all reasonable times the 
materials described in reproduction, until 3 years after final payment under this contract, or for 
any other period specified in Subpart 4.7 of the Federal Acquisition Regulation (FAR). FAR 
Subpart 4.7, Contractor Records Retention, in effect on the data of this contract, is incorporated 
by reference in its entirety and made a part of this contract. 
 
(1) If this contract is completely or partially terminated, the records relating to the work 
terminated shall be made available for  3 years after any resulting final termination settlement. 
 
(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of 
claims arising under or relating to the performance of this contract shall be made available until 
disposition of such appeals, litigation, or claims. 
 
(e) The Contractor shall insert a clause containing all the provisions of this clause, including this 
paragraph (e), in all subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1)  for 
submission of cost or pricing data. 
 
(End of clause) 
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52.214-27     PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - 
MODIFICATIONS - SEALED BIDDING.  (OCT 1997) 
 
(a) This clause shall become operative only for any modification to this contract involving 
aggregate increases and/or decreases in costs, plus applicable profits, expected to exceed the 
threshold for the submission of cost or pricing data at FAR 15.403-4(a)(1), except that this clause 
does not apply to a modification if an exception under FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial 
quantities to the general public; or 
 
(3) Set by law or regulation. 
 
(b) If any price, including profit, negotiated in connection with any modification under this 
clause, was increased by any significant amount because 
 
(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete, 
accurate, and current as certified  in its Certificate of Current Cost or Pricing Data; 
 
(2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that 
were not complete, accurate, and current as certified in the Contractor's Certificate of Current 
Cost or Pricing Data; or 
 
(3) any of these parties furnished data of any description that were not accurate, the price shall be 
reduced accordingly and the contract shall be modified to reflect the reduction.  This right to a 
price reduction is limited to that resulting from defects in data relating to modifications for which 
this clause becomes operative under paragraph (a) above. 
 
(c) Any reduction in the contract price under paragraph (b) above due to defective data from a 
prospective subcontractor that was not subsequently awarded the subcontract shall be limited to 
the amount, plus applicable overhead and profit markup, by which: 
 
(1) the actual subcontract; or 
 
(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective 
subcontract cost estimate submitted by the Contractor; provided, that the actual subcontract price 
was not itself affected by defective cost or pricing data. 
 
(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost 
reduction should be made: 
 
(1) the Contractor agrees not to raise the following matters as a defense: 
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(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior 
bargaining position and thus the price of the contract would not have been modified even if 
accurate, complete, and current cost or pricing data had been submitted; 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were 
defective even though the Contractor or subcontractor took no affirmative action to bring the 
character of the data to the attention of the Contracting Officer; 
 
(iii) The contract was based on an agreement about the total cost of the contract and there was no 
agreement about the cost of each item procured under the contract; or 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause: 
 
(i) an offset in an amount determined appropriate by the  Contracting Officer based upon the 
facts shall be allowed against the amount of a contract price reduction if: 
 
(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's 
knowledge and belief, the Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the date of 
agreement on the price of the contract (or price of the modification) and that the data were not 
submitted before such date. 
 
(ii) An offset shall not be allowed if: 
 
(A) The understated data was known by the Contractor to be understated when the Certificate of 
Current Cost or Pricing Data was signed; or (B) The Government proves that the facts 
demonstrate that the contract price would not have increased in the amount to be offset even if 
the available data had been submitted before the date of agreement on price. 
 
(e) If any reduction in the contract price under this clause reduces the price of items for which 
payment was made prior to the date of the modification reflecting the price reduction, the 
Contractor shall be liable to and shall pay the United States at the time such overpayment is 
repaid: 
 
(1) Simple interest on the amount of such overpayment to be computed from the date(s) of 
overpayment to the Contractor to the date the Government is repaid by the Contractor at the 
applicable underpayment rate effective for each quarter prescribed by the Secretary of the 
Treasury under 26 U.S.C. 6621(a)(2); and 
 
(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor 
knowingly submitted cost or pricing data which were incomplete, inaccurate, or noncurrent. 
 
(End of clause) 
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52.214-28      SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS - 
SEALED BIDDING. (OCT 1997) 
 
(a) The requirements of paragraphs (b) and (c) of this clause shall: 
 
(1) become operative only for any modification to this contract involving aggregate increases 
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for 
submission of cost or pricing data at (FAR) 48 CFR 15.403-4(a)(1); and 
 
(2) be limited to such modifications. 
 
(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or 
pricing data at FAR 15.403-4(a)(1), on the date of agreement on price or the date of award, 
whichever is later; or before pricing any subcontract modifications involving aggregate increases 
and/or decreases in  costs, plus applicable profits, expected to exceed the threshold for 
submission of cost or pricing data at FAR 15.403-4(a)(1), the Contractor shall require the 
subcontractor to submit cost or pricing data (actually or by specific identification in writing), 
unless an exception under FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial 
quantities to the general public; or 
 
(3) Set by law or regulation. 
 
(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed 
in subsection 15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge 
and belief, the data submitted under paragraph (b) above were accurate, complete, and current as 
of the date of agreement on the negotiated price of the subcontract or subcontract modification. 
 
(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each 
subcontract that, when entered into, exceeds the threshold for submission of cost or pricing data 
at FAR 15.403-4(a)(1). 
 
(End of clause) 
 
 
 
52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL 
BUSINESS CONCERNS (JAN 1999) 
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(a) Definition. HUBZone small business concern, as used in this clause, means a small business 
concern that appears on the List of Qualified HUBZone Small Business Concerns maintained by 
the Small Business Administration. 
 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the 
price of all offers, except-- 
 
(i) Offers from HUBZone small business concerns that have not waived the evaluation 
preference; 
 
(ii) Otherwise successful offers from small business concerns; 
 
(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the 
dollar threshold for application of the Act is exceeded (see 25.402 of the Federal Acquisition 
Regulation (FAR)); and 
 
(iv) Otherwise successful offers where application of the factor would be inconsistent with a 
Memorandum of Understanding or other international agreement with a foreign government. 
 
(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on 
which award may be made. Other evaluation factors described in the solicitation shall be applied 
before application of the factor. 
 
(3) A concern that is both a HUBZone small business concern and a small disadvantaged 
business concern will receive the benefit of both the HUBZone small business price evaluation 
preference and the small disadvantaged business price evaluation adjustment (see FAR clause 
52.219-23). Each applicable price evaluation preference or adjustment shall be calculated 
independently against an offeror's base offer. 
 
These individual preference amounts shall be added together to arrive at the total evaluated price 
for that offer. 
 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the 
evaluation preference, in which case the factor will be added to its offer for evaluation purposes. 
The agreements in paragraph (d) of this clause do not apply if the offeror has waived the 
evaluation preference. 
 
___  Offeror elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees that in the performance of the 
contract, in the case of a contract for 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract 
performance will be spent for employees of the concern or employees of other HUBZone small 
business concerns; 
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(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 
percent of the cost of manufacturing, excluding the cost of materials, will be performed by the 
concern or other HUBZone small business concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for 
personnel will be will be spent on the concern's employees or the employees of other HUBZone 
small business concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract 
performance incurred for personnel will be spent on the concern's employees or the employees of 
other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable 
percentage specified in paragraph (d) of this clause will be performed by the HUBZone small 
business participant or participants. 
 
(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this 
contract only end items manufactured or produced by HUBZone small business manufacturer 
concerns. This paragraph does not apply in connection with construction or service contracts. 
 
(End of clause) 
 
 
52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)  
 
(a) It is the policy of the United States that small business concerns, veteran-owned small 
business concerns, service-disabled veteran-owned small business concerns, HUBZone small 
business concerns, small disadvantaged business concerns, and women-owned small business 
concerns shall have the maximum practicable opportunity to participate in performing contracts 
let by any Federal agency, including contracts and subcontracts for subsystems, assemblies, 
components, and related services for major systems. It is further the policy of the United States 
that its prime contractors establish procedures to ensure the timely payment of amounts due 
pursuant to the terms of their subcontracts with small business concerns, veteran-owned small 
business concerns, service-disabled veteran-owned small business concerns, HUBZone small 
business concerns, small disadvantaged business concerns, and women-owned small business 
concerns. 
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the 
fullest extent consistent with efficient contract performance. The Contractor further agrees to 
cooperate in any studies or surveys as may be conducted by the United States Small Business 
Administration or the awarding agency of the United States as may be necessary to determine the 
extent of the Contractor's compliance with this clause. 
 
Definitions. As used in this contract-- 
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HUBZone small business concern means a small business concern that appears on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration. 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by 
one or more service-disabled veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more 
service-disabled veterans or, in the case of a service-disabled veteran with permanent and severe disability, the 
spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability 
that is service-connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a small business as defined pursuant to Section 3 of the Small 
Business Act and relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as part of 
its offer that-- 
 
(1) It has received certification as a small disadvantaged business concern consistent with 13 
CFR part 124, subpart B; 
 
(2) No material change in disadvantaged ownership and control has occurred since its 
certification; 
 
(3) Where the concern is owned by one or more individuals, the net worth of each individual 
upon whom the certification is based does not exceed $750,000 after taking into account the 
applicable exclusions set forth at 13 CFR 124.104(c)(2); and 
 
(4) It is identified, on the date of its representation, as a certified small disadvantaged business in 
the database maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 
101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of 
which is owned by one or more veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more 
veterans. 
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Women-owned small business concern means a small business concern-- 
 
(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly 
owned business, at least 51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Contractors acting in good faith may rely on written representations by their subcontractors 
regarding their status as a small business concern, a veteran-owned small business concern, a 
service-disabled veteran-owned small business concern, a HUBZone small business concern, a 
small disadvantaged business concern, or a women-owned small business concern. 
 
(End of clause) 
 
 
52.219-9      SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2002)--ALTERNATE I 
(OCT 2001). 
 
(a) This clause does not apply to small business concerns.  
 
(b) Definitions. As used in this clause-- 
 
Commercial item means a product or service that satisfies the definition of commercial item in 
section 2.101 of the Federal Acquisition Regulation. 
 
Commercial plan means a subcontracting plan (including goals) that covers the offeror's fiscal 
year and that applies to the entire production of commercial items sold by either the entire 
company or a portion thereof (e.g., division, plant, or product line). 
 
Individual contract plan means a subcontracting plan that covers the entire contract period 
(including option periods), applies to a specific contract, and has goals that are based on the 
offeror's planned subcontracting in support of the specific contract, except that indirect costs 
incurred for common or joint purposes may be allocated on a prorated basis to the contract. 
 
Master plan means a subcontracting plan that contains all the required elements of an individual 
contract plan, except goals, and may be incorporated into individual contract plans, provided the 
master plan has been approved. 
 
Subcontract means any agreement (other than one involving an employer-employee relationship) 
entered into by a Federal Government prime Contractor or subcontractor calling for supplies or 
services required for performance of the contract or subcontract. 
 
(c) The apparent low bidder, upon request by the Contracting Officer, shall submit a 
subcontracting plan, where applicable, that separately addresses subcontracting with small 
business, veteran-owner small business, HUBZone small business, small disadvantaged business, 
and women-owned small business concerns. If the bidder is submitting an individual contract 
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plan, the plan must separately address subcontracting with small business, HUBZone small 
business, small disadvantaged business, and women-owned small business concerns, with a 
separate part for the basic contract and separate parts for each option (if any). The plan shall be 
included in and made a part of the resultant contract. The subcontracting plan shall be submitted 
within the time specified by the Contracting Officer. Failure to submit the subcontracting plan 
shall make the bidder ineligible for the award of a contract. 
 
(d) The offeror's subcontracting plan shall include the following:  
 
(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use 
of small business, veteran-owned small business, HUBZone small business, small disadvantaged 
business, and women-owned small business concerns as subcontractors. The offeror shall include 
all subcontracts that contribute to contract performance, and may include a proportionate share of 
products and services that are normally allocated as indirect costs.  
 
(2) A statement of--  
 
(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total 
projected sales, expressed in dollars, and the total value of projected subcontracts to support the 
sales for a commercial plan; 
 
(ii) Total dollars planned to be subcontracted to small business concerns;  
 
(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns; 
 
(iv) Total dollars planned to be subcontracted to HUBZone small business concerns; 
 
(v) Total dollars planned to be subcontracted to small disadvantaged business concerns; and  
 
(vi) Total dollars planned to be subcontracted to women-owned small business concerns.  
 
(3) A description of the principal types of supplies and services to be subcontracted, and an 
identification of the types planned for subcontracting to-- 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) HUBZone small business concerns; 
 
(iv) Small disadvantaged business concerns; and 
 
(v) Women-owned small business concerns. 
 
(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of 
this clause.  
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(5) A description of the method used to identify potential sources for solicitation purposes (e.g., 
existing company source lists, the Procurement Marketing and Access Network (PRO-Net) of 
the Small Business Administration (SBA), veterans service organizations, the National Minority 
Purchasing Council Vendor Information Service, the Research and Information Division of the 
Minority Business Development Agency in the Department of Commerce, or small, HUBZone, 
small disadvantaged, and women-owned small business trade associations). A firm may rely on 
the information contained in PRO-Net as an accurate representation of a concern's size and 
ownership characteristics for the purposes of maintaining a small, veteran-owned small, 
HUBZone small, small disadvantaged, and women-owned small business source list. Use of 
PRO-Net as its source list does not relieve a firm of its responsibilities (e.g., outreach, assistance, 
counseling, or publicizing subcontracting opportunities) in this clause. 
 
(6) A statement as to whether or not the offeror in included indirect costs in establishing 
subcontracting goals, and a description of the method used to determine the proportionate share 
of indirect costs to be incurred with— 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) HUBZone small business concerns; 
 
(iv) Small disadvantaged business concerns; and 
 
(v) Women-owned small business concerns. 
 
 (7) The name of the individual employed by the offeror who will administer the offeror's 
subcontracting program, and a description of the duties of the individual.  
 
(8) A description of the efforts the offeror will make to assure that small business, veteran-owned 
small business, HUBZone small business, small disadvantaged business and women-owned 
small business concerns have an equitable opportunity to compete for subcontracts.  
 
(9) Assurances that the offeror will include the clause of this contract entitled ``Utilization of 
Small Business Concerns'' in all subcontracts that offer further subcontracting opportunities, and 
that the offeror will require all subcontractors (except small business concerns) that receive 
subcontracts in excess of $500,000 ($1,000,000 for construction of any public facility) to adopt a 
subcontracting plan that complies with the requirements of this clause. 
 
(10) Assurances that the offeror will-- 
 
(i) Cooperate in any studies or surveys as may be required; 
 
(ii) Submit periodic reports so that the Government can determine the extent of compliance by 
the offeror with the subcontracting plan; 
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(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 
295, Summary Subcontract Report, in accordance with paragraph (j) of this clause. The reports 
shall provide information on subcontract awards to small business concerns, veteran-owned 
small business concerns, service-disabled veteran-owned small business concerns, small 
disadvantaged business concerns, women-owned small business concerns, and Historically Black 
Colleges and Universities and Minority Institutions. Reporting shall be in accordance with the 
instructions on the forms or as provided in agency regulations. 
 
(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295. 
 
(11) A description of the types of records that will be maintained concerning procedures that 
have been adopted to comply with the requirements and goals in the plan, including establishing 
source lists; and a description of the offeror's efforts to locate small business, veteran-owned 
small business, HUBZone small business, small disadvantaged business, and women-owned 
small business concerns and award subcontracts to them. The records shall include at least the 
following (on a plant-wide or company-wide basis, unless otherwise indicated) 
 
(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-
owner small business, HUBZone small business, small disadvantaged business, and women-
owned small business concerns. 
 
(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-
owned small business, HUBZone small business, small disadvantaged business, or women-
owned small business concerns. 
 
(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, 
indicating-- 
 
(A) Whether small business concerns were solicited and, if not, why not; 
 
(B) Whether veteran-owned small business concerns were solicited and, if not, why not; 
 
(C) Whether HUBZone small business concerns were solicited and, if not, why not; 
 
(D) Whether small disadvantaged business concerns were solicited and, if not, why not; 
 
(E) Whether women-owned small business concerns were solicited and, if not, why not; and 
 
(F) If applicable, the reason award was not made to a small business concern. 
 
(iv) Records of any outreach efforts to contact-- 
 
(A) Trade associations; 
 
(B) Business development organizations; 
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(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and 
women-owned small business sources; and 
 
(D) Veterans service organizations. 
 
(v) Records of internal guidance and encouragement provided to buyers through-- 
 
(A) Workshops, seminars, training, etc.; and 
 
(B) Monitoring performance to evaluate compliance with the program's requirements. 
 
(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the 
Government, including the name, address, and business size of each subcontractor. Contractors 
having commercial plans need not comply with this requirement. 
 
(e) In order to effectively implement this plan to the extent consistent with efficient contract 
performance, the Contractor shall perform the following functions:  
 
(1) Assist small business, veteran-owner small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns by arranging solicitations, 
time for the preparation of bids, quantities, specifications, and delivery schedules so as to 
facilitate the participation by such concerns. Where the Contractor's lists of potential small 
business, veteran-owner small business, HUBZone small business, small disadvantaged business, 
and women-owned small business subcontractors are excessively long, reasonable effort shall be 
made to give all such small business concerns an opportunity to compete over a period of time. 
 
(2) Provide adequate and timely consideration of the potentialities of small business, veteran-
owner small business, HUBZone small business, small disadvantaged business, and women-
owned small business concerns in all ``make-or-buy'' decisions. 
 
(3) Counsel and discuss subcontracting opportunities with representatives of small business, 
veteran-owner small business, HUBZone small business, small disadvantaged business, and 
women-owned small business firms. 
 
(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of 
business status as small, veteran-owner small business, HUBZone small, small disadvantaged, or 
women-owned small business for the purpose of obtaining a subcontract that is to be included as 
part or all of a goal contained in the Contractor's subcontracting plan. 
 
(f) A master plan on a plant or division-wide basis that contains all the elements required by 
paragraph (d) of this clause, except goals, may be incorporated by reference as a part of the 
subcontracting plan required of the offeror by this clause; provided-- 
(1) the master plan has been approved, (2) the offeror ensures that the master plan is updated as 
necessary and provides copies of the approved master plan, including evidence of its approval, to 
the Contracting Officer, and (3) goals and any deviations from the master plan deemed necessary 
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by the Contracting Officer to satisfy the requirements of this contract are set forth in the 
individual subcontracting plan.  
 
(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing 
commercial items. The commercial plan shall relate to the offeror's planned subcontracting 
generally, for both commercial and Government business, rather than solely to the Government 
contract. Commercial plans are also preferred for subcontractors that provide commercial items 
under a prime contract, whether or not the prime contractor is supplying a commercial item. 
 
(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts 
will be considered by the Contracting Officer in determining the responsibility of the offeror for 
award of the contract.  
 
(i) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of 
this contract entitled "Utilization Of Small Business Concerns," or (2) an approved plan required 
by this clause, shall be a material breach of the contract.  
 
(j) The Contractor shall submit the following reports: 
 
(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be 
submitted to the Contracting Officer semiannually and at contract completion. The report covers 
subcontract award data related to this contract. This report is not required for commercial plans. 
 
(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the 
contracts with the awarding agency. It must be submitted semi-annually for contracts with the 
Department of Defense and annually for contracts with civilian agencies. If the reporting activity 
is covered by a commercial plan, the reporting activity must report annually all subcontract 
awards under that plan. All reports submitted at the close of each fiscal year (both individual and 
commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in 
whole dollars, to small disadvantaged business concerns by North American Industry 
Classification System (NAICS) Industry Subsector. For a commercial plan, the Contractor may 
obtain from each of its subcontractors a predominant NAICS Industry Subsector and report all 
awards to that subcontractor under its predominant NAICS Industry Subsector. 
 
(End of clause) 
 
 
 
52.219-16      LIQUIDATED DAMAGES-SUBCONTRACTING PLAN (JAN 1999) 
 
(a) Failure to make a good faith effort to comply with the subcontracting plan, as used in this 
clause, means a willful or intentional failure to perform in accordance with the requirements of 
the subcontracting plan approved under the clause in this contract entitled "Small Business 
Subcontracting Plan," or willful or intentional action to frustrate the plan. 
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(b) Performance shall be measured by applying the percentage goals to the total actual 
subcontracting dollars or, if a commercial plan is involved, to the pro rata share of actual 
subcontracting dollars attributable to Government contracts covered by the commercial plan. If, 
at contract completion or, in the case of a commercial plan, at the close of the fiscal year for 
which the plan is applicable, the Contractor has failed to meet its subcontracting goals and the 
Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor 
failed to make a good faith effort to comply with its subcontracting plan, established in 
accordance with the clause in this contract entitled “Small Business Subcontracting Plan,” the 
Contractor shall pay the Government liquidated damages in an amount stated. The amount of 
probable damages attributable to the Contractor's failure to comply shall be an amount equal to 
the actual dollar amount by which the Contractor failed to achieve each subcontract goal. 
 
(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make 
such good faith effort, the Contracting Officer shall give the Contractor written notice specifying 
the failure and permitting the Contractor to demonstrate what good faith efforts have been made 
and to discuss the matter.   Failure to respond to the notice may be taken as an admission that no 
valid explanation exists.  If, after consideration of all the pertinent data, the Contracting Officer 
finds that the Contractor failed to make a good faith effort to comply with the subcontracting 
plan, the Contracting Officer shall issue a final decision to that effect and require that the 
Contractor pay the Government liquidated damages as provided in paragraph (b) of this clause. 
 
(d) With respect to commercial plans, the Contracting Officer who approved the plan will 
perform the functions of the Contracting Officer under this clause on behalf of all agencies with 
contracts covered by the commercial plan. 
 
(e) The Contractor shall have the right of appeal, under the clause in this contract entitled 
Disputes, from any final decision of the Contracting Officer. 
 
(f) Liquidated damages shall be in addition to any other remedies that the Government may have. 
 
(End of clause) 
 
 
52.222-1     NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997) 
 
If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens 
to delay the timely performance of this contract, the Contractor shall immediately give notice, 
including all relevant information, to the Contracting Officer. 
 
(End of clause) 
 
 
 
52.222-3     CONVICT LABOR (JUN 2003) 
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(a) Except as provided in paragraph (b) of this clause, the Contractor shall not employ in the 
performance of this contract any person undergoing a sentence of imprisonment imposed by any 
court of a State, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American 
Samoa, Guam, or the U.S. Virgin Islands. 
 
(b) The Contractor is not prohibited from employing persons-- 
 
(1) On parole or probation to work at paid employment during the term of their sentence; 
 
(2) Who have been pardoned or who have served their terms; or 
 
(3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, 
the Northern Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands who are 
authorized to work at paid employment in the community under the laws of such jurisdiction, if-- 
 
(i) The worker is paid or is in an approved work training program on a voluntary basis; 
 
(ii) Representatives of local union central bodies or similar labor union organizations have been 
consulted; 
 
(iii) Such paid employment will not result in the displacement of employed workers, or be 
applied in skills, crafts, or trades in which there is a surplus of available gainful labor in the 
locality, or impair existing contracts for services; 
 
(iv) The rates of pay and other conditions of employment will not be less than those paid or 
provided for work of a similar nature in the locality in which the work is being performed; and 
 
(v) The Attorney General of the United States has certified that the work-release laws or 
regulations of the jurisdiction involved are in conformity with the requirements of Executive 
Order 11755, as amended by Executive Orders 12608 and 12943. 
 
(End of clause) 
 
 
 
52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME 
COMPENSATION.  (SEP 2000) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics 
(see Federal Acquisition Regulation 22.300) shall require or permit them to work over 40 hours 
in any workweek unless they are paid at least 1 and 1/2 times the basic rate of pay for each hour 
worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and 
subcontractor are liable for unpaid wages if they violate the terms in paragraph (a) of this clause. 
In addition, the Contractor and subcontractor are liable for liquidated damages payable to the 
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Government. The Contracting Officer will assess liquidated damages at the rate of $10 per 
affected employee for each calendar day on which the employer required or permitted the 
employee to work in excess of the standard workweek of 40 hours without paying overtime 
wages required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will 
withhold from payments due under the contract sufficient funds required to satisfy any 
Contractor or subcontractor liabilities for unpaid wages and liquidated damages. If amounts 
withheld under the contract are insufficient to satisfy Contractor or subcontractor liabilities, the 
Contracting Officer will withhold payments from other Federal or Federally assisted contracts 
held by the same Contractor that are subject to the Contract Work Hours and Safety Standards 
Act. 
 
(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all 
laborers and mechanics working on the contract during the contract and shall make them 
available to the Government until 3 years after contract completion. The records shall contain the 
name and address of each employee, social security number, labor classifications, hourly rates of 
wages paid, daily and weekly number of hours worked, deductions made, and actual wages paid. 
The records need not duplicate those required for construction work by Department of Labor 
regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the 
Contracting Officer or the Department of Labor to inspect, copy, or transcribe records 
maintained under paragraph (d)(1) of this clause. The Contractor or subcontractor also shall 
allow authorized representatives of the Contracting Officer or Department of Labor to interview 
employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) 
of this clause in subcontracts exceeding $100,000 and require subcontractors to include these 
provisions in any lower tier subcontracts. The Contractor shall be responsible for compliance by 
any subcontractor or lower-tier subcontractor with the provisions set forth in paragraphs (a) 
through (d) of this clause. 
 
(End of clause) 
 
 
 
52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate 
on any account (except such payroll deductions as are permitted by regulations issued by the 
Secretary of Labor under the Copeland Act (29 CFR Part 3), the full amount of wages and bona 
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not 
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less than those contained in the wage determination of the Secretary of Labor which is attached 
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to 
exist between the Contractor and such laborers and mechanics.  Contributions made or costs 
reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act 
on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, 
subject to the provisions of paragraph (d) of this clause; also, regular contributions made or costs 
incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such period. Such laborers and mechanics shall be paid not less than the 
appropriate wage rate and fringe benefits in the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in the clause entitled Apprentices 
and Trainees.  Laborers or mechanics performing work in more than one classification may be 
compensated at the rate specified for each classification for the time actually worked therein; 
provided, That the employer's payroll records accurately set forth the time spent in each 
classification in which work is performed.  The wage determination (including any additional 
classifications and wage rates conformed under paragraph (b) of this clause) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the Contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the 
workers. 
 
(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not 
listed in the wage determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination.  The Contracting Officer shall approve 
an additional classification and wage rate and fringe benefits therefor only when all the following 
criteria have been met: 
 
(i) The work to be performed by the classification requested is not performed by a classification 
in the wage determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 
relationship to the wage rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if 
known), or their representatives, and the Contracting Officer agree on the classification and wage 
rate (including the amount designated for fringe benefits, where appropriate), a report of the 
action taken shall be sent by the Contracting Officer to the Administrator of the Wage and Hour 
Division, Employment Standards Administration, U.S.  Department of Labor, Washington, DC 
20210.  The Administrator or an authorized representative will approve, modify, or disapprove 
every additional classification action within 30 days of receipt and so advise the Contracting 
Officer or will notify the Contracting Officer within the 30-day period that additional time is 
necessary. 
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or 
their representatives, and the Contracting Officer do not agree on the proposed classification and 
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wage rate (including the amount designated for fringe benefits, where appropriate), the 
Contracting Officer shall refer the questions, including the views of all interested parties and the 
recommendation of the Contracting Officer, to the Administrator of the Wage and Hour Division 
for determination.  The Administrator, or an authorized representative, will issue a determination 
within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting 
Officer within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to 
subparagraphs (b)(2) and (b)(3) of this clause shall be paid to all workers performing work in the 
classification under this contract from the first day on which work is performed in the 
classification. 
 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall 
either pay the benefit as stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 
 
(1)  If the Contractor does not make payments to a trustee or other third person, the Contractor 
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program; provided, That the 
Secretary of Labor has found, upon the written request of the Contractor, that the applicable 
standards of the Davis-Bacon Act have been met.  The Secretary of Labor may require the 
Contractor to set aside in a separate account assets for the meeting of obligations under the plan 
or program. 
 
(End of clause) 
 
 
 
52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of an 
authorized representative of the Department of Labor, withhold or cause to be withheld from the 
Contractor under this contract or any other Federal contract with the same Prime Contractor, or 
any other Federally assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same Prime Contractor, so much of the accrued payments or advances as 
may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by 
the contract.  In the event of failure to pay any laborer or mechanic, including any apprentice, 
trainee, or helper, employed or working on the site of the work, all or part of the wages required 
by the contract, the Contracting Officer may, after written notice to the Contractor, take such 
action as may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds until such violations have ceased.  
 
(End of clause) 
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52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the 
course of the work and preserved for a period of 3 years thereafter for all laborers and mechanics 
working at the site of the work.  Such records shall contain the name, address, and social security 
number of each such worker, his or her correct classification, hourly rates of wages paid 
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily 
and weekly number of hours worked, deductions made, and actual wages paid.  Whenever the 
Secretary of Labor has found, under paragraph (d) of the clause entitled Davis-Bacon Act, that 
the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in 
providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon 
Act, the Contractor shall maintain records which show that the commitment to provide such 
benefits is enforceable, that the plan or program is financially responsible, and that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and records 
which show the costs anticipated or the actual cost incurred in providing such benefits. 
Contractors employing apprentices or trainees under approved programs shall maintain written 
evidence of the registration of apprenticeship programs and certification of trainee programs, the 
registration of the apprentices and trainees, and the ratios and wage rates prescribed in the 
applicable programs. 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is 
performed a copy of all payrolls to the Contracting Officer.  The payrolls submitted shall set out 
accurately and completely all of the information required to be maintained under paragraph (a) of 
this clause.  This information may be submitted in any form desired.  Optional Form WH-347 
(Federal Stock Number 029-005-00014-1) is available for this purpose and may be purchased 
from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 
20402.  The Prime Contractor is responsible for the submission of copies of payrolls by all 
subcontractors. 
 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the 
Contractor or subcontractor or his or her agent who pays or supervises the payment of the 
persons employed under the contract and shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained 
under paragraph (a) of this clause and that such information is correct and complete; 
 
(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on 
the contract during the payroll period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions have been made either directly or 
indirectly from the full wages earned, other than permissible deductions as set forth in the 
Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and 
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fringe benefits or cash equivalents for the classification of work performed, as specified in the 
applicable wage determination incorporated into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of 
Compliance" required by subparagraph (b)(2) of this clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or 
subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and Section 3729 of 
Title 31 of the United States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this 
clause available for inspection, copying, or transcription by the Contracting Officer or authorized 
representatives of the Contracting Officer or the Department of Labor.  The Contractor or 
subcontractor shall permit the Contracting Officer or representatives of the Contracting Officer 
or the Department of Labor to interview employees during working hours on the job.  If the 
Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be 
necessary to cause the suspension of any further payment.  Furthermore, failure to submit the 
required records upon request or to make such records available may be grounds for debarment 
action pursuant to 29 CFR 5.12. 
 
(End of clause) 
 
 
 
52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 
(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for 
the work they performed when they are employed pursuant to and individually registered in a 
bona fide apprenticeship program registered with the U.S. Department of Labor, Employment 
and Training Administration, Bureau of Apprenticeship and Training, or with a State 
Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or her first 
90 days of probationary employment as an apprentice in such an apprenticeship program, who is 
not individually registered in the program, but who has been certified by the Bureau of 
Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be eligible 
for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen 
on the job site in any craft classification shall not be greater than the ratio permitted to the 
Contractor as to the entire work force under the registered program.  Any worker listed on a 
payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this 
paragraph, shall be paid not less than the applicable wage determination for the classification of 
work actually performed.  In addition, any apprentice performing work on the job site in excess 
of the ratio permitted under the registered program shall be paid not less than the applicable 
wage rate on the wage determination for the work actually performed.  Where a contractor is 
performing construction on a project in a locality other than that in which its program is 
registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) 
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specified in the Contractor's or subcontractor's registered program shall be observed.  Every 
apprentice must be paid at not less than the rate specified in the registered program for the 
apprentice's level of progress, expressed as a percentage of the journeyman hourly rate specified 
in the applicable wage determination.  Apprentices shall be paid fringe benefits in accordance 
with the provisions of the apprenticeship program.  If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the 
wage determination for the applicable classification.  If the Administrator determines that a 
different practice prevails for the applicable apprentice classification, fringes shall be paid in 
accordance with that determination.  In the event the Bureau of Apprenticeship and Training, or 
a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an 
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less 
than the applicable predetermined rate for the work performed until an acceptable program is 
approved. 
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less 
than the predetermined rate for the work performed unless they are employed pursuant to and 
individually registered in a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and Training Administration. The 
ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration.  Every trainee must be paid at not 
less than the rate specified in the approved program for the trainee's level of progress, expressed 
as a percentage of the journeyman hourly rate specified in the applicable wage determination. 
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program.  
If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding 
journeyman wage rate in the wage determination which provides for less than full fringe benefits 
for apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and 
participating in a training plan approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate in the wage determination for the classification of 
work actually performed.  In addition, any trainee performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid not less than the applicable wage 
rate in the wage determination for the work actually performed.  In the event the Employment 
and Training Administration withdraws approval of a training program, the Contractor will no 
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen 
under this clause shall be in conformity with the equal employment opportunity requirements of 
Executive Order 11246, as amended, and 29 CFR Part 30. 
 
(End of clause) 
 
 
 
52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988) 
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The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby 
incorporated by reference in this contract. 
 
(End of clause) 
 
 
 
52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-
Bacon Act, Contract Work Hours and Safety Standards Act-Overtime Compensation, 
Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
Requirements, Withholding of Funds, Subcontracts (Labor Standards), Contract Termination-
Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and Related 
Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting 
Officer may, by appropriate instructions, require, and also a clause requiring subcontractors to 
include these clauses in any lower tier subcontracts.  The Prime Contractor shall be responsible 
for compliance by any subcontractor or lower tier subcontractor with all the contract clauses 
cited in this paragraph. 
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting 
Officer a completed Statement and Acknowledgment Form (SF 1413) for each subcontract, 
including the subcontractor's signed and dated acknowledgment that the clauses set forth in 
paragraph (a) of this clause have been included in the subcontract. 
 
(ii)  Within 14 days after the award of any subsequently awarded subcontract the Contractor shall 

deliver to the Contracting Officer an updated completed SF 1413 for such additional 
subcontract. 

 
(End of clause) 
 
 
 
52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety 
Standards Act--Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, 
Compliance with Copeland Act Requirements, Subcontracts (Labor Standards), Compliance with 
Davis-Bacon and Related Act Regulations, or Certification of Eligibility may be grounds for 
termination of the contract, and for debarment as a Contractor and subcontractor as provided in 
29 CFR 5.12.  
 
(End of clause) 
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52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS 
(FEB 1988) 
 
All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 
3, and 5 are hereby incorporated by reference in this contract.  
 
(End of clause) 
 
 
 
52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for 
resolving disputes concerning labor standards requirements.  Such disputes shall be resolved in 
accordance with those procedures and not the Disputes clause of this contract.  Disputes within 
the meaning of this clause include disputes between the Contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the employees or their 
representatives.  
 
(End of clause) 
 
 
 
52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the Contractor's firm is a person or firm ineligible to be 
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(2)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 

1001. 
 
(End of clause) 
 
 
 
52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
 
(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms 
and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage 
or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 
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transportation, and housing facilities provided for employees, that are segregated by explicit 
directive or are in fact segregated on the basis of race, color, religion, sex, or national origin 
because of written or oral policies or employee custom. The term does not include separate or 
single-user rest rooms or necessary dressing or sleeping areas provided to assure privacy 
between the sexes. 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any 
segregated facilities at any of its establishments, and that it does not and will not permit its 
employees to perform their services at any location under its control where segregated facilities 
are maintained. The Contractor agrees that a breach of this clause is a violation of the Equal 
Opportunity clause in this contract. 
 
(c) The Contractor shall include this clause in every subcontract and purchase order that is 
subject to the Equal Opportunity clause of this contract. 
 
(End of clause) 
 
 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE 
EQUAL EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action 
Compliance Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the 
Contractor's aggregate workforce in each trade on all construction work in the covered area, are 
as follows: 
 

Goals for minority 
participation for each 

trade 

Goals for female 
participation for each 

trade 
  

17.0% 6.9% 
  

 
These goals are applicable to all the Contractor's construction work performed in the covered 
area. If the Contractor performs construction work in a geographical area located outside of the 
covered area, the Contractor shall apply the goals established for the geographical area where the 
work is actually performed. Goals are published periodically in the Federal Register in notice 
form, and these notices may be obtained from any Office of Federal Contract Compliance 
Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 
41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) 
specific affirmative action obligations required by the clause entitled "Affirmative Action 
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Compliance Requirements for Construction,'' and (3) its efforts to meet the goals. The hours of 
minority and female employment and training must be substantially uniform throughout the 
length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female 
employees or trainees from Contractor to Contractor, or from project to project, for the sole 
purpose of meeting the Contractor's goals shall be a violation of the contract, Executive Order 
11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be 
measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for 
Federal Contract Compliance, U.S. Department of Labor, within 10 working days following 
award of any construction subcontract in excess of $10,000 at any tier for construction work 
under the contract resulting from this solicitation. The notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" 
is NON SMSA County, NJ, Ocean County, Barnegat Bay, New Jersey.  
 
(End of provision) 
 
 
 
52.222-26     EQUAL OPPORTUNITY (APR 2002) 
 
(a) Definition. United States, as used in this clause, means the 50 States, the District of 
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin 
Islands, and Wake Island. 
 
(b) If, during any 12-month period (including the 12 months preceding the award of this 
contract), the Contractor has been or is awarded nonexempt Federal contracts and/or 
subcontracts that have an aggregate value in excess of $10,000, the Contractor shall comply with 
paragraphs (b)(1) through (b)(11) of this clause, except for work performed outside the United 
States by employees who were not recruited within the United States. Upon request, the 
Contractor shall provide information necessary to determine the applicability of this clause. 
 
(1) The Contractor shall not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, or national origin. However, it shall not be a violation of this 
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clause for the Contractor to extend a publicly announced preference in employment to Indians 
living on or near an Indian reservation, in connection with employment opportunities on or near 
an Indian reservation, as permitted by 41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without regard to their race, color, religion, sex, or 
national origin. This shall include, but not be limited to, (i) employment, (ii) upgrading, (iii) 
demotion, (iv) transfer, (v) recruitment or recruitment advertising, (vi) layoff or termination, (vii) 
rates of pay or other forms of compensation, and (viii) selection for training, including 
apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for 
employment the notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on 
behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, sex, or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has 
a collective bargaining agreement or other contract or understanding, the notice to be provided 
by the Contracting Officer advising the labor union or workers' representative of the Contractor's 
commitments under this clause, and post copies of the notice in conspicuous places available to 
employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, 
regulations, and orders of the Secretary of Labor.  
 
(7) The Contractor shall furnish to the contracting agency all information required by Executive 
Order 11246, as amended, and by the rules, regulations, and orders of the Secretary of Labor. 
The Contractor shall also file Standard Form 100 (EEO-1), or any successor form, as prescribed 
in 41 CFR part 60-1. Unless the Contractor has filed within the 12 months preceding the date of 
contract award, the Contractor shall, within 30 days after contract award, apply to either the 
regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the 
Equal Employment Opportunity Commission for the necessary forms. 
 
(8) The Contractor shall permit access to its premises, during normal business hours, by the 
contracting agency or the OFCCP for the purpose of conducting on-site compliance evaluations 
and complaint investigations. The Contractor shall permit the Government to inspect and copy 
any books, accounts, records (including computerized records), and other material that may be 
relevant to the matter under investigation and pertinent to compliance with Executive Order 
11246, as amended, and rules and regulations that implement the Executive Order. 
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, 
regulation, or order of the Secretary of Labor, this contract may be canceled, terminated, or 
suspended in whole or in part and the Contractor may be declared ineligible for further 
Government contracts, under the procedures authorized in Executive Order 11246, as amended. 
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In addition, sanctions may be imposed and remedies invoked against the Contractor as provided 
in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary of 
Labor; or as otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) 
of this clause in every subcontract or purchase order that is not exempted by the rules, 
regulations, or orders of the Secretary of Labor issued under Executive Order 11246, as 
amended, so that these terms and conditions will be binding upon each subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as 
the contracting officer may direct as a means of enforcing these terms and conditions, including 
sanctions for noncompliance; provided, that if the Contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a result of any direction, the 
Contractor may request the United States to enter into the litigation to protect the interests of the 
United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be 
governed by the procedures in 41 CFR 60-1.1. 
 
(End of clause) 
 
 
 
52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR 
CONSTRUCTION (FEB 1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in 
the solicitation for this contract. 
 
"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for 
Federal Contract Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security 
number used on the employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 
"Minority," as used in this clause, means-- 
 
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples 
of North America and maintaining identifiable tribal affiliations through membership and 
participation or community identification). 
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far 
East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); 
 
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic 
origin); and 

W912BU-04-B-0012 00700-43 



 
(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other 
Spanish culture or origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving 
any construction trade, each such subcontract in excess of $10,000 shall include this clause and 
the Notice containing the goals for minority and female participation stated in the solicitation for 
this contract. 
 
(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. 
Department of Labor in a covered area, either individually or through an association, its 
affirmative action obligations on all work in the plan area (including goals) shall comply with the 
plan for those trades that have unions participating in the plan. Contractors must be able to 
demonstrate participation in, and compliance with, the provisions of the plan. Each Contractor or 
subcontractor participating in an approved plan is also required to comply with its obligations 
under the Equal Opportunity clause, and to make a good faith effort to achieve each goal under 
the plan in each trade in which it has employees. The overall good-faith performance by other 
Contractors or subcontractors toward a goal in an approved plan does not excuse any 
Contractor's or subcontractor's failure to make good-faith efforts to achieve the plan's goals. 
 
(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) 
through (16) of this clause. The goals stated in the solicitation for this contract are expressed as 
percentages of the total hours of employment and training of minority and female utilization that 
the Contractor should reasonably be able to achieve in each construction trade in which it has 
employees in the covered area. If the Contractor performs construction work in a geographical 
area located outside of the covered area, it shall apply the goals established for the geographical 
area where that work is actually performed. The Contractor is expected to make substantially 
uniform progress toward its goals in each craft. 
 
(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a 
union with which the Contractor has a collective bargaining agreement, to refer minorities or 
women shall excuse the Contractor's obligations under this clause, Executive Order 11246, as 
amended, or the regulations thereunder. 
 
(f) In order for the nonworking training hours of apprentices and trainees to be counted in 
meeting the goals, apprentices and trainees must be employed by the Contractor during the 
training period, and the Contractor must have made a commitment to employ the apprentices and 
trainees at the completion of their training, subject to the availability of employment 
opportunities. Trainees must be trained pursuant to training programs approved by the U.S. 
Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The 
evaluation of the Contractor's compliance with this clause shall be based upon its effort to 
achieve maximum results from its actions. The Contractor shall document these efforts fully and 
implement affirmative action steps at least as extensive as the following: 
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(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and 
in all facilities where the Contractor's employees are assigned to work. The Contractor, if 
possible, will assign two or more women to each construction project. The Contractor shall 
ensure that foremen, superintendents, and other onsite supervisory personnel are aware of and 
carry out the Contractor's obligation to maintain such a working environment, with specific 
attention to minority or female individuals working at these sites or facilities. 
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide 
written notification to minority and female recruitment sources and community organizations 
when the Contractor or its unions have employment opportunities available, and maintain a 
record of the organizations' responses. 
 
(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each 
minority and female off-the-street applicant, referrals of minorities or females from unions, 
recruitment sources, or community organizations, and the action taken with respect to each 
individual. If an individual was sent to the union hiring hall for referral and not referred back to 
the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the 
Contractor may have taken. 
 
(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the 
Contractor has a collective bargaining agreement has not referred back to the Contractor a 
minority or woman sent by the Contractor, or when the Contractor has other information that the 
union referral process has impeded the Contractor's efforts to meet its obligations. 
 
(5) Develop on-the-job training opportunities and/or participate in training programs for the area 
that expressly include minorities and women, including upgrading programs and apprenticeship 
and trainee programs relevant to the Contractor's employment needs, especially those programs 
funded or approved by the Department of Labor. The Contractor shall provide notice of these 
programs to the sources compiled under subparagraph (g)(2) of this clause. 
 
(6) Disseminate the Contractor's equal employment policy by-- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, 
and requesting their cooperation in assisting the Contractor in meeting its contract obligations; 
 
(ii) Including the policy in any policy manual and in collective bargaining agreements; 
 
(iii) Publicizing the policy in the company newspaper, annual report, etc.; 
 
(iv) Reviewing the policy with all management personnel and with all minority and female 
employees at least once a year; and 
 
(v) Posting the policy on bulletin boards accessible to employees at each location where 
construction work is performed. 
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(7) Review, at least annually, the Contractor's equal employment policy and affirmative action 
obligations with all employees having responsibility for hiring, assignment, layoff, termination, 
or other employment decisions. Conduct review of this policy with all on-site supervisory 
personnel before initiating construction work at a job site. A written record shall be made and 
maintained identifying the time and place of these meetings, persons attending, subject matter 
discussed, and disposition of the subject matter. 
 
(8) Disseminate the Contractor's equal employment policy externally by including it in any 
advertising in the news media, specifically including minority and female news media. Provide 
written notification to, and discuss this policy with, other Contractors and subcontractors with 
which the Contractor does or anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community 
organizations, to schools with minority and female students, and to minority and female 
recruitment and training organizations serving the Contractor's recruitment area and employment 
needs. Not later than 1 month before the date for acceptance of applications for apprenticeship or 
training by any recruitment source, send written notification to organizations such as the above, 
describing the openings, screening procedures, and tests to be used in the selection process. 
 
(10) Encourage present minority and female employees to recruit minority persons and women. 
Where reasonable, provide after-school, summer, and vacation employment to minority and 
female youth both on the site and in other areas of the Contractor's workforce. 
 
(11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female 
personnel for promotional opportunities. Encourage these employees to seek or to prepare for, 
through appropriate training, etc., opportunities for promotion. 
 
(13) Ensure that seniority practices, job classifications, work assignments, and other personnel 
practices do not have a discriminatory effect by continually monitoring all personnel and 
employment-related activities to ensure that the Contractor's obligations under this contract are 
being carried out. 
 
(14) Ensure that all facilities and company activities are nonsegregated except that separate or 
single-user rest rooms and necessary dressing or sleeping areas shall be provided to assure 
privacy between the sexes. 
 
(15) Maintain a record of solicitations for subcontracts for minority and female construction 
contractors and suppliers, including circulation of solicitations to minority and female contractor 
associations and other business associations. 
 
(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under 
the Contractor's equal employment policy and affirmative action obligations. 
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in 
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fulfilling one or more of the affirmative action obligations contained in subparagraphs (g)(1) 
through (16) of this clause. The efforts of a contractor association, joint contractor-union, 
contractor-community, or similar group of which the contractor is a member and participant may 
be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) through (16) of 
this clause, provided the Contractor-- 
 
(1) Actively participates in the group; 
 
(2) Makes every effort to ensure that the group has a positive impact on the employment of 
minorities and women in the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and 
female workforce participation; 
 
(4) Makes a good-faith effort to meet its individual goals and timetables; and 
 
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on 
behalf of the Contractor. The obligation to comply is the Contractor's, and failure of such a group 
to fulfill an obligation shall not be a defense for the Contractor's noncompliance. 
 
(i) A single goal for minorities and a separate single goal for women shall be established. The 
Contractor is required to provide equal employment opportunity and to take affirmative action 
for all minority groups, both male and female, and all women, both minority and nonminority. 
Consequently, the Contractor may be in violation of Executive Order 11246, as amended, if a 
particular group is employed in a substantially disparate manner. 
 
(j) The Contractor shall not use goals or affirmative action standards to discriminate against any 
person because of race, color, religion, sex, or national origin. 
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from 
Government contracts under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of 
the Equal Opportunity clause, including suspension, termination, and cancellation of existing 
subcontracts, as may be imposed or ordered under Executive Order 11246, as amended, and its 
implementing regulations, by the OFCCP. Any failure to carry out these sanctions and penalties 
as ordered shall be a violation of this clause and Executive Order 11246, as amended. 
 
(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative 
action procedures at least as extensive as those prescribed in paragraph (g) of this clause, so as to 
achieve maximum results from its efforts to ensure equal employment opportunity. If the 
Contractor fails to comply with the requirements of Executive Order 11246, as amended, the 
implementing regulations, or this clause, the Deputy Assistant Secretary shall take action as 
prescribed in 41 CFR 60-4.8. 
 
(n) The Contractor shall designate a responsible official to-- 
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(1) Monitor all employment-related activity to ensure that the Contractor's equal employment 
policy is being carried out; 
 
(2) Submit reports as may be required by the Government; and 
 
(3) Keep records that shall at least include for each employee the name, address, telephone 
number, construction trade, union affiliation (if any), employee identification number, social 
security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of 
changes in status, hours worked per week in the indicated trade, rate of pay, and locations at 
which the work was performed. Records shall be maintained in an easily understandable and 
retrievable form; however, to the degree that existing records satisfy this requirement, separate 
records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws 
that establish different standards of compliance or upon the requirements for the hiring of local 
or other area residents (e.g., those under the Public Works Employment Act of 1977 and the 
Community Development Block Grant Program).  
 
(End of clause) 
 
 
 
52.222-35     EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS 
OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Definitions. As used in this clause-- 
 
All employment openings means all positions except executive and top management, those positions that will be 
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time 
employment, temporary employment of more than 3 days duration, and part-time employment. 
 
Executive and top management means any employee-- 
 
(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a 
customarily recognized department or subdivision thereof; 
 
(2) Who customarily and regularly directs the work of two or more other employees; 
 
(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the hiring 
or firing and as to the advancement and promotion or any other change of status of other employees will be given 
particular weight; 
 
(4) Who customarily and regularly exercises discretionary powers; and 
 
(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service establishment, 
who does not devote more than 40 percent of total hours of work in the work week to activities that are not directly 
and closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This 
paragraph (5) does not apply in the case of an employee who is in sole charge of an establishment or a physically 
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual is 
employed. 
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Other eligible veteran means any other veteran who served on active duty during a war or in a campaign or 
expedition for which a campaign badge has been authorized. 
 
Positions that will be filled from within the Contractor's organization means employment openings for which the 
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates, 
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly 
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider 
applicants outside of its organization. 
 
Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience, 
education, and other job-related requirements of the employment position such veteran holds or desires, and who, 
with or without reasonable accommodation, can perform the essential functions of such position. 
 
Special disabled veteran means-- 
 
(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to 
compensation) under laws administered by the Department of Veterans Affairs for a disability-- 
 
(i) Rated at 30 percent or more; or 
 
(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a 
serious employment handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain 
employment consistent with the veteran's abilities, aptitudes, and interests); or 
 
(2) A person who was discharged or released from active duty because of a service-connected disability. 
 
Veteran of the Vietnam era means a person who-- 
 
(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with 
other than a dishonorable discharge, if any part of such active duty occurred-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or 
 
(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was 
performed-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases. 
(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a special 
disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position for which the 
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance 
in employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other 
eligible veterans without discrimination based upon their disability or veterans' status in all employment practices 
such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff and rehiring; 
 
(iii) Rate of pay or any other form of compensation and changes in compensation; 
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(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists; 
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C. 
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue 
training; 
 
(viii) Activities sponsored by the Contractor including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued 
under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and 
4212). 
 
(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the 
execution of this contract and those which occur during the performance of this contract, including those not 
generated by this contract, and including those occurring at an establishment of the Contractor other than the one 
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an 
appropriate local public employment service office of the State wherein the opening occurs. Listing employment 
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the 
local employment service office. 
 
(2) The Contractor shall make the listing of employment openings with the local employment service office at least 
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a 
bona fide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings 
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not 
intended to relieve the Contractor from any requirements of Executive orders or regulations concerning 
nondiscrimination in employment. 
 
(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State 
public employment agency in each State where it has establishments of the name and location of each hiring 
location in the State. As long as the Contractor is contractually bound to these terms and has so advised the State 
agency, it need not advise the State agency of subsequent contracts. The Contractor may advise the State agency 
when it is no longer bound by this contract clause. 
 
(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside 
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern 
Mariana Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island. 
 
(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to employees 
and applicants for employment. 
 
(2) The employment notices shall-- 
 
(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take 
affirmative action to employ and advance in employment qualified employees and applicants who are special 
disabled veterans, veterans of the Vietnam era, and other eligible veterans; and 
 
(ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs, 
Department of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer. 
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(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the 
posted notice so that it can be read by a person in a wheelchair). 
 
(4) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is 
committed to take affirmative action to employ, and advance in employment, qualified special disabled veterans, 
veterans of the Vietnam era, and other eligible veterans. 
 
(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may 
take appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant to 
the Act. 
 
(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or 
purchase orders of $25,000 or more unless exempted by rules, regulations, or orders of the 
Secretary of Labor. The Contractor shall act as specified by the Deputy Assistant Secretary of 
Labor to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
 
52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is 
qualified, the Contractor shall not discriminate against any employee or applicant because of 
physical or mental disability. The Contractor agrees to take affirmative action to employ, 
advance in employment, and otherwise treat qualified individuals with disabilities without 
discrimination based upon their physical or mental disability in all employment practices such 
as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right 
of return from layoff, and rehiring; 
 
(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of 
progression, and seniority lists;  
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the 
Contractor; 
 
(vii) Selection and financial support for training, including apprenticeships, professional 
meetings, conferences, and other related activities, and selection for leaves of absence to pursue 
training; 
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(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the 
Secretary of Labor (Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the 
Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 
(i) The Contractor's obligation under the law to take affirmative action to employ and advance in 
employment qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
 
(2) These notices shall be posted in conspicuous places that are available to employees and 
applicants for employment. The Contractor shall ensure that applicants and employees with 
disabilities are informed of the contents of the notice (e.g., the Contractor may have the notice 
read to a visually disabled individual, or may lower the posted notice so that it might be read by a 
person in a wheelchair). The notices shall be in a form prescribed by the Deputy Assistant 
Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant 
Secretary) and shall be provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a 
collective bargaining agreement or other contract understanding, that the Contractor is bound by 
the terms of Section 503 of the Act and is committed to take affirmative action to employ, and 
advance in employment, qualified individuals with physical or mental disabilities. 
 
(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, 
appropriate actions may be taken under the rules, regulations, and relevant orders of the 
Secretary issued pursuant to the Act. 
 
(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or 
purchase order in excess of $10,000 unless exempted by rules, regulations, or orders of the 
Secretary. The Contractor shall act as specified by the Deputy Assistant Secretary to enforce the 
terms, including action for noncompliance. 
 
(End of clause) 
 
 
52.222-37     EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, 
VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at 
least annually, as required by the Secretary of Labor, on-- 
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(1) The number of disabled veterans and the number of veterans of the Vietnam era in the 
workforce of the contractor by job category and hiring location; and  
 
(2) The total number of new employees hired during the period covered by the report, and of that 
total, the number of disabled veterans, and the number of veterans of the Vietnam era.  
 
(b) The above items shall be reported by completing the form entitled "Federal Contractor 
Veterans' Employment Report VETS-100."  
 
(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 
1988.  
 
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total 
hires during the most recent 12-month period as of the ending date selected for the employment 
profile report required by paragraph (a)(1) of this clause. Contractors may select an ending date: 
(1) As of the end of any pay period during the period January through March 1st of the year the 
report is due, or (2) as of December 31, if the contractor has previous written approval from the 
Equal Employment Opportunity Commission to do so for purposes of submitting the Employer 
Information Report EEO-1 (Standard Form 100).  
 
(e) The count of veterans reported according to paragraph (a) of this clause shall be based on 
voluntary disclosure. Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 
shall invite all disabled veterans and veterans of the Vietnam era who wish to benefit under the 
affirmative action program at 38 U.S.C. 4212 to identify themselves to the Contractor. The 
invitation shall state that the information is voluntarily provided; that the information will be 
kept confidential; that disclosure or refusal to provide the information will not subject the 
applicant or employee to any adverse treatment; and that the information will be used only in 
accordance with the regulations promulgated under 38 U.S.C. 4212. 
 
(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or 
purchase order of $10,000 or more unless exempted by rules, regulations, or orders of the 
Secretary.  
 
(End of clause) 
 
 
 
52.223-6     DRUG-FREE WORKPLACE (MAY 2001) 
 
(a) Definitions. As used in this clause -- 
 
"Controlled substance" means a controlled substance in schedules I through V of section 202 of 
the Controlled Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 
1308.11 - 1308.15. 
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"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of 
sentence, or both, by any judicial body charged with the responsibility to deter- mine violations 
of the Federal or State criminal drug statutes. 
 
"Criminal drug statute" means a Federal or non-Federal criminal statute involving the 
manufacture, distribution, dispensing, possession, or use of any controlled substance. 
 
"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in 
connection with a specific contract at which employees of the Contractor are prohibited from 
engaging in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled 
substance. 
 
"Employee" means an employee of a Contractor directly engaged in the performance of work 
under a Government contract. "Directly engaged" is defined to include all direct cost employees 
and any other Contractor employee who has other than a minimal impact or involvement in 
contract performance. 
 
"Individual" means an offeror/contractor that has no more than one employee including the 
offeror/contractor. 
 
(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer 
period is agreed to in writing for contracts of 30 days or more performance duration), or as soon 
as possible for contracts of less than 30 days performance duration-- 
 
(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, 
dispensing, possession, or use of a controlled substance is prohibited in the Contractor's 
workplace and specifying the actions that will be taken against employees for violations of such 
prohibition; 
 
(2) Establish an ongoing drug-free awareness program to inform such employees about-- 
 
(i) The dangers of drug abuse in the workplace; 
 
(ii) The Contractor's policy of maintaining a drug-free workplace; 
 
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 
 
(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in 
the workplace; 
 
(3) Provide all employees engaged in performance of the contract with a copy of the statement 
required by subparagraph (b)(1) of this clause; 
 
(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this 
clause that, as a condition of continued employment on this contract, the employee will-- 
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(i) Abide by the terms of the statement; and 
 
(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for 
a violation occurring in the workplace no later than 5 days after such conviction. 
 
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under 
subdivision (b)(4)(ii) of this clause, from an employee or otherwise receiving actual notice of 
such conviction. The notice shall include the position title of the employee; 
 
(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a 
conviction, take one of the following actions with respect to any employee who is convicted of a 
drug abuse violation occurring in the workplace: 
 
(i) Taking appropriate personnel action against such employee, up to and including termination; 
or 
 
(ii) Require such employee to satisfactorily participate in a drug abuse assistance or 
rehabilitation program approved for such purposes by a Federal, State, or local health, law 
enforcement, or other appropriate agency; and 
 
(7) Make a good faith effort to maintain a drug-free workplace through implementation of 
subparagraphs (b)(1) though (b)(6) of this clause. 
 
(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase 
order, not to engage in the unlawful manufacture, distribution, dispensing, possession, or use of a 
controlled substance while performing this contract. 
 
(d) In addition to other remedies available to the Government, the Contractor's failure to comply 
with the requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render 
the Contractor subject to suspension of contract payments, termination of the contract for default, 
and suspension or debarment. 
 
(End of clause) 
 
 
52.223-14      TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)  
 
(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the 
performance of this contract, shall file by July 1 for the prior calendar year an annual Toxic 
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of the 
Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023(a) 
and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106). The 
Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the 
annual Form R throughout the life of the contract.  
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(b) A Contractor-owned or -operated facility used in the performance of this contract is exempt 
from the requirement to file an annual Form R if-- 
 
(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 
CFR 372.65; 
 
(2) The facility does not have 10 or more full-time employees as specified in section 
313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);  
 
(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an 
appropriate certification form has been filed with EPA);  
 
(4) The facility does not fall within the following Standard Industrial Classification (SIC) codes 
or their corresponding North American Industry Classification System sectors: 
 
(i) Major group code 10 (except 1011, 1081, and 1094. 
 
(ii) Major group code 12 (except 1241). 
 
(iii) Major group codes 20 through 39. 
 
(iv) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the 
purpose of generating power for distribution in commerce). 
 
(v) Industry code 4953 (limited to facilities regulated under the Resource Conservation and 
Recovery Act, Subtitle C (42 U.S.C. 6921, et seq.)), 5169, 5171, or 7389 (limited to facilities 
primarily engaged in solvent recovery services on a contract or fee basis); or 
 
(5) The facility is not located in the United States or its outlying areas.  
 
(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria 
in paragraph (b) of this clause, and after award of the contract circumstances change so that any 
of its owned or operated facilities used in the performance of this contract is no longer exempt--  
 
(1) The Contractor shall notify the Contracting Officer; and  
 
(2) The Contractor, as owner or operator of a facility used in the performance of this contract that 
is no longer exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or 
before July 1 for the prior calendar year during which the facility becomes eligible; and (ii) 
continue to file the annual Form R for the life of the contract for such facility.  
 
(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the 
Contractor fails to comply accurately and fully with the EPCRA and PPA toxic chemical release 
filing and reporting requirements.  
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(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--  
 
(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a 
solicitation provision substantially the same as the provision at FAR 52.223-13, Certification of 
Toxic Chemical Release Reporting; and  
 
(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance 
of this clause, except this paragraph (e).  
 
(End of clause) 
 
 
 
52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JUN 2003) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction 
material. 
 
Construction material means an article, material, or supply brought to the construction site by the 
Contractor or a subcontractor for incorporation into the building or work. The term also includes 
an item brought to the site preassembled from articles, materials, or supplies. However, 
emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation 
systems, that are discrete systems incorporated into a public building or work and that are 
produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to 
the construction site. Materials purchased directly by the Government are supplies, not 
construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation 
costs to the place of incorporation into the construction material (whether or not such costs are 
paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is 
issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of 
the component, including transportation costs as described in paragraph (1) of this definition, 
plus allocable overhead costs, but excluding profit. Cost of components does not include any 
costs associated with the  
manufacture of the end product. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
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(2) A construction material manufactured in the United States, if the cost of its components 
mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its 
components. Components of foreign origin of the same class or kind for which nonavailability 
determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction 
material. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) 
by providing a preference for domestic construction material. The Contractor shall use only 
domestic construction material in performing this contract, except as provided in paragraphs 
(b)(2) and (b)(3) of this clause. 
 
(2) This requirement does not apply to the construction material or components listed by the 
Government as follows: 
none       [Contracting Officer to list applicable excepted materials or indicate “none”] 
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph 
(b)(2) of this clause if the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular 
domestic construction material subject to the requirements of the Buy American Act is 
unreasonable when the cost of such material exceeds the cost of foreign material by more than 6 
percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction 
material would be impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in 
sufficient and reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor 
request to use foreign construction material in accordance with paragraph (b)(3) of this clause 
shall include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
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(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in 
accordance with paragraph (b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a 
completed price comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and 
any applicable duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why 
the Contractor could not reasonably foresee the need for such determination and could not have 
requested the determination before contract award. If the Contractor does not submit a 
satisfactory explanation, the Contracting Officer need not make a determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American 
Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 
Contracting Officer will modify the contract to allow use of the foreign construction material. 
However, when the basis for the exception is the unreasonable price of a domestic construction 
material, adequate consideration is not less than the differential established in paragraph (b)(3)(i) 
of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of 
foreign construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on 
unreasonable cost, the Contractor shall include the following information and any applicable 
supporting data based on the survey of suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) 
\1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
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Include all delivery costs to the construction site and any applicable duty (whether or not a duty-
free entry certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of 
response; if oral, attach summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
 
52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JAN 2004) 
 
(a) Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of 
the Treasury, the Contractor shall not acquire, for use in the performance of this contract, any 
supplies or services if any proclamation, Executive order, or statute administered by OFAC, or if 
OFAC's implementing regulations at 31 CFR chapter V, would prohibit such a transaction by a 
person subject to the jurisdiction of the United States. 
 
(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, Libya, and Sudan are 
prohibited, as are most imports from North Korea, into the United States or its outlying areas. 
Lists of entities and individuals subject to economic sanctions are included in OFAC's List of 
Specially Designated Nationals and Blocked Persons at TerList1.html. More information about 
these restrictions, as well as updates, is available in the OFAC's regulations at 31 CFR chapter V 
and/or on OFAC's Web site at http://www.treas.gov/ofac. 
 
(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
 
(End of clause) 
 
 
 
 
 
52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995) 
 
(a) The Government authorizes and consents to all use and manufacture, in performing this 
contract or any subcontract at any tier, of any invention described in and covered by a United 
States patent (1) embodied in the structure or composition of any article the delivery of which is 
accepted by the Government under this contract or (2) used in machinery, tools, or methods 
whose use necessarily results from compliance by the Contractor or a subcontractor with (i) 
specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire 
liability to the Government for infringement of a patent of the United States shall be determined 
solely by the provisions of the indemnity clause, if any, included in this contract or any 
subcontract hereunder (including any lower-tier subcontract), and the Government assumes 
liability for all other infringement to the extent of the authorization and consent hereinabove 
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granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to 
identify the parties, in all subcontracts at any tier for supplies or services (including construction, 
architect-engineer services, and materials, supplies, models, samples, and design or testing 
services expected to exceed the simplified acquisition threshold (however, omission of this 
clause from any subcontract, including those at or below the simplified acquisition threshold, 
does not affect this authorization and consent.) 
 
(End of clause) 
 
 
 
52.227-2     NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT 
INFRINGEMENT (AUG 1996) 
 
(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written 
detail, each notice or claim of patent or copyright infringement based on the performance of this 
contract of which the Contractor has knowledge. 
 
(b) In the event of any claim or suit against the Government on account of any alleged patent or 
copyright infringement arising out of the performance of this contract or out of the use of any 
supplies furnished or work or services performed under this contract, the Contractor shall furnish 
to the Government, when requested by the Contracting Officer, all evidence and information in 
possession of the Contractor pertaining to such suit or claim. Such evidence and information 
shall be furnished at the expense of the Government except where the Contractor has agreed to 
indemnify the Government. 
 
(3)  The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at 
any tier for supplies or services (including construction and architect-engineer subcontracts and 
those for material, supplies, models, samples, or design or testing services) expected to exceed 
the simplified acquisition threshold at (FAR) 2.101.to exceed the dollar amount set forth in 
13.000 of the Federal Acquisition Regulation (FAR). 
 
(End of clause) 
 
 
 
52.227-4     PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984) 
 
Except as otherwise provided, the Contractor agrees to indemnify the Government and its 
officers, agents, and employees against liability, including costs and expenses, for infringement 
upon any United States patent (except a patent issued upon an application that is now or may 
hereafter be withheld from issue pursuant to a Secrecy Order under 35 U.S.C. 181) arising out of 
performing this contract or out of the use or disposal by or for the account of the Government of 
supplies furnished or work performed under this contract. 
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(End of clause) 
 
 
 
52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening 
of bids, may be cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond 
supported by good and sufficient surety or sureties acceptable to the Government, postal money 
order, certified check, cashier's check, irrevocable letter of credit, or, under Treasury Department 
regulations, certain bonds or notes of the United States. The Contracting Officer will return bid 
guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as practicable after the 
opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as 
accepted.- 
 
(c) The amount of the bid guarantee shall be 20%  percent of the bid price or $3,000,000.00, 
whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period 
specified for acceptance, fails to execute all contractual documents or furnish executed bond(s) 
within 10 days after receipt of the forms by the bidder, the Contracting Officer may terminate the 
contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring 
the work that exceeds the amount of its bid, and the bid guarantee is available to offset the 
difference. 
 
(End of clause) 
 
 
 
52.228-2      ADDITIONAL BOND SECURITY (OCT 1997) 
 
The Contractor shall promptly furnish additional security required to protect the Government and 
persons supplying labor or materials under this contract if--  
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnished with 
this contract becomes unacceptable to the Government.  
 
(b) Any surety fails to furnish reports on its financial condition as required by the Government;  
 
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the 
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opinion of the Contracting Officer; or  
 
(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period 
of required security. If the Contractor does not furnish an acceptable extension or replacement 
ILC, or other acceptable substitute, at least 30 days before an ILC's scheduled expiration, the 
Contracting officer has the right to immediately draw on the ILC. 
 
(End of clause) 
 
 
 
52.228-5     INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 
 
(a) The Contractor shall, at its own expense, provide and maintain during the entire performance 
of this contract, at least the kinds and minimum amounts of insurance required in the Schedule or 
elsewhere in the contract. 
 
(b) Before commencing work under this contract, the Contractor shall notify the Contracting 
Officer in writing that the required insurance has been obtained.  The policies evidencing 
required insurance shall contain an endorsement to the effect that any cancellation or any 
material change adversely affecting the Government's interest shall not be effective (1) for such 
period as the laws of the State in which this contract is to be performed prescribe, or (2) until 30 
days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever 
period is longer. 
 
(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in 
subcontracts under this contract that require work on a Government installation and shall require 
subcontractors to provide and maintain the insurance required in the Schedule or elsewhere in the 
contract. The Contractor shall maintain a copy of all subcontractors' proofs of required insurance, 
and shall make copies available to the Contracting Officer upon request.  
 
(End of clause) 
 
 
52.228-11     PLEDGES OF ASSETS (FEB 1992) 
 
(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a 
performance bond, or a payment bond--  
 
(1) Pledge of assets; and  
 
(2) Standard Form 28, Affidavit of Individual Surety.  
 
(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
 
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or 
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Government securities, or other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) 
with respect to Government securities held in book entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide--  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company 
approved by the United States Department of Justice. This title evidence must show fee simple 
title vested in the surety along with any concurrent owners; whether any real estate taxes are due 
and payable; and any recorded encumbrances against the property, including the lien filed in 
favor of the Government as required by FAR 28.203-3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
 
(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated 
no earlier than 6 months prior to the date of the bond, prepared by a professional appraiser who 
certifies that the appraisal has been conducted in accordance with the generally accepted 
appraisal standards as reflected in the Uniform Standards of Professional Appraisal Practice, as 
promulgated by the Appraisal Foundation. 
 
(End of clause) 
 
 
52.228-12      PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS.  (OCT 1995) 
 
In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 
of Pub. L. 103-355, upon the request of a prospective subcontractor or supplier offering to 
furnish labor or material for the performance of this contract for which a payment bond has been 
furnished to the Government pursuant to the Miller Act, the Contractor shall promptly provide a 
copy of such payment bond to the requester. 
 
(End of clause) 
 
 
 
52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
 
(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a 
federally insured financial institution to pay all or part of a stated amount of money, until the 
expiration date of the letter, upon presentation by the Government (the beneficiary) of a written 
demand therefor. Neither the financial institution nor the offeror/Contractor can revoke or 
condition the letter of credit. 
 
(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds 
such as performance and payment bonds, the letter of credit and letter of confirmation formats in 
paragraphs (e) and (f) of this clause shall be used. 
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(c) The letter of credit shall be irrevocable, shall require presentation of no document other than 
a written demand and the ILC (including confirming letter, if any), shall be issued/confirmed by 
an acceptable federally insured financial institution as provided in paragraph (d) of this clause, 
and-- 
 
(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the 
bid acceptance period;  
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or 
payment bond, the offeror/Contractor may submit an ILC with an initial expiration date 
estimated to cover the entire period for which financial security is required or may submit an ILC 
with an initial expiration date that is a minimum period of one year from the date of issuance. 
The ILC shall provide that, unless the issuer provides the beneficiary written notice of non-
renewal at least 60 days in advance of the current expiration date, the ILC is automatically 
extended without amendment for one year from the expiration date, or any future expiration date, 
until the period of required coverage is completed and the Contracting Officer provides the 
financial institution with a written statement waiving the right to payment. The period of 
required coverage shall be: 
 
(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during 
the one-year period following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d) Only federally insured financial institutions rated investment grade or higher shall issue or 
confirm the ILC. The offeror/Contractor shall provide the Contracting Officer a credit rating that 
indicates the financial institution has the required rating(s) as of the date of issuance of the ILC. 
Unless the financial institution issuing the ILC had letter of credit business of less than $25 
million in the past year, ILCs over $5 million must be confirmed by another acceptable financial 
institution that had letter of credit business of less than $25 million in the past year. 
 
(e) The following format shall be used by the issuing financial institution to create an ILC:  
 
_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
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Issue Date ____________  
 
IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  
 
For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
 
[U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or 
more drawings up to United States $________. This Letter of Credit is payable at [issuing 
financial institution's and, if any, confirming financial institution's] office at [issuing financial 
institution's address and, if any, confirming financial institution's address] and expires with our 
close of business on ________, or any automatically extended expiration date. 
 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if 
any, the confirming financial institution, for all or any part of this credit if presented with this 
Letter of Credit and confirmation, if any, at the office specified in paragraph 1 of this Letter of 
Credit on or before the  expiration date or any automatically extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are 
renumbered.] It is a condition of this Letter of Credit that it is deemed to be automatically 
extended without amendment for one year from the expiration date hereof, or any future 
expiration date, unless at least 60 days prior to any expiration date, we notify you or the 
transferee by registered mail, or other receipted means of delivery, that we elect not to consider 
this Letter of Credit renewed for any such additional period. At the time we notify you, we also 
agree to notify the account party (and confirming financial institution, if any) by the same means 
of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected 
without charge to either the beneficiary or the transferee/assignee of proceeds. Such transfer or 
assignment shall be only at the written direction of the Government (the beneficiary) in a form 
satisfactory to the issuing financial institution and the confirming financial institution, if any. 
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary 
Credits, 1993 Revision, International Chamber of Commerce Publication No. 500, and to the 
extent not inconsistent therewith, to the laws of _____________________ [state of confirming 
financial institution, if any, otherwise state of issuing financial institution].  
 
6. If this credit expires during an interruption of business of this financial institution as described 
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in Article 17 of the UCP, the financial institution specifically agrees to effect payment if this 
credit is drawn against within 30 days after the resumption of our business. 
 
Sincerely,  
 
_______________________  
 
[Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an ILC:  
 
_______________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address]  
 
(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
 
Issuing Financial Institution's LC No.: _______________  
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, 
issued by __________ [name of issuing financial institution] for drawings of up to United States 
dollars ___________/U.S. $_______ and expiring with our close of business on _____________ 
[the expiration date], or any automatically extended expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office 
located at ___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of 
Credit and this Confirmation at our offices as specified herein. 
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are 
renumbered.] It is a condition of this confirmation that it be deemed automatically extended 
without amendment for one year from the expiration date hereof, or any automatically extended 
expiration date, unless:  
 
(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or 
the transferee and the issuing financial institution, by registered mail or other receipted means of 
delivery, that we elect not to consider this confirmation extended for any such additional period; 
or 
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(b) The issuing financial institution shall have exercised its right to notify you or the transferee, 
the account party, and ourselves, of its election not to extend the expiration date of the Letter of 
Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary 
Credits, 1993 Revision, International Chamber of Commerce Publication No. 500, and to the 
extent not inconsistent therewith, to the laws of ________ [state of confirming financial 
institution].  
 
6. If this confirmation expires during an interruption of business of this financial institution as 
described in Article 17 of the UCP, we specifically agree to effect payment if this credit is drawn 
against within 30 days after the resumption of our business. 
 
Sincerely,  
 
___________________________  
 
[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the 
Letter of Credit:  
 
SIGHT DRAFT  
 
__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United 
States $____________. This draft is drawn under Irrevocable Letter of Credit No. 
___________________________________________.  
 
_______________________  
 
[Beneficiary Agency]  
 
By: ___________________  
 
(End of clause) 
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52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the 
price payable for the estimated total quantity; or, for indefinite-quantity contracts, the price 
payable for the specified minimum quantity. Original contract price does not include the price of 
any options, except those options exercised at the time of contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the 
successful offeror shall furnish performance and payment bonds to the Contracting Officer as 
follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time 
of contract award shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of 
contract award shall be 100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and 
payment bond protection if the contract price is increased. The increase in protection generally 
will equal 100 percent of the increase in contract price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase 
the penal amount of the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any 
necessary reinsurance agreements, to the Contracting Officer, within the time period specified in 
the Bid Guarantee provision of the solicitation, or otherwise specified by the Contracting Officer, 
but in any event, before starting work. 
 
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, 
supported by corporate sureties whose names appear on the list contained in Treasury 
Department Circular 570, individual sureties, or by other acceptable security such as postal 
money order, certified check, cashier's check, irrevocable letter of credit, or, in accordance with 
Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of 
Treasury, Financial Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, 
West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to 
sue on the payment bond is void unless it is in writing, signed by the person whose right is 
waived, and executed after such person has first furnished labor or material for use in the 
performance of the contract. 
 
(End of clause) 
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52.229-3     FEDERAL, STATE, AND LOCAL TAXES (APR 2003) 
 
(a) As used in this clause-- 
 
"Contract date" means the date set for bid opening or, if this is a negotiated contract or a 
modification, the effective date of this contract or modification.  
 
"All applicable Federal, State, and local taxes and duties" means all taxes and duties, in effect on 
the contract date, that the taxing authority is imposing and collecting on the transactions or 
property covered by this contract.  
 
"After-imposed Federal tax" means any new or increased Federal excise tax or duty, or tax that 
was exempted or excluded on the contract date but whose exemption was later revoked or 
reduced during the contract period, on the transactions or property covered by this contract that 
the Contractor is required to pay or bear as the result of legislative, judicial, or administrative 
action taking effect after the contract date. It does not include social security tax or other 
employment taxes.  
 
"After-relieved Federal tax" means any amount of Federal excise tax or duty, except social 
security or other employment taxes, that would otherwise have been payable on the transactions 
or property covered by this contract, but which the Contractor is not required to pay or bear, or 
for which the Contractor obtains a refund or drawback, as the result of legislative, judicial, or 
administrative action taking effect after the contract date.  
 
Local taxes includes taxes imposed by a possession or territory of the United States, Puerto Rico, 
or the Northern Mariana Islands, if the contract is performed wholly or partly in any of those 
areas. 
 
(b) The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(c) The contract price shall be increased by the amount of any after-imposed Federal tax, 
provided the Contractor warrants in writing that no amount for such newly imposed Federal 
excise tax or duty or rate increase was included in the contract price, as a contingency reserve or 
otherwise.  
 
(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.  
 
(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except 
social security or other employment taxes, that the Contractor is required to pay or bear, or does 
not obtain a refund of, through the Contractor's fault, negligence, or failure to follow instructions 
of the Contracting Officer.  
 
(f) No adjustment shall be made in the contract price under this clause unless the amount of the 
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adjustment exceeds $250.  
 
(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any 
Federal excise tax or duty that reasonably may be expected to result in either an increase or 
decrease in the contract price and shall take appropriate action as the Contracting Officer directs.  
 
(h) The Government shall, without liability, furnish evidence appropriate to establish exemption 
from any Federal, State, or local tax when the Contractor requests such evidence and a 
reasonable basis exists to sustain the exemption. 
 
(End of clause) 
 
 
 
52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 
2002)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in 
this contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work 
proceeds, or at more frequent intervals as determined by the Contracting Officer, on estimates of 
work accomplished which meets the standards of quality established under the contract, as 
approved by the Contracting Officer.  
 
(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by 
the contract covered by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the 
contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on 
the site and preparatory work done to be taken into consideration. Material delivered to the 
Contractor at locations other than the site also may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and 

W912BU-04-B-0012 00700-71 



that the material will be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall 
furnish the following certification, or payment shall not be made: (However, if the Contractor 
elects to delete paragraph (c)(4) from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, 
and conditions of the contract;  
 
(2) All payments due to subcontractors and suppliers from previous payments received under the 
contract have been made, and timely payments will be made from the proceeds of the payment 
covered by this certification, in accordance with subcontract agreements and the requirements of 
chapter 39 of Title 31, United States Code; 
 
(3) This request for progress payments does not include any amounts which the prime contractor 
intends to withhold or retain from a subcontractor or supplier in accordance with the terms and 
conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
 
(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress 
payments, discovers that a portion or all of such request constitutes a payment for performance 
by the Contractor that fails to conform to the specifications, terms, and conditions of this contract 
(hereinafter referred to as the "unearned amount"), the Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the 
manner provided in paragraph (j) of this clause) equal to interest on the unearned amount from 
the 8th day after the date of receipt of the unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has 
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been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress 
payments by an amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any 
period for which a progress payment is to be made, the Contracting Officer shall authorize 
payment to be made in full. However, if satisfactory progress has not been made, the Contracting 
Officer may retain a maximum of 10 percent of the amount of the payment until satisfactory 
progress is achieved. When the work is substantially complete, the Contracting Officer may 
retain from previously withheld funds and future progress payments that amount the Contracting 
Officer considers adequate for protection of the Government and shall release to the Contractor 
all the remaining withheld funds. Also, on completion and acceptance of each separate building, 
public work, or other division of the contract, for which the price is stated separately in the 
contract, payment shall be made for the completed work without retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments 
made shall, at the time of payment, become the sole property of the Government, but this shall 
not be construed as--  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which 
payments have been made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the 
contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government 
shall, upon request, reimburse the Contractor for the amount of premiums paid for performance 
and payment bonds (including coinsurance and reinsurance agreements, when applicable) after 
the Contractor has furnished evidence of full payment to the surety. The retainage provisions in 
paragraph (e) of this clause shall not apply to that portion of progress payments attributable to 
bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract 
after--  
 
(1) Completion and acceptance of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the 
Contractor has specifically excepted from the operation of the release. A release may also be 
required of the assignee if the Contractor's claim to amounts payable under this contract has been 
assigned under the Assignment of Claims Act of 1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
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(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, 
progress payments shall not exceed 80 percent on work accomplished on undefinitized contract 
actions. A "contract action" is any action resulting in a contract, as defined in FAR Subpart 2.1, 
including contract modifications for additional supplies or services, but not including contract 
modifications that are within the scope and under the terms of the contract, such as contract 
modifications issued pursuant to the Changes clause, or funding and other administrative 
changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the 
amount payable under subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at 
the most recent auction of such bills prior to the date the Contractor receives the unearned 
amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
(End of clause) 
 
 
 
52.232-17     INTEREST (JUNE 1996) 
 
(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or 
Pricing Data clause or a Cost Accounting Standards clause, all amounts that become payable by 
the Contractor to the Government under this contract (net of any applicable tax credit under the 
Internal Revenue Code (26 U.S.C. 1481)) shall bear simple interest from the date due until paid 
unless paid within 30 days of becoming due. The interest rate shall be the interest rate 
established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes 
Act of 1978 (Public Law 95-563), which is applicable to the period in which the amount 
becomes due, as provided in paragraph (b) of this clause, and then at the rate applicable for each 
six-month period as fixed by the Secretary until the amount is paid. reproduce, prepare derivative 
works, distribute copies to the public, and (b) Amounts shall be due at the earliest of the 
following dates: 
 
(1) The date fixed under this contract. 
 
(2) The date of the first written demand for payment consistent with this contract, including any 
demand resulting from a default termination. 
 
(3) The date the Government transmits to the Contractor a proposed supplemental agreement to 
confirm completed negotiations establishing the amount of debt. 
 
(4) If this contract provides for revision of prices, the date of written notice to the Contractor 
stating the amount of refund payable in connection with a pricing proposal or a negotiated 
pricing agreement not confirmed by contract modification. 
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(c) The interest charge made under this clause may be reduced under the procedures prescribed 
in 32.614-2 of the Federal Acquisition Regulation in effect on the date of this contract. 
 
(End of clause) 
 
 
 
52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986) 
 
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 
15 (hereafter referred to as "the Act"), may assign its rights to be paid amounts due or to become 
due as a result of the performance of this contract to a bank, trust company, or other financing 
institution, including any Federal lending agency. The assignee under such an assignment may 
thereafter further assign or reassign its right under the original assignment to any type of 
financing institution described in the preceding sentence.  
 
(b) Any assignment or reassignment authorized under the Act and this clause shall cover all 
unpaid amounts payable under this contract, and shall not be made to more than one party, 
except that an assignment or reassignment may be made to one party as agent or trustee for two 
or more parties participating in the financing of this contract.  
 
(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified 
document (including this contract) or information related to work under this contract until the 
Contracting Officer authorizes such action in writing.  
 
(End of clause) 
 
 
 
52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (OCT 2003)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice 
payments under the terms and conditions specified in this clause. The Government considers 
payment as being made on the day a check is dated or the date of an electronic funds transfer. 
Definitions of pertinent terms are set forth in sections 2.101, 32.001, and 32.902 of the Federal 
Acquisition Regulation. All days referred to in this clause are calendar days, unless otherwise 
specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and 
legal holidays.) 
 
(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are 
several types of invoice payments that may occur under this contract, as follows: 
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer 
approval of the estimated amount and value of work or services performed, including payments 
for reaching milestones in any project. 
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(A) The due date for making such payments is 30 days after the designated billing office receives 
a proper payment request. If the designated billing office fails to annotate the payment request 
with the actual date of receipt at the time of receipt, the payment due date is the 30th day after 
the date of the Contractor's payment request, provided the designated billing office receives a 
proper payment request and there is no disagreement over quantity, quality, or Contractor 
compliance with contract requirements. 
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance 
with the clause at 52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified 
in the contract or, if not specified, 30 days after approval by the Contracting Officer for release 
to the Contractor. 
 
(ii) Final payments based on completion and acceptance of all work and presentation of release 
of all claims against the Government arising by virtue of the contract, and payments for partial 
deliveries that have been accepted by the Government (e.g., each separate building, public work, 
or other division of the contract for which the price is stated separately in the contract). 
 
(A) The due date for making such payments is the later of the following two events: 
 
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor. 
 
(2) The 30th day after Government acceptance of the work or services completed by the 
Contractor. For a final invoice when the payment amount is subject to contract settlement actions 
(e.g., release of claims), acceptance is deemed to occur on the effective date of the contract 
settlement. 
 
(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at 
the time of receipt, the invoice payment due date is the 30th day after the date of the Contractor's 
invoice, provided the designated billing office receives a proper invoice and there is no 
disagreement over quantity, quality, or Contractor compliance with contract requirements. 
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated 
billing office specified in the contract. A proper invoice must include the items listed in 
paragraphs (a)(2)(i) through (a)(2)(xi) of this clause. If the invoice does not comply with these 
requirements, the designated billing office must return it within 7 days after receipt, with the 
reasons why it is not a proper invoice. When computing any interest penalty owed the 
Contractor, the Government will take into account if the Government notifies the Contractor of 
an improper invoice in an untimely manner. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to 
the date of mailing or transmission.) 
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(iii) Contract number or other authorization for work or services performed (including order 
number and contract line item number). 
 
(iv) Description of work or services performed. 
 
(v) Delivery and payment terms (e.g., discount for prompt payment terms). 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as 
that in the contract or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in 
the event of a defective invoice. 
 
(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts 
requested and certification in accordance with the requirements of the clause at 52.232-5, 
Payments Under Fixed-Price Construction Contracts. 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice 
only if required elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required 
elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be 
a proper invoice, the Contractor shall have submitted correct EFT banking information in 
accordance with the applicable solicitation provision (e.g., 52.232-38, Submission of Electronic 
Funds Transfer Information with Offer), contract clause (e.g., 52.232-33, Payment by Electronic 
Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by Electronic Funds 
Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay 
by EFT. 
 
(xi) Any other information or documentation required by the contract. 
 
(3) Interest penalty. The designated payment office will pay an interest penalty automatically, 
without request from the Contractor, if payment is not made by the due date and the conditions 
listed in paragraphs (a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, 
when the due date falls on a Saturday, Sunday, or legal holiday, the designated payment office 
may make payment on the following working day without incurring a late payment interest 
penalty. 
 
(i) The designated billing office received a proper invoice. 
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(ii) The Government processed a receiving report or other Government documentation 
authorizing payment and there was no disagreement over quantity, quality, Contractor 
compliance with any contract term or condition, or requested progress payment amount. 
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or 
services performed, the amount was not subject to further contract settlement actions between the 
Government and the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance 
with the Office of Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for 
payments described in paragraph (a)(1)(ii) of this clause, Government acceptance or approval is 
deemed to occur constructively on the 7th day after the Contractor has completed the work or 
services in accordance with the terms and conditions of the contract. If actual acceptance or 
approval occurs within the constructive acceptance or approval period, the Government will base 
the determination of an interest penalty on the actual date of acceptance or approval. 
Constructive acceptance or constructive approval requirements do not apply if there is a 
disagreement over quantity, quality, or Contractor compliance with a contract provision. These 
requirements also do not compel Government officials to accept work or services, approve 
Contractor estimates, perform contract administration functions, or make payment prior to 
fulfilling their responsibilities. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay 
interest penalties if payment delays are due to disagreement between the Government and the 
Contractor over the payment amount or other issues involving contract compliance, or on 
amounts temporarily withheld or retained in accordance with the terms of the contract. The 
Government and the Contractor shall resolve claims involving disputes, and any interest that may 
be payable in accordance with the clause at FAR 52.233-1, Disputes. 
 
(5) Discounts for prompt payment. The designated payment office will pay an interest penalty 
automatically, without request from the Contractor, if the Government takes a discount for 
prompt payment improperly. The Government will calculate the interest penalty in accordance 
with the prompt payment regulations at 5 CFR part 1315. 
 
(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, 
calculated in accordance with the prompt payment regulations at 5 CFR part 1315 in addition to 
the interest penalty amount only if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date 
the invoice amount is paid; and 
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(C) The Contractor makes a written demand to the designated payment office for additional 
penalty payment, in accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 
40 days after the date the invoice amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the 
following data. The Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request 
payment of all overdue late payment interest penalty and such additional penalty as may be 
required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
 
(1) The designated payment office that receives the demand will annotate it with the date of 
receipt provided the demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will 
determine the demand's validity based on the date the Contractor has placed on the demand, 
provided such date is no later than the 40th day after payment was made. 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government 
will make contract financing payments in accordance with the applicable contract financing 
clause. 
 
(c) Subcontract clause requirements. The Contractor shall include in each subcontract for 
property or services (including a material supplier) for the purpose of performing this contract 
the following: 
 
(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay 
the subcontractor for satisfactory performance under its subcontract not later than 7 days from 
receipt of payment out of such amounts as are paid to the Contractor under this contract. 
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to 
the subcontractor an interest penalty for each payment not made in accordance with the payment 
clause-- 
 
(i) For the period beginning on the day after the required payment date and ending on the date on 
which payment of the amount due is made; and 
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published 
in the Federal Register, for interest payments under section 12 of the Contract Disputes Act of 
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1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest 
penalty. 
 
(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use: 
 
(i) Include a payment clause and an interest penalty clause conforming to the standards set forth 
in paragraphs (c)(1) and (c)(2) of this clause in each of its subcontracts; and 
 
(ii) Require each of its subcontractors to include such clauses in their subcontracts with each 
lower-tier subcontractor or supplier. 
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall 
not be construed to impair the right of the Contractor or a subcontractor at any tier to negotiate, 
and to include in their subcontract, provisions that-- 
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a 
specified percentage of each progress payment otherwise due to a subcontractor for satisfactory 
performance under the subcontract without incurring any obligation to pay a late payment 
interest penalty, in accordance with terms and conditions agreed to by the parties to the 
subcontract, giving such recognition as the parties deem appropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond; 
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that 
part or all of the subcontractor's request for payment may be withheld in accordance with the 
subcontract agreement; and 
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a 
late payment penalty if-- 
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been 
furnished to the subcontractor; and 
 
(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a 
Contractor pursuant to paragraph (d)(3)(i) of this clause. 
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to 
the Government but before making a payment to a subcontractor for the subcontractor's 
performance covered by the payment request, discovers that all or a portion of the payment 
otherwise due such subcontractor is subject to withholding from the subcontractor in accordance 
with the subcontract agreement, then the Contractor shall-- 
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of 
paragraph (g) of this clause as soon as practicable upon ascertaining the cause giving rise to a 
withholding, but prior to the due date for subcontractor payment; 
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(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy 
of the notice furnished to the subcontractor pursuant to paragraph (e)(1) of this clause; 
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by 
an amount not to exceed the amount specified in the notice of withholding furnished under 
paragraph (e)(1) of this clause; 
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the 
correction of the identified subcontract performance deficiency, and-- 
 
(i) Make such payment within-- 
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the 
funds therefor must be recovered from the Government because of a reduction under paragraph  
(e)(5)(i)) of this clause; or 
 
(B) Seven days after the Contractor recovers such funds from the Government; or 
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest 
established by the Secretary of the Treasury, and published in the Federal Register, for interest 
payments under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the 
time the Contractor accrues the obligation to pay an interest penalty; 
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon-- 
 
(i) Reduction of the amount of any subsequent certified application for payment; or 
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
 
(A) The amounts withheld under paragraph (e)(1) of this clause; and 
 
(B) The dates that such withholding began and ended; and 
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest 
on the withheld payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 
8th day after receipt of the withheld amounts from the Government until-- 
 
(i) The day the identified subcontractor performance deficiency is corrected; or 
 
(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause. 
 
(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after 
making payment to a first-tier subcontractor, receives from a supplier or subcontractor of the 
first-tier subcontractor (hereafter referred to as a “second-tier subcontractor”) a written notice in 
accordance with section 2 of the Act of August 24, 1935 (40 U.S.C. 270b, Miller Act), asserting 
a deficiency in such first-tier subcontractor's performance under the contract for which the 

W912BU-04-B-0012 00700-81 



Contractor may be ultimately liable, and the Contractor determines that all or a portion of future 
payments otherwise due such first-tier subcontractor is subject to withholding in accordance with 
the subcontract agreement, the Contractor may, without incurring an obligation to pay an interest 
penalty under paragraph (e)(6) of this clause-- 
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of 
this clause as soon as practicable upon making such determination; and 
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an 
amount not to exceed the amount specified in the notice of withholding furnished under 
paragraph (f)(1)(i) of this clause. 
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after 
receipt of satisfactory written notification that the identified subcontract performance deficiency 
has been corrected, the Contractor shall-- 
 
(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier 
subcontractor; or 
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor 
computed at the rate of interest established by the Secretary of the Treasury, and published in the 
Federal Register, for interest payments under section 12 of the Contracts DisputesAct of 1978 
(41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest 
penalty. 
 
(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of 
any withholding to a subcontractor (with a copy furnished to the Contracting Officer), 
specifying-- 
 
(1) The amount to be withheld; 
 
(2) The specific causes for the withholding under the terms of the subcontract; and 
 
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the 
amounts withheld. 
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the 
Government of any amount withheld or retained in accordance with paragraph (d) of this clause 
until such time as the Contractor has determined and certified to the Contracting Officer that the 
subcontractor is entitled to the payment of such amount. 
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to 
the amount or entitlement of a subcontractor to a payment or a late payment interest penalty 
under a clause included in the subcontract pursuant to paragraph (c) of this clause does not 
constitute a dispute to which the Government is a party. The Government may not be 
interpleaded in any judicial or administrative proceeding involving such a dispute. 

W912BU-04-B-0012 00700-82 



 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, 
this clause shall not limit or impair any contractual, administrative, or judicial remedies 
otherwise available to the Contractor or a subcontractor in the event of a dispute involving late 
payment or nonpayment by the Contractor or deficient subcontract performance or 
nonperformance by a subcontractor. 
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an 
interest penalty to a subcontractor pursuant to the clauses included in a subcontract under 
paragraph (c) of this clause shall not be construed to be an obligation of the Government for such 
interest penalty. A cost-reimbursement claim may not include any amount for reimbursement of 
such interest penalty. 
 
(l) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice 
payment or that the Government has otherwise overpaid on a contract financing or invoice 
payment, the Contractor shall immediately notify the Contracting Officer and request 
instructions for disposition of the overpayment. 
 
(End of clause) 
 
 
 
 
52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL 
CONTRACTOR REGISTRATION (OCT 2003) 
 
(a) Method of payment. (1) All payments by the Government under this contract shall be made 
by electronic funds transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used 
in this clause, the term “EFT” refers to the funds transfer and may also include the payment 
information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, the 
Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or 
 
(ii) Request the Government to extend the payment due date until such time as the Government 
can make payment by EFT (but see paragraph (d) of this clause). 
 
(b) Contractor's EFT information. The Government shall make payment to the Contractor using 
the EFT information contained in the Central Contractor Registration (CCR) database. In the 
event that the EFT information changes, the Contractor shall be responsible for providing the 
updated information to the CCR database. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either 
the Automated Clearing House (ACH) network, subject to the rules of the National Automated 
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Clearing House Association, or the Fedwire Transfer System. The rules governing Federal 
payments through the ACH are contained in 31 CFR part 210. 
 
(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, 
then the Government need not make payment to the Contractor under this contract until correct 
EFT information is entered into the CCR database; and any invoice or contract financing request 
shall be deemed not to be a proper invoice for the purpose of prompt payment under this 
contract. The prompt payment terms of the contract regarding notice of an improper invoice and 
delays in accrual of interest penalties apply.  
 
(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer 
occurs because the Government used the Contractor's EFT information incorrectly, the 
Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was 
incorrect, or was revised within 30 days of Government release of the EFT payment transaction 
instruction to the Federal Reserve System, and-- 
 
(i) If the funds are no longer under the control of the payment office, the Government is deemed 
to have made payment and the Contractor is responsible for recovery of any erroneously directed 
funds; or 
 
(ii) If the funds remain under the control of the payment office, the Government shall not make 
payment, and the provisions of paragraph (d) of this clause shall apply. 
 
(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner 
in accordance with the prompt payment terms of this contract if, in the EFT payment transaction 
instruction released to the Federal Reserve System, the date specified for settlement of the 
payment is on or before the prompt payment due date, provided the specified payment date is a 
valid date under the rules of the Federal Reserve System. 
 
(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as 
provided for in the assignment of claims terms of this contract, the Contractor shall require as a 
condition of any such assignment, that the assignee shall register separately in the CCR database 
and shall be paid by EFT in accordance with the terms of this clause. Notwithstanding any other 
requirement of this contract, payment to an ultimate recipient other than the Contractor, or a 
financial institution properly recognized under an assignment of claims pursuant to subpart 32.8, 
is not permitted. In all respects, the requirements of this clause shall apply to the assignee as if it 
were the Contractor. EFT information that shows the ultimate recipient of the transfer to be other 
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than the Contractor, in the absence of a proper assignment of claims acceptable to the 
Government, is incorrect EFT information within the meaning of paragraph (d) of this clause. 
 
(h) Liability for change of EFT information by financial agent. The Government is not liable for 
errors resulting from changes to EFT information made by the Contractor's financial agent. 
 
(i) Payment information. The payment or disbursing office shall forward to the Contractor 
available payment information that is suitable for transmission as of the date of release of the 
EFT instruction to the Federal Reserve System. The Government may request the Contractor to 
designate a desired format and method(s) for delivery of payment information from a list of 
formats and methods the payment office is capable of executing. However, the Government does 
not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to 
the Government. If the Government makes payment by check in accordance with paragraph (a) 
of this clause, the Government shall mail the payment information to the remittance address 
contained in the CCR database. 
 
(End of Clause) 
 
 
 
52.233-1     DISPUTES.  (JUL 2002) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-
613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be 
resolved under this clause. 
 
(c) Claim, as used in this clause, means a written demand or written assertion by one of the 
contracting parties seeking, as a matter of right, the payment of money in a sum certain, the 
adjustment or interpretation of contract terms, or other relief arising under or relating to this 
contract. However, a written demand or written assertion by the Contractor seeking the payment 
of money exceeding $100,000 is not a claim under the Act until certified. A voucher, invoice, or 
other routine request for payment that is not in dispute when submitted is not a claim under the 
Act. The submission may be converted to a claim under the Act, by complying with the 
submission and certification requirements of this clause, if it is disputed either as to liability or 
amount or is not acted upon in a reasonable time. 
 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this 
contract, submitted within 6 years after accrual of the claim to the Contracting Officer for a 
written decision. A claim by the Government against the Contractor shall be subject to a written 
decision by the Contracting Officer. 
 
(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this 
clause when submitting any claim - 
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(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to 
handle in accordance with the Administrative Dispute Resolution Act (ADRA). 
 
(ii) The certification requirement does not apply to issues in controversy that have not been 
submitted as all or part of a claim. 
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that 
the supporting data are accurate and complete to the best of my knowledge and belief; that the 
amount requested accurately reflects the contract adjustment for which the Contractor believes 
the Government is liable; and that I am duly authorized to certify the claim on behalf of the 
Contractor. 
 
(3) The certification may be executed by any person duly authorized to bind the Contractor with 
respect to the claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in 
writing by the Contractor, render a decision within 60 days of the request.  For Contractor-
certified claims over $100,000, the Contracting Officer must, within 60 days, decide the claim or 
notify the Contractor of the date by which the decision will be made. 
 
(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit 
as provided in the Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the 
Government is presented to the Contractor, the parties, by mutual consent, may agree to use 
alternative disput resolution (ADR). If the Contractor refuses an offer for ADR, the Contractor 
shall inform the Contracting Officer, in writing, of the Contractor's specific reasons for rejecting 
the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the 
Contracting Officer receives the claim (certified, if required); or (2) the date that payment 
otherwise would be due, if that date is later, until the date of payment.  With regard to claims 
having defective certifications, as defined in (FAR) 48 CFR 33.201, interest shall be paid from 
the date that the Contracting Officer initially receives the claim.  Simple interest on claims shall 
be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is 
applicable to the period during which the Contracting Officer receives the claim and then at the 
rate applicable for each 6-month period as fixed by the Treasury Secretary during the pendency 
of the claim. 
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(i) The Contractor shall proceed diligently with performance of this contract, pending final 
resolution of any request for relief, claim, appeal, or action arising under the contract, and 
comply with any decision of the Contracting Officer. 
 
(End of clause) 
 
 
 
52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a 
protest is likely (see FAR 33.102(d)), the Contracting Officer may, by written order to the 
Contractor, direct the Contractor to stop performance of the work called for by this contract. The 
order shall be specifically identified as a stop-work order issued under this clause. Upon receipt 
of the order, the Contractor shall immediately comply with its terms and take all reasonable steps 
to minimize the incurrence of costs allocable to the work covered by the order during the period 
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall 
either-- 
 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for 
Convenience of the Government, clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled either before or after a final decision 
in the protest, the Contractor shall resume work. The Contracting Officer shall make an equitable 
adjustment in the delivery schedule or contract price, or both, and the contract shall be modified, 
in writing, accordingly, if-- 
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost 
properly allocable to, the performance of any part of this contract; and 
 
(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of 
work stoppage; provided, that if the Contracting Officer decides the facts justify the action, the 
Contracting Officer may receive and act upon a proposal at any time before final payment under 
this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the 
convenience of the Government, the Contracting Officer shall allow reasonable costs resulting 
from the stop-work order in arriving at the termination settlement. 
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for 
default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable 
costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by action taken 
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under this clause. 
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or 
miscertification, a protest related to this contract is sustained, and the Government pays costs, as 
provided in FAR 33.102(b)(2) or 33.104(h)(1), the Government may require the Contractor to 
reimburse the Government the amount of such costs. In addition to any other remedy available, 
and pursuant to the requirements of Subpart 32.6, the Government may collect this debt by 
offsetting the amount against any payment due the Contractor under any contract between the 
Contractor and the Government. 
 
(End of clause) 
 
 
 
52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-
price construction contract or a fixed-price dismantling, demolition, or removal of improvements 
contract is contemplated and the contract amount is expected to exceed the small purchase 
limitation. The Contracting Officer may insert the clause in solicitations and contracts when a 
fixed-price construction or a fixed-price contract for dismantling, demolition, or removal of 
improvements is contemplated and the contract amount is expected to be within the small 
purchase limitation. 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice 
to the Contracting Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those 
indicated in this contract, or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from 
those ordinarily encountered and generally recognized as inhering in work of the character 
provided for in the contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the 
notice. If the conditions do materially so differ and cause an increase or decrease in the 
Contractor's cost of, or the time required for, performing any part of the work under this contract, 
whether or not changed as a result of the conditions, an equitable adjustment shall be made under 
this clause and the contract modified in writing accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause 
shall be allowed, unless the Contractor has given the written notice required; provided, that the 
time prescribed in (a) above for giving written notice may be extended by the Contracting 
Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site 
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conditions shall be allowed if made after final payment under this contract. 
 
(End of clause) 
 
 
 
52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 

 
(a) All equipment, material, and articles incorporated into the work covered by this contract shall 
be new and of the most suitable grade for the purpose intended, unless otherwise specifically 
provided in this contract. References in the specifications to equipment, material, articles, or 
patented processes by trade name, make, or catalog number, shall be regarded as establishing a 
standard of quality and shall not be construed as limiting competition. The Contractor may, at its 
option, use any equipment, material, article, or process that, in the judgment of the Contracting 
Officer, is equal to that named in the specifications, unless otherwise specifically provided in this 
contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and 
mechanical and other equipment to be incorporated into the work. When requesting approval, the 
Contractor shall furnish to the Contracting Officer the name of the manufacturer, the model 
number, and other information concerning the performance, capacity, nature, and rating of the 
machinery and mechanical and other equipment. When required by this contract or by the 
Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When 
requesting approval, the Contractor shall provide full information concerning the material or 
articles. When directed to do so, the Contractor shall submit samples for approval at the 
Contractor's expense, with all shipping charges prepaid. Machinery, equipment, material, and 
articles that do not have the required approval shall be installed or used at the risk of subsequent 
rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The 
Contracting Officer may require, in writing, that the Contractor remove from the work any 
employee the Contracting Officer deems incompetent, careless, or otherwise objectionable. 
 
(End of clause) 
 
 
 
52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, 
the Contractor shall directly superintend the work or assign and have on the worksite a 
competent superintendent who is satisfactory to the Contracting Officer and has authority to act 
for the Contractor. 
 
(End of clause) 
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52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining 
any necessary licenses and permits, and for complying with any Federal, State, and municipal 
laws, codes, and regulations applicable to the performance of the work.  The Contractor shall 
also be responsible for all damages to persons or property that occur as a result of the 
Contractor's fault or negligence.  The Contractor shall also be responsible for all materials 
delivered and work performed until completion and acceptance of the entire work, except for any 
completed unit of work which may have been accepted under the contract. 
 
(End of clause) 
 
 
 
52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site 
of the work under this contract.  The Contractor shall fully cooperate with the other contractors 
and with Government employees and shall carefully adapt scheduling and performing the work 
under this contract to accommodate the additional work, heeding any direction that may be 
provided by the Contracting Officer.  The Contractor shall not commit or permit any act that will 
interfere with the performance of work by any other contractor or by Government employees. 
 
(End of clause) 
 
 
 
52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 
UTILITIES, AND IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as 
trees, shrubs, and grass) on or adjacent to the work site, which are not to be removed and which 
do not unreasonably interfere with the work required under this contract. The Contractor shall 
only remove trees when specifically authorized to do so, and shall avoid damaging vegetation 
that will remain in place. If any limbs or branches of trees are broken during contract 
performance, or by the careless operation of equipment, or by workmen, the Contractor shall 
trim those limbs or branches with a clean cut and paint the cut with a tree-pruning compound as 
directed by the Contracting Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
 
(1) at or near the work site, and 
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(2) on adjacent property of a third party, the locations of which are made known to or should be 
known by the Contractor.  The Contractor shall repair any damage to those facilities, including 
those that are the property of a third party, resulting from failure to comply with the requirements 
of this contract or failure to exercise reasonable care in performing the work.  If the Contractor 
fails or refuses to repair the damage promptly, the Contracting Officer may have the necessary 
work performed and charge the cost to the Contractor. 
 
(End of clause) 
 
 
 
52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government 
premises to areas authorized or approved by the Contracting Officer.  The Contractor shall hold 
and save the Government, its officers and agents, free and harmless from liability of any nature 
occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the 
Contractor only with the approval of the Contracting Officer and shall be built with labor and 
materials furnished by the Contractor without expense to the Government.  The temporary 
buildings and utilities shall remain the property of the Contractor and shall be removed by the 
Contractor at its expense upon completion of the work. With the written consent of the 
Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only 
established roadways, or use temporary roadways constructed by the Contractor when and as 
authorized by the Contracting Officer.  When materials are transported in prosecuting the work, 
vehicles shall not be loaded beyond the loading capacity recommended by the manufacturer of 
the vehicle or prescribed by any Federal, State, or local law or regulation.  When it is necessary 
to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor shall 
repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 
(End of clause) 
 
 
 
52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 
 
(a) The Government shall have the right to take possession of or use any completed or partially 
completed part of the work. Before taking possession of or using any work, the Contracting 
Officer shall furnish the Contractor a list of items of work remaining to be performed or 
corrected on those portions of the work that the Government intends to take possession of or use.  
However, failure of the Contracting Officer to list any item of work shall not relieve the 
Contractor of responsibility for complying with the terms of the contract. The Government's 
possession or use shall not be deemed an acceptance of any work under the contract. 
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(b) While the Government has such possession or use, the Contractor shall be relieved of the 
responsibility for the loss of or damage to the work resulting from the Government's possession 
or use, notwithstanding the terms of the clause in this contract entitled "Permits and 
Responsibilities."  If prior possession or use by the Government delays the progress of the work 
or causes additional expense to the Contractor, an equitable adjustment shall be made in the 
contract price or the time of completion, and the contract shall be modified in writing 
accordingly. 
 
(End of clause) 
 
 
 
52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from 
accumulations of waste materials.  Before completing the work, the Contractor shall remove 
from the work and premises any rubbish, tools, scaffolding, equipment, and materials that are not 
the property of the Government.  Upon completing the work, the Contractor shall leave the work 
area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
 
(End of clause) 
 
 
 
52.236-13      ACCIDENT PREVENTION (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment 
exposed to Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of 
improvements, the Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 
CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably 
necessary for the purposes are taken. 
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(c)  If this contract is for construction or dismantling, demolition or removal of improvements 
with any Department of Defense agency or component, the Contractor shall comply with all 
pertinent provisions of the latest version of U.S. Army Corps of Engineers Safety and Health 
Requirements Manual, EM 385-1-1, in effect on the date of the solicitation. 
 
(d)  Whenever the Contracting Officer becomes aware of any noncompliance with these 
requirements or any condition which poses a serious or imminent danger to the health or safety 
of the public or Government personnel, the Contracting Officer shall notify the Contractor orally, 
with written confirmation, and request immediate initiation of corrective action.  This notice, 
when delivered to the Contractor or the Contractor's representative at the work site, shall be 
deemed sufficient notice of the noncompliance and that corrective action is required.  After 
receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor 
fails or refuses to promptly take corrective action, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has been taken.  The 
Contractor shall not be entitled to any equitable adjustment of the contract price or extension of 
the performance schedule on any stop work order issued under this clause. 
 
(4)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes 

in the designation of the parties, in subcontracts. 
 
(End of clause) 
 
 
 
52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
 
(a) The Contractor shall, within five days after the work commences on the contract or another 
period of time determined by the Contracting Officer, prepare and submit to the Contracting 
Officer for approval three copies of a practicable schedule showing the order in which the 
Contractor proposes to perform the work, and the dates on which the Contractor contemplates 
starting and completing the several salient features of the work (including acquiring materials, 
plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during 
the period.  If the Contractor fails to submit a schedule within the time prescribed, the 
Contracting Officer may withhold approval of progress payments until the Contractor submits 
the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting 
Officer, and upon doing so shall immediately deliver three copies of the annotated schedule to 
the Contracting Officer.  If, in the opinion of the Contracting Officer, the Contractor falls behind 
the approved schedule, the Contractor shall take steps necessary to improve its progress, 
including those that may be required by the Contracting Officer, without additional cost to the 
Government. In this circumstance, the Contracting Officer may require the Contractor to increase 
the number of shifts, overtime operations, days of work, and/or the amount of construction plant, 
and to submit for approval any supplementary schedule or schedules in chart form as the 
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Contracting Officer deems necessary to demonstrate how the approved rate of progress will be 
regained. 
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under 
this clause shall be grounds for a determination by the Contracting Officer that the Contractor is 
not prosecuting the work with sufficient diligence to ensure completion within the time specified 
in the contract.  Upon making this determination, the Contracting Officer may terminate the 
Contractor's right to proceed with the work, or any separable part of it, in accordance with the 
default terms of this contract. 
 
(End of clause) 
 
 
 
52.236-16     QUANTITY SURVEYS (APR 1984) 
 
(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in 
computing the quantities of work performed and the actual construction completed and in place. 
 
(b) The Government shall conduct the original and final surveys and make the computations 
based on them.  The Contractor shall conduct the surveys for any periods for which progress 
payments are requested and shall make the computations based on these surveys.  All surveys 
conducted by the Contractor shall be conducted under the direction of a representative of the 
Contracting Officer, unless the Contracting Officer waives this requirement in a specific 
instance. 
 
(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field 
notes and all other records relating to the survey or to the layout of the work to the Contracting 
Officer, who shall use them as necessary to determine the amount of progress payments.  The 
Contractor shall retain copies of all such material furnished to the Contracting Officer. 
 
(End of clause) 
 
 
 
52.236-17     LAYOUT OF WORK (APR 1984) 
 
The Contractor shall lay out its work from Government established base lines and bench marks 
indicated on the drawings, and shall be responsible for all measurements in connection with the 
layout.  The Contractor shall furnish, at its own expense, all stakes, templates, platforms, 
equipment, tools, materials, and labor required to lay out any part of the work.  The Contractor 
shall be responsible for executing the work to the lines and grades that may be established or 
indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining 
and preserving all stakes and other marks established by the Contracting Officer until authorized 
to remove them.  If such marks are destroyed by the Contractor or through its negligence before 
their removal is authorized, the Contracting Officer may replace them and deduct the expense of 

W912BU-04-B-0012 00700-94 



the replacement from any amounts due or to become due to the Contractor. 
 
(End of clause) 
 
 
 
52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror 
will be notified and will be required to attend. The Contracting Officer's notification will include 
specific details regarding the date, time, and location of the conference, any need for attendance 
by subcontractors, and information regarding the items to be discussed. 
 
(End of clause) 
 
 
 
52.242-13      BANKRUPTCY (JUL 1995) 
 
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or 
involuntary, the Contractor agrees to furnish, by certified mail or electronic commerce method 
authorized by the contract, written notification of the bankruptcy to the Contracting Officer 
responsible for administering the contract.  This notification shall be furnished within five days 
of the initiation of the proceedings relating to bankruptcy filing.  This notification shall include 
the date on which the bankruptcy petition was filed, the identity of the court in which the 
bankruptcy petition was filed, and a listing of Government contract numbers and contracting 
offices for all Government contracts against which final payment has not been made.  This 
obligation remains in effect until final payment under this contract. 
 
(End of clause) 
 
 
52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt 
all or any part of the work of this contract for the period of time that the Contracting Officer 
determines appropriate for the convenience of the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, 
suspended, delayed, or interrupted (1) by an act of the Contracting Officer in the administration 
of this contract, or (2) by the Contracting Officer's failure to act within the time specified in this 
contract (or within a reasonable time if not specified), an adjustment shall be made for any 
increase in the cost of performance of this contract (excluding profit) necessarily caused by the 
unreasonable suspension, delay, or interruption, and the contract modified in writing 
accordingly. However, no adjustment shall be made under this clause for any suspension, delay, 
or interruption to the extent that performance would have been so suspended, delayed, or 
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interrupted by any other cause, including the fault or negligence of the Contractor, or for which 
an equitable adjustment is provided for or excluded under any other term or condition of this 
contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or 
failure to act involved (but this requirement shall not apply as to a claim resulting from a 
suspension order), and (2) unless the claim, in an amount stated, is asserted in writing as soon as 
practicable after the termination of the suspension, delay, or interruption, but not later than the 
date of final payment under the contract. 
 
(End of clause) 
 
 
 
52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written 
order designated or indicated to be a change order, make changes in the work within the general 
scope of the contract, including changes-- 
 
(1) In the specifications (including drawings and designs); 
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, 
instruction, interpretation, or determination) from the Contracting Officer that causes a change 
shall be treated as a change order under this clause; provided, that the Contractor gives the 
Contracting Officer written notice stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer 
shall be treated as a change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or 
the time required for, the performance of any part of the work under this contract, whether or not 
changed by any such order, the Contracting Officer shall make an equitable adjustment and 
modify the contract in writing.  However, except for an adjustment based on defective 
specifications, no adjustment for any change under paragraph (b) of this clause shall be made for 
any costs incurred more than 20 days before the Contractor gives written notice as required.  In 
the case of defective specifications for which the Government is responsible, the equitable 
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adjustment shall include any increased cost reasonably incurred by the Contractor in attempting 
to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a 
written notice under paragraph (b) of this clause, by submitting to the Contracting Officer a 
written statement describing the general nature and amount of the proposal, unless this period is 
extended by the Government.  The statement of proposal for adjustment may be included in the 
notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after 
final payment under this contract. 
 
(End of clause) 
 
 
 
52.244-2      SUBCONTRACTS (AUG 1998) 
 
(a) Definitions. As used in this clause-- 
 
Approved purchasing system means a Contractor's purchasing system that has been reviewed 
and approved in accordance with Part 44 of the Federal Acquisition Regulation (FAR). 
 
Consent to subcontract means the Contracting Officer's written consent for the Contractor to 
enter into a particular subcontract. 
 
Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor 
to furnish supplies or services for performance of the prime contract or a subcontract. It includes, 
but is not limited to, purchase orders, and changes and modifications to purchase orders. 
 
(b) This clause does not apply to subcontracts for special test equipment when the contract 
contains the clause at FAR 52.245-18, Special Test Equipment. 
 
(c) When this clause is included in a fixed-price type contract, consent to subcontract is required 
only on unpriced contract actions (including unpriced modifications or unpriced delivery orders), 
and only if required in accordance with paragraph (d) or (e) of this clause. 
 
(d) If the Contractor does not have an approved purchasing system, consent to subcontract is 
required for any subcontract that-- 
 
(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or 
 
(2) Is fixed-price and exceeds-- 
 

W912BU-04-B-0012 00700-97 



(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National 
Aeronautics and Space Administration, the greater of the simplified acquisition threshold or 5 
percent of the total estimated cost of the contract; or 
 
(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National 
Aeronautics and Space Administration, either the simplified acquisition threshold or 5 percent of 
the total estimated cost of the contract. 
 
(e) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain 
the Contracting Officer's written consent before placing the following subcontracts:  n/a 
 
 _____________________ 
______________________     
 
(f)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any 
subcontract or modification thereof for which consent is required under paragraph (c), (d), or (e) 
of this clause, including the following information: 
 
(i) A description of the supplies or services to be subcontracted. 
 
(ii) Identification of the type of subcontract to be used. 
 
(iii) Identification of the proposed subcontractor. 
 
(iv) The proposed subcontract price. 
 
(v) The subcontractor's current, complete, and accurate cost or pricing data and Certificate of 
Current Cost or Pricing Data, if required by other contract provisions. 
 
(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting 
Standards when such data are required by other provisions of this contract. 
 
(vii) A negotiation memorandum reflecting-- 
 
(A) The principal elements of the subcontract price negotiations; 
 
(B) The most significant considerations controlling establishment of initial or revised prices; 
 
(C) The reason cost or pricing data were or were not required; 
 
(D) The extent, if any, to which the Contractor did not rely on the subcontractor's cost or pricing 
data in determining the price objective and in negotiating the final price; 
 
(E) The extent to which it was recognized in the negotiation that the subcontractor's cost or 
pricing data were not accurate, complete, or current; the action taken by the Contractor and the 
subcontractor; and the effect of any such defective data on the total price negotiated; 
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(F) The reasons for any significant difference between the Contractor's price objective and the 
price negotiated; and 
 
(G) A complete explanation of the incentive fee or profit plan when incentives are used. The 
explanation shall identify each critical performance element, management decisions used to 
quantify each incentive element, reasons for the incentives, and a summary of all trade-off 
possibilities considered. 
 
(2) The Contractor is not required to notify the Contracting Officer in advance of entering into 
any subcontract for which consent is not required under paragraph (c), (d), or (e) of this clause. 
 
(g) Unless the consent or approval specifically provides otherwise, neither consent by the 
Contracting Officer to any  
subcontract nor approval of the Contractor's purchasing system shall constitute a determination-- 
 
(1) Of the acceptability of any subcontract terms or conditions; 
 
(2) Of the allowability of any cost under this contract; or 
 
(3) To relieve the Contractor of any responsibility for performing this contract. 
 
(h) No subcontract or modification thereof placed under this contract shall provide for payment 
on a cost-plus-a-percentage-of-cost basis, and any fee payable under cost-reimbursement type 
subcontracts shall not exceed the fee limitations in FAR 15.404-4(c)(4)(i). 
 
(i) The Contractor shall give the Contracting Officer immediate written notice of any action or 
suit filed and prompt notice of any claim made against the Contractor by any subcontractor or 
vendor that, in the opinion of the Contractor, may result in litigation related in any way to this 
contract, with respect to which the Contractor may be entitled to reimbursement from the 
Government. 
 
(j) The Government reserves the right to review the Contractor's purchasing system as set forth 
in FAR Subpart 44.3. 
 
(k) Paragraphs (d) and (f) of this clause do not apply to the following subcontracts, which were 
evaluated during negotiations: 
 
 ____________________ 
_____________________     
 
(End of clause) 
 
 
 
52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
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(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture 
and fabrication of components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as 
will ensure that the work performed under the contract conforms to contract requirements. The 
Contractor shall maintain complete inspection records and make them available to the 
Government. All work shall be conducted under the general direction of the Contracting Officer 
and is subject to Government inspection and test at all places and at all reasonable times before 
acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before 
acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under 
paragraph (i) of this section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any 
contract requirement, nor is the inspector authorized to change any term or condition of the 
specification without the Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, 
and material reasonably needed for performing such safe and convenient inspections and tests as 
may be required by the Contracting Officer. The Government may charge to the Contractor any 
additional cost of inspection or test when work is not ready at the time specified by the 
Contractor for inspection or test, or when prior rejection makes reinspection or retest necessary. 
The Government shall perform all inspections and tests in a manner that will not unnecessarily 
delay the work. Special, full size, and performance tests shall be performed as described in the 
contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to 
conform to contract requirements, unless in the public interest the Government consents to 
accept the work with an appropriate adjustment in contract price. The Contractor shall promptly 
segregate and remove rejected material from the premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) 
by contract or otherwise, replace or correct the work and charge the cost to the Contractor or (2) 
terminate for default the Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already 
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completed work by removing it or tearing it out, the Contractor, on request, shall promptly 
furnish all necessary facilities, labor, and material. If the work is found to be defective or 
nonconforming in any material respect due to the fault of the Contractor or its subcontractors, the 
Contractor shall defray the expenses of the examination and of satisfactory reconstruction. 
However, if the work is found to meet contract requirements, the Contracting Officer shall make 
an equitable adjustment for the additional services involved in the examination and 
reconstruction, including, if completion of the work was thereby delayed, an extension of time. 
 
(i)  Unless otherwise specified in the contract, the Government shall accept, as promptly as 
practicable after completion and inspection, all work required by the contract or that portion of 
the work the Contracting Officer determines can be accepted separately. Acceptance shall be 
final and conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the 
Government's rights under any warranty or guarantee. 
 
(End of clause) 
 
 
 
52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as 
provided in paragraph (i) of this clause, that work performed under this contract conforms to the 
contract requirements and is free of any defect in equipment, material, or design furnished, or 
workmanship performed by the Contractor or any subcontractor or supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the 
work. If the Government takes possession of any part of the work before final acceptance, this 
warranty shall continue for a period of 1 year from the date the Government takes possession.  
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any 
defect. In addition, the Contractor shall remedy at the Contractor's expense any damage to 
Government-owned or controlled real or personal property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this 
clause. The Contractor's warranty with respect to work repaired or replaced will run for 1 year 
from the date of repair or replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after 
the discovery of any failure, defect, or damage.  
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(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after 
receipt of notice, the Government shall have the right to replace, repair, or otherwise remedy the 
failure, defect, or damage at the Contractor's expense.  
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or 
suppliers for work performed and materials furnished under this contract, the Contractor shall--  
 
(1) Obtain all warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed, in writing, for the benefit of the Government, if 
directed by the Contracting Officer; and  
 
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting 
Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the 
Government may bring suit at its expense to enforce a subcontractor's, manufacturer's, or 
supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at 
any tier, the Contractor shall not be liable for the repair of any defects of material or design 
furnished by the Government nor for the repair of any damage that results from any defect in 
Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance 
clause of this contract with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
 
 
 
 
52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering 
change proposals (VECP's) voluntarily.  The Contractor shall share in any instant contract 
savings realized from accepted VECP's, in accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, 
maintenance, logistic support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from 
a VECP in the agency's overall projected collateral costs, exclusive of acquisition savings, 
whether or not the acquisition cost changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs 
the Contractor incurs on a VECP specifically in developing, testing, preparing, and submitting 
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the VECP, as well as those costs the Contractor incurs to make the contractual changes required 
by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from 
developing and implementing the VECP, such as any net increases in the cost of testing, 
operations, maintenance, and logistic support.  The term does not include the normal 
administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor 
cost of performance resulting from acceptance of the VECP, minus allowable Contractor's 
development and implementation costs, including subcontractors' development and 
implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions 
or characteristics; provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the 
information described in subparagraphs (1) through (7) below.  If the proposed change is 
affected by contractually required configuration management or similar procedures, the 
instructions in those procedures relating to format, identification, and priority assignment shall 
govern VECP preparation.  The VECP shall include the following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, 
the comparative advantages and disadvantages of each, a justification when an item's function or 
characteristics are being altered, and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is 
accepted, including any suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
 
(i) the affected portions of the existing contract requirement and 
 
(ii) the VECP.  The cost reduction associated with the VECP shall take into account the 
Contractor's allowable development and implementation costs, including any amount attributable 
to subcontracts under paragraph (h) below. 
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(4) A description and estimate of costs the Government may incur in implementing the VECP, 
such as test and evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued 
in order to achieve the maximum cost reduction, noting any effect on the contract completion 
time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the 
agencies and contract numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, 
with a copy to the Contracting Officer. 
 
(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 
calendar days after the contracting office receives it. If additional time is required, the 
Contracting Officer will notify the Contractor within the 45-day period and provide the reason 
for the delay and the expected date of the decision.  The Government will process VECP's 
expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, 
explaining the reasons for rejection.  The Contractor may withdraw any VECP, in whole or in 
part, at any time before it is accepted by the Government.  The Contracting Officer may require 
that the Contractor provide written notification before undertaking significant expenditures for 
VECP effort. 
 
Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a 
modification to this contract citing this clause.  The Contracting Officer may accept the VECP, 
even though an agreement on price reduction has not been reached, by issuing the Contractor a 
notice to proceed with the change.  Until a notice to proceed is issued or a contract modification 
applies a VECP to this contract, the Contractor shall perform in accordance with the existing 
contract.  The decision to accept or reject all or part of any VECP is a unilateral decision made 
solely at the discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs 
from instant contract savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
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(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall 
be authorized by a modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract 
price or fee. 
 
(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant 
contract amount by 20 percent of any projected collateral savings determined to be realized in a 
typical year of use after subtracting any Government costs not previously offset. However, the 
Contractor's share of collateral savings will not exceed the contract's firm-fixed-price or 
estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. The 
Contracting Officer is the sole determiner of the amount of collateral savings. 
 
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any 
subcontract of $50,000 or more and may include one in subcontracts of lesser value.  In 
computing any adjustment in this contract's price under paragraph (f) above, the Contractor's 
allowable development and implementation costs shall include any subcontractor's allowable 
development and implementation costs clearly resulting from a VECP accepted by the 
Government under this contract, but shall exclude any value engineering incentive payments to a 
subcontractor.  The Contractor may choose any arrangement for subcontractor value engineering 
incentive payments; provided, that these payments shall not reduce the Government's share of 
the savings resulting from the VECP. 
 
(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the 
supporting data by marking the following legend on the affected parts: 
 
"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . . 
. , shall not be disclosed outside the Government or duplicated, used, or disclosed, in whole or in 
part, for any purpose other than to evaluate a value engineering change proposal submitted under 
the clause.  This restriction does not limit the Government's right to use information contained in 
these data if it has been obtained or is otherwise available from the Contractor or from another 
source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP and supporting data, except that, with respect to data 
qualifying and submitted as limited rights technical data, the Government shall have the rights 
specified in the contract modification implementing the VECP and shall appropriately mark the 
data.  (The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal 
Acquisition Regulation.) 
 
(End of clause) 
 
 
52.249-2     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-
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PRICE) (MAY 2004) 
 
(a) The Government may terminate performance of work under this contract in whole or, from 
time to time, in part if the Contracting Officer determines that a termination is in the 
Government's interest. The Contracting Officer shall terminate by delivering to the Contractor a 
Notice of Termination specifying the extent of termination and the effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, 
the Contractor shall immediately proceed with the following obligations, regardless of any delay 
in determining or adjusting any amounts due under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for 
materials, services, or facilities, except as necessary to complete the continued portion of the 
contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest 
of the Contractor under the subcontracts terminated, in which case the Government shall have 
the right to settle or to pay any termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all 
outstanding liabilities and termination settlement proposals arising from the termination of 
subcontracts; the approval or ratification will be final for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the 
fabricated or unfabricated parts, work in process, completed work, supplies, and other material 
produced or acquired for the work terminated, and (ii) the completed or partially completed 
plans, drawings, information, and other property that, if the contract had been completed, would 
be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the 
protection and preservation of the property related to this contract that is in the possession of the 
Contractor and in which the Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property 
of the types referred to in subparagraph (b)(6) of this clause; provided, however, that the 
Contractor (i) is not required to extend credit to any purchaser and (ii) may acquire the property 
under the conditions prescribed by, and at prices approved by, the Contracting Officer. The 
proceeds of any transfer or disposition will be applied to reduce any payments to be made by the 
Government under this contract, credited to the price or cost of the work, or paid in any other 
manner directed by the Contracting Officer. 

W912BU-04-B-0012 00700-106 



 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days 
from the effective date of termination, unless extended in writing by the Contracting Officer 
upon written request of the Contractor within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 49.001 of the Federal 
Acquisition Regulation, the Contractor may submit to the Contracting Officer a list, certified as 
to quantity and quality, of termination inventory not previously disposed of, excluding items 
authorized for disposition by the Contracting Officer. The Contractor may request the 
Government to remove those items or enter into an agreement for their storage. Within 15 days, 
the Government will accept title to those items and remove them or enter into a storage 
agreement. The Contracting Officer may verify the list upon removal of the items, or if stored, 
within 45 days from submission of the list, and shall correct the list, as necessary, before final 
settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the 
Contracting Officer in the form and with the certification prescribed by the Contracting Officer. 
The Contractor shall submit the proposal promptly, but no later than 1 year from the effective 
date of termination, unless extended in writing by the Contracting Officer upon written request 
of the Contractor within this 1-year period. However, if the Contracting Officer determines that 
the facts justify it, a termination settlement proposal may be received and acted on after 1 year or 
any extension. If the Contractor fails to submit the proposal within the time allowed, the 
Contracting Officer may determine, on the basis of information available, the amount, if any, due 
the Contractor because of the termination and shall pay the amount determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree 
upon the whole or any part of the amount to be paid or remaining to be paid because of the 
termination. The amount may include a reasonable allowance for profit on work done. However, 
the agreed amount, whether under this paragraph (g) or paragraph (g) of this clause, exclusive of 
costs shown in subparagraph (g)(3) of this clause, may not exceed the total contract price as 
reduced by (1) the amount of payments previously made and (2) the contract price of work not 
terminated.  The contract shall be modified, and the Contractor paid the agreed amount. 
Paragraph (g) of this clause shall not limit, restrict, or affect the amount that may be agreed upon 
to be paid under this paragraph. 
 
(g) If the Contractor and the Contracting Officer fail to agree on the whole amount to be paid 
because of the termination of work, the Contracting Officer shall pay the Contractor the amounts 
determined by the Contracting Officer as follows, but without duplication of any amounts agreed 
on under paragraph (f) of this clause: 
 
(1) The contract price for completed supplies or services accepted by the Government (or sold or 
acquired under subparagraph (b)(9) of this clause) not previously paid for, adjusted for any 
saving of freight and other charges. 
 
(2) The total of-- 
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(i) The costs incurred in the performance of the work terminated, including initial costs and 
preparatory expense allocable thereto, but excluding any costs attributable to supplies or services 
paid or to be paid under subparagraph (f)(1) of this clause; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated 
subcontracts that are properly chargeable to the terminated portion of the contract if not included 
in subdivision (g)(2)(i) of this clause; and 
 
(iii) A sum, as profit on subdivision (g)(2)(i) of this clause, determined by the Contracting 
Officer under 49.202 of the Federal Acquisition Regulation, in effect on the date of this contract, 
to be fair and reasonable; however, if it appears that the Contractor would have sustained a loss 
on the entire contract had it been completed, the Contracting Officer shall allow no profit under 
this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of loss. 
 
(3) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of 
termination settlement proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); 
and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, 
protection, or disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed 
the risk of loss, the Contracting Officer shall exclude from the amounts payable to the Contractor 
under paragraph (g) of this clause, the fair value, as determined by the Contracting Officer, of 
property that is destroyed, lost, stolen, or damaged so as to become undeliverable to the 
Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect 
on the date of this contract, shall govern all costs claimed, agreed to, or determined under this 
clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any 
determination made by the Contracting Officer under paragraph (e), (g), or (l) of this clause, 
except that if the Contractor failed to submit the termination settlement proposal or request for 
equitable adjustment within the time provided in paragraph (e) or (l), respectively, and failed to 
request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of 
this contract; 
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(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired 
by the Contractor or sold under the provisions of this clause and not recovered by or credited to 
the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer 
for an equitable adjustment of the price(s) of the continued portion of the contract. The 
Contracting Officer shall make any equitable adjustment agreed upon. Any proposal by the 
Contractor for an equitable adjustment under this clause shall be requested within 90 days from 
the effective date of termination unless extended in writing by the Contracting Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial 
payments and payments against costs incurred by the Contractor for the terminated portion of the 
contract, if the Contracting Officer believes the total of these payments will not exceed the 
amount to which the Contractor will be entitled. 
 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall 
repay the excess to the Government upon demand, together with interest computed at the rate 
established by the Secretary of the Treasury under 50 U.S.C. App. 1215(b)(2). Interest shall be 
computed for the period from the date the excess payment is received by the Contractor to the 
date the excess is repaid. Interest shall not be charged on any excess payment due to a reduction 
in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date 
determined by the Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all 
records and documents relating to the terminated portion of this contract for 3 years after final 
settlement. This includes all books and other evidence bearing on the Contractor's costs and 
expenses under this contract. The Contractor shall make these records and documents available 
to the Government, at the Contractor's office, at all reasonable times, without any direct charge. 
If approved by the Contracting Officer, photographs, microphotographs, or other authentic 
reproductions may be maintained instead of original records and documents. 
 
(End of clause) 
 
 
 
52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the 
diligence that will insure its completion within the time specified in this contract including any 
extension, or fails to complete the work within this time, the Government may, by written notice 
to the Contractor, terminate the right to proceed with the work (or the separable part of the work) 
that has been delayed.  In this event, the Government may take over the work and complete it by 
contract or otherwise, and may take possession of and use any materials, appliances, and plant on 
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the work site necessary for completing the work.  The Contractor and its sureties shall be liable 
for any damage to the Government resulting from the Contractor's refusal or failure to complete 
the work within the specified time, whether or not the Contractor's right to proceed with the work 
is terminated.  This liability includes any increased costs incurred by the Government in 
completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with 
damages under this clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and 
without the fault or negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from 
unforeseeable causes beyond the control and without the fault or negligence of both the 
Contractor and the subcontractors or suppliers; and 
 
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the 
Contracting Officer), notifies the Contracting Officer in writing of the causes of delay.  The 
Contracting Officer shall ascertain the facts and the extent of delay.  If, in the judgment of the 
Contracting Officer, the findings of fact warrant such action, the time for completing the work 
shall be extended.  The findings of the Contracting Officer shall be final and conclusive on the 
parties, but subject to appeal under the Disputes clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor 
was not in default, or that the delay was excusable, the rights and obligations of the parties will 
be the same as if the termination had been issued for the convenience of the Government. 
 
The rights and remedies of the Government in this clause are in addition to any other rights and 
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remedies provided by law or under this contract. 
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text 
available. Also, the full text of a clause may be accessed electronically at this/these address(es): 
 
 [Insert one or more Internet addresses]      
 
(End of clause) 
 
 
52.253-1     COMPUTER GENERATED FORMS (JAN 1991) 
 
(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal 
Acquisition Regulation (FAR) may be submitted on a computer generated version of the form, 
provided there is no change to the name, content, or sequence of the data elements on the form, 
and provided the form carries the Standard or Optional Form number and edition date. 
 
(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency 
unique form prescribed by an agency supplement to the FAR may be submitted on a computer 
generated version of the form provided there is no change to the name, content, or sequence of 
the data elements on the form and provided the form carries the agency form number and edition 
date. 
 
(5)  If the Contractor submits a computer generated version of a form that is different than the 
required form, then the rights and obligations of the parties will be determined based on the 
content of the required form. 
 
(End of clause) 
 
 
 
252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in 
accordance with subsection 201.602-2 of the Defense Federal Acquisition Regulation 
Supplement and authorized in writing by the contracting officer to perform specific technical or 
administrative functions. 
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(b) If the Contracting Officer designates a contracting officer's representative (COR), the 
Contractor will receive a copy of the written designation.  It will specify the extent of the COR's 
authority to act on behalf of the contracting officer.  The COR is not authorized to make any 
commitments or changes that will affect price, quality, quantity, delivery, or any other term or 
condition of the contract. 
 
(End of clause) 
 
 
252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER 
DEFENSE-CONTRACT-RELATED FELONIES (MAR 1999) 
 
(a)  Definitions.  As used in this clause— 
 
(1)  “Arising out of a contract with the DoD” means any act in connection with— 
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or 
 
(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of 
the Department of Defense (DoD). 
 
(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in 
violation of state or Federal criminal statutes, whether entered on a verdict or plea, including a 
plea of nolo contendere, for which sentence has been imposed. 
 
(3)  “Date of conviction” means the date judgment was entered against the individual. 
 
(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony 
arising out of a contract with the DoD is prohibited from serving-- 
 
(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract; 
 
(2) On the board of directors of any DoD contractor or first-tier subcontractor; 
 
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or 
 
(4) In any other capacity with the authority to influence, advise, or control the decisions of any 
DoD contractor or subcontractor with regard to any DoD contract or first-tier subcontract. 
 
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years 
from the date of conviction. 
 
(d)  10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject 
to a criminal penalty of not more than $500,000 if convicted of knowingly— 
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(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or 
 
(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier 
subcontractor. 
 
(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may 
consider other available remedies, such as— 
 
(1)  Suspension or debarment; 
 
(2)  Cancellation of the contract at no cost to the Government; or 
 
(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of 
this clause to the Contracting Officer.  Requests shall clearly identify— 
 
(1)  The person involved; 
 
(2)  The nature of the conviction and resultant sentence or punishment imposed; 
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation of why a waiver is in the interest of national security. 
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to 
reflect the identity and relationship of the parties, in all first-tier subcontracts exceeding the 
simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation, except those for 
commercial items or components. 
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain 
information as to whether a particular person has been convicted of fraud or any other felony 
arising out of a contract with the DoD by contacting The Office of Justice Programs, The Denial 
of Federal Benefits Office, U.S. Department of Justice, telephone (202) 616-3507. 
 
(End of clause) 
 
 
 
252.204-7003    CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 
1992) 
 
The Contractor's procedures for protecting against unauthorized disclosure of information shall 
not require Department of Defense employees or members of the Armed Forces to relinquish 
control of their work products, whether classified or not, to the contractor. 
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(End of clause) 
 
 
252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT 
HOLDERS (DEC 1991) 
 
(a) Definition. 
 
"Cooperative agreement holder" means a State or local government; a private, nonprofit 
organization; a tribal organization (as defined in section 4(c) of the Indian Self-Determination 
and Education Assistance Act (Pub. L. 93-268; 25 U.S.C.  450 (c))); or an economic enterprise 
(as defined in section 3(e) of the Indian Financing Act of 1974 (Pub. L. 93-362; 25 U.S.C. 
1452(e))) whether such economic enterprise is organized for profit or nonprofit purposes; which 
has an agreement with the Defense Logistics Agency to furnish procurement technical assistance 
to business entities. 
 
(b) The Contractor shall provide cooperative agreement holders, upon their request, with a list of 
those appropriate employees or offices responsible for entering into subcontracts under defense 
contracts.  The list shall include the business address, telephone number, and area of 
responsibility of each employee or office. 
 
(c) The Contractor need not provide the listing to a particular cooperative agreement holder more 
frequently than once a year. 
 
(End of clause) 
 
 
 
252.209-7000  ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ONSITE 
INSPECTION UNDER THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY 
(NOV 1995) 
 
(a) The Contractor shall not deny consideration for a subcontract award under this contract to a 
potential subcontractor subject to on-site inspection under the INF Treaty, or a similar treaty, 
solely or in part because of the actual or potential presence of Soviet inspectors at the 
subcontractor's facility, unless the decision is approved by the Contracting Officer. 
 
(b) The Contractor shall incorporate this clause, including this paragraph (b), in all solicitations 
and contracts exceeding the simplified acquisition threshold in part 13 of the Federal Acquisition 
Regulation, except those for commercial items. 
 
(End of clause) 
 
 
 
252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  TERRORIST 
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COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a terrorist 
country, as well as any political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 
6(j)(1)(A) of the Export Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a 
country the government of which has repeatedly provided support for such acts of international 
terrorism.  As of the date of this provision, terrorist countries include:  Cuba, Iran, Iraq, Libya, 
North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  
Beneficial interest includes holding 5 percent or more of any class of the firm's securities in 
"nominee shares," "street names," or some other method of holding securities that does not 
disclose the beneficial owner; 
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in 
the firm; 
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real 
estate, or other tangible assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a 
firm if the government of a terrorist country has a significant interest in the firm or subsidiary or, 
in the case of a subsidiary, the firm that owns the subsidiary, unless a waiver is granted by the 
Secretary of Defense. 
 
(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of 
the Offeror, the Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror 
is a subsidiary, it shall also disclose any significant interest the government of a terrorist country 
has in any firm that owns or controls the subsidiary.  The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
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(2) A description of the significant interest held by each government. 
 
(End of provision) 
 
 
252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR 
CONTROLLED BY THE GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor 
shall not enter into any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that 
is identified, on the List of Parties Excluded from Federal Procurement and Nonprocurement 
Programs, as being ineligible for the award of Defense contracts or subcontracts because it is 
owned or controlled by the government of a terrorist country. 
 
(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in 
writing, before entering into a subcontract with a party that is identified, on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the 
award of Defense contracts or subcontracts because it is owned or controlled by the government 
of a terrorist country.  The notice must include the name of the proposed subcontractor 
notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and 
Nonprocurement Programs. 
 
(End of clause) 
 
 
 
252.219-7003     SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL 
BUSINESS SUBCONTRACTING PLAN (DOD CONTRACTS) (APR. 1996) 
  
This clause supplements the Federal Acquisition Regulation 52.219-9, Small, Small 
Disadvantaged and Women-Owned Small Business Subcontracting Plan, clause of this contract. 
  
(a) Definitions. Historically black colleges and universities, as used in this clause, means 
institutions determined by the Secretary of Education to meet the requirements of 34 CFR 608.2. 
The term also means any nonprofit research institution that was an integral part of such a college 
or university before November 14, 1986. 
  
Minority institutions, as used in this clause, means institutions meeting the requirements of 
section 1046(3) of the Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)). The term also 
includes Hispanic-serving institutions as defined in section 316(b)(1) of such Act (20 U.S.C. 
1059c(b)(1)). 
  
(b) Except for company or division-wide commercial items subcontracting plans, the term small 
disadvantaged business, when used in the FAR 52.219-9 clause, includes historically black 
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colleges and universities and minority institutions, in addition to small disadvantaged business 
concerns. 
  
(c) Work under the contract or its subcontracts shall be credited toward meeting the small 
disadvantaged business concern goal required by paragraph (d) of the FAR 52.219-9 clause 
when: 
  
(1) It is performed on Indian lands or in joint venture with an Indian tribe or a tribally-owned 
corporation, and 
  
(2) It meets the requirements of 10 U.S.C. 2323a. 
  
(d) Subcontracts awarded to workshops approved by the Committee for Purchase from People 
Who are Blind or Severely Disabled (41 U.S.C. 46-48), may be counted toward the Contractor's 
small business subcontracting goal. 
  
(e) A mentor firm, under the Pilot Mentor-Protege Program established under Section 831 of 
Pub. L. 101-510, as amended, may count toward its small disadvantaged business goal, 
subcontracts awarded-- 
  
(f) The master plan approval referred to in paragraph (f) of the FAR 52.219-9 clause is approval 
by the Contractor's cognizant contract administration activity. 
  
(g)  In those subcontracting plans which specifically identify small, small disadvantaged, and 
women-owned small businesses, the Contractor shall notify the Administrative Contracting 
Officer of any substitutions of firms that are not small, small disadvantaged, or women-owned 
small businesses for the firms listed in the subcontracting plan. Notifications shall be in writing 
and shall occur within a reasonable period of time after award of the subcontract. Contractor-
specified formats shall be acceptable. 
 
(End of clause) 
 
 
 
252.223-7004     DRUG-FREE WORK FORCE (SEP 1988) 
 
(a) Definitions. 
  
(1) "Employee in a sensitive position," as used in this clause, means an employee who has been 
granted access to classified information; or employees in other positions that the Contractor 
determines involve national security; health or safety, or functions other than the foregoing 
requiring a high degree of trust and confidence. 
 
(2) "Illegal drugs," as used in this clause, means controlled substances included in Schedules I 
and II, as defined by section 802(6) of title 21 of the United States Code, the possession of which 
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is unlawful under chapter 13 of that Title.  The term "illegal drugs" does not mean the use of a 
controlled substance pursuant to a valid prescription or other uses authorized by law. 
 
(b) The Contractor agrees to institute and maintain a program for achieving the objective of a 
drug-free work force.  While this clause defines criteria for such a program, contractors are 
encouraged to implement alternative approaches comparable to the criteria in paragraph (c) that 
are designed to achieve the objectives of this clause. 
 
(c) Contractor programs shall include the following, or appropriate alternatives: 
 
(1) Employee assistance programs emphasizing high level direction, education, counseling, 
rehabilitation, and coordination with available community resources; 
 
(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor 
employees; 
 
(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum 
respect for individual confidentiality consistent with safety and security issues; 
 
(4) Provision for identifying illegal drug users, including testing on a controlled and carefully 
monitored basis.  Employee drug testing programs shall be established taking account of the 
following: 
 
(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs 
by employees in sensitive positions.  The extent of and criteria for such testing shall be 
determined by the Contractor based on considerations that include the nature of the work being 
performed under the contract, the employee's duties, and efficient use of Contractor resources, 
and the risks to health, safety, or national security that could result from the failure of an 
employee adequately to discharge his or her position. 
 
(ii) In addition, the Contractor may establish a program for employee drug testing-- 
 
(A) When there is a reasonable suspicion that an employee uses  illegal drugs; or 
 
(B) When an employees has been involved in an accident or unsafe practice; 
 
(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use; 
 
(D) As part of a voluntary employee drug testing program. 
 
(iii) The Contractor may establish a program to test applicants for employment for illegal drug 
use. 
 
(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those 
substances for which testing is prescribed by section 2..1 of subpart B of the "Mandatory 
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Guidelines for Federal Workplace Drug Testing Programs" (53 FR 11980 (April 11, 1988), 
issued by the Department of Health and Human Services. 
 
(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are 
found to be using drugs illegally.  Contractors shall not allow any employee to remain on duty or 
perform in a sensitive position who is found to use illegal drugs until such times as the 
Contractor, in accordance with procedures established by the Contractor, determines that the 
employee may perform in such a position. 
 
(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent 
that are inconsistent with state or local law, or with an existing collective bargaining agreement; 
provided that with respect to the latter, the Contractor agrees those issues that are in conflict will 
be a subject of negotiation at the next collective bargaining session. 
 
(End of clause) 
 
 
252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES (FEB 2003) 
 
(a) Definitions. As used in this clause-- 
 
(1) Component means any item supplied to the Government as part of an end product or of 
another component. 
 
(2) End product means supplies delivered under a line item of this contract. 
 
(b) The Contractor shall deliver under this contract only such of the following items, either as 
end products or components, that have been grown, reprocessed, reused, or produced in the 
United States, its possessions, or Puerto Rico: 
 
(1) Food. 
 
(2) Clothing. 
 
(3) Tents, tarpaulins, or covers. 
 
(4) Cotton and other natural fiber products. 
 
(5) Woven silk or woven silk blends. 
 
(6) Spun silk yarn for cartridge cloth. 
 
(7) Synthetic fabric, and coated synthetic fabric, including all textile fibers and yarns that are for 
use in such fabrics. 
 
(8) Canvas products. 
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(9) Wool (whether in the form of fiber or yarn or contained in fabrics, materials, or manufactured 
articles). 
 
(10) Any item of individual equipment (Federal Supply Class 8465) manufactured from or 
containing fibers, yarns, fabrics, or materials listed in this paragraph (b). 
 
(c) This clause does not apply-- 
 
(1) To items listed in section 25.104(a) of the Federal Acquisition Regulation (FAR), or other 
items for which the Government has determined that a satisfactory quality and sufficient quantity 
cannot be acquired as and when needed at U.S. market prices; 
 
(2) To end products incidentally incorporating cotton, other natural fibers, or wool, for which the 
estimated value of the cotton, other natural fibers, or wool-- 
 
(i) Is not more than 10 percent of the total price of the end product; and    (ii) Does not exceed 
the simplified acquisition threshold in FAR part 2; 
 
(3) To foods that have been manufactured or processed in the United States, its possessions, or 
Puerto Rico, regardless of where the foods (and any component if applicable) were grown or 
produced, except that this clause does apply to fish, shellfish, or seafood manufactured or 
processed in the United States and fish, shellfish, or seafood contained in foods manufactured or 
processed in the United States; 
 
(4) To chemical warfare protective clothing produced in the countries listed in subsection 
225.872-1 of the Defense FAR Supplement; or 
 
(5) To fibers and yarns that are for use in synthetic fabric or coated synthetic fabric (but does 
apply to the synthetic or coated synthetic fabric itself), if-- 
 
(i) The fabric is to be used as a component of an end product that is not a textile product. 
Examples of textile products, made in whole or in part of fabric, include-- 
 
(A) Draperies, floor coverings, furnishings, and bedding (Federal Supply Group 72, Household 
and Commercial Furnishings and Appliances); 
 
(B) Items made in whole or in part of fabric in Federal Supply Group 83, 
Textile/leather/furs/apparel/findings/ tents/flags, or Federal Supply Group 84, Clothing, 
Individual Equipment and Insignia; 
 
(C) Upholstered seats (whether for household, office, or other use); and 
 
(D) Parachutes (Federal Supply Class 1670); or 
 
(ii) The fibers and yarns are para-aramid fibers and yarns manufactured in the Netherlands. 
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(End of clause) 
 
 
 
252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (APR 2003) 
 
(a) Definitions. As used in this provision-- 
 
(1) Foreign person means any person (including any individual, partnership, corporation, or other 
form of association) other than a United States person. 
 
(2) United States person is defined in 50 U.S.C. App. 2415(2) and means-- 
 
(i) Any United States resident or national (other than an individual resident outside the United 
States who is employed by other than a United States person); 
 
(ii) Any domestic concern (including any permanent domestic establishment of any foreign 
concern); and 
 
(iii) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any 
domestic concern that is controlled in fact by such domestic concern. 
 
(b) Certification. If the offeror is a foreign person, the offeror certifies, by submission of an offer, 
that it-- 
 
(1) Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott 
of Israel by Arab countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from 
taking. 
 
(End of provision) 
 
 
 
252.226-7001    UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED 
ECONOMIC ENTERPRISES, AND HAWAIIAN SMALL BUSINESS CONCERNS (OCT 
2003) 
 
(a) Definitions. As used in this clause-- 
 
Indian means any person who is a member of any Indian tribe, band, group, pueblo, or 
community that is recognized by the Federal Government as eligible for services from the 
Bureau of Indian Affairs (BIA) in accordance with 25 U.S.C. 1452(c) and any ``Native'' as 
defined in the Alaska Native Claims Settlement Act (43 U.S.C. 1601). 
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Indian organization means the governing body of any Indian tribe or entity established or 
recognized by the governing body of an Indian tribe for the purposes of 25 U.S.C. chapter 17. 
 
Indian-owned economic enterprise means any Indian-owned (as determined by the Secretary of 
the Interior) commercial, industrial, or business activity established or organized for the purpose 
of profit, provided that Indian ownership constitutes not less than 51 percent of the enterprise. 
 
Indian tribe means any Indian tribe, band, group, pueblo, or community, including native villages 
and native groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as 
defined in the Alaska Native Claims Settlement Act, that is recognized by the Federal 
Government as eligible for services from BIA in accordance with 25 U.S.C. 1452(c). 
 
Interested party means a contractor or an actual or prospective offeror whose direct economic 
interest would be affected by the award of a subcontract or by the failure to award a subcontract. 
 
Native Hawaiian small business concern means an entity that is-- 
 
(1) A small business concern as defined in section 3 of the Small Business Act (15 U.S.C. 632) 
and relevant implementing regulations; and 
 
(2) Owned and controlled by a Native Hawaiian as defined in 25 U.S.C. 4221(9). 
 
(b) The Contractor shall use its best efforts to give Indian organizations, Indian-owned economic 
enterprises, and Native Hawaiian small business concerns the maximum practicable opportunity 
to participate in the subcontracts it awards, to the fullest extent consistent with efficient 
performance of the contract. 
 
(c) The Contracting Officer and the Contractor, acting in good faith, may rely on the 
representation of an Indian organization, Indian-owned economic enterprise, or Native Hawaiian 
small business concern as to its eligibility, unless an interested party challenges its status or the 
Contracting Officer has independent reason to question that status. 
 
(d) In the event of a challenge to the representation of a subcontractor, the Contracting Officer 
will refer the matter to-- 
 
(1) For matters relating to Indian organizations or Indian-owned economic enterprises: U.S. 
Department of the Interior, Bureau of Indian Affairs, Attn: Chief, Division of Contracting and 
Grants Administration, 1849 C Street NW, MS-2626-MIB, Washington, DC 20240-4000. The 
BIA will determine the eligibility and will notify the Contracting Officer. 
 
(2) For matters relating to Native Hawaiian small business concerns: Department of Hawaiian 
Home Lands, PO Box 1879, Honolulu, HI 96805. The Department of Hawaiian Home Lands 
will determine the eligibility and will notify the Contracting Officer. 
 
(e) No incentive payment will be made-- 
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(1) While a challenge is pending; or 
 
(2) If a subcontractor is determined to be an ineligible participant. 
 
(f)(1) The Contractor, on its own behalf or on behalf of a subcontractor at any tier, may request 
an incentive payment in accordance with this clause. 
 
(2) The incentive amount that may be requested is 5 percent of the estimated cost, target cost, or 
fixed price included in the subcontract at the time of award to the Indian organization, Indian-
owned economic enterprise, or Native Hawaiian small business concern. 
 
(3) In the case of a subcontract for commercial items, the Contractor may receive an incentive 
payment only if the subcontracted items are produced or manufactured in whole or in part by an 
Indian organization, Indian-owned economic enterprise, or Native Hawaiian small business 
concern. 
 
(4) The Contractor has the burden of proving the amount claimed and shall assert its request for 
an incentive payment prior to completion of contract performance. 
 
(5) The Contracting Officer, subject to the terms and conditions of the contract and the 
availability of funds, will authorize an incentive payment of 5 percent of the estimated cost, 
target cost, or fixed price included in the subcontract awarded to the Indian organization, Indian-
owned economic enterprise, or Native Hawaiian small business concern. 
 
(6) If the Contractor requests and receives an incentive payment on behalf of a subcontractor, the 
Contractor is obligated to pay the subcontractor the incentive amount. 
 
(g) The Contractor shall insert the substance of this clause, including this paragraph (g), in all 
subcontracts exceeding $500,000 for which further subcontracting opportunities may exist. 
 
(End of clause) 
 
 
 
 
252.227-7033     RIGHTS IN SHOP DRAWINGS (APR 1966) 
 
(a) Shop drawings for construction means drawings, submitted to the Government by the 
Construction Contractor, subcontractor or any lower-tier subcontractor pursuant to a construction 
contract, showing in detail (i) the proposed fabrication and assembly of structural elements and 
(ii) the installation (i.e., form, fit, and attachment details) of materials or equipment.  The 
Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at 
any tier. 
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252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS (JAN 2004) 
 
(a) Definitions. As used in this clause-- 
 
(1) Contract financing payment and invoice payment have the meanings given in section 32.001 
of the Federal Acquisition Regulation. 
 
(2) Electronic form means any automated system that transmits information electronically from 
the initiating system to all affected systems. Facsimile, e-mail, and scanned documents are not 
acceptable electronic forms for submission of payment requests. However, scanned documents 
are acceptable when they are part of a submission of a payment request made using one of the 
electronic forms provided for in paragraph (b) of this clause. 
 
(3) Payment request means any request for contract financing payment or invoice payment 
submitted by the Contractor under this contract. 
 
(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment 
requests using one of the following electronic forms: 
 
(1) Wide Area WorkFlow-Receipt and Acceptance (WAWF-RA). Information regarding 
WAWF-RA is available on the Internet at https://wawf.eb.mil. 
 
(2) Web Invoicing System (WInS). Information regarding WInS is available on the Internet at 
https://ecweb.dfas.mil. 
 
(3) American National Standards Institute (ANSI) X.12 electronic data interchange (EDI) 
formats. 
 
(i) Information regarding EDI formats is available on the Internet at http://www.X12.org. 
 
(ii) EDI implementation guides are available on the Internet at http://www.dfas.mil/ecedi. 
 
(4) Another electronic form authorized by the Contracting Officer. 
 
(c) If the Contractor is unable to submit a payment request in electronic form, or DoD is unable 
to receive a payment request in electronic form, the Contractor shall submit the payment request 
using a method mutually agreed to by the Contractor, the Contracting Officer, the contract 
administration office, and the payment office. 
 
(d) In addition to the requirements of this clause, the Contractor shall meet the requirements of 
the appropriate payment clauses in this contract when submitting payments requests. 
 
(End of clause) 
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252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time 
specified by the Contracting Officer, with any proposal for a contract modification. 
 
(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment; 
 
(iv) Subcontracts; and 
 
(v) Overhead; and 
 
(2) Must cover all work involved in the modification, whether the work was deleted, added, or 
changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for 
subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 
 
252.236-7002     OBSTRUCTION OF NAVIGABLE WATERWAYS.  (DEC 1991) 
 
(a) The Contractor shall -- 
 
(1) Promptly recover and remove any material, plant, machinery, or appliance which the 
contractor loses, dumps, throws overboard, sinks, or misplaces, and which, in the opinion of the 
Contracting Officer, may be dangerous to or obstruct navigation; 
 
(2) Give immediate notice, with description and locations of any such obstructions, to the 
Contracting Officer; and 
 
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are 
removed. 
 
(b) The Contracting Officer may -- 
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(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or 
delay compliance with paragraph (a) of this clause; and 
 
(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or 
 
(3) Recover the cost of removal under the Contractor's bond. 
 
(c) The Contractor's liability for the removal of a vessel wrecked or sunk without fault or 
negligence is limited to that provided in sections 15, 19, and 20 of the River and Harbor Act of 
March 3, 1899 (33 U.S.C. 410 et. seq.). 
 
 
252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991) 
 
(a) The Government will pay all costs for the mobilization and demobilization of all of the 
Contractor's plant and equipment at the contract lump sum price for this item. 
 
(1) 60% percent of the lump sum price upon completion of the contractor's mobilization at the 
work site. 
 
(2) The remaining 40%percent upon completion of demobilization. 
 
(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion 
of the bid if the Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of 
this clause do not bear a reasonable relation to the cost of the work in this contract. 
 
(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in 
payment, as determined by the Contracting Officer, of -- 
  
(i) Actual mobilization costs at completion of mobilization; 
 
(ii) Actual demobilization costs at completion of demobilization; and 
 
(iii) The remainder of this item in the final payment under this contract. 
 
(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause 
is not subject to appeal. 
 
 
 
252.242-7000     POSTAWARD CONFERENCE (DEC 1991) 
 
The Contractor agrees to attend any postaward conference convened by the contracting activity 
or contract administration office in accordance with Federal Acquisition Regulation subpart 42.5. 
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(End of clause) 
 
 
252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles 
and procedures in FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
 
 
252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998) 
 
(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect 
the contract adjustment for which the Contractor believes the Government is liable. The request 
shall include only costs for performing the change, and shall not include any costs that already 
have been reimbursed or that have been separately claimed. All indirect costs included in the 
request shall be properly allocable to the change in accordance with applicable acquisition 
regulations. 
 
(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms 
that exceeds the simplified acquisition threshold shall bear, at the time of submission, the 
following certificate executed by an individual authorized to certify the request on behalf of the 
Contractor: 
 
I certify that the request is made in good faith, and that the supporting data are accurate and 
complete to the best of my knowledge and belief. 
 
---------------------------------------------------------------------- 
(Official's Name) 
---------------------------------------------------------------------- 
(Title) 
 
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, 
including-- 
 
(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal 
Acquisition Regulation (FAR); and 
 
(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the 
FAR, including actual cost data and data to support any estimated costs, even if cost or pricing 
data are not required. 
 
(d) The certification requirement in paragraph (b) of this clause does not apply to---- 
 
(1) Requests for routine contract payments; for example, requests for payment for accepted 
supplies and services, routine vouchers under a cost-reimbursement type contract, or progress 
payment invoices; or 
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(2) Final adjustment under an incentive provision of the contract. 
 
 
 
252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products 
at any level of manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and 
defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry 
through international waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the 
prime contractor whose contractual obligation to perform results from, or is conditioned upon, 
award of the prime contract and who is performing any part of the work or other requirement of 
the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for 
eventual use by or owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract 
documentation contains a reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; 
floating equipment and vessels of every character, type, and description, with parts, 
subassemblies, accessories, and equipment; machine tools; material; equipment; stores of all 
kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, 
including any vessel registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under 
this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-
- 
 
(i) This contract is a construction contract; or 
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(ii) The supplies being transported are-- 
 
(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value 
(generally, the Contractor does not add value to items that it contracts for f.o.b. destination 
shipment); 
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces 
deployed in humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation 
System in accordance with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize 
shipment in foreign-flag vessels, or designate available U.S.-flag vessels, if the Contractor or a 
subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to 
the Contracting Officer at least 45 days prior to the sailing date necessary to meet its delivery 
schedules.  The Contracting Officer will process requests submitted after such date(s) as 
expeditiously as possible, but the Contracting Officer's failure to grant approvals to meet the 
shipper's sailing date will not of itself constitute a compensable delay under this or any other 
clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
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(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of 
contact (with names and telephone numbers) with at least two U.S.-flag carriers contacted.  
Copies of telephone notes, telegraphic and facsimile message or letters will be sufficient for this 
purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the 
Contracting Officer and the Maritime Administration, Office of Cargo Preference, U.S. 
Department of Transportation, 400 Seventh Street SW., Washington, DC 20590, one copy of the 
rated on board vessel operating carrier's ocean bill of lading, which shall contain the following 
information: 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor shall provide with its final invoice under this contract a representation that to 
the best of its knowledge and belief-- 
 
(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments 
under the contract; 
 
(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting 
Officer for all non-U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag 
vessels without the written consent of the Contracting Officer.  The Contractor shall describe 
these shipments in the following format: 
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    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION       LINE ITEMS 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will reject 
and return it to the Contractor as an improper invoice for the purposes of the Prompt Payment 
clause of this contract.  In the event there has been unauthorized use of non-U.S.-flag vessels in 
the performance of this contract, the Contracting Officer is entitled to equitably adjust the 
contract, based on the unauthorized use. 
 
(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this 
clause, the Contractor shall flow down the requirements of this clause as follows: 
 
(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in 
subcontracts that exceed the simplified acquisition threshold in part 2 of the Federal Acquisition 
Regulation. 
 
(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this 
paragraph (h), in subcontracts that are at or below the simplified acquisition threshold in part 2 of 
the Federal Acquisition Regulation. 
  
(End of clause) 
 
 
 
 
252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA (MAR 
2000) 
 
(a) The Contractor has indicated by the response to the solicitation provision, Representation of 
Extent of Transportation by Sea, that it did not anticipate transporting by sea any supplies.  If, 
however, after the award of this contract, the Contractor learns that supplies, as defined in the 
Transportation of Supplies by Sea clause of this contract, will be transported by sea, the 
Contractor -- 
 
(1) Shall notify the Contracting Officer of that fact; and 
 
(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies 
by Sea clause of this contract. 
 
(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to 
reflect the relationship of the contracting parties-- 
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(1) In all subcontracts under this contract, if this contract is a construction contract; or 
 
(2) If this contract is not a construction contract, in all subcontracts under this contract that are 
for-- 
 
(i) Noncommercial items; or 
 
(ii) Commercial items that-- 
 
(A) The Contractor is reselling or distributing to the Government without adding value 
(generally, the Contractor does not add value to items that it subcontracts for f.o.b. destination 
shipment); 
 
(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces 
deployed in humanitarian or peacekeeping operations; or 
 
(C) Are commissary or exchange cargoes transported outside of the Defense Transportation 
System in accordance with 10 U.S.C. 2643. 
 
(End of clause) 
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SPECIAL CLAUSES

SC-1   COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract 
within 10 calendar days after the date of receipt by him of notice to 
proceed, which will be issued approximately 16 August, (b) commence 
mobilization activities at the work area no earlier than 16 September, (c) 
commence actual dredging no earlier than 16 October, (d) prosecute work 
diligently (no stoppage of work for more than 72 hours), (e) complete all 
dredging activities by 31 December, (f) complete any demobilization 
activites at the work area by 2 February. The time stated for completion 
shall include final cleanup of the premises. (FAR 52.211-10)

SC-2   LIQUIDATED DAMAGES - CONSTRUCTION (APR 1984)

a. If the Contractor fails to complete the work within the time fixed for 
the contract, or any extensions thereof, the Contractor shall pay to the 
Government as liquidated damages, the sum of $530.00 for each day of delay.

b. If the Government terminates the Contractor's right to proceed, the 
resulting damage will consist of liquidated damages until such reasonable 
time as may be required for final completion of the work together with any 
increased costs occasioned the Government in completing the work.

c. If the Government does not terminate the Contractor's right to proceed, 
the resulting damage will consist of liquidated damages until the work is 
completed or accepted. (FAR 52.211-12)

SC-3   CONTINUING CONTRACTS (MARCH 1995 EFARS)

a. This is a continuing contract, as authorized by Section 10 of the River 
and Harbor Act of September 22, 1922 (33 U.S. Code 621). The payment of 
some portion of the contract price is dependent upon reservations of funds 
from future appropriations, and from future contribution to the project 
having one or more non-federal project sponsors. The responsibilities of 
the Government are limited by this clause notwithstanding any contrary 
provision of the "Payments to Contractor" clause or any other clause of 
this contract.

b. The sum of $500,000 has been reserved for this contract and is available 
for payments to the Contractor during the current fiscal year. It is 
expected that Congress will make appropriations for future fiscal years 
from which additional funds together with funds provided by one or more 
non-federal project sponsors will be reserved for this contract.

c. Failure to make payments in excess of the amount currently reserved, or 
that may be reserved from time to time, shall not entitle the Contractor to 
a price adjustment under the terms of this contract except as specifically 
provided in paragraphs f and i below. No such failure shall constitute a 
breach of this contract, except that this provision shall not bar a 
breach-of-contract action if an amount finally determined to be due as a 
termination allowance remains unpaid for one year due solely to a failure 
to reserve sufficient additional funds therefore.

d. The Government may at any time reserve additional funds for payments 
under the contract if there are funds available for such purpose. The 
Contracting Officer will promptly notify the Contractor of any additional 
funds reserved for the contract by issuing an administrative modification 
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to the contract.

e. If earnings will be such that funds reserved for the contract will be 
exhausted before the end of any fiscal year, the Contractor shall give 
written notice to the Contracting Officer of the estimated date of 
exhaustion and the amount of additional funds which will be needed to meet 
payments due or to become due under the contract during that fiscal year. 
This notice shall be given not less than 45 nor more than 60 days prior to 
the estimated date of exhaustion.

f. No payments will be made after exhaustion of funds except to the extent 
that additional funds are reserved for the contract. The Contractor shall 
be entitled to simple interest on any payment that the Contracting Officer 
determines was actually earned under the terms of the contract and would 
have been made except for exhaustion of funds. Interest shall be computed 
from the time such payment would otherwise have been made until actually or 
constructively made, and shall be at the rate established by the Secretary 
of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on 
the first day of the delay in such payment.

g. Any suspension, delay, or interruption of work arising from exhaustion 
or anticipated exhaustion of funds shall not constitute a breach of this 
contract and shall not entitle the Contractor to any price adjustment under 
the "Suspension of Work" clause or in any other manner under this contract. 

h. An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work 
arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds.

i. If, upon the expiration of sixty (60) days after the beginning of the 
fiscal year following an exhaustion of funds, the Government has failed to 
reserve sufficient additional funds to cover payments otherwise due, the 
Contractor, by written notice delivered to the Contracting Officer at any 
time before such additional funds are reserved, may elect to treat his 
right to proceed with the work as having been terminated. Such a 
termination shall be considered a termination for the convenience of the 
Government.

j. If at any time it becomes apparent that the funds reserved for any 
fiscal year are in excess of the funds required to meet all payments due or 
to become due the Contractor because of work performed and to be performed 
under the contract during the fiscal year, the Government reserves the 
right, after notice to the Contractor, to reduce said reservation by the 
amount of such excess. (EFAR 52.232-5000)

SC-4   CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS (DEC 1991)

a. Upon obtaining the plans and specifications, the Contractor shall:

(1) Immediately check the specifications and all drawings;
(2) Compare the specifications and all drawings and verify the figures 
before laying out the work;
(3) Promptly notify the Contracting Officer of any discrepancies; and
(4) Be responsible for any errors which might have been avoided by 
complying with this paragraph (b).

b. Large scale drawings shall, in general, govern small scale drawings. 
Figures marked on drawings shall, in general, be followed in preference to 
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scale measurements.

c. Omissions from the drawings or specifications or the misdescription of 
details of work which are manifestly necessary to carry out the intent of 
the drawings and specifications, or which are customarily performed, shall 
not relieve the contractor from performing such omitted or misdescribed 
details of the work, but shall be performed as if fully and correctly set 
forth and described in the drawings and specifications.

d. The work shall conform to the specifications and the contract drawings 
identified on the following, all of which are available in the Contracting 
Branch, U.S. Army Engineer District, Philadelphia, Room 643, Wanamaker 
Building, 100 Penn Square East, Philadelphia, PA 19107. Drawings are 
titled: "Environmental Restoration of Dredged Hole #6, Dredged Hole #6 off 
Harvey Cedars, NJ, Barnegat Bay, Ocean County, New Jersey".  (DFARS 
252.236-7001)

                                                                 Latest
Drawing No.          Subtitle                     Date        Revision Date

  61721      General Plan, Vicinity Map,         8 June 2004
               List of Drawings 
  61722      Soundings - High Bar Harbor         8 June 2004 
  61723      Soundings - Double Creek Channel    8 June 2004
               (Sta. 0+00 to Sta. 46+30)      
  61724      Soundings - Double Creek Channel    8 June 2004
               (Sta. 52+85 to Sta. 68+43) 
  61725      Soundings - Double Creek Channel    8 June 2004
               (Sta. 96+55 to Sta. 153+60)
  61726      Existing Conditions Dredged         8 June 2004
                Hole #6
  61727      Proposed Mound Creation Plan        8 June 2004
                Dredged Hole #6          
  61728      Typical Cross Section of            8 June 2004
                Dredged Hole #6 (Existing and
                Proposed)
  61729      Boring Logs                         8 June 2004

SC-5   PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's 
information. The Government shall not be responsible for any interpretation 
of or conclusion drawn from the data or information by the Contractor. (FAR 
52.236-4)

a. The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations conducted by Moffatt & 
Nichol Engineers, Inc. and information provided by the NJ Department of 
Envinromental Protection.

b. Tide Data. Tidal data derived from NOAA study conducted in 1978.

  Location                               Elevation in Ft. NAVD88
  North to South
                                                       Mean     Mean
                                              Mean     Higher   Lower
                                      Tide    Tide     High     Low
                                      Range   Level    Water    Water
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Point Pleasant (Rt. 35 Bridge)        4.36   -0.43     1.83    -2.53
Waretown                              0.50   -0.15     0.12    -0.38
Barnegat Inlet (Andys Dock) **        2.58   -0.25     1.27    -1.56
Absecon Bay (Main Channel)            4.44   -0.76     1.57    -2.87
Atlantic City (Steel Pier)            4.68   -0.78     1.70    -2.98
Cape May Harbor (Sewell Pt.)          4.63   -0.65     1.58    -3.05
Cape May Canal                        5.51   -0.67     2.22    -3.29

c. Weather Conditions. It is believed that work can be performed during all 
seasons of the year except during winter months when ice conditions may 
interfere with dredging operations, and subject to the seasonal time 
restrictions specified in Section 02325 DREDGING.  Complete weather records 
and reports may be obtained from the local U.S. Weather Bureau Office 
nearest to the work site.  The Contractor shall satisfy himself as to the 
hazards likely to arise from weather conditions during the construction 
period.

d. Channel Traffic. Traffic in the work area consists of ocean going and 
coastwise vessels, tugs and barges, and pleasure craft.  The traffic and 
vessels may interfere with dredging operations.

e. Conditions of Channel.  The channel conditions shown on the contract 
drawings represent the results of surveys made on the dates indicated and 
can only be considered as indicating the general conditions at that time.

f. Obstruction of Channel. The Government will not undertake to keep the 
channel free from vessels or other obstructions, except to the extent of 
such regulations if any, as may be prescribed by the Secretary of the Army, 
in accordance with the provisions of Section 7 of the River and Harbor Act 
approved 8 August 1917.  The Contractor will be required to conduct the 
work in such manner as to obstruct navigation as little as possible, and in 
case the Contractor's plant so obstructs the channel as to make difficult 
or endanger the passage of vessels, said plant shall be promptly moved on 
the approach of any vessel to such as extent as may be necessary to afford 
a practicable passage. The Contractor shall request the U.S. Coast Guard to 
issue a Notice to Mariners for each work assignment advising navigation 
interests that the Contractor's dredging plant will be operating in the 
Bay.  The Contractor shall submit each such request to the U.S. Coast 
Guard, MSO/Group Philadelphia, 1 Washington Avenue, Philadelphia, PA 
19147-4395.  The Contractor shall furnish a copy of each request to the 
Contracting Officer not less than five days prior to the start of dredging. 
Each request shall contain the approximate time required for completion of 
dredging. Upon completion of dredging, the Contractor shall promptly remove 
his plant, including ranges, buoys, piles and other marks placed by him 
under the contract in navigable waters and on shore.

g. Navigation Aids. The Contractor shall not relocate or move any aids to 
navigation that have been established by the U.S. Coast Guard. If it 
becomes necessary to have any aid to navigation moved in order to complete 
dredging operations under this contract, the Contractor shall notify the 
U.S. Coast Guard at least 15 days prior to the desired date for movement of 
the aid. All requests shall be made in writing to: Commander (OAN), Fifth 
Coast Guard District, 431 Crawford Street, Portsmouth, VA 23704. A copy of 
each request shall be furnished to the Contracting Officer.

h. Location. The work assignments issued as part of this contract will be 
for dredging at waterways adjacent to the New Jersey Intracoastal Waterway, 
as shown on the contract drawings.
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i. Bridge and Utility Crossings:

(1) Bridges: The following bridges cross the project waterway in the 
vicinity of Harvey Cedars, New Jersey. The vertical clearances stated 
are above mean low water. 

NEW JERSEY INTRACOASTAL WATERWAY BRIDGES

                                            Clearance         Statute Miles
                                                                 from
  Location                       Type       Hor.   Vert.      Manasquan Inlet
  __________________________________________________________________________
  Barnegat Bay:
     Mantaloking (Hwy)          Bascule      51     14             6.3
     Island Heights (Hwy)       Bascule      80     30            14.1
     Route 37 (Hwy)             Fixed        80     60            14.1
  Manahawkin Bay:
     Route 72(Hwy)              Fixed       100     60            37.4

(2) Utility Lines: The following pipelines, telephone and power lines cross 
the New Jersey Intracoastal Waterway in the vicinity of Harvey Cedars, New 
Jersey.  The location and type are as follows:

NEW JERSEY INTRACOASTAL WATERWAY UTILITY CROSSINGS

Statute Miles
    from
Manasquan Inlet             Location                         Description    

      34.0         Between Bergen Avenue, Harvey Cedars  3 Submarine Cables
                   and a point opposite in Stafford       (American
                   Township, Ocean Co., NJ                Telephone &
                                                          Telegraph)

      36.5         Between Main Point Meadows,            Submarine Power
                   Stafford Township, and 2nd St.         Cable (A.C. Elec.
                   Surf City, NJ                          Co.)

The Contractor shall take all necessary precautions to prevent damage to 
these utilities. The Contractor shall cause timely notice of the dredging 
to be given to the owners and, when in the opinion of the Contractor such 
action is necessary, he shall request that the Government require said 
owner or owners to mark the pipelines or move the cables so as to avoid 
interference with the dredging operations. Any request made by the 
Contractor shall be within 30 days following his receipt of the Notice to 
Proceed.

j. Laying of Submerged Pipelines and Obstruction of Channel. When the 
disposal area is on the opposite side of the navigation channel from the 
dredging area, a submerged pipeline shall be used to cross the channel.  If 
the submerged line is to be placed across a navigable channel, the 
Contractor shall submit a request for approval at least ten working days 
(Sundays and holidays excluded) prior to the desired closure date, to the 
U.S. Coast Guard, MSO/Group Philadelphia, 1 Washington Avenue, 
Philadelphia, PA 19147-4395.   A copy of each request shall be furnished to 
the Contracting Officer. This request shall contain the following 
information:

(1) Location (Channel Centerline Stationing) and depth (over the top of 
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the pipeline) at which the submerged line will be placed;

(2) The desired length of time the channel is to be closed;

(3) The date and hour placement or removal will commence;

(4) The date and hour of anticipated completion; and

(5) The name and telephone number of the person to be contacted for 
information and response to any emergency condition.

The Coast Guard has indicated that the requirements of navigation may make 
it necessary to establish times other then those requested. IT SHALL BE THE 
CONTRACTOR'S RESPONSIBILITY TO COORDINATE HIS PLANS WITH THE COAST GUARD 
SUFFICIENTLY IN ADVANCE OF THE PLANNED CLOSING TO PREVENT DELAY TO THE 
DREDGING OPERATIONS AND COMPLY WITH THE COAST GUARD REQUIREMENTS. The 
minimum elevation to the top of any submerged pipe shall not be less than 
-6 feet MLLW.

 
k. Bridge to Bridge Radio Telephone Equipment. In order that radio 
telephone communication may be with passing vessels, all dredges engaged in 
work under the contract shall be equipped with and operate bridge-to-bridge 
radio telephone equipment.  The radio telephone equipment shall operate on 
VHF Channel 13 (156.65 MHz) with low power output having a communication 
range of approximately ten miles. The frequency has been approved by the 
Federal Communications Commission (FCC).

l.  The most recent dredging of the entire Double Creek Channel was 
completed under Contract  No. 2008 by Barnegat Bay Dredging Company.  Work 
under this contract was completed June 1982. Dredging was completed to a 
required depth of - 6 feet MLW plus 1 foot allowable overdepth.  
Approximately 90,000 cubic yards of material was dredged.  Portions of 
Double Creek Channel, in the vicinity of Oyster Creek, have since been 
dredged in 1984 and 1990. 

m. Disposal Areas: The Government-furnished disposal area available for use 
under this contract is Dredged Hole #6.  Dredged Hole #6 is located in 
Barnegat Bay just west of Harvey Cedars, NJ, and is to be used for the 
deposition of material dredged from Double Creek Channel.  A drawing 
showing the dredged hole is enclosed in the Contract Drawings. 

n. Magnitude of the Contract Work. The estimated value of the contract is 
between $1,000,000 and $5,000,000.

o. Boring logs taken in the Double Creek Channel are included in the 
contract drawings.

 SC-6   LAYOUT OF WORK (APR 1965 OCE)

The Contractor shall lay out its work from Government-established survey 
controls, the description of which are provided in Section 00840 of this 
document, and shall be responsible for all measurements in connection 
therewith. The Contractor shall furnish, at its own expense, such stakes, 
templates, platforms, equipment,range markers and labor as may be required 
in laying out any part of the work from the triangulation stations and 
bench marks established by the Government. The Contractor shall be 
responsible for executing the work to such lines and grades as may be 
established or indicated by the Contracting Officer.  It shall be the 
responsibility of the Contractor to maintain and preserve all stakes and 
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other marks established by the Contracting Officer until authorized to 
remove them. If such marks are destroyed by the Contractor or through its 
negligence prior to their authorized removal, they may be replaced by the 
Contracting Officer at his discretion. The expense of replacement will be 
deducted from any amounts due or to become due to the Contractor. (CENAP)

SC-7 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, 
work equivalent to at least forty (40) percent of the total amount of work 
to be performed under the contract. This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer determines that 
the reduction would be to the advantage of the Government. (FAR 52.236-1)

SC-8   ENVIRONMENTAL LITIGATION (1974 NOV OCE)

a. If the performance of all or any part of the work is suspended, delayed, 
or interrupted due to an order of a court of competent jurisdiction as a 
result of environmental litigation, as defined below, the Contracting 
Officer, at the request of the Contractor, shall determine whether the 
order is due in any part to the acts or omissions of the Contractor or a 
Subcontractor at any tier not required by the terms of the contract. If it 
is determined that the order is not due in any part to acts or omissions of 
the Contractor or a Subcontractor at any tier other than as required by the 
terms of this contract, such suspension, delay, or interruption shall be 
considered as if ordered by the Contracting Officer in the administration 
of this contract under the terms of the SUSPENSION OF WORK clause of this 
contract. The period of such suspension, delay, or interruption shall be 
considered unreasonable, and an adjustment shall be made for any increase 
in the cost of performance of this contract (excluding profit) as provided 
in that clause, subject to all the provisions thereof.

b. The term "environmental litigation", as used herein, means a lawsuit 
alleging that the work will have an adverse effect on the environment or 
that the Government has not duly considered, either substantively or 
procedurally, the effect of the work on the environment. (CENAP)

SC-9   SIGNAL LIGHTS (FEB 1983)

The Contractor shall display signal lights and conduct his operations in 
accordance with the General Regulations of the Coast Guard governing lights 
and day signals to be displayed by towing vessels with tows on which no 
signals can be displayed, vessels working on wrecks, dredges, and vessels 
engaged in laying cables or pipe or in submarine or bank protection 
operations, lights to be displayed on dredge pipe lines, and day signals to 
be displayed by vessels of more than 65 feet in length moored or anchored 
in a fairway or channel, and the passing by other vessels of floating plant 
working navigable channels, as approved by the Commandant, U.S. Coast Guard 
with respect to vessels in inland waters (33 CFR 88), as applicable. (CENAP)

SC-10   INSPECTION (APR 1965)

The inspectors will direct the maintenance of the gauges, ranges, location 
marks and limit marks in proper order and position; but the presence of the 
inspector shall not relieve the Contractor of responsibility for the proper 
execution of the work in accordance with the specifications. The Contractor 
will be required:
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a. To furnish, on the request of the Contracting Officer or any inspector, 
the use of such boats, boatmen, laborers, a part of the ordinary and usual 
equipment and crew of the dredging plant as may be reasonably necessary in 
inspecting and supervising the work.  However, the Contractor will not be 
required to furnish such facilities for the surveys.

b. To furnish, on the request of the Contracting Officer or any inspector, 
suitable transportation from all points on shore designated by the 
Contracting Officer to and from the various pieces of plant and to and from 
the disposal areas.  

Should the Contractor refuse, neglect, or delay compliance with these 
requirements, the specific facilities may be furnished and maintained by 
the Contracting officer, and the cost thereof will be deducted from any 
amounts due or to become due the Contractor.  (CENAP)

SC-11   ACCOMMODATIONS AND MEALS FOR GOVERNMENT INSPECTORS (1965 APR OCE)

a. The Contractor shall furnish regularly to Government inspectors on board 
the dredge or other craft upon which they are employed a suitable separate 
room for office and sleeping purposes.  The room shall be fully equipped 
and maintained to the satisfaction of the Contracting Officer; it shall be 
properly heated, ventilated, and lighted, and shall have a desk which can 
be locked, a comfortable bed and chair for each inspector, and washing 
conveniences.  The entire cost of the Contractor for furnishing, equipping 
and maintaining the foregoing accommodations shall be included in the 
contract price. If the Contractor fails to meet these requirements, the 
facilities referred to above will be secured by the Contracting Officer, 
and the cost thereof will be deducted from payments to the Contractor.

b. If the Contractor maintains on this work an establishment for the 
subsistence of his own employees, he shall, when requested, furnish to 
inspectors employed on the work, and to all Government agents who may visit 
the work on official business, meals of a quality satisfactory to the 
Contracting Officer. The meals furnished will be paid for by the Government 
at a rate of $5.00 per person for each meal.  (CENAP)

SC-12   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995) - EFARS

a. This clause does not apply to terminations. See 52.249-5000, Basis for 
Settlement of Proposals, and FAR Part 49.

b. Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by the Contractor or 
sub-contractor at any tier shall be based on actual cost data for each 
piece of equipment or groups of similar serial or series for which the 
Government can determine both ownership and operating costs from the 
Contractor's accounting records. When both ownership and operating costs 
cannot be determined for any piece of equipment or groups of similar serial 
or series equipment from the Contractor's accounting records, costs for 
that equipment shall be based upon the applicable provisions of EP 
1110-1-8, "Construction Equipment Ownership and Operating Expense 
Schedule," Regions I. Working conditions shall be considered to be average 
for determining equipment rates using the schedule unless specified 
otherwise by the Contracting Officer. For equipment not included in the 
schedule, rates for comparable pieces of equipment may be used or a rate 
may be developed using the formula provided in the schedule. For forward 
pricing, the schedule in effect at the time of negotiations shall apply. 
For retroactive pricing, the schedule in effect at the time the work was 
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performed shall apply.

c. Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d)(ii) and FAR 31.205-36. Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and 
sale-leaseback arrangements, will be determined using the schedule, except 
that actual rates will be used for equipment leased from an organization 
under common control that has an established practice of leasing the same 
or similar equipment to unaffiliated lessees.

d. When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the Contracting 
Officer shall request the Contractor to submit either certified cost or 
pricing data, or partial/limited data, as appropriate. This data shall be 
submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.  
(EFARS 52.231-5000) 

Note #1: The small purchase threshold is $100,000. 

Note #2: By submitting cost or pricing data, the Contractor grants to the 
Contracting Officer (or authorized representative) the right to examine 
those books, records, documents, and/or other supporting data that will 
permit evaluation of the proposed equipment costs.  This right shall extend 
for 2 years after expiration of contract performance.  After price 
agreement, the Contractor shall certify that the equipment cost or pricing 
data submitted are accurate, complete and current.

SC-13   PERFORMANCE EVALUATION OF CONTRACTOR (1985 JAN HQ USACE)

a. As a minimum, the Contractor's performance will be evaluated upon final 
acceptance of the work. However, interim evaluation may be prepared at any 
time during contract performance when determined to be in the best interest 
of the Government.

b. The format for the evaluation will be DD 2626, and the Contractor will 
be rated either outstanding, above average, satisfactory, marginal, or 
unsatisfactory in the areas of Contractor Quality Control, Timely 
Performance, Effectiveness of Management, Compliance with Labor Standards, 
and Compliance with Safety Standards. The Contractor will be advised of any 
unsatisfactory rating, either in an individual element or in the overall 
rating, prior to completing the evaluation, and all Contractor comments 
will be made a part of the official record. Performance Evaluation Reports 
will be available to all DOD Contracting offices for their future use in 
determining Contractor responsibility, in compliance with DFARS 
236.201(c)(1). (CENAP)

SC-14   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (OCT 1989)

a. This clause specifies the procedure for determination of time extensions 
for unusually severe weather in accordance with the Contract Clause 
entitled: DEFAULT (FIXED-PRICE CONSTRUCTION). In order for the Contracting 
Officer to award a time extension under this clause, the following 
conditions must be satisfied:

(1) The weather experienced at the project site during the contract
    period must be found to be unusually severe, that is, more severe
    than the adverse weather anticipated for the project location
    during any given month.
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(2) The unusually severe weather must actually cause a delay to the
    completion of the project. The delay must be beyond the control and
    without the fault or negligence of the Contractor.

b. The following schedule of monthly anticipated adverse weather delays is 
based on National Oceanic and Atmospheric Administration (NOAA) or similar 
data for the project location and will constitute the base line for monthly 
weather time evaluations. The Contractor's progress schedule must reflect 
these anticipated adverse weather delays in all weather dependent 
activities. For the purpose of this contract, unusually severe weather is 
defined as daily precipitation equal to or exceeding 0.5 inches and/or 
maximum daily temperature not exceeding 32 degrees F.

                   MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
                     WORK DAYS BASED ON (7) DAY WORK WEEK

        JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC
         10    6     3     3     3     3     3     2     2     2     3     4

c. Upon acknowledgment of the Notice to Proceed (NTP) and continuing 
throughout the contract, the Contractor shall record on the daily CQC 
report, the occurrence of adverse weather and resultant impact to normal 
scheduled work. Actual adverse weather days must prevent work on critical 
activities for 50 percent or more of the Contractor's scheduled work day. 
The number of actual adverse weather delay days shall include days impacted 
by actual adverse weather (even if adverse weather occurred in previous 
month), be calculated chronologically from the first to the last day of 
each month, and be recorded as full days. If the number of actual adverse 
weather delay days exceeds the number of days anticipated in paragraph b. 
above, the Contracting Officer will convert any qualifying delays to 
calendar days, giving full consideration for equivalent fair weather work 
days, and issue a modification in accordance with the Contract Clause 
entitled: DEFAULT (FIXED PRICE CONSTRUCTION). (ER 415-1-15)

SC-15   INSURANCE REQUIREMENTS

Evidence of the following types of insurance shall be provided to the 
Contracting Officer prior to commencement of work and shall be maintained 
throughout the period of performance.

a. General Liability Insurance (Comprehensive form of policy): Bodily 
Injury Liability - $500,000 per occurrence.

b. Automobile Liability Insurance (Comprehensive form of policy): Bodily 
Injury Liability - $200,000 per person and $500,000 per accident. Property 
Damage Liability - $20,000 per accident.

c. Workmen's Compensation and Employer's Liability Insurance: Compliance 
with applicable workmen's compensation and occupational  disease statutes 
is required. Employer's liability coverage in the  minimum amount of 
$100,000 is also required."

d. Applicable Marine Casualty and Marine Workmen's Compensation Insurance:  
As appropriate for this contract.

-- End of Special Clauses --
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 SECTION 00805 
 
 CONTRACT ADMINISTRATION DATA 
 
G.1 ACCOUNTING AND APPROPRIATION DATA: 
   See Block  23 of Standard Form 1442 (SOLICITATION, OFFER AND AWARD)  
  
G.2 CONTRACT ADMINISTRATION IS RETAINED BY THE CONTRACTING OFFICER: 
 

US Army Engineer District, Philadelphia 
ATTN:  CENAP-CT-C (Jennifer McGivern) 
Wanamaker Building, 100 Penn Square East 
Philadelphia, Pennsylvania  19107-3390 
(215) 656-6773 
 

G.3 PAYMENT BY: 
 

US Army Corps of Engineers Finance Center 
5722 Integrity Drive   

            Millington, TN  38054-5005  
              
G.4 BILLING ADDRESS: 
 

Invoices shall be forwarded as follows: 
 
THRU: 
US Army Corps of Engineers, Philadelphia 
Fort Dix Construction Office 
Attn:  Michael Borovicka 
5212 Maryland Avenue 
Fort Dix, New Jersey  08640  
 
TO: 
US Army Corps of Engineers, Philadelphia 
ATTN:  CENAP-EN-CM 
WANAMAKER BUILDING, 100 PENN SQUARE EAST 
PHILADELPHIA, PENNSYLVANIA  19107-3390 

 
 

G.5  TECHNICAL INQUIRIES: 
All technical inquiries should be directed to: 
Pre-Award:  Theresa Fowler (215) 656-6575 
Post-Award:  Michael Borovicka (609)-562-2853 
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General Decision Number: NJ030002 05/28/2004 
 
   Superseded General Decision Number: NJ020002 
   State: New Jersey 
   Construction Types: Building, Heavy and Highway 
   Counties: Atlantic, Burlington, Camden, Cape May, Cumberland, 
   Gloucester, Mercer, Monmouth, Ocean and Salem Counties in New 
   Jersey. 
   MERCER COUNTY 
   Building (excluding single family homes and apartments up to 
   and including 4 stories), Heavy (does not include the counties 
   of BURLINGTON, CAMDEN, GLOUCESTER, AND SALEM ) Highway 
   Construction Projects. 
   Modification Number     Publication Date 
               0             06/13/2003 
               1             12/19/2003 
               2             02/27/2004 
               3             03/19/2004 
               4             05/07/2004 
               5             05/28/2004 
   ASBE0014-002 04/26/2004 
   BURLINGTON (townships of Edgewater Park, Lumberton, Sampton, 
   Shamong, Tabermacle, Westhampton & Willingboro), CAMDEN & 
   GLOUCESTER COUNTIES: 
                                     Rates          Fringes 
     Asbestos Workers/Insulator 
     (includes the application 
     of all insulating 
     materials, protective 
     coverings,coatings, and 
     finishes to all types of 
     mechanical systems. Also 
     the application of 
     firestopping material, 
     openings and penetrations 
     in walls, floors, ceilings, 
     curtain walls and all lead 
     abatement).....................$ 32.16            18.30 
   ---------------------------------------------------------------- 
   ASBE0042-002 07/15/1999 
   SALEM COUNTY: 
                                     Rates          Fringes 
     Asbestos Worker................$ 23.99             9.89 
   ---------------------------------------------------------------- 
   ASBE0085-001 06/01/1994 
                                     Rates          Fringes 
     Asbestos Workers/Insulator 
       ZONE 1......................$ 20.20             6.35 
       ZONE 2......................$ 18.30            6.825 
       Includes the application of all insulating materials, 
       protective coverings, coatings, and finishes to all types of 
       mechanical systems 
     ASBESTOS WORKERS ZONE DEFINITIONS 
     ZONE 1:  ATLANTIC, BURLINGTON (Bass River and Washington 
     Twps.); CAPE MAY, CUMBERLAND AND OCEAN (Eaglewood, 
     Lacy, Little Egg Harbor, Long Beach, Ocean, Stafford, 
     Tuckerton, and Union Twps.) COUNTIES. 
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     ZONE 2:  MONMOUTH (Remainder of County) 
   ---------------------------------------------------------------- 
   ASBE0089-002 07/01/2003 
   BURLINGTON (includes the townships of Bordentown, Burlington, 
   Chesterfield, Easthampton, Florence, Mansfield, Mount Holly, 
   New Hanover, North Hanover, Pembereton, Roebling, Springfield, 
   Wrightstown, & Woodland); MERCER COUNTY; MONMOUTH (includes the 
   townships of Allentown, Blansingburg, Brielle, Englishtown, 
   Farmingdale, Freehold, Howell, Manasquan, Millstone, Roosevelt, 
   Sea Crit, South Belmar, Spring Lake Heights, Upper Freehold, 
   Wall, & West Belmar); & OCEAN (includes the townships of 
   Beachwood, Berkeley, Breton Woods, Brick, Cederwood Park, 
   Dover, Gillford Park, Island Beach, Island Heights, Jackson, 
   Lakehurst, Lakewood, Manchester, New Egypt, Ocean Gate, Pine 
   Beach, Plumstead, South Toms River & Toms River) COUNTIES: 
                                     Rates          Fringes 
     Asbestos Workers/Insulator.....$ 30.88            17.87 
       Includes the application of all insulating materials, 
       protective coverings, coatings, and finishes to all types of 
       mechanical systems 
   ---------------------------------------------------------------- 
   BOIL0028-002 08/01/2003 
                                     Rates          Fringes 
     Boilermaker....................$ 34.63            20.45 
   ---------------------------------------------------------------- 
   BRNJ0005-001 01/01/2004 
                                     Rates          Fringes 
     Bricklayers, Stone Masons, 
     Marble Masons, Cement Masons...$ 30.55            15.40 
       (Excludes Building Construction for Mercer County), 
       PLASTERERS, TILE LAYERS, & TERRAZZO WORKERS 
   ---------------------------------------------------------------- 
   * CARP0031-001 05/01/2004 
   MERCER COUNTY (Remainder) 
                                     Rates          Fringes 
     Carpenter......................$ 33.85            14.55 
   ---------------------------------------------------------------- 
   CARP0454-002 07/01/2001 
                                     Rates          Fringes 
     Dock Builder & Piledrivermen...$ 27.45          16.79+A 
     FOOTNOTE: 
     A.  PAID HOLIDAYS: New Year's Day, Washington's Birthday, 
     Memorial Day, Independence Day, Labor Day, Veteran's Day, 
     Presidential Election Day, and Thanksgiving Day; provided 
     employee works any of the 3 days in the 5-day work week 
     preceeding the holiday and the first work day after the 
     holiday. 
   ---------------------------------------------------------------- 
   * CARP0623-001 05/01/2004 
   ATLANTIC, BURLINGTON, CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER 
   AND SALEM COUNTIES 
                                     Rates          Fringes 
     Carpenter, Insulator & Soft 
     Floor Layer....................$ 33.85            14.55 
   ---------------------------------------------------------------- 
   CARP0623-003 12/03/1994 
   CAMDEN, GLOUCESTER AND SALEM COUNTIES 
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                                     Rates          Fringes 
     Terrazzo Finisher..............$ 12.93             5.05 
   ---------------------------------------------------------------- 
   CARP0623-004 12/03/1994 
   ATLANTIC AND MONMOUTH COUNTIES: 
                                     Rates          Fringes 
     Tile Finisher..................$ 8.45               13% 
   ---------------------------------------------------------------- 
   CARP0623-005 12/03/1994 
   CAMDEN, GLOUCESTER AND SALEM COUNTIES 
                                     Rates          Fringes 
     Tile Finisher..................$ 12.72             5.05 
   ---------------------------------------------------------------- 
   CARP0623-006 12/03/1994 
   CAMDEN, GLOUCESTER AND SALEM COUNTIES 
                                     Rates          Fringes 
     Marble Finisher................$ 12.95             5.05 
   ---------------------------------------------------------------- 
   * CARP0781-001 05/01/2004 
   MERCER COUNTY (Beginning from the present Post Office in 
   Lawrenceville to a point Northward through the present "Radio 
   Site" to the junction of Rosedale Road and Read's Mill Road to 
   the junction of Pennington and Mount Rose Road to the Somerset 
   County line, again starting at the present Post Office in 
   Lawrenceville and Eastward to the junction of Brunswick Pike 
   and Delaware and Raritan Canal Bridge taking the center of the 
   Road to CLarksville then South on Providence Line Road to the 
   Pennsylvania Railroad then East on Dutch Neck North to Grover's 
   Mills to the Middlesex County Line) 
                                     Rates          Fringes 
     Carpenter......................$ 33.85            14.55 
   ---------------------------------------------------------------- 
   CARP1456-006 05/01/2003 
                                     Rates          Fringes 
     Diver..........................$ 38.28            26.41 
     Diver Tender...................$ 28.82            26.41 
   ---------------------------------------------------------------- 
   CARP1456-007 05/01/2003 
   MERCER AND MONMOUTH COUNTIES 
                                     Rates          Fringes 
     Dock Builder & Piledrivermen...$ 31.54            24.61 
   ---------------------------------------------------------------- 
   * CARP2018-001 05/01/2004 
   OCEAN COUNTY 
                                     Rates          Fringes 
     Millwright.....................$ 33.85            14.55 
   ---------------------------------------------------------------- 
   * CARP2212-002 05/01/2004 
   BURLINGTON, MERCER, MONMOUTH AND OCEAN COUNTIES 
                                     Rates          Fringes 
     Soft Floor Layer...............$ 33.85            14.55 
   ---------------------------------------------------------------- 
   * CARP2250-001 05/01/2004 
   MONMOUTH COUNTY 
                                     Rates          Fringes 
     Carpenter......................$ 33.85            14.55 
   ---------------------------------------------------------------- 
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   ELEC0269-003 04/01/2004 
   BURLINGTON (Area North of a line following the West and South 
   limits of Burlington Borough from the Delaware River in a 
   Southeasterly direction to the Burlington - Mt Holly Road, 
   South- Southeast along this Road to and including the Town of 
   Mount Holly, East along the Pennsylvania Railroad to and 
   including New Lisbon and continuing along the Pennsylvania 
   Railroad to Ocean County Line), AND MERCER COUNTIES 
                                     Rates          Fringes 
     Line Construction (EXCEPT 
     RAILROAD WORK) 
       Linemen, Cable 
       Splicers, Equipment 
       Operators and 
       Technicians.................$ 39.59              47% 
       Truck Drivers, 
       Groundmen and   Winch 
       Operators...................$ 31.67              47% 
   ---------------------------------------------------------------- 
   ELEC0269-004 04/01/2004 
   BURLINGTON COUNTY (Area North of a line following the West and 
   South limits of Burlington Borough from the Delaware River in a 
   Southeasterly direction to the Burlington - Mount Holly Road, 
   South-Southeast along this road to and including the Town of 
   Mount Holly, East along the Pennsylvania Railroad to and 
   including New Lisbon and continuiong along the Pennsylvania 
   Railroad to the Ocean County Line) AND MERCER COUNTIES 
                                     Rates          Fringes 
     Electrician & Cable Splicer....$ 39.59        47.3%+.25 
   ---------------------------------------------------------------- 
   ELEC0351-001 10/01/2001 
   ATLANTIC; BURLINGTON (Edgewater park, Delanco, Delran, 
   Cinnaminson,Moorestown, Mount Laurel, Wilingsboro, Hainesport, 
   Lumberton,Medford, Evesham Townships; and the portion of 
   Shamong,Tabernacle, and Woodland Townships North of the Central 
   Railroad of New Jersey Line; and the portion of Burlington, 
   Westhampton, Easthampton, South Hampton and Pemberton Townships 
   South of a line starting at the Delaware River and following 
   the Southern boundary of Burlington Borough to the Burlington - 
   Mount Holly Road, along this road to Mount Holly around but 
   excluding Mount Holly to the Pennsylvania Railroad along the 
   Pennsylvania Line through, but excluding, Pemberton, through 
   but excluding New Lisbon to the Ocean County line and that 
   portion south of the Central Railroad of New Jersey line 
   running through Chatsworth); CAMDEN; CAPE MAY; CUMBERLAND; 
   GLOUCESTER; and SALEM COUNTIES: 
                                     Rates          Fringes 
     Electrician & Cable Splicer....$ 32.89       51.05%+.20 
   ---------------------------------------------------------------- 
   ELEC0351-002 10/01/2001 
   ATLANTIC; BURLINGTON (Edgewater park, Delanco, Delran, 
   Cinnaminson,Moorestown, Mount Laurel, Wilingsboro, Hainesport, 
   Lumberton,Medford, Evesham Townships; and the portion of 
   Shamong, Tabernacle, and Woodland Townships North of the 
   Central Railroad of New Jersey Line; and the portion of 
   Burlington, Westhampton, Easthampton, South Hampton and 
   Pemberton Townships South of a line starting at the Delaware 
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   River and following the Southern boundary of Burlington Borough 
   to the Burlington - Mount Holly Road, along this road to Mount 
   Holly around but excluding Mount Holly to the Pennsylvania 
   Railroad along the Pennsylvania Line through, but excluding, 
   Pemberton, through but excluding New Lisbon to the Ocean County 
   line and that portion south of the Central Railroad of New 
   Jersey line running through Chatsworth); CAMDEN; CAPE MAY; 
   CUMBERLAND; GLOUCESTER; and SALEM COUNTIES: 
                                     Rates          Fringes 
     Groundman......................$ 27.95           52.05% 
     Linemen,Heavy Equipment 
     Operators, & Cable Splicers....$ 32.89           52.05% 
   ---------------------------------------------------------------- 
   ELEC0351-003 12/03/1994 
   BURLINGTON, CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER, MONMOUTH, 
   OCEAN AND SALEM COUNTIES: 
                                     Rates          Fringes 
     Line Construction: 
     (RAILROAD ONLY) 
       Dynamite Man................$ 14.20              25% 
       Groundman Winch Operator....$ 13.07              25% 
       Groundman...................$ 11.06              25% 
       Line Equipment Mechanic.....$ 12.90              25% 
       Line Equipment Operator.....$ 16.20              25% 
       Linemen.....................$ 16.96              25% 
       Street Light Mechanic.......$ 12.97              25% 
   ---------------------------------------------------------------- 
   ELEC0400-001 06/03/2002 
   MONMOUTH AND OCEAN COUNTIES 
                                     Rates          Fringes 
     Electrician & Cable Splicer....$ 36.01           40.75% 
   ---------------------------------------------------------------- 
   ELEC0400-002 06/02/1997 
   MONMOUTH AND OCEAN COUNTIES 
                                     Rates          Fringes 
     Line Construction: 
     (Excluding Railroad 
     construction) 
       Groundman...................$ 27.01      18.75%+5.83 
       Lineman, Equipment 
       Operator, and Cable 
       Splicer.....................$ 28.96      18.75%+5.83 
   ---------------------------------------------------------------- 
   ELEV0005-002 08/01/2003 
                                     Rates          Fringes 
     Elevator Mechanic..............$ 36.205         9.605+A 
     FOOTNOTE: 
     A.  PAID HOLIDAYS: New Year's Day, Memorial Day, Independence 
     Day, Labor Day, Thanksgiving Day, and Christmas Day 
     PAID VACATION: Employer contributes 4% of basic hourly rate 
     as vacation pay credit for 5 years or more of service, and 2% 
     for 6 months to 5 years of service. 
   ---------------------------------------------------------------- 
   ENGI0825-002 07/01/2003 
                                     Rates          Fringes 
     Power equipment operators: 
       GROUP 1.....................$ 33.87        18.15+A+B 
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       GROUP 2.....................$ 32.28        18.15+A+B 
       GROUP 3.....................$ 30.37        18.15+A+B 
       GROUP 4.....................$ 28.74        18.15+A+B 
       GROUP 5.....................$ 27.03        18.15+A+B 
       GROUP 6.....................$ 35.59        18.15+A+B 
       BUILDING CONSTRUCTION PROJECTS; HEAVY;  HIGHWAY; ROAD; STREE 
       AND SEWER PROJECTS: 
     POWER EQUIPMENT OPERATORS  CLASSIFICATIONS 
     GROUP 1:  Autograde - Combination Subgrader; base metal 
     spreader and 7 base trimmer (CMI and similar types); 
     autograde placer, trimmer, spreader combination (CMI and 
     similar types); autograde slipform paver (CMI and similar 
     types); backhoe; central power plants (all types); concrete 
     paving machines; cranes (all types, including overhead and 
     straddle traveling type); cranes; gantry; derricks (land or 
     floating); drillmaster, quarrymaster (down the hole drill) 
     rotary drill; self propelled hydraulic drill; self- powered 
     drill; dragline; elevator graders; front end laoders (5 yds. 
     and over); gradalls; grader; raygo; locomotive (large); 
     mucking machines; pavement and concrete breaker, i.e.; 
     superhammer and hoe ram; pile driver; length of boom 
     including length of leads, shall determine premium rate 
     applicable; roadway surface grinder; scooper (loader and 
     shovel); shovels; tree chopper with boom; trench machines. 
     GROUP 2:  "A" frame; backhoe (combination); boom attachment 
     on loaders (rate based on size of bucket) not applicable to 
     pipehook, boring and drilling machines; brush chopper; 
     shredder and tree shredder; tree shearer; cableways; 
     carryalls; concrete pump; concrete pumping system; pumpcrete 
     and similar types; conveyors, 125 ft. and over; drill doctor 
     including dust collector, maintenance); front end loaders (2 
     yds. but less than 5 yds.); graders (finisher); groove 
     cutting machine (ride on type); header planer; hoists; (all 
     types hoists, shall also include steam, gas, diesel, 
     electric, air hydraulic, single and double drum, concrete 
     brick shaf't caisson, snorkel roof, and/or any other similar 
     type hoisting machines, portable or stationary, except 
     Chicago boom type); hoists (Chicago boom type); hydraulic 
     cranes, 10 tons and under, hydro-axle; jacks screw air 
     hydraulic power operated unit or console type (not hand jack 
     or pile load test type); log skidder; pans; pavers (all 
     concrete; pumpcrete machines; squeezecrete and concrete 
     pumping (regardless of size); scrapers; side booms; straddle 
     carrier; ross and similar types; winch truck (hoisting). 
     GROUP 3:  Asphalt curbing machine; asphalt plant engineer; 
     asphalt spreader; autograder tube finisher and texturing 
     machine (CMI and similar types); autograde curercrete machine 
     (CMI and similar types); autograde curb trimmer and sidewalk; 
     shoulder; slipform (CMI and similar types); bar bending 
     machines (power); batchers; batching plant and crusher on 
     side; belt conveyor systems; boom type skimmer machines, 
     bridge deck finisher; bulldozers (all); car dumpers 
     (railroad); compressor and blower type units (used 
     independently or mounted on dual purposes trucks, on job site 
     or in conjunction with job site in loading and unloading of 
     concrete, cement, fly ash, instancrete, or similar type 
     materials); compressor (2 or 3) (battery); concrete finishing 
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     machines; concrete saws and cutters (ride on type); concrete 
     spreaders; hetzel; rexomatic and similar types; concrete 
     vibrators, conveyors; under 125 ft.; crushing machines; 
     ditching machine; small (ditchwitch or similar type); dope 
     pots (mechanical with or without pump); dumpsters elevator; 
     fireman; fork lifts (economobile; lull and similar types of 
     equipment); front end loaders (1 yd. and over but less than 2 
     yds.). generators (2 OR 3) in battery; giraffe grinders; 
     graders and motor patrols; gunnite machines (excluding 
     nozzle); hammer vibratory (in conjunction with generator); 
     hoist (roof, tugger, aerial platform hoist and house cars); 
     hoppers; hopper doors (power operated); ladders (motorized); 
     laddervator; locomotive; dinky type; maintenance; utility 
     man; mechanics; mixers (except paving mixers); motor patrols 
     and graders; pavement breakers, small; self-propelled ride on 
     type (also maintaining compressor or hydraulic unit); 
     pavement breaker; truck mounted; pipe bending machine 
     (power); roller; black top; scales; power; seaman pulverizing 
     mixer; shoulder widener; silos; skimmer machines (boom type); 
     steel cutting machine; services and maintaining tractors; tug 
     captain; vibrating plants (used in conjunction with 
     unloading); welder and repair mechanics, concrete cleaning/ 
     decontamination machine operator, directional boring machine, 
     heavy equipment robotics operator/technician, master 
     environmental maintenance technician, ultra high pressure 
     waterjet cutting tool system operator/maintenance technician, 
     vacuum blasting machine operator/maintenance technician. 
     GROUP 4:  Brooms and sweepers, chippers, compressor (single), 
     concrete spreaders (small type), conveyor loaders (not 
     including elevator graders), engines, large diesel (1620 
     H.P.) and staging pump, farm tractors; fertilizing equipment 
     (operation and maintenance) fine grade machine (small type); 
     form line graders (small type); front loader (under 1 yd.); 
     generator (single); grease, gas, fuel and oil supply trucks; 
     heaters (nelson or other type including propane, natural gas 
     or flow-type units); lights; portable generating light 
     plants; mixers; concrete small; mulching equipment (operation 
     and maintenance) pumps (4 inch suction and over including 
     sumbersible pumps); pumps (2 or less than 4" suction and over 
     including submersible pumps); pumps (diesel engine and 
     hydraulic) immaterial of power road finishing machines (small 
     type); rollers; grade; fill or stone base; seeding equipment 
     (operation and maintenance of); sprinkler and water pump 
     trucks steam jennies and boilers, stone spreader; tamping 
     machines; vibrating ride-on; temporary heating plant (nelson 
     or other type, including propane, natural gas or flow type 
     untis); water and sprinkler trucks; welding machines (gas, 
     diesel, and/or electric converters of Any type, single; two 
     or three in a battery); welding systems, multiple (rectifier 
     transformer type); wellpoint systems. 
     GROUP 5:  Oiler. 
     GORUP 6:  Helicopter Pilot. 
     FOOTNOTES: 
     A.  PAID HOLIDAYS: New Year's Day; Washington'd Birthday, 
     Memorial Day; Independence Day; Labor Day, Veteran's Day, 
     Thanksgiving Day, and Christmas Day 
     B. Employee receives 20% Premium Pay for Hazardous Waste Work. 
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   ---------------------------------------------------------------- 
   ENGI0825-003 07/01/2003 
                                     Rates          Fringes 
     Power Equipment Operator 
       GROUP 1.....................$ 36.36        18.15+A+B 
       GROUP 2.....................$ 35.52        18.15+A+B 
       GROUP 3.....................$ 37.50        18.15+A+B 
       GROUP 4.....................$ 33.43        18.15+A+B 
       GROUP 5.....................$ 28.22        18.15+A+B 
       TANK ERECTION: 
     FOOTNOTES: 
     A.  PAID HOLIDAYS:  New Year's Day; Washington's Birthday 
     Memorial Day; Independence Day; Labor Day; Veteran's Day, 
     Thanksgiving Day; and Christmas Day. 
     B.  Employee receives 20% premium pay for hazardous waste 
     work. 
                       TANK ERECTION CLASSIFICATIONS 
     GROUP  1:  Operating Engineers--on all Cranes, derricks, etc. 
     with booms including jib 140 ft. or more above the ground. 
     GROUP  2:  Operating Engineers--on all equipment, including 
     cranes derricks, etc. with booms including jib, less than 140 
     ft. above the ground. 
     GROUP  3:  Helicopters--Pilot. 
     GROUP  4:  Air compressors, welding machines and generators 
     (gas, diesel, or electrical driven equipment and sources of 
     power from a permanent plant, i.e., steam, compressed air, 
     hydraulic or other power, for the operating of any machine or 
     automatic tools used in the erection, alteration, repair and 
     dismantling of tanks and any and all "DUAL PURPOSE" trucks 
     used on the construction job site. 
     GROUP  5:  Oiler. 
   ---------------------------------------------------------------- 
   ENGI0825-004 07/01/2003 
                                     Rates          Fringes 
     Power equipment operators: 
       GROUP 1.....................$ 35.64        18.15+A+B 
       GROUP 2.....................$ 35.73        18.15+A+B 
       GROUP 3.....................$ 33.34        18.15+A+B 
       GROUP 4.....................$ 30.78        18.15+A+B 
       GROUP 5.....................$ 29.25        18.15+A+B 
       GROUP 6.....................$ 27.49        18.15+A+B 
       GROUP 7.....................$ 38.00        18.15+A+B 
       [STEEL ERECTION]: 
     FOOTNOTES: 
     A.  PAID HOLIDAYS:  New Year's Day, Washington's Birthday, 
     Memorial Day, Independence Day, Labor Day, Veteran's Day, 
     Thanksgiving Day, and Christmas Day. 
     B.  Employees receive 20% premium pay for hazardous waste 
     work. 
                      POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
                                 [STEEL ERECTION] 
     GROUP  1:  Cranes - (all cranes, land or floating with booms 
     including job 140 ft. and over, above ground); derricks-(all 
     derricks, land or floating with boom including jib 140 ft. 
     and over, above ground). 
     GROUP  2:  Cranes - (all cranes, land or floating with booms 
     including jib less than 140 ft. above ground); derricks (all 
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     derricks, land or floating with booms including jib, less 
     than  140 ft. above ground). 
     GROUP  3:  "A" frame; cherry pickers 10 tons and under; 
     hoists;  all types hoists shall also include steam, gas, 
     diesel,  electric, air hydraulic, single and double drum, 
     concrete, brick  shaft caisson, or any other similar type 
     hoisting machines,  portable or stationary, except Chicago 
     boom type; jacks-screw  air hydraulic power operated unit 
     console type (not hand jack or  pile load test type) side 
     booms. 
     GROUP  4:  Aerial platform used hoist; compressor, 2 or 3 in 
     battery; elevators or house cars; conveyors and tugger 
     hoists;  fireman; forklift; generators, 2 or 3 
     maintenance-utility man;  rod bending machine (power); 
     welding machines--(gas or electric,  2 or 3 in battery, 
     including diesels); captain power boats; tug  master power 
     boats. 
     GROUP  5:  Compressor, single, welding machine, single, gas, 
     electric converters of any type, diesel; welding system 
     multiple  (rectifier transformer type); generator, single. 
     GROUP  6:  Oiler staddle carrier. 
     GROUP  7:  Helicopter pilot 
   ---------------------------------------------------------------- 
   ENGI0825-005 07/01/2003 
                                     Rates          Fringes 
     Power equipment operators: 
       GROUP 1.....................$ 34.50        18.15+A+B 
       GROUP 2.....................$ 33.85        18.15+A+B 
       GROUP 3.....................$ 30.71        18.15+A+B 
       GROUP 4.....................$ 29.31        18.15+A+B 
       GROUP 5.....................$ 27.49        18.15+A+B 
       GROUP 6.....................$ 36.43        18.15+A+B 
       OILOSTATIC MAINLINES & TRANSPORTATION PIPELINES: 
     FOOTNOTES: 
     A.  PAID HOLIDAYS:  New Year's Day; Washington's Birthday, 
     Memorial Day; Independence Day;  Labor Day; Veteran's Day, 
     Thanksgiving Day; and Christmas Day 
     B.  Employee receives 20% premium pay for hazardous waste 
     work. 
     OILOSTATIC MAINLINES AND TRANSPORTATION PIPE 
     LINES CLASSIFICATIONS 
     GROUP 1:  Backhoe; cranes (all types); draglines; front-end 
     loaders (5 yds. and over); gradalls; scooper (loader and 
     shovel); koehring and trench machines. 
     GROUP 2:  "A" frame; backhoe (combination hoe laoder); boring 
     and  drilling machines; ditching machine, small; ditchwitch 
     or  similar type; fork lifts; front end loaders (2 yds and 
     over but  less than 5 yds.); graders, finish (fine); 
     hydraulic cranes, 10  tons and under (over 10 tons - crane 
     rate applies); side booms;  and winch trucks (hoisting). 
     GROUP 3:  Backfiller; brooms and sweepers; bulldozers; 
     compressors (2 or 3 in battery); front-end loaders (under 2 
     yds.); generators; giraffe grinders; graders and motor 
     patrols;  mechanic; pipe bending machine (power); tractors; 
     water and  sprinkler trucks, welder and repair mechanic. 
     GROUP 4:  Compressor (single); dope pots (mechanical with or 
     with  out pump); dust collectors; farm tractors; pumps (4 in. 
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     suction  and over); pumps (2 or less than 4 in. suction); 
     pumps; diesel  engine and hydraulic (immaterial or power); 
     welding machines;  gas or electric converters of any type, 
     single; welding  machines, gas or electric converters of any 
     type, 2 or 3 in  battery multiple welders; wellpoint systems 
     (including  installation and maintenance). 
     GROUP 5:  Oiler, grease, gas, fuel and supply trucks and tire 
     repair and maintenance. 
     GROUP 6:  Helicopter-pilot. 
   ---------------------------------------------------------------- 
   IRON0011-001 07/01/2002 
   MONMOUTH AND OCEAN COUNTIES 
                                     Rates          Fringes 
     Ironworkers: 
       Reinforcing.................$ 27.63            24.10 
       Structural & Ornamental.....$ 29.53            24.10 
   ---------------------------------------------------------------- 
   IRON0068-001 07/01/2003 
   BURLINGTON (Remainder), MERCER, MONMOUTH (South half), AND 
   OCEAN (Middle third) COUNTIES 
                                     Rates          Fringes 
     Ironworkers: 
       Reinforcing (Concrete 
       Rods).......................$ 26.41            23.80 
       Structual, Ornamental.......$ 28.41            23.80 
   ---------------------------------------------------------------- 
   IRON0350-001 07/01/2003 
   ATLANTIC, CAPE MAY, CUMBERLAND (Area East of a line drawn from 
   Delaware Bay through the town of Cedarsville and upwards to the 
   point where the county lines of Gloucester, Cumberland, and 
   Atlantic meet), AND OCEAN (Remainder) COUNTIES 
                                     Rates          Fringes 
     Ironworkers: 
       BUILDING CONSTRUCTION: 
         Fence and Guardrail 
         Erector...................$ 25.92            20.25 
         Reinforced Concrete.......$ 28.77            20.25 
         Structural & Precast......$ 29.77            20.25 
         Windows...................$ 28.77            20.25 
       HIGHWAY CONSTRUCTION: 
         Reinforced Concrete.......$ 26.57            20.25 
         Structural & Precast......$ 28.82            20.25 
   ---------------------------------------------------------------- 
   IRON0399-001 07/01/2003 
   BURLINGTON (Southern portion up to but not including Lumberton 
   and Chatsworth Twps.), CAMDEN, CUMBERLAND (Remainder), 
   GLOUCESTER AND SALEM COUNTIES 
                                     Rates          Fringes 
     Ironworkers: 
       Hazardous work..............$ 35.44            14.25 
       Structural, Ornamental, 
       and Reinforcing.............$ 32.44            14.25 
   ---------------------------------------------------------------- 
   LABO0172-001 03/01/2003 
   ATLANTIC, BURLINGTON, CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER, 
   MERCER, OCEAN AND SALEM COUNTIES 
                                     Rates          Fringes 
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     Laborers: 
       GROUP 1.....................$ 25.30          11.80+A 
       GROUP 2.....................$ 25.50          11.80+A 
       GROUP 3.....................$ 25.80          11.80+A 
       GROUP 4.....................$ 26.00          11.80+A 
       GROUP 5.....................$ 26.25          11.80+A 
       GROUP 6.....................$ 29.80          11.80+A 
       GROUP 7.....................$ 28.30          11.80+A 
     FOOTNOTE: 
     A.  PAID HOLIDAYS:  New Year's Day, Washington's Birthday, 
     Memorial Day, Independence Day; Labor Day, Veteran's Day, 
     Presidential Election Day, Thanksgiving Day, and Christmas 
     Day, provided the employee works 3 days for the same 
     Employer within a period of ten working days consisting of 
     five working days before and five working days after the day 
     upon which the holiday falls or is observed. 
                                LABORERS CLASSIFICATIONS 
     GROUP 1:  Common laborers, landscape laborers, railroad track 
     laborers, flagmen, salamander tenders, pitman, dumpman, 
     waterproofing laborers, rakers and tampers on cold patch 
     work, and wrapping and coating of all pipes. 
     GROUP  2:  Powder carrier, magazine tender, and signalman. 
     GROUP  3:  Sewer pipe, laser men, conduit and duct line 
     layer, power tool operator, jack hammer, chipping hammer, 
     pavement breaker, power buggy, concrete cutter, asphalt 
     cutter, sheet hammer and tree cutter operators, sandblasting 
     cutting, burning and such other power tools used to perform 
     work usually done manually by laborers. 
     GROUP  4:  Wagon drill operator, timberman and drill master. 
     GROUP  5:  Finisher, manhole, catch basin or inlet builder, 
     form setter, rammer, paver, gunite nozzleman and stonecutter. 
     GROUP  6:  Blaster. 
     GROUP  7:  Hazardous waste laborer.(Excludes asbestos work). 
   ---------------------------------------------------------------- 
   LABO0172-002 03/01/2002 
                                     Rates          Fringes 
     Laborers: 
       FREE AIR TUNNEL 
         GROUP 1...................$ 27.25          12.95+A 
         GROUP 2...................$ 23.85          12.95+A 
         GROUP 3...................$ 23.70          12.95+A 
         GROUP 4...................$ 23.20          12.95+A 
     FOOTNOTE: 
     A.  PAID HOLIDAYS:  New Year's Day, Washington's 
     Birthday, Memorial Day; Independence Day, Labor Day, 
     Presidential       Election Day, provided the employee works 
     3 days for the same Employer within a period of ten working 
     days consisting of five working days before and five working 
     days after the day upon which the holiday falls or is 
     observed. 
     LABORERS; FREE AIR TUNNEL CLASSIFICATIONS 
     GROUP 1:  Blasterers. 
     GROUP 2:  Skilled men (including miners, drill runners, iron 
     men, maintenance men, conveyor men, safety miners, riggers, 
     block layers, cement finishers, rod men, caulkers, powder 
     carriers, all other skilled men). 
     GROUP 3:  Semi-skilled men (including chuck tenders, track 
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     men, nippers, brakemen, derail men, cable men, hose men, 
     grout men, gravel men, form men, bell or signal men (top or 
     bottom), form workers and movers, concrete workers, shaft 
     men, tunnel laborers, all other semi-skilled). 
     GROUP 4:  All others (including powder watchmen, change house 
     attendants, top laborers). 
   ---------------------------------------------------------------- 
   LABO0172-003 03/01/2002 
   ATLANTIC, BURLINGTON, CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER, 
   MERCER, MONMOUTH, OCEAN, SALEM, AND MIDDLESEX (Southern half) 
   COUNTIES 
                                     Rates          Fringes 
     Laborers-Asphalt 
     Construction: 
       Feeders and Dust Men........$ 21.65          11.70+A 
       Head Rakers.................$ 23.60          12.95+A 
       Rakers & Screed Men.........$ 23.45          12.95+A 
       Scale Mixers & Burner Men...$ 21.90          11.70+A 
       Tampers, Smothers, 
       Kettlemen, Painters, 
       Shovelers and Roller Boys...$ 23.20          12.95+A 
       STREET 
     FOOTNOTE: 
     A.  PAID HOLIDAYS: New Year's Day, Washington's Birthday, 
     Memorial Day; Independence Day; Labor Day; Veteran's Day, 
     Presidential Election Day, Thanksgiving Day, and Christmas 
     Day provided The Employee works 3 days for same employer 
     within a period of ten working days consisting of five working 
     days before and five working days after the day upon which the 
     holiday falls or is observed. 
   ---------------------------------------------------------------- 
   LABO0222-001 05/01/2002 
   BURLINGTON (Twps. of Cinnaminson, Delance, Delran, East 
   Hampton, Edgewater Park, Evesham, Hainesport, Lumberton, 
   Medford, Moorestown, Mount Laurel, Pemberton, Shamong, South 
   Hampton, Tabernacle, West Hampton, Willingsboro and Woodland); 
   CAMDEN; CUMBERLAND; GLOUCESTER; AND SALEM COUNTIES 
                                     Rates          Fringes 
     Laborers: (BUILDING 
     CONSTRUCTION) 
       CLASS A.....................$ 22.95            11.77 
       CLASS B.....................$ 22.45            11.77 
       CLASS C.....................$ 19.16            11.77 
     LABORERS CLASSIFICATIONS (BUILDING CONSTRUCTION) 
     CLASS A: Jack Hammer, Tamper, Motorized Tampers and 
     Compactors, Street Cleaning Machines, Scaffold Builder, 
     Hydro, Demolition Equipment, All types of Motorized Fork 
     Lifts Riding Motor Buggy Operator, Bobcat Operator, Mortar 
     Man, Burners, Nozzle Man on Gunite work. 
     CLASS B: All laborers not listed in Class A or C. 
     CLASS C: Laborers doing Janitorial-type light clean up work 
     associated with the turnover of the project to the owner  All 
     Flagman, and those manning temporary heat of all types. 
   ---------------------------------------------------------------- 
   LABO0415-001 05/01/2002 
   ATLANTIC; BURLINGTON (Twps. of Bass River and Washington); CAPE 
   MAY; CUMBERLAND (Twps. of Commercial, Dawne, Fairfiled, 
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   Lawrence, Maurce, and Millville); AND OCEAN (That portion up to 
   and including Lacy Twp.) COUNTIES 
                                     Rates          Fringes 
     Laborers: (BUILDING 
     CONSTRUCTION) 
       CLASS A.....................$ 22.95            11.77 
       CLASS B.....................$ 22.45            11.77 
       CLASS C.....................$ 19.16            11.77 
     LABORERS CLASSIFICATIONS (BUILDING CONSTRUCTION) 
     CLASS A: Jack Hammer, Tamper, Motorized Tampers and 
     Compactors, Street Cleaning Machines, Scaffold Builder, Hydro 
     Demolition Equipment, all types of Motorized Fork Lifts, 
     Riding Motor Buggy Operator, Bobcat Operator, Mortar Man, 
     Burners, Nozzle Man on Gunite work. 
     CLASS B: All laborers not listed in Class A or C. 
     CLASS C: Laborers doing Janitorial- type light clean up work 
     associated with the turnover of the project to the owner  All 
     flagman, and those manning temporary heat of all types. 
   ---------------------------------------------------------------- 
   LABO0472-001 03/01/2003 
   MONMOUTH COUNTY 
                                     Rates          Fringes 
     Laborers: (HEAVY AND 
     HIGHWAY CONSTRUCTION) 
       GROUP 1.....................$ 25.30          11.80+A 
       GROUP 2.....................$ 25.50          11.80+A 
       GROUP 3.....................$ 25.80          11.80+A 
       GROUP 4.....................$ 26.00          11.80+A 
       GROUP 5.....................$ 26.25          11.80+A 
       GROUP 6.....................$ 29.80          11.80+A 
       GROUP 7a....................$ 28.30          11.80+A 
       Group 7b....................$ 26.30          11.80+A 
     LABORERS CLASSIFICATIONS (HEAVY & HIGHWAY) 
     GROUP 1:  Common laborers, landscape laborers, railroad track 
     laborers, flagmen, salamander tenders, pitman, dumpman, 
     waterproofing laborers, rakers and tampers on cold patch 
     work, and wrapping and coating of all pipes, & Asphalt 
     Laborers. 
     GROUP 2:  Powder carrier, magazine tender, signalman, asphalt 
     raker, and asphalt screedman 
     GROUP 3:  Sewer pipe, laser men, conduit and duct line layer, 
     power tool operator, jack hammer, chipping hammer, pavement 
     breaker, power buggy, concrete cutter, asphalt cutter, sheet 
     hammer and tree cutter operators, sandblasting cutting, 
     burning, power tool operator, and such other power tools used 
     to perform work usually done manually by laborers. 
     GROUP 4:  Wagon drill operator, timberman and drill master. 
     GROUP 5:  Finisher, manhole, catch basin or inlet builder, 
     form setter, rammer, paver, gunite nozzleman, and stone cutter 
     GROUP 6:  Blaster. 
     Group 7a: Hazardous waste laborer required to wear level 
     A,B, or C personal protection. 
     GROUP 7b: Certified laborer working a hazardous waste removal 
     project or site at a task requiring hazardous waste related 
     certification, but who is not working in a zone requiring 
     level  A,B, or C personal protection. 
     FOOTNOTE: 
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     A.  PAID HOLIDAYS:  New Year's Day, Washington's 
     Birthday,Memorial Day, Independence Day, Labor Day, Veteran's 
     Day, Presidential Election Day, Thanksgiving Day, and 
     Christmas Day provided the employee works 3 days for the same 
     employer within a period of 10 working days consisting of 5 
     working days before and 5 working days after the day upon 
     which the holiday falls or is observed 
   ---------------------------------------------------------------- 
   LABO0595-001 05/01/2002 
   BURLINGTON (Remainder), MERCER, MONMOUTH,and  OCEAN (Remainder) 
   COUNTIES: 
                                     Rates          Fringes 
     Laborers: (BUILDING 
     CONSTRUCTION) 
       CLASS A.....................$ 22.95            11.77 
       CLASS B.....................$ 22.45            11.77 
       CLASS C.....................$ 19.16            11.77 
     LABORERS CLASSIFICATIONS (BUILDING CONSTRUCTION) 
     CLASS A: Jack Hammer; Tamper; Motorized Tampers and 
     Compactors Street Cleaning Machines; Scaffold Builder; Hydro 
     Demolition Equipment; All types of Motorized Fork Lifts; 
     Riding Motor Buggy Operator; Bob Cat Operator; Mortar Man; 
     Burners; Nozzle Man on gunite Work. 
     CLASS B: All Laborers not listed in Class A or C. 
     Class C  Laborers doing Janitorial type light clean up 
     associated with the turnover of the project or part of a 
     project to the owner; All Flagman; and those manning 
     temporary heat of all types. 
   ---------------------------------------------------------------- 
   LABO1030-001 04/01/2001 
   LABORERS:  (The removal, abatement, enclosure and 
   decontamination of personal protective equipment, chemical 
   protective clothing and machinery relating to asbestos and/or 
   toxic and hazardous waste of materials which shall include but 
0  not necessarily be limited to:  the erection, moving, servicing 
1  and dismantling to all enclosures, scaffolding, barricades, and 
2  the operation of all tools and equipment normally used in the 
3  removal or abatement of asbesots and toxic and hazardous waste 
4  or materials, the labeling, bagging, cartoning, crating, or 
5  other packaging of materials for disposal; and the clean up of 
6  the work site and all other work incidental to the removal, 
7  abatement, encapsulation, enclosure, and decontamination of 
8  asbestos or toxic and hazardous waste materials; and in 
9  addition, all work tasks involved in the maintenance and 
0  operation of energy resource recover plants (co-generation 
1  plants).) 
2 
3                                    Rates          Fringes 
4 
5    Laborer........................$ 21.85            10.12 
6 
7  ---------------------------------------------------------------- 
8  PAIN0252-007 05/01/2003 
9 
0  ATLANTIC, CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER, SALEM, and 
1  parts of BURLINGTON and OCEAN (everything south of these cities 
2  in Burlington and Ocean Counties-Florence to Bustleton to 
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3  Columbus to Jobstown to Pemberton to Ongs Hat to Chatsworth to 
4  Whiting to Pinewald to Ocean Gate to Seaside Heights) COUNTIES 
5 
6                                    Rates          Fringes 
7 
8    Glazier........................$ 27.35            15.05 
9 
0  ---------------------------------------------------------------- 
1  PAIN0711-001 05/01/2000 
2 
3  ATLANTIC, BURLINGTON, CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER, 
4  MONMOUTH, OCEAN &  SALEM COUNTIES: 
5 
6                                    Rates          Fringes 
7 
8    Painting, paperhanging & 
9    allied work....................$ 28.75         2.54+27% 
0 
1    Repaint work & preparation 
2    thereof (including jobs 
3    where no major alterations 
4    are taking place but 
5    excluding bridges, stacks, 
6    elevated tanks & generating 
7    stations)......................$ 22.00         2.54+27% 
8 
9    Spraying Sandblasting, 
0    Dipping, Power tools (Over 
1    115 volts) & Paperhanging......$ 31.25         2.54+27% 
2      PAPERHANGING PASTING APPARATUS WORK ON TANKS, BRIDGES, 
3      TOWERS, STACKS, & OPEN STRUCTURAL STEEL, WORK FROM CABLES & 
4      SWINGING SCAFFOLDS, EXTERIOR WORK ABOVE THREE STORIES 
5 
6  ---------------------------------------------------------------- 
7  PAIN0711-004 05/01/2000 
8 
9  MERCER COUNTY 
0                                    Rates          Fringes 
1 
2    Painters: 
3      Bridges, TV & Radio 
4      Towers, Structural 
5      Steel & Tanks above 3 
6      stories in height (30' 
7      or over), Smoke Stacks, 
8      Water Towers, Sand-Blasting, 
9      Steam Cleaning, Spraying, 
0      or application of Hazardous 
1      Materials...................$ 31.25         27%+2.55 
2      New Construction and 
3      Major Alterations...........$ 28.75         27%+2.55 
4      Paperhanging................$ 25.60         27%+2.55 
5      Repaint Work................$ 22.00         27%+2.55 
6      Spraying or application 
7      of Hazardous or 
8      Dangerous Materials on 
9      Repaint Work................$ 24.00         27%+2.55 
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0 
1  ---------------------------------------------------------------- 
2  PAIN0711-006 08/01/1999 
3 
4                                    Rates          Fringes 
5 
6    Drywall Finisher/Taper.........$ 28.25            11.23 
7 
8  ---------------------------------------------------------------- 
9  PAIN0711-007 05/01/2000 
0 
1  MERCER, MONMOUTH  and parts of BURLINGTON AND OCEAN (everything 
2  north of these cities in BURLINGTON and OCEAN COUNTIES Florence 
3  to Bustleton to Columbus to Jobstown to Pemberton to Onge Hat 
4  to Chatsworth to Whiting to Pinewald to Ocean Gate to Seaside 
5  Heights) COUNTIES: 
6 
7                                    Rates          Fringes 
8 
9    Glazier........................$ 28.75            10.30 
0 
1  ---------------------------------------------------------------- 
2  PLAS0008-003 05/01/2001 
3 
4  CAMDEN, GLOUCESTER and SALEM COUNTIES: 
5 
6                                    Rates          Fringes 
7 
8    Plasterer......................$ 25.35            13.40 
9 
0  ---------------------------------------------------------------- 
1  PLAS0008-005 11/01/2001 
2 
3  ATLANTIC, BURLINGTON, CAPE MAY, CUMBERLAND, MERCER, MONMOUTH & O 
4  COUNTIES: 
5 
6                                    Rates          Fringes 
7 
8    Plasterer......................$ 28.50            13.40 
9 
0  ---------------------------------------------------------------- 
1  PLAS0699-001 05/01/2002 
2 
3  CAMDEN, GLOUCESTER, AND SALEM COUNTIES 
4 
5                                    Rates          Fringes 
6 
7    Cement Mason...................$ 27.30            12.55 
8 
9  ---------------------------------------------------------------- 
0  PLUM0009-003 03/01/2004 
1 
2                                    Rates          Fringes 
3 
4    Air Conditioning & 
5    Refrigeration Mechanic.........$ 26.92            11.33 
6 
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7    SCOPE OF WORK: Installation of air conditioning and 
8    refrigeration equipment whose combined tonnage does not 
9    exceed 15 tons.  Installation of water cooled air 
0    conditioning that does not exceed 10 tons (includes piping of 
1    compenent system and erection of water tower).  Installation 
2    of air cooled air conditioning that does not exceed 15 tons. 
3    Installation of air conditioning equipment of the 
4    "Package-Unitary" rooftop type, the combined tonnage of which 
5    does not exceed 35 tons.  Packaged Unitary Air Conditioning 
6    and Refreigeration Institute (ARI) as follows: "A unitary air 
7    conditioner consists of one or more cooling coil, and air 
8    moving device, a cpmpressor and condenser combination, and 
9    may include a heating function as well". Any and all related 
0    piping to the above installation will be done under the 
1    appropriate trade jurisdiction. 
2  ---------------------------------------------------------------- 
3  PLUM0009-004 07/01/2003 
4 
5  BURLINGTON (from the town of Burlington City, to everything 
6  north along County Road Route 541 East also known as High 
7  Street, until it reaches the city of Mount Holly which is also 
8  Local 9 territory, Madison Avenue in Mount Holly to State Road 
9  Route 38 East, again everything north along State Road Route 38 
0  East until its cross over, State Road Route 206 and becomes 
1  County Road Route 530, continuing on including Pemberton Boro 
2  to south on Magnolia Road in Pemberton Township to Magnolia New 
3  Lisbon Road (Route 545), to south on Mount Holly Misery Road to 
4  State Road Route 70 East to the Ocean County Line), 
5  MERCER,MONMOUTH, AND OCEAN COUNTIES: 
6 
7                                    Rates          Fringes 
8 
9    Plumber/Pipefitter.............$ 36.88            17.00 
0 
1  ---------------------------------------------------------------- 
2  PLUM0322-001 05/01/2003 
3 
4  ATLANTIC; BURLINGTON (Ramainder) CAMDEN; CAPE MAY; CUMBERLAND; 
5  GLOUCESTER; AND SALEM COUNTIES 
6 
7                                    Rates          Fringes 
8 
9    Plumber/Pipefitter.............$ 32.12            18.69 
0 
1  ---------------------------------------------------------------- 
2  ROOF0004-001 06/01/2002 
3 
4  MONMOUTH COUNTY (Remainder), AND OCEAN (Remainder) COUNTIES 
5 
6                                    Rates          Fringes 
7 
8    Roofer.........................$ 29.57            12.75 
9 
0  ---------------------------------------------------------------- 
1  * ROOF0030-004 05/01/2004 
2 
3  ATLANTIC, BURLINGTON, CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER, 
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4  MERCER AND SALEM COUNTIES; and the following portions of 
5  MONMOUTH AND OCEAN COUNTIES: West of a line starting from the 
6  point on Route 70 where Burlington and Ocean Counties meet, 
7  Easterly along Route 70 to Route 571, along Route 571 to 
8  Cassville, Easterly on Route 528 to Van Hiseville, Northerly on 
9  Route 527 to Manalapan, Westerly on Route 33 to the Monmouth 
0  County Line 
1 
2                                    Rates          Fringes 
3 
4    Roofers: 
5      All other work..............$ 26.00          15.45+A 
6 
7    FOOTNOTE:   A.  PAID HOLIDAY: Election Day 
8  ---------------------------------------------------------------- 
9  SFNJ0669-002 04/01/2004 
0 
1  ATLANTIC, BURLINGTON, CAPE MAY, CUMBERLAND, MERCER (Remainder), 
2  MONMOUTH, OCEAN, AND SALEM (Remainder) COUNTIES 
3 
4                                    Rates          Fringes 
5 
6    Sprinkler Fitter...............$ 35.55             6.15 
7 
8  ---------------------------------------------------------------- 
9  * SFNJ0692-001 05/01/2004 
0 
1  CAMDEN, GLOUCESTER, MERCER (Town of Trenton), AND SALEM (Penns 
2  Grove, excluding Penns Grove Airport) COUNTIES 
3 
4                                    Rates          Fringes 
5 
6    Sprinkler Fitter...............$ 39.52            11.80 
7 
8  ---------------------------------------------------------------- 
9  SHEE0019-010 05/01/2003 
0 
1  CAMDEN, GLOUCESTER, & SALEM COUNTIES: 
2 
3                                    Rates          Fringes 
4 
5    Sheet metal worker.............$ 33.18          17.90+H 
6 
7    H-Election Day is a paid holiday. 
8  ---------------------------------------------------------------- 
9  SHEE0027-002 01/01/2004 
0 
1  ATLANTIC, BURLINGTON, CAPE MAY, CUMBERLAND, MERCER, MONMOUTH 
2  AND OCEAN COUNTIES 
3 
4                                    Rates          Fringes 
5 
6    Sheet metal worker.............$ 34.20            21.10 
7 
8  ---------------------------------------------------------------- 
9   SUNJ1993-001 12/07/1993 
0 
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1  MERCER COUNTY 
2 
3                                    Rates          Fringes 
4 
5    Cement Mason (BUILDING 
6    CONSTRUCTION ONLY).............$ 19.60             8.83 
7 
8  ---------------------------------------------------------------- 
9  TEAM0331-001 01/01/2004 
0 
1  ATLANTIC AND CAPE MAY COUNTIES 
2 
3                                    Rates          Fringes 
4 
5    Truck drivers: 
6      GROUP 1.....................$ 22.00        14.43+A+B 
7      GROUP 2.....................$ 22.15        14.43+A+B 
8      GROUP 3.....................$ 22.35        14.43+A+B 
9      GROUP 4.....................$ 22.50        14.43+A+B 
0 
1    FOOTNOTE: 
2    A.  PAID HOLIDAYS: New Year's Day; Washington's Birthday; 
3    Memorial Day; Independence Day; Labor Day; Veteran's Day; 
4    Presidential Election Day; Thanksgiving Day & Christmas Day; 
5    provided the employee works 3 days in the week in which the 
6    holiday falls. 
7 
8    B.  BEREAVEMENT LEAVE: Any employee having a death in their 
9    immediate family, which shall be parents, spouse, children 
0    blood brothers or sisters, mother-in-law and father-in-law 
1    shall be given three (3) days time off with pay at the time 
2    of death upon furnishing proof of said death. The provision 
3    shall also apply to grandparents, when living with the 
4    employee. 
5 
6    TRUCK DRIVERS CLASSIFICATIONS 
7 
8    GROUP 1: Striaght Truck Driver,Dump Truck Driver,Water Truck 
9    Driver,Transit Mix Driver,Pickup Truck Driver,Tank Truck 
0    Driver Track Truck Driver,Agitator Truck Driver,Concrete 
1    Mobile Unit Driver,Tringer Bead Truck Driver,Ross Carrier 
2    Driver,Warehouse Forklift Driver,A Frame Truck Driver,Gin 
3    Pole Truck Driver, Form Truck Driver,Driver for Truck having 
4    Self Loading/Unloading Attachment,& Vacuum Truck/Trailer. 
5 
6    GROUP 2:Trucks Towing Driver 
7 
8    GROUP 3:Trailer Truck Driver,Winch Truck Driver,Off Road Dump 
9    Truck Driver,Fuel Truck Driver,Tractor Trailer(any trailer 
0    driver),Asphalt Oil Distributor Driver,& Off Road Water Truck 
1    Driver. 
2 
3    GROUP 4:Mechanics. 
4  ---------------------------------------------------------------- 
5  TEAM0469-002 05/01/2000 
6 
7  BURLINGTON (Remainder), MERCER, MONMOUTH AND OCEAN COUNTIES 
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8 
9                                    Rates          Fringes 
0 
1    Truck drivers: 
2      GROUP 1.....................$ 26.35         11.835+A 
3      GROUP 2.....................$ 26.40         11.835+A 
4      GROUP 3.....................$ 26.50         11.835+A 
5      GROUP 4.....................$ 26.60         11.835+A 
6 
7    FOOTNOTE: 
8    A.  Employees working or receiving pay for 80 days within a 
9    year receive one week's paid vacation (48 hours); 125 days 
0    receive two weeks' vacation (96 hours); 145 days receive 15 
1    days (120 hours); 15 years seniority and 145 days receive 4 
2    weeks vacation (160 hours). 
3    PAID HOLIDAYS: New Year's Day; Washington's Birthday; 
4    Memorial Day; Independence Day; Labor Day; Columbus Day; 
5    Veteran's Day, General Election Day; Thanksgiving Day; and 
6    Christmas Day provided the employee has been assigned to work 
7    or "shapes" one day of the calendar week during which the 
8    holiday falls. Employee receives $3.00 per hour premium pay 
9    for hazardous waste work. 
0 
1                            TRUCK DRIVERS CLASSIFICATIONS 
2 
3    GROUP 1:  Drivers on the following type vehicles: straight 
4    dumps, flats, floats, pick-ups, container haulers, fuel, 
5    water sprinkler, road oil, stringer, bead, hot pass, bus 
6    dumpcrete, transit mixers, agitator mixer, half truck, winch 
7    truck, side-0- matic, dynamite, power, x-ray, welding, skid, 
8    jeep, station wagon, stringer, A-frame, all dual purpose 
9    trucks, truck with mechanical tailgate, asphalt distributor, 
0    batch trucks, seeding, mulching, fertilizer, air compressor 
1    trucks (in transit), parts chaser, escort, scissor, Hi-lift, 
2    telescope, concrete breaker, gin pole, stone, sand, asphalt 
3    distributor and spreader, nipper, fuel trucks (drivers on 
4    fuel trucks, inlcuding handling of unit), skid truck (debris 
5    container - entire unit), concrete mobile trucks (entire 
6    unit), expediter (parts chaser), beltcrete trucks, pumpcrete 
7    trucks, line truck, reel truck, wreckers, utility trucks, 
8    tank trucks, warehousemen, warehouse partsmen, yardmen, lift 
9    truck in warehouse, warehouse clerk, parts man, material 
0    checkers,receivers shippers, binning men (materials cardex 
1    man); drivers on the following type vehicle: broyhill coal 
2    tar epoxy trucks, little-ford bituminous distributor, slurry 
3    seal truck or vehicle, thiokol trackmaster pick-up (swamp cat 
4    pickup, bucket loader dump truck and any rubber-tired tractor 
5    used in pulling and towing farm wagons and trailers of any 
6    description, similar type vehicles); off-site and on-site 
7    repair shop, team drivers, vacuum or vac-all trucks (entire 
8    unit) 
9 
0    GROUP 2: Drivers on straight 3-axle materials; truck and 
1    floats 
2 
3    GROUP 3: Drivers on all euclid-type vehicles; euclids, 
4    international harvesters, wabcos, caterpillar, koehring, 
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5    tractors, and wagons, dumptors, straight, bottom, rear and 
6    side dumps, carryalls and scrapers (not self-loading - 
7    loading over the top), water sprinkler, trailers, water pulls 
8    and similar types of vehicles; drivers on tractors and 
9    trailer type vehicles; flat, floats, I-beam, low beds, water 
0    sprinkler, bituminous transit mix, road oil, fuel bottom dump 
1    hopper, rear dump, office shanty, epoxy, asphalt, agitator 
2    mixer, mulching, stringer, seeding, fertilizing pole spread, 
3    bituminous distributor, water pulls (entire unit) (tractor 
4    trailer), reel trailer and similar types of vehicles 
5 
6    GROUP 4: Winch Trailer Drivers 
7  ---------------------------------------------------------------- 
8  TEAM0676-001 05/01/2003 
9 
0  BURLINGTON (Area West of the NJ Turnpike to the Delaware 
1  River), CAMDEN, CUMBERLAND, GLOUCESTER AND SALEM COUNTIES 
2 
3                                    Rates          Fringes 
4 
5    Truck drivers: 
6      GROUP 1.....................$ 23.25      11.6875+A+B 
7      GROUP 2.....................$ 23.30      11.6875+A+B 
8      GROUP 3.....................$ 23.45      11.6875+A+B 
9      GROUP 4.....................$ 23.65      11.6875+A+B 
0      GROUP 5.....................$ 23.80      11.6875+A+B 
1 
2    FOOTNOTES: 
3    A.  Employee who has worked or received pay for 90 days 
4    within a year prior to his anniversary date shall  receive 56 
5    hours straight time vacation pay; for 3 years but less than 8 
6    years of service he will receive 100 hours of straight time 
7    vacation pay; 15 years or more he will receive 165 hours of 
8    straight time vacation pay. 
9    B.  PAID HOLIDAYS:  New Year's Day, Memorial Day, 
0    Independence Day, Labor Day, Veteran's Day, Presidential 
1    Election Day, Thanksgiving Day, Christmas Day, and two 
2    personal holidays, Good Friday, and Christmas Eve afternoon 
3    (provided employee works that morning) on the condition that 
4    the employee works or is available for work on at least two 
5    days in the week in which the holiday occurs. 
6    C. Truck drivers, on hazardous waste removal work on a state 
7    or federally designated hazardous waste site where the truck 
8    driver is in direct contact with hazardous materials and when 
9    personal protective equipment is required for respiratory, 
0    skin and eye protection the teamster shall receive $2.25 per 
1    hour in addition to the regular rate of pay including 
2    overtime pay. 
3 
4                    TRUCK DRIVERS CLASSIFICATIONS 
5 
6    GROUP 1: Warehouseman 
7 
8    GROUP 2: Dump truck, water truck, transit mix, pickup, tank, 
9    track, agitator, concrete mobile unit, dytinger bead, tack 
0    rig, ross carrier, warehouse forklift, A-frame, gin pole form 
1    truck, truck having self loading/unloading attachment, 
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2    straight 
3 
4    GROUP 3: Truckstowing 
5 
6    GROUP 4: Trailer winch off road dump, fuel, tractor trailer, 
7    asphalt oil distributor, off road water truck 
8 
9    GROUP 5: Mechanics 
0  ---------------------------------------------------------------- 
1 
2  WELDERS - Receive rate prescribed for craft performing 
3  operation to which welding is incidental. 
4  ================================================================ 
5 
6  Unlisted classifications needed for work not included within 
7  the scope of the classifications listed may be added after 
8  award only as provided in the labor standards contract clauses 
9  (29CFR 5.5 (a) (1) (ii)). 
0 
1  ---------------------------------------------------------------- 
2 
3  In the listing above, the "SU" designation means that rates 
4  listed under the identifier do not reflect collectively 
5  bargained wage and fringe benefit rates.  Other designations 
6  indicate unions whose rates have been determined to be 
7  prevailing. 
8 
9  ---------------------------------------------------------------- 
0 
1                     WAGE DETERMINATION APPEALS PROCESS 
2 
3  1.) Has there been an initial decision in the matter? This can 
4  be: 
5 
6  *  an existing published wage determination 
7  *  a survey underlying a wage determination 
8  *  a Wage and Hour Division letter setting forth a position on 
9     a wage determination matter 
0  *  a conformance (additional classification and rate) ruling 
1 
2  On survey related matters, initial contact, including requests 
3  for summaries of surveys, should be with the Wage and Hour 
4  Regional Office for the area in which the survey was conducted 
5  because those Regional Offices have responsibility for the 
6  Davis-Bacon survey program. If the response from this initial 
7  contact is not satisfactory, then the process described in 2.) 
8  and 3.) should be followed. 
9 
0  With regard to any other matter not yet ripe for the formal 
1  process described here, initial contact should be with the 
2  Branch of Construction Wage Determinations.  Write to: 
3 
4         Branch of Construction Wage Determinations 
5 
6         Wage and Hour Division 
7 
8         U.S. Department of Labor 

00815-22 



Invitation for Bids 
W912BU-04-B-0012 

9 
0         200 Constitution Avenue, N.W. 
1 
2         Washington, DC 20210 
3 
4  2.) If the answer to the question in 1.) is yes, then an 
5  interested party (those affected by the action) can request 
6  review and reconsideration from the Wage and Hour Administrator 
7  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
8 
9         Wage and Hour Administrator 
0 
1         U.S. Department of Labor 
2 
3         200 Constitution Avenue, N.W. 
4 
5         Washington, DC 20210 
6 
7  The request should be accompanied by a full statement of the 
8  interested party's position and by any information (wage 
9  payment data, project description, area practice material, 
0  etc.) that the requestor considers relevant to the issue. 
1 
2  3.) If the decision of the Administrator is not favorable, an 
3  interested party may appeal directly to the Administrative 
4  Review Board (formerly the Wage Appeals Board).  Write to: 
5 
6         Administrative Review Board 
7 
8         U.S. Department of Labor 
9 
0         200 Constitution Avenue, N.W. 
1 
2         Washington, DC 20210 
3 
4  4.) All decisions by the Administrative Review Board are final. 
5 
6  ================================================================ 
7 
8            END OF GENERAL DECISION 
 
General Decision Number: NJ030006 05/21/2004 
 
   State: New Jersey 
   Construction Types: Heavy Dredging 
   Counties: Atlantic, Bergen, Camden, Cape May, Cumberland, 
   Gloucester, Hudson, Mercer, Middlesex, Monmouth, Ocean, Salem 
   and Union Counties in New Jersey. 
   STATEWIDE 
   All Dredging except self propelled hopper dredges on the 
   Atlantic Coast and tributary waters emptying into the Atlantic 
   Ocean. 
   Modification Number     Publication Date 
               0             06/13/2003 
               1             05/21/2004 
   * ENGI0025-001 10/01/2003 
   STATEWIDE 
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                                     Rates          Fringes 
     Company Lead Dredgeman 
       Lead Dredgeman..............$ 28.72         6.87+a+b 
     Dipper & Clamshell Dredge 
       Boat Captain................$ 22.80         6.27+a+b 
       Boat Master.................$ 23.89         6.87+a+b 
       Deckhand, Tug Deckhand......$ 18.78         5.67+a+b 
       Engineer....................$ 25.37         6.87+a+b 
       Maintenance Engineer........$ 24.24         6.27+a+b 
       Mate........................$ 22.64         6.27+a+b 
       Oiler.......................$ 19.24         5.67+a+b 
       Operator....................$ 28.72         6.87+a+b 
       Scowman.....................$ 18.53         5.67+a+b 
       Welder......................$ 23.87         6.27+a+b 
     Diver 
       Diver.......................$ 41.53         6.87+a+b 
       Standby Diver...............$ 27.85         6.87+a+b 
       Standby Tender..............$ 23.26         6.27+a+b 
       Tender......................$ 32.11         6.87+a+b 
     Drag Bucket Dredge 
       Deckhand....................$ 16.17         5.25+a+b 
       Engineer....................$ 21.41         6.45+a+b 
       Maintenance Engineer........$ 21.21         5.85+a+b 
       Mate........................$ 19.82         5.85+a+b 
       Operator....................$ 25.09         6.45+a+b 
     Dredging Pipeline 
     Cable-Laying 
       Control Tower Operator......$ 25.55         6.87+a+b 
       Diver Tender................$ 26.58         6.87+a+b 
       Diver.......................$ 42.42         6.87+a+b 
       Leverman....................$ 28.83         6.87+a+b 
       Line up Operator, End 
       Prep........................$ 18.47         5.67+a+b 
       Rigger......................$ 19.07         5.67+a+b 
     Drill Boats 
       Blaster.....................$ 23.81         6.45+a+b 
       Core Driller................$ 18.56         5.25+a+b 
       Driller.....................$ 23.55         6.45+a+b 
       Engineer....................$ 23.54         6.45+a+b 
       Machinist...................$ 23.30         5.85+a+b 
       Oiler.......................$ 20.46         5.25+a+b 
       Tug Captain.................$ 19.53         5.85+a+b 
       Tug Deckhand................$ 15.97         5.25+a+b 
       Tug Master..................$ 20.48         6.45+a+b 
       Welder......................$ 23.30         5.85+a+b 
     Engineer 
       1st.........................$ 25.55         6.87+a+b 
       2nd, 3rd and 4th............$ 25.23         6.87+a+b 
       Electrician.................$ 25.68         6.87+a+b 
       Electro Hydro Technician....$ 20.79         6.27+a+b 
       Tug Captain.................$ 23.44         6.87+a+b 
       Tug Master..................$ 26.80         6.87+a+b 
     Hydraulic Dredge 
       Asst. Fill Placer...........$ 22.45         6.87+a+b 
       Boat Captain................$ 22.80         6.27+a+b 
       Boat Master.................$ 23.88         6.87+a+b 
       Chief Mate..................$ 24.47         6.87+a+b 
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       Chief Welder................$ 25.13         6.87+a+b 
       Deckhand....................$ 18.78         5.67+a+b 
       Engineer....................$ 24.82         6.87+a+b 
       Fill Placer.................$ 24.47         6.87+a+b 
       Janitor/Porter..............$ 18.14         5.67+a+b 
       Leverman....................$ 28.72         6.87+a+b 
       Maintenance Engineer........$ 24.24         6.27+a+b 
       Mate........................$ 22.64         6.27+a+b 
       Messman.....................$ 18.14         5.67+a+b 
       Night Cook..................$ 18.65         5.67+a+b 
       Oiler.......................$ 19.24         5.67+a+b 
       Shoreman....................$ 18.55         5.67+a+b 
       Spider Barge Operator.......$ 23.66         6.27+a+b 
       Steward.....................$ 22.59         6.87+a+b 
       Welder-Dredge...............$ 23.86         6.27+a+b 
     Tug Boats over 1000 H.P. 
       with master or captain 
       having license endorsed 
       for 200 miles off shore 
         Tug Captain...............$ 24.34         6.87+a+b 
         Tug Chief Engineeer.......$ 23.60         6.27+a+b 
         Tug Deckhand..............$ 18.78         5.67+a+b 
         Tug Engineer..............$ 23.13         6.27+a+b 
     PREMIUMS:  Additional 20% for hazardous material work 
     FOOTNOTES APPLICABLE TO ABOVE CRAFTS: 
     a.  PAID HOLIDAYS:  New Year's Day, Martin Luther King, Jr.'s 
     Birthday, Memorial Day, Good Friday, Independence Day, Labor 
     Day, Veterans' Day, Thanksgiving Day and Christmas Day 
     b.  VACATION:  Seven percent (7%) of the straight time rate 
     multiplied by the total hours worked. 
   ---------------------------------------------------------------- 
   WELDERS - Receive rate prescribed for craft performing 
   operation to which welding is incidental. 
   ================================================================ 
   Unlisted classifications needed for work not included within 
   the scope of the classifications listed may be added after 
   award only as provided in the labor standards contract clauses 
   (29CFR 5.5 (a) (1) (ii)). 
   ---------------------------------------------------------------- 
   In the listing above, the "SU" designation means that rates 
   listed under the identifier do not reflect collectively 
   bargained wage and fringe benefit rates.  Other designations 
   indicate unions whose rates have been determined to be 
   prevailing. 
   ---------------------------------------------------------------- 
                      WAGE DETERMINATION APPEALS PROCESS 
   1.) Has there been an initial decision in the matter? This can 
   be: 
   *  an existing published wage determination 
   *  a survey underlying a wage determination 
   *  a Wage and Hour Division letter setting forth a position on 
      a wage determination matter 
   *  a conformance (additional classification and rate) ruling 
   On survey related matters, initial contact, including requests 
   for summaries of surveys, should be with the Wage and Hour 
   Regional Office for the area in which the survey was conducted 
   because those Regional Offices have responsibility for the 
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   Davis-Bacon survey program. If the response from this initial 
   contact is not satisfactory, then the process described in 2.) 
   and 3.) should be followed. 
   With regard to any other matter not yet ripe for the formal 
   process described here, initial contact should be with the 
   Branch of Construction Wage Determinations.  Write to: 
          Branch of Construction Wage Determinations 
          Wage and Hour Division 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   2.) If the answer to the question in 1.) is yes, then an 
   interested party (those affected by the action) can request 
   review and reconsideration from the Wage and Hour Administrator 
   (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   The request should be accompanied by a full statement of the 
   interested party's position and by any information (wage 
   payment data, project description, area practice material, 
   etc.) that the requestor considers relevant to the issue. 
   3.) If the decision of the Administrator is not favorable, an 
   interested party may appeal directly to the Administrative 
   Review Board (formerly the Wage Appeals Board).  Write to: 
          Administrative Review Board 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   4.) All decisions by the Administrative Review Board are final. 
   ================================================================ 
             END OF GENERAL DECISION 
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The NGS Data SheetSee file  dsdata.txt for more information about the 
datasheet.DATABASE = Sybase ,PROGRAM = datasheet, VERSION = 6.61 
1        National Geodetic Survey,   Retrieval Date = AUGUST 12, 2002 
 JU0178 *********************************************************************** 
 JU0178  TIDAL BM    -  This is a Tidal Bench Mark. 
 JU0178  DESIGNATION -  BARNEGAT LIGHT 3 RM 4 
 JU0178  PID         -  JU0178 
 JU0178  STATE/COUNTY-  NJ/OCEAN 
 JU0178  USGS QUAD   -  BARNEGAT LIGHT (1989) 
 JU0178 
 JU0178                         *CURRENT SURVEY CONTROL 
 JU0178  ___________________________________________________________________ 
 JU0178* NAD 83(1986)-  39 45 46.     (N)    074 06 26.     (W)     SCALED     
 JU0178* NAVD 88     -         1.885  (meters)       6.18   (feet)  ADJUSTED   
 JU0178  ___________________________________________________________________ 
 JU0178  GEOID HEIGHT-         -33.29  (meters)                     GEOID99 
 JU0178  DYNAMIC HT  -           1.884 (meters)       6.18  (feet)  COMP 
 JU0178  MODELED GRAV-     980,161.8   (mgal)                       NAVD 88 
 JU0178 
 JU0178  VERT ORDER  -  FIRST     CLASS I 
 JU0178 
 JU0178.The horizontal coordinates were scaled from a topographic map and have 
 JU0178.an estimated accuracy of  6 seconds. 
 JU0178 
 JU0178.The orthometric height was determined by differential leveling 
 JU0178.and adjusted by the National Geodetic Survey in June 1991. 
 JU0178 
 JU0178.This Tidal Bench Mark is designated as VM 11480 
 JU0178.by the Center for Operational Oceanographic Products and Services. 
 JU0178 
 JU0178.The geoid height was determined by GEOID99. 
 JU0178 
 JU0178.The dynamic height is computed by dividing the NAVD 88 
 JU0178.geopotential number by the normal gravity value computed on the 
 JU0178.Geodetic Reference System of 1980 (GRS 80) ellipsoid at 45 
 JU0178.degrees latitude (g = 980.6199 gals.). 
 JU0178 
 JU0178.The modeled gravity was interpolated from observed gravity values. 
 JU0178 
 JU0178;                    North         East    Units  Estimated Accuracy 
 JU0178;SPC NJ       -   103,250.      183,650.      MT  ( 180 meters Scaled) 
 JU0178 
 JU0178                          SUPERSEDED SURVEY CONTROL 
 JU0178 
 JU0178  NGVD 29     -         2.268  (m)            7.44   (f) ADJUSTED    1 1 
 JU0178 
 JU0178.Superseded values are not recommended for survey control. 
 JU0178.NGS no longer adjusts projects to the NAD 27 or NGVD 29 datums. 
 JU0178.See file dsdata.txt to determine how the superseded data were derived. 
 JU0178 
 JU0178_MARKER: DR = REFERENCE MARK DISK 
 JU0178_SETTING: 7 = SET IN TOP OF CONCRETE MONUMENT 
 JU0178_STAMPING: BARNEGAT LIGHT 3 NO 4 1962 
 JU0178_MARK LOGO: CGS    
 JU0178_MAGNETIC: N = NO MAGNETIC MATERIAL 
 JU0178_STABILITY: C = MAY HOLD, BUT OF TYPE COMMONLY SUBJECT TO 
 JU0178�Ġ �: SURFACE MOTION 

00840-1 
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 JU0178_SATELLITE: THE SITE LOCATION WAS REPORTED AS SUITABLE FOR 
 JU0178���: SATELLITE OBSERVATIONS - April 24, 2002 
 JU0178 
 JU0178  HISTORY     - Date     Condition        Report By 
 JU0178  HISTORY     - 1962     MONUMENTED       CGS 
 JU0178  HISTORY     - 1964     GOOD             CGS 
 JU0178  HISTORY     - 1982     GOOD             LOCSUR 
 JU0178  HISTORY     - 19840508 GOOD             NGS 
 JU0178  HISTORY     - 1987     GOOD             USPSQD 
 JU0178  HISTORY     - 20010606 GOOD             NJGS 
 JU0178  HISTORY     - 20020424 GOOD             NJDEP 
 JU0178 
 JU0178                          STATION DESCRIPTION 
 JU0178 
 JU0178'DESCRIBED BY COAST AND GEODETIC SURVEY 1964 
 JU0178'AT BARNEGAT LIGHT. 
 JU0178'ON LONG BEACH ISLAND, AT BARNEGAT LIGHT, ABOUT 0.1 MILE NORTHWEST 
 JU0178'ALONG 7TH STREET FROM THE COAST GUARD STATION, THENCE ABOUT 0.3 
 JU0178'MILE NORTH ALONG BROADWAY STREET, ON STATE PROPERTY ABOUT 0.1 
 JU0178'MILE SOUTHWEST OF THE BARNEGAT LIGHTHOUSE, 72.0 FEET EAST OF THE 
 JU0178'CENTER LINE OF BROADWAY STREET, 51.0 FEET SOUTH OF THE SOUTH CURB 
 JU0178'OF DRIVEWAY LEADING INTO PARKING AREA FOR THE LIGHTHOUSE, 26.0 
 JU0178'FEET NORTHEAST OF THE NORTHWEST CORNER OF A RESTAURANT, 87.4 FEET 
 JU0178'SOUTHWEST OF BARNEGAT LIGHT 3 STATION DESCRIBED, 1.5 FEET NORTH 
 JU0178'OF A METAL WITNESS POST, ABOUT 2 FEET ABOVE THE LEVEL OF BROADWAY 
 JU0178'STREET AND SET IN THE TOP OF A CONCRETE POST ABOUT 0.1 FOOT 
 JU0178'UNDERGROUND. 
 JU0178 
 JU0178                          STATION RECOVERY (1982) 
 JU0178 
 JU0178'RECOVERY NOTE BY LOCAL SURVEYOR (INDIVIDUAL OR FIRM) 1982 
 JU0178'RECOVERED IN GOOD CONDITION. 
 JU0178 
 JU0178                          STATION RECOVERY (1984) 
 JU0178 
 JU0178'RECOVERY NOTE BY NATIONAL GEODETIC SURVEY 1984 
 JU0178'RECOVERED IN GOOD CONDITION. 
 JU0178 
 JU0178                          STATION RECOVERY (1987) 
 JU0178 
 JU0178'RECOVERY NOTE BY US POWER SQUADRON 1987 (CWK) 
 JU0178'RECOVERED IN GOOD CONDITION. 
 JU0178 
 JU0178                          STATION RECOVERY (2001) 
 JU0178 
 JU0178'RECOVERY NOTE BY NEW JERSEY GEODETIC SURVEY 2001 (RJK) 
 JU0178'RECOVERED AS DESCRIBED. 
 JU0178 
 JU0178                          STATION RECOVERY (2002) 
 JU0178 
 JU0178'RECOVERY NOTE BY NJ DEPT OF ENVIR PRO 2002 (BMC) 
 JU0178'RECOVERED IN GOOD CONDITION. 
 *** retrieval complete. 
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SECTION 00870 
 

SURVEY DATA FORMAT 
 
 
a. Distance offset from Baseline Format (Comma Delimited) 
 
 
7202.13      Station in feet (Do not include "+") 
s sf1        Program requirement (Shall be the same for all stations) 
58,5.9       Offset Right Landward, Elevation 
50,6.3             " 
30,7.5             " 
17,6.0             " 
10,4.6             " 
5,4.0              " 
-15,1.7      Offset Left Seaward, Elevation 
-25,0.7            " 
-40,-0.8           " 
-50,-0.9           " 
-100,-1.1          " 
-250,-0.4          " 
-600,-0.7          " 
-1500,-3.2         " 
E            End of Cross section 
7729.45      Station in feet (Do not include "+") 
s sf1        Program requirement (Shall be the same for all stations) 
Etc. 
 
b. Easting, Northing, and Elevation Format or XYZ Format(Comma 
Delimited) 
 
 
7202.13                     Station in feet (Do not include "+") 
382475.74,30975.42,-37.3    Easting, Northing, and Elevation 
382475.85,30974.85,-37.3          " 
382476.06,30973.78,-37.4          " 
382476.16,30973.25,-37.4          " 
382476.28,30972.59,-37.5          " 
382476.38,30972.10,-37.5          " 
382476.50,30971.45,-37.4          " 
382476.60,30970.98,-37.6          " 
382476.73,30970.35,-37.4          " 
382476.83,30969.84,-37.6          " 
382476.96,30969.22,-37.3          " 
382477.07,30968.68,-37.5          " 
382477.20,30968.06,-37.3          " 
382477.30,30967.52,-37.4          " 
382477.40,30966.88,-37.2          " 
382477.48,30966.32,-37.1          " 
7729.45                     Station in feet (Do not include "+") 
382475.74,30975.42,-37.3    Easting, Northing, and Elevation 
382475.85,30974.85,-37.3          " 
Etc. 
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c. BMAP Free Format 
 
Profile:,GE 00 021210 00400    Line Name; GE for Great Egg; 00 for Line                                     
Number; Date; Station 
# Pts:,20                      Number of points in cross section 
X,Z1                  
827.4000,9.6200               Offset Distance from baseline, Elevation 
840.3000,8.6100                  " 
848.6000,6.6000                  " 
859.7000,5.4900                  " 
871.4000,4.2900                  " 
883.3000,3.1700                  " 
894.1000,2.4200                  " 
906.4000,1.6700                  " 
918.6000,0.6100                  " 
929.8000,-0.6700                 " 
942.9000,-1.8200                 " 
955.3000,-2.7400                 " 
956.0000,-2.8600                 " 
967.8000,-3.0100                 " 
980.0000,-2.9900                 " 
992.4000,-3.1800                 " 
1004.3000,-3.6000                " 
1016.5000,-3.6900                " 
1028.4000,-4.2000                " 
1047.8000,-4.4200                " 
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SECTION 01060

SAFETY
 
PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the development and enforcement 
of a safety and accident prevention program.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

ENGINEERING MANUALS (EM)

EM 385-1-1 (Latest Rev.) Safety and Health 
Requirements Manual

NOTE: EM 385-1-1 and its changes are available at 
http://www.hq.usace.army.mil/soh/EM385/385TOC.htm. The Contractor shall be 
responsible for complying with the current edition and all changes posted 
on the web as of the effective date of this solicitation.

U.S. ARMY CORPS OF ENGINEERS (PHILADELPHIA DISTRICT)

Liberty from Accidents Program (1996)  Philadelphia District Awards 
Program

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

NOTE: Any submittals classified as "SD-01 Preconstruction Submittals" are 
submittals required to be submitted to, and approved by, the office 
indicated prior to mobilization to the contract work site. All other 
submittals, classified as "SD-02" through "SD-11," shall be submitted to, 
and approved or reviewed by, the office indicated prior to commencing the 
particular task to which the submittal is associated.

          
SD-01 Preconstruction Submittals

Qualifications; G,DO.

Name and qualifications of the Contractor's proposed safety representative.

Accident Prevention Plan; G,DO.

An accident prevention plan, prepared by the prime Contractor for the 
specific work, implementing in detail the pertinent requirements of EM 
385-1-1 shall be submitted for approval prior to the start of work.  A 
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suggested format for the accident prevention plan is included in EM 385-1-1, 
Appendix A.  The plan shall be prepared for all sites and shall include, 
but is not limited to, the topic areas listed in Appendix A therein and the 
requirements of the Paragraph entitled: SAFETY AND HEALTH PROVISIONS.  Each 
topic shall be developed in a concise manner to include management and 
operational aspects.

SD-07  Certificates

Activity Phase Hazard Analysis Plan; G,DO.

Prior to beginning each major phase of work, an activity hazard analysis 
(phase plan) shall be prepared by the Contractor for that phase of work and 
submitted for approval.  The suggested format for the analysis is contained 
in Figure 1-1 of EM 385-1-1.  A phase is defined as an operation
involving a type of work presenting hazards not experienced in previous 
operations or where a new subcontractor or work crew is to perform work.  
The analysis shall address the hazards for each activity performed in the 
phase and shall present the procedures and safeguards necessary to 
eliminate the hazards or reduce the risk to an acceptable level.

Safety Meeting Reports.

Outline reports of all weekly and monthly safety meetings shall be 
submitted.

Accident Reports.

A written report for all accidents utilizing ENG FORM 3394 shall be 
submitted within 24 hours following such accidents.

OSHA 300 Log.

Contractor's OSHA 300 Log of Injuries shall be submitted monthly.

Floating Plant Inspection; G,DO.

A copy of the annual inspection of all plants, not subject to Coast Guard 
inspection, shall be submitted prior to start of work.

1.4   GENERAL

Worker safety is of paramount importance.  The Contractor shall comply with 
the Contract Clause entitled: ACCIDENT PREVENTION, EM 385-1-1, the 
Philadelphia District's Liberty from Accidents Program, and all other 
requirements as specified herein.

1.5   SITE CONDITIONS

The conditions at the work site require that a lifesaving skiff be manned 
and immediately available when working over water. All safety equipment 
shall be in accordance with the requirements of EM 385-1-1.
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PART 2   PRODUCTS  (Not Applicable)

PART 3   EXECUTION

3.1   SAFETY PROGRAM

EM 385-1-1 and all subsequent revisions referred to in the Contract Clause 
entitled: ACCIDENT PREVENTION of this contract, are hereby supplemented as 
follows:

    a. The Contractor shall designate an employee to be the safety 
representative who shall be responsible for safety matters and accident 
prevention activities.  This safety representative shall have no other 
responsibilities. Such duties shall include: (1) assuring applicable safety 
requirements are incorporated in work methods and (2) inspecting the work 
to ensure that daily safety measures and instructions are implemented and 
documented.  The proposed safety representative's name and qualifications 
shall be submitted in writing for approval by the Contracting Officer.  
This individual shall have prior experience as a safety representative or 
be able to demonstrate familiarity and understanding of the safety 
requirements over a prescribed trial period. The safety representative 
shall have the authority to act on behalf of the Contractors general 
management to take whatever action is necessary to assure compliance with 
safety requirements. The safety representative is required to be on the 
site when work, of any kind, is being performed, unless otherwise approved 
by the COR.

   b.  Prior to commencement of any work at the job site, a preconstruction 
safety meeting will be held between the Contractor's safety representative 
and the Contracting Officer to discuss the Contractor's safety program and 
to review the Accident Prevention Plan and Activity Phase Hazard Analysis 
Plan for the first phase of work.

   c.  Subsequent jobsite safety meetings shall be held as follows:

      (1)  A safety meeting shall be held at least once a month, documented 
by the safety representative, with subject and attendees, for all 
supervisors on the project to review past activities, to plan ahead for new 
or changed operations and to establish safe working procedures to 
anticipated hazards.  An outline report of each monthly meeting shall be 
submitted to the Contracting Officer. 

      (2)  At least one safety meeting shall be conducted weekly, or 
whenever new crews begin work, by the appropriate field supervisors or 
foremen for all workers.  An outline report of the meeting giving date, 
time, attendance, subjects discussed and who conducted the meeting shall be 
prepared and furnished to the Contracting Officer.

3.2   PHILADELPHIA DISTRICT LIBERTY FROM ACCIDENTS PROGRAM

The Philadelphia District Liberty from Accidents Program is hereby 
incorporated as part of these specifications.  The Liberty from Accidents 
Program rewards Contractors who exceed safety standards.  The program 
provides local and District-wide awards on a quarterly and annual basis.

   a. The Contractor will be evaluated for awards and the final performance 
evaluation in safety on the frequency rate for the project.  The frequency 
rate is calculated by the following equation: frequency = (number of lost 
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time accidents x 200,000) divided by the number of man-hours for the 
project.  The Contractor shall have a proactive safety plan as outlined in 
the Liberty from Accidents Program.

   b. The Contractor evaluation procedure for the safety category shall be 
as follows:

          RATING            CONTRACTOR FREQUENCY RATE

       Outstanding      Less than or equal to 0.25.

       Above Average    Greater than 0.25 but less than or equal to 0.75.

       Satisfactory     Greater than 0.75 but less than or equal to 0.84.

       Marginal         Greater than 0.84 but less than or equal to 1.95.

       Unsatisfactory   Greater than 1.95.

Extenuating circumstances will be considered to change the safety rating in 
limited situations.

3.3   ACCIDENTS

Chargeable lost time accidents are to be investigated by both the 
Contractor and the Contracting Officer. 

3.3.1   Accident Reporting

EM 385-1-1 and the Contract Clause entitled: ACCIDENT PREVENTION are 
supplemented as follows: The prime Contractor shall report on ENG FORM 
3394, provided by the Contracting Officer's Representative, all injuries to 
employees or to subcontractor employee, and all damage to property and/or 
equipment. Verbal notification of such accidents shall be made to the 
Contracting Officer within 8 hours of occurrence.  A written report 
utilizing ENG FORM 3394 shall be submitted to the Contracting Officer 
within 24 hours following such accidents.  The report shall include the 
following:

   a. A description of the circumstances leading up to the accident, the 
cause of the accident, and corrective measures taken to prevent recurrence.

   b. A description of the injury and name and location of the medical 
facility rendering examination and treatment.

   c. A statement as to whether or not the employee was permitted to return 
to work after examination and treatment by the medical facility, and if 
not, an estimate or statement of the number of days lost from work.  If 
there have been days lost from work, the employee must be re-examined and 
declared fit to resume work as of the date of the report. 

3.4   OSHA REQUIREMENTS

3.4.1   OSHA 300 Log

A copy of the Contractor's OSHA 300 Log of Injuries shall be submitted in 
accordance with the Paragraph entitled: SUBMITTALS.
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3.4.2   OSHA Inspections

The Contractor shall immediately notify the Contracting Officer when an 
OSHA Compliance Official (Federal or State representative) presents 
credentials and informs the Contractor that the workplace will be inspected 
for OSHA compliance.  The Contractor shall also notify the Contracting 
Officer upon determination that an exit interview will take place upon 
completion of the OSHA inspection. 

3.5   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in
this section and all costs in connection therewith shall be included in the 
cost of all the bid items.

    -- End of Section --
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SECTION 01325

PROJECT SCHEDULE

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the development and maintenance 
of a project schedule to be used to measure the progress of the work, to 
aid in evaluating time extensions, and to provide the basis of all progress 
payments. 

1.2   REFERENCES

The publications listed below form a part of the specification to the 
extent referenced.  The publications are referenced in the text by basic 
designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

ER 1-1-11 (1995) Progress, Schedules, and Network 
Analysis Systems

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Project Schedule; G,COR.

The project schedule, including all requirements as specified herein, shall 
be submitted within 15 calendar days after receipt by the Contractor of the 
notice to proceed.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

Pursuant to the Contract Clause, SCHEDULE FOR CONSTRUCTION CONTRACTS, a 
Project Schedule as described below shall be prepared.  The scheduling of 
construction shall be the responsibility of the Contractor.  Contractor 
management personnel shall actively participate in its development.  
Subcontractors and suppliers working on the project shall also contribute 
in developing and maintaining an accurate Project Schedule.  The approved 
Project Schedule shall be used to measure the progress of the work, to aid 
in evaluating time extensions, and to provide the basis of all progress 
payments.
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3.2   BASIS FOR PAYMENT

The schedule shall be the basis for measuring Contractor progress.  Lack of 
an approved schedule or scheduling personnel will result in an inability of 
the Contracting Officer to evaluate Contractor's progress for the purposes 
of payment.  Failure of the Contractor to provide all information, as 
specified below, shall result in the disapproval of the entire Project 
Schedule submission and the inability of the Contracting Officer to 
evaluate Contractor progress for payment purposes.  In the case where 
Project Schedule revisions have been directed by the Contracting Officer 
and those revisions have not been included in the Project Schedule, the 
Contracting Officer may hold retainage up to the maximum allowed by 
contract, each payment period, until revisions to the Project Schedule have 
been made.

3.3   PROJECT SCHEDULE

The computer software system utilized by the Contractor to produce the 
Project Schedule shall be capable of providing all requirements of this 
specification.  Failure of the Contractor to meet the requirements of this 
specification shall result in the disapproval of the schedule.  Manual 
methods used to produce any required information shall require approval by 
the Contracting Officer.

3.3.1   Use of the Critical Path Method

The Critical Path Method (CPM) of network calculation shall be used to 
generate the Project Schedule.  The Contractor shall provide the Project 
Schedule in the Precedence Diagram Method (PDM).

3.3.2   Level of Detail Required

The Project Schedule shall include an appropriate level of detail.  Failure 
to develop or update the Project Schedule or provide data to the 
Contracting Officer at the appropriate level of detail, as specified by the 
Contracting Officer, shall result in the disapproval of the schedule.  The 
Contracting Officer will use, but is not limited to, the following 
conditions to determine the appropriate level of detail to be used in the 
Project Schedule:

3.3.2.1   Activity Durations

Contractor submissions shall follow the direction of the Contracting 
Officer regarding reasonable activity durations.  Reasonable durations are 
those that allow the progress of activities to be accurately determined 
between payment periods (usually less than 2 percent of all non-procurement 
activities' Original Durations are greater than 20 days).

3.3.2.2   Procurement Activities

Tasks related to the procurement of long lead materials or equipment shall 
be included as separate activities in the project schedule.  Long lead 
materials and equipment are those materials that have a procurement cycle 
of over 90 days.  Examples of procurement process activities include, but 
are not limited to:  submittals, approvals, procurement, fabrication, and 
delivery.
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3.3.2.3   Government Activities

Government and other agency activities that could impact progress shall be 
shown.  These activities include, but are not limited to:  approvals, 
inspections, overnment Furnished Equipment (GFE) and Notice to Proceed 
(NTP) for phasing requirements.

 3.3.2.4   Responsibility

All activities shall be identified in the project schedule by the party 
responsible to perform the work.  Responsibility includes, but is not 
limited to, the subcontracting firm, contractor work force, or government 
agency performing a given task.  Activities shall not belong to more than 
one responsible party.  The responsible party for each activity shall be 
identified by the Responsibility Code.

3.3.2.5   Work Areas

All activities shall be identified in the project schedule by the work area 
in which the activity occurs.  Activities shall not be allowed to cover 
more than one work area.  The work area of each activity shall be 
identified by the Work Area Code.

3.3.2.6   Modification or Claim Number

Any activity that is added or changed by contract modification or used to 
justify claimed time shall be identified by a mod or claim code that 
changed the activity.  Activities shall not belong to more than one 
modification or claim item.  The modification or claim number of each 
activity shall be identified by the Mod or Claim Number.  Whenever 
possible, changes shall be added to the schedule by adding new activities.  
Existing activities shall not normally be changed to reflect modifications.

3.3.2.7   Bid Item

All activities shall be identified in the project schedule by the Bid Item 
to which the activity belongs.  An activity shall not contain work in more 
than one bid item.  The bid item for each appropriate activity shall be 
identified by the Bid Item Code.

3.3.2.8   Phase of Work

All activities shall be identified in the project schedule by the phases of 
work in which the activity occurs.  Activities shall not contain work in 
more than one phase of work.  The project phase of each activity shall be 
by the unique Phase of Work Code.

3.3.2.9   Category of Work

All Activities shall be identified in the project schedule according to the 
category of work which best describes the activity.  Category of work 
refers, but is not limited, to the procurement chain of activities 
including such items as submittals, approvals, procurement, fabrication, 
delivery, installation, start-up, and testing.  The category of work for 
each activity shall be identified by the Category of Work Code.

3.3.2.10   Feature of Work

All activities shall be identified in the project schedule according to the 
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feature of work to which the activity belongs.  Feature of work refers, but 
is not limited to, a work breakdown structure for the project.  The feature 
of work for each activity shall be identified by the Feature of Work Code.

3.3.3   Scheduled Project Completion

The schedule interval shall extend from NTP to the contract completion date.

3.3.3.1   Project Start Date

The schedule shall start no earlier than the date on which the NTP was 
acknowledged.  The Contractor shall include as the first activity in the 
project schedule an activity called "Start Project".  The "Start Project" 
activity shall have an "ES" constraint date equal to the date that the NTP 
was acknowledged, and a zero day duration.

3.3.3.2   Constraint of Last Activity

Completion of the last activity in the schedule shall be constrained by the 
contract completion date.  Calculation on project updates shall be such 
that if the early finish of the last activity falls after the contract 
completion date, then the float calculation shall reflect a negative float 
on the critical path.  The Contractor shall include as the last activity in 
the project schedule an activity called "End Project".  The "End Project" 
activity shall have an "LF" constraint date equal to the completion date 
for the project, and a zero day duration.

3.3.3.3   Early Project Completion

In the event the project schedule shows completion of the project prior to 
the contract completion date, the Contractor shall identify those 
activities that have been accelerated and/or those activities that are 
scheduled in parallel to support the Contractor's "early" completion.  
Contractor shall specifically address each of the activities noted in the 
narrative report at every project schedule update period to assist the 
Contracting Officer in evaluating the Contractor's ability to actually 
complete prior to the contract period.

3.3.4   Default Progress Data Disallowed

Actual Start and Finish dates shall not be automatically updated by default 
mechanisms that may be included in CPM scheduling software systems.  Actual 
Start and Finish dates on the CPM schedule shall match those dates provided 
from Contractor Quality Control Reports.  Failure of the Contractor to 
document the Actual Start and Finish dates on the Daily Quality Control 
report for every in-progress or completed activity, and failure to ensure 
that the data contained on the Daily Quality Control reports is the sole 
basis for schedule updating shall result in the disapproval of the 
Contractor's schedule and the inability of the Contracting Officer to 
evaluate Contractor progress for payment purposes.  Updating of the percent 
complete and the remaining duration of any activity shall be independent 
functions.  Program features which calculate one of these parameters from 
the other shall be disabled.

3.3.5   Out-of-Sequence Progress

Activities that have posted progress without all preceding logic being 
satisfied (Out-of-Sequence Progress) will be allowed only on a case-by-case 
approval of the Contracting Officer.  The Contractor shall propose logic 
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corrections to eliminate all out of sequence progress or justify not 
changing the sequencing for approval prior to submitting an updated project 
schedule.

3.3.6   Negative Lags

Lag durations contained in the project schedule shall not have a negative 
value.

3.4   PROJECT SCHEDULE SUBMISSIONS

The Contractor shall provide the submissions as described below.  The data 
disk, reports, and network diagrams required for each submission are 
contained in paragraph SUBMISSION REQUIREMENTS.

3.4.1   Initial Project Schedule Submission

The Initial Project Schedule shall be submitted for approval within 15 
calendar days after NTP.  The schedule shall provide a reasonable sequence 
of activities which represent work through the entire project and shall be 
at a reasonable level of detail.

3.4.2   Periodic Schedule Updates

Based on the result of progress meetings, specified in "Periodic Progress 
Meetings," the Contractor shall submit periodic schedule updates.  These 
submissions shall enable the Contracting Officer to assess Contractor's 
progress.  If the Contractor fails or refuses to furnish the information 
and project schedule data, which in the judgement of the Contracting 
Officer or authorized representative is necessary for verifying the 
Contractor's progress, the Contractor shall be deemed not to have provided 
an estimate upon which progress payment may be made.

3.4.3   Standard Activity Coding Dictionary

The Contractor shall use the activity coding structure defined in the 
Standard Data Exchange Format (SDEF) in ER 1-1-11, Appendix A.  This exact 
structure is mandatory, even if some fields are not used.

3.5   SUBMISSION REQUIREMENTS

The following items shall be submitted by the Contractor for the initial 
submission, and every periodic project schedule update throughout the life 
of the project:

3.5.1   Data Disks

Two data disks containing the project schedule shall be provided.  Data on 
the disks shall adhere to the SDEF format specified in ER 1-1-11, Appendix 
A.

3.5.1.1   File Medium

Required data shall be submitted on 3.5 disks, formatted to hold 1.44 MB of 
data, under the MS-DOS Version 5. or 6.x, unless otherwise approved by the 
Contracting Officer.
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3.5.1.2   Disk Label

A permanent exterior label shall be affixed to each disk submitted.  The 
label shall indicate the type of schedule (Initial, Update, or Change), 
full contract number, project name, project location, data date, name and 
telephone number or person responsible for the schedule, and the MS-DOS 
version used to format the disk.

3.5.1.3   File Name

Each file submitted shall have a name related to either the schedule data 
date, project name, or contract number.  The Contractor shall develop a 
naming convention that will ensure that the names of the files submitted 
are unique.  The Contractor shall submit the file naming convention to the 
Contracting Officer for approval.

3.5.2   Narrative Report

A Narrative Report shall be provided with the initial, and each update of 
the project schedule.  This report shall be provided as the basis of the 
Contractor's progress payment request.  The Narrative Report shall include: 
 a description of activities along the 2 most critical paths, a description 
of current and anticipated problem areas or delaying factors and their 
impact, and an explanation of corrective actions taken or required to be 
taken.  The narrative report is expected to relay to the Government, the 
Contractor's thorough analysis of the schedule output and its plans to 
compensate for any problems, either current or potential, which are 
revealed through that analysis.

3.5.3   Approved Changes Verification

Only project schedule changes that have been previously approved by the 
Contracting Officer shall be included in the schedule submission.  The 
Narrative Report shall specifically reference, on an activity by activity 
basis, all changes made since the previous period and relate each change to 
documented, approved schedule changes.

3.5.4   Schedule Reports

The format for each activity for the schedule reports listed below shall 
contain:  Activity Numbers, Activity Description, Original Duration, 
Remaining Duration, Early Start Date, Early Finish Date, Late Start Date, 
Late Finish Date, Total Float.  Actual Start and Actual Finish Dates shall 
be printed for those activities in progress or completed.

3.5.4.1   Activity Report

A list of all activities sorted according to activity number.

3.5.4.2   Logic Report

A list of Preceding and Succeeding activities for every activity in 
ascending order by activity number.  Preceeding and succeeding activities 
shall include all information listed above in paragraph Schedule Reports.  
A blank line shall be left between each activity grouping.

3.5.4.3   Total Float Report

A list of all incomplete activities sorted in ascending order of total 
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float.  Activities which have the same amount of total float shall be 
listed in ascending order of Early Start Dates.  Completed activities shall 
not be shown on this report.

3.5.4.4   Earnings Report

A compilation of the Contractor's Total Earnings on the project from the 
NTP until the most recent Monthly Progress Meeting.  This report shall 
reflect the Earnings of specific activities based on the agreements made in 
the field and approved between the Contractor and Contracting Officer at 
the most recent Monthly Progress Meeting.  Provided that the Contractor has 
provided a complete schedule update, this report shall serve as the basis 
of determining Contractor Payment.  Activities shall be grouped by bid item 
and sorted by activity numbers.  This report shall:  sum all activities in 
a bid item and provide a bid item percent; and complete and sum all bid 
items to provide a total project percent complete.  The printed report 
shall contain, for each activity:  the Activity Number, Activity 
Description, Original Budgeted Amount, Total Quantity, Quantity to Date, 
Percent Complete (based on cost), and Earnings to Date.

3.5.5   Network Diagram

The network diagram shall be required on the initial schedule submission 
and on monthly schedule update submissions.  The network diagram shall 
depict and display the order and interdependence of activities and the 
sequence in which the work is to be accomplished.  The Contracting Officer 
will use, but is not limited to, the following conditions to review 
compliance with this paragraph:

3.5.5.1   Continuous Flow

Diagrams shall show a continuous flow from left to right with no arrows 
from right to left.  The activity number, description, duration, and 
estimated earned value shall be shown on the diagram.

3.5.5.2   Project Milestone Dates

Dates shall be shown on the diagram for start of project and contract 
completion dates.

3.5.5.3   Critical Path

The critical path shall be clearly shown.

3.5.5.4   Banding

Activities shall be grouped to assist in the understanding of the activity 
sequence.  Typically, this flow will group activities by category of work, 
work area and/or responsibility.

3.5.5.5   S-Curves

Earnings curves showing projected early and late earnings and earnings to 
date.

3.6   PERIODIC PROGRESS MEETINGS

Progress meetings to discuss payment shall include a monthly onsite meeting 
or other regular intervals mutually agreed to at the preconstruction 
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conference.  During this meeting the Contractor shall describe, on an 
activity by activity basis, all proposed revisions and adjustments to the 
project schedule required to reflect the current status of the project. The 
Contractor shall be responsible for recording and distributing minutes of 
these meetings. The Contracting Officer will approve activity progress, 
proposed revisions, and adjustments as appropriate.

3.6.1   Meeting Attendance

The Contractor's Project Manager and Scheduler shall attend the regular 
progress meeting.

3.6.2   Update Submission Following Progress Meeting

A complete update of the project schedule containing all approved progress, 
revisions, and adjustments, based on the regular progress meeting, shall be 
submitted not later than 4 working days after the monthly progress meeting.

3.6.3   Progress Meeting Contents

Update information, including Actual Start Dates, Actual Finish Dates, 
Remaining Durations, and Cost-to-Date shall be subject to the approval of 
the Contracting Officer.  As a minimum, the Contractor shall address the 
following items on an activity by activity basis during each progress 
meeting.

3.6.3.1   Start and Finish Dates

The Actual Start and Actual Finish dates for each activity currently 
in-progress or completed .

3.6.3.2   Time Completion

The estimated Remaining Duration for each activity in-progress.  Time-based 
progress calculations shall be based on Remaining Duration for each 
activity.

3.6.3.3   Cost Completion

The earnings for each activity started.  Payment will be based on earnings 
for each in-progress or completed activity.  Payment for individual 
activities will not be made for work that contains quality defects.  A 
portion of the overall project amount may be retained based on delays of 
activities.

3.6.3.4   Logic Changes

All logic changes pertaining to NTP on change orders, change orders to be 
incorporated into the schedule, contractor proposed changes in work 
sequence, corrections to schedule logic for out-of-sequence progress, lag 
durations, and other changes that have been made pursuant to contract 
provisions shall be specifically identified and discussed.

3.6.3.5   Other Changes

Other changes required due to delays in completion of any activity or group 
of activities include:  1) delays beyond the Contractor's control, such as 
strikes and unusual weather.  2) delays encountered due to submittals, 
Government Activities, deliveries or work stoppages which make re-planning 
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the work necessary.  3) Changes required to correct a schedule which does 
not represent the actual or planned prosecution and progress of the work.

3.7   REQUESTS FOR TIME EXTENSIONS

In the event the Contractor requests an extension of the contract 
completion date the Contractor shall furnish the following for a 
determination as to whether or not the Contractor is entitled to an 
extension of time under the provisions of the contract:  justification, 
project schedule data, and supporting evidence as the Contracting Officer 
may deem necessary.  Submission of proof of delay, based on revised 
activity logic, duration, and costs (updated to the specific date that the 
delay occurred) is obligatory to any approvals.

3.7.1   Justification of Delay

The project schedule shall clearly display that the Contractor has used, in 
full, all the float time available for the work involved with this request. 
 The Contracting Officer's determination as to the number of allowable days 
of contract extension shall be based upon the project schedule updates in 
effect for the time period in question, and other factual information.  
Actual delays that are found to be caused by the Contractor's own actions, 
which result in the extension of the schedule, will not be a cause for a 
time extension to the contract completion date.

3.7.2   Submission Requirements

The Contractor shall submit a justification for each request for a change 
in the contract completion date of under 2 weeks based upon the most recent 
schedule update at the time of the NTP or constructive direction issued for 
the change.  Such a request shall be in accordance with the requirements of 
other appropriate Contract Clauses and shall include, as a minimum:

     a.  A list of affected activities, with their associated project 
schedule activity number.

     b.  A brief explanation of the causes of the change.

     c.  An analysis of the overall impact of the changes proposed.

     d.  A sub-network of the affected area.

Activities impacted in each justification for change shall be identified by 
a unique activity code contained in the required data file.

3.7.3   Additional Submission Requirements

For any requested time extension of over 2 weeks, the Contracting Officer 
may request an interim update with revised activities for a specific change 
request.  The Contractor shall provide this disk within 4 days of the 
Contracting Officer's request.

3.8   DIRECTED CHANGES

If the NTP is issued for changes prior to settlement of price and/or time, 
the Contractor shall submit proposed schedule revisions to the Contracting 
Officer within 2 weeks of the NTP being issued.  The proposed revisions to 
the schedule will be approved by the Contracting Officer prior to inclusion 
of those changes within the project schedule.  If the Contractor fails to 
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submit the proposed revisions, the Contracting Officer may furnish the 
Contractor with suggested revisions to the project schedule.  The 
Contractor shall include these revisions in the project schedule until 
revisions are submitted, and final changes and impacts have been 
negotiated.  If the Contractor has any objections to the revisions 
furnished by the Contracting Officer, the Contractor shall advise the 
Contracting Officer within 2 weeks of receipt of the revisions.  Regardless 
of the objections, the Contractor shall continue to update the schedule 
with the Contracting Officer's revisions until a mutual agreement in the 
revisions is reached.  If the Contractor fails to submit alternative 
revisions within 2 weeks of receipt of the Contracting Officer's proposed 
revisions, the Contractor will be deemed to have concurred with the 
Contracting Officer's proposed revisions.  The proposed revisions will then 
be the basis for an equitable adjustment for performance of the work.

3.9   OWNERSHIP OF FLOAT

Float available in the schedule, at any time, shall not be considered for 
the exclusive use of either the Government or the Contractor.

3.10   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the bid items.

    -- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the requirement to complete and 
maintain a submittal register and describes the procedures to be followed 
for the submission of submittals.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Review and Complete Submittal Register (ENG Form 4288); G,COR.

Update Submittal Register (ENG Form 4288); G,COR.

1.3   SUBMITTAL IDENTIFICATION (SD)

Submittals required are identified by SD numbers and titles as follows:

SD-01 Preconstruction Submittals

SD-02 Shop Drawings

SD-03 Product Data

SD-04 Samples

SD-05 Design Data

SD-06 Test Reports

SD-07 Certificates

SD-08 Manufacturer's Instructions

SD-09 Manufacturer's Field Reports

SD-10 Operation and Maintenance Data

SD-11 Closeout Submittals

1.4   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:
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1.4.1   Government Approved

Government approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings."

1.4.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.

1.5   APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the Contractor Quality 
Control (CQC) requirements of this contract is responsible for dimensions, 
the design of adequate connections and details, and the satisfactory 
construction of all work.  After submittals have been approved by the 
Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary.

1.6   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall 
be given promptly to the Contracting Officer.

1.7   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

1.8   GENERAL

The Contractor shall make submittals as required by the specifications.  
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) System Manager and each item shall be stamped, 
signed, and dated by the CQC System Manager indicating action taken. 
Proposed deviations from the contract requirements shall be clearly 
identified. Submittals requiring Government approval shall be scheduled and 
made prior to the acquisition of the material or equipment covered thereby. 
 Samples remaining upon completion of the work shall be picked up and 
disposed of in accordance with manufacturer's Material Safety Data Sheets 
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(MSDS) and in compliance with existing laws and regulations.

1.9   SUBMITTAL REGISTER

At the end of this section is a submittal register showing items of 
equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional 
submittals may be required. The Government will provide the initial 
submittal register in electronic format.  Thereafter, the Contractor shall 
maintain a complete list of all submittals, including completion of all 
data columns.  Dates on which submittals are received and returned by the 
Government will be included in its export file to the Contractor.  The 
Contractor shall track all submittals.

1.10   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 14 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals. 

1.11   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall 
be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form. This form shall be properly completed by filling out all the heading 
blank spaces and identifying each item submitted.  Special care shall be 
exercised to ensure proper listing of the specification paragraph and/or 
sheet number of the contract drawings pertinent to the data submitted for 
each item.  The Action Code definitions on reverse side of ENG FORM 4025 
shall be augmented as follows:

   Code B - Approved, except as noted on the submittal and/or attached 
sheet.  Contractor shall complete all noted actions and address all 
comments prior to proceeding with those items of work associated with and 
impacted by the noted actions/comments.
   
   Code C - Conditionally approved, except as noted on the submittal and/or 
attached sheet.  Resubmission and approval are required prior to proceeding 
with those items of work associated with and impacted by the noted 
actions/comments.  The entire submittal, corrected to comply with the noted 
actions/comments, must be resubmitted

1.12   SUBMITTAL PROCEDURE

Paragraph (g) of Contract Clause: "Specifications and Drawings for 
Construction," is modified as specified herein. While submittals referred 
to in the text may use the wording "submitted to the Contracting Officer", 
submittals will be reviewed as indicated in column "f" of the Submittal 
Register (ENG Form 4288). Submittals shall be made as follows:

1.12.1   Submittals for Contracting Officer Representative (COR) Review and 
For Information Only (FIO)

The Contractor shall submit seven copies of submittals, on the submittal 
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register indicated for Contracting Officer Representative (COR) approval, 
or, for information only (FIO), to the Contracting Officer Representative.

1.12.2   Submittals for District Office (DO) Review

The Contractor shall submit to the District Office (DO), by the most 
expedient means, a total of seven copies of shop drawings and other 
submittals listed on the Submittal Register (ENG Form 4288) as requiring 
technical review by the DO. Six copies shall be submitted to the DO and one 
copy shall be submitted to the Contracting Officer Representative. The 
Contractor shall be responsible for all costs incurred in transmitting the 
required information for review in the submittal process.

DO mailing address:                      
US Army Corps of Engineers                
Philadelphia District
Attn: CENAP-EC-CQ
Wanamaker Building
100 Penn Square East
Philadelphia, PA 19107-3390

1.12.3   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked. The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal. The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.

1.12.4   Completion of Work

Upon completing the work under this contract, the Contractor shall furnish 
one set of prints of all shop drawings as finally approved. These drawings 
shall show all changes and revisions made up to the time the items covered 
by the shop drawings are completed and accepted."

1.13   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

1.14   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  Three copies of the submittal will be retained by the 
Contracting Officer and the remaining copies of the submittal will be 
returned to the Contractor.

1.15   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
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removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.

1.16   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:

   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

PART 2   PRODUCTS

PART 3   EXECUTION

3.1   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the bid items.

    -- End of Section --
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SECTION 01350

DIVING SERVICES

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the development and enforcement 
of a diving services plan.

NOTE: Though diving services are not required as part of the general scope 
of work for this project, it is Philadelphia District policy to include a 
section covering commercial diving operations for all construction projects 
that are conducted on, or near, the water. The reasoning for this is the 
fact that unforeseen circumstances (such as lost equipment recovery, 
unknown sunken object investigation/removal, etc.) may require the need for 
commercial diving services. In the event the need for this type of 
operation occurs, including a commercial diving section in the contract 
specifications helps to ensure that the Contractor is aware of the 
requirements for conducting commercial diving operations on USACE 
Philadelphia District projects.

1.2   GENERAL REQUIREMENTS 

All diving performed under this contract shall be in strict accordance with 
the rules and regulations prescribed by the U.S. Navy Diving Manual: 
0910-LP-708-8000; 29 CFR Part 1910, Subpart T; 29 CFR Part 1915; the EM 
385-1-1, Section 30; and ER 385-1-86, except as modified below. A 
Contracting Officer's Representative, will be designated by the Contracting 
Officer at the Post Award Conference, to act for the Contracting Officer 
for all submissions, directions and/or acceptance(s) required under the 
specifications.  There will also be an individual designated as the 
District Dive Coordinator.

1.3   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to in the text by basic 
designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (Latest Rev.) Safety and Health 
Requirements Manual

ER 385-1-86 (July 1994) Engineer Regulation, 
Government Personnel Diving Operations

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

29 CFR Part 1910 (Latest Rev) Occupational Safety and 
Health Standards

29 CFR Part 1915 (Latest Rev) Safety and Health Standards 
Applicable to Shipyard Employment
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NAVAL SEA SYSTEMS COMMAND (NSSC)

0910-LP-708-8000 (March 2001) U.S. Navy Diving Manual, 
Revision 4, Change A

1.4   SUBMITTALS

NOTE: The following shall be submitted in accordance with Section 01330 
SUBMITTAL PROCEDURES. These submittals are for Government acceptance. The 
COR may require resubmittal of these submittals if deemed necessary.

SD-07 Certificates

 Diving Plan.

Submit, for review, at least 10 days prior to operations, a Project/Task 
Specific Dive Plan prior to performing any actual dive task or assignment. 
Each separate Dive Plan will require review and acceptance by the 
Contracting Officer's Representative prior to commencing any diving 
required under this contract. A typical Dive Plan (the Contractor may 
prepare a form with the appropriate subject/item already listed with blank 
spaces to be filled in as required for each Dive Plan submitted) shall 
include the following information as a minimum:

a. Dive Plan for: (project and specific tasks).

b. Name of Contractor (and at least 2 diving subcontractor if required).

c. Contract Number.

d. Date of Dive Plan submission.

e. Name of diving supervisor preparing the Dive Plan.

f. Description of proposed work and diving mission.

g. Approximate time and date dive mission will start.

h. Listing of diving equipment to be used.

i. Name or type of diving platform to be used.

j. Planned depth of dive and maximum depth to bottom.

k. Maximum single dive bottom time for the planned depth of dive for 
each diver.

l. Surface and underwater conditions , to include visibility, 
temperature, thermal protection, and currents.

m. Lockout/Tagout procedures, including procedures for dealing with 
differential pressures.

n. Listing of special tools or equipment to be used.

o. Materials to be handled or installed.

p. Listing by name each member of the diving team. The first time each 
diver is employed on the job, the Contractor shall attach to the dive 

Section 01350  Page 2



Invitation for Bids
W912BU-04-B-0012

plan a qualification statement and copy of the diver's current medical 
record, giving the physician's written report and opinion of the 
diver's fitness for exposure to hyperbaric conditions, including any 
limitations to such exposure. The required qualifications statement and 
current medical report shall be in accordance with EM 385-1-1. Diver's 
qualification statement and medical record need not be attached to 
subsequent Dive Plans unless a diver's medical report has expired and a 
new medical report has been submitted.

q. Listing by name each person directly involved in topside 
assistance/support to the dive team.

r. Listing of information and equipment required at the dive site. The 
following information and work materials shall be available at the dive 
site, either referenced in the Diving Operations Manual or work 
materials furnished by the Contractor: U. S. Navy Standard Air 
Decompression Table; Diving Log Sheets; Repetitive Dive Worksheets; 
Table of No-Decompression Air Dives; means of direct emergency 
communications between the dive site and the Contractor's project 
office, the Dive Coordinator/Dive Inspector; stop watch or equivalent, 
as required to monitor times for each diver; standard first aid 
supplies; litter or tilt board and a manual resuscitator capable of 
administering oxygen; portable VHF marine band radio as required to 
communicate with vessel traffic.

s. Listing of information required at the dive site and the project 
office; local emergency medical assistance names, locations, and 
telephone numbers for ambulance service, hospital, and doctor, 
emergency medical evacuation assistance for ground and/or air 
transportation facilities with point of contact names, locations and 
telephone numbers; nearest emergency medical facility with hyperbaric 
chamber capable of recompression equivalent to 165 feet of water, with 
point of contact names, location and telephone numbers.

t. The Diving Plan shall contain the following statement: "If for any 
reason the diving plan, as accepted, is altered in scope of mission, 
depth, personnel, or equipment, the Philadelphia District Diving 
Coordinator shall be contacted in order to review the proposed diving 
plan revision prior to the actual diving operation." (24 Hrs).

Diving Operations Manual.

Submit, for review, at least 15 days prior to operations, a Diving 
Operations Manual, which shall depict the Contractor's general plan for 
accomplishing the diving operations required under this contract. The 
Diving Operations Manual shall be reviewed by the Contracting Officer's 
Representative prior to commencing of any diving operations under this 
contract. The Diving Operations Manual shall include the following 
information as a minimum:

a. A complete copy of 29 CFR Part 1910, Subpart T, and the Contractor's 
proposed method of complying with each of its pertinent parts.

b. U. S. Navy Standard Air Decompression Table.

c. A sample of the Diving Log sheets to be used under this contract.

d. A sample of the Repetitive Dive Worksheets or equivalent (dive 
profile method) to be used under this contract.
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e. U. S. Navy Table of No-Decompression Limits and Repetitive Group 
Designation for No-Decompression Air Dives.

f. U. S. Navy Residual Nitrogen Timetable for Repetitive Air Dives.

g. An outline of emergency communications between the dive site and the 
Contractor's project office (located at the job site); 
Contractor-furnished portable radios, hardware, telephone hookup, etc.

h. Emergency assistance information, including location, telephone 
numbers, and names of nearest doctor, hospital, emergency ground and 
air transportation, recompression facilities, and other appropriate 
medical assistance.

i. An Activity Hazard Analysis Plan, setting forth potential hazards, 
means of prevention, and actions to be taken should an accident 
involving the potential hazard occur. Minimum coverage in the Activity 
Hazard Analysis Plan shall include; means of prevention and procedures 
for dealing with fire, equipment failure, and adverse environmental 
conditions, drowning, air embolism, decompression sickness, traumatic 
injury, hypoxia, carbon dioxide excess, carbon monoxide excess, 
strangulation, various type of squeezing, fouling or entanglement, 
mechanical injury, overexertion/exhaustion, hypothermia, hyperthermia, 
currents caused by hydraulic differential through the structure, and 
electrocution and blowup if dry suits are used.

j. An outline of pre-dive briefings and equipment checkout procedures 
for daily diving activities under this contract.

k. An outline of qualifications and experience requirements for the 
dive team members, required under this contract. As a minimum, each 
team member shall have at least one (1) year of commercial experience 
in the applicable position; divers shall have completed at least four 
(4) working dives to the depths required by this contract, using the 
particular diving techniques and equipment to be used under this 
contract. Divers shall demonstrate that at least one (1) of the four 
(4) qualification dives was performed in the last six (6) months prior 
to the contract award date.

l. An outline of the medical qualifications required for divers to be 
employed under this contract. As a minimum, each diver shall meet the 
certification requirements specified in 29 CFR Part 1910, Subpart T, 
and EM 385-1-1, Section 30.

m. An outline of diving equipment, maintenance procedures and 
certification of analysis of air output for diving air supply 
compressors to be used under this contract. As a minimum, the equipment 
maintenance procedures shall indicate method of testing, frequency, and 
repair methods used. Diving air supply compressors' output air shall be 
in conformance with the following limits: oxygen - 20 to 22 percent by 
volume, carbon dioxide - 1,000 ppm maximum, carbon monoxide - 20 ppm 
maximum, total hydrocarbons - 25 ppm maximum, particulates - 5 mg/cubic 
meter maximum, and have no objectionable odor.

n. An outline of administrative and record-keeping procedures. As a 
minimum, the outline shall contain (by title of position) job 
responsibilities, the chain of command, daily briefing and diving 
safety orientation procedures, log and diving-related record-keeping 
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responsibilities, equipment maintenance and pre-dive equipment 
checklist, etc.

Air Quality Certifications.

Submit, for review, at least 10 days prior to any diving 
operations, Air Quality Certifications for accomplishing the 
diving operations required under this contract, in conformance 
with the limits stated in the above paragraph n, of the Diving 
Operations Manual. The Air Quality Certifications shall be 
reviewed by the Contracting Officer's Representative prior to 
commencing of any diving operations under this contract.

Daily Logs.

Submit each day, to the Contracting Officer/District Dive 
Coordinator fully completed copies of the previous day's Diving 
Log Sheets and any other work sheets prepared in conjunction with 
the Diving Log Sheets.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   RESTRICTIONS

Only surface air-supplied diving within the No-Decompression Limits, using 
the previously cited U. S. Navy Diving Tables, will be permitted under this 
contract, unless otherwise accepted by the Contracting Officer. Any 
deviation from or modification to the U. S. Navy Diving Tables, proposed by 
the Contractor, shall be submitted at the time the Diving Operations Manual 
is submitted, with any such deviation or modification clearly identified 
for review purposes.

3.2   DOCUMENTS AVAILABILITY

One (1) copy of the accepted Diving Operations Manual (to be kept in D.O.) 
and one (1) copy of the appropriate accepted Diving Plan shall be available 
at the dive site while diving operations are underway.

3.3   COORDINATION

All diving activities shall be conducted with full knowledge and close 
coordination with the Contracting Officer and Dive Coordinator. Divers 
shall not enter the water or move from prescribed location without the 
acceptance of the Dive Inspector or Dive Coordinator.

3.4   PRE-DIVE CHECK

Prior to the dive and at the scene of the dive, the Contractor will meet 
with the USACE diving inspector and shall insure, as a minimum, the 
following pre-dive checks are performed:

a. Breathing air tanks contain sufficient air supply to perform the 
required work, i.e., standby air tanks are on site and full to the 
capacity (3,000 psi). A pressure reading shall be taken to insure that 
approximately 3,000 psi of breathing air is contained.
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b. All diving equipment shall be checked for proper function prior to 
diver entry.

c. All necessary safety equipment specified hereinbefore are on site 
and functioning properly.

d. Lockout/tagout procedures are followed and the diving supervisor is 
in possession of the key or keys.

e. Crane signals are reviewed and radio communications with the crane 
operator is functioning properly, when applicable.

f. Welding or cutting procedures are clearly reviewed, the proper 
welder polarity is set and precautions have been taken to insure that 
electrocution will not occur.

g. A pre-dive briefing shall be given which includes but is not limited 
to, the accident management plan, activity hazards analysis, equipment 
check list, diving logs, diving conditions, and diving procedures.

3.5   DIVE TEAM CREW REQUIREMENTS

The following dive team members are required as the minimum crew manning 
levels:

Comply with EM 385-1-1, Appendix O, Table O-3. 

3.5.1   Surface-Supplied Air Mode

All working dives requiring communications between the Divers and topside 
to direct crane load movements, etc., shall be performed in 
surface-supplied air mode. The minimum crew manning level consists of the 
In-water Diver, Stand-by Diver, Diver Tender, and Dive Supervisor.  A 
member of the crew shall be responsible for radio communications and 
timekeeping.  Surface-supplied air gear shall include hardwire 
communications and a diver carried air reserve.

3.6   MEASUREMENT AND PAYMENT

The work specified in this section will not be measured for payment and all 
costs in connection therewith shall be included in the costs of all the bid 
items.

    -- End of Section --
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SECTION 01355

ENVIRONMENTAL PROTECTION

PART 1   GENERAL

1.1   SUMMARY

This section covers the furnishing of all labor, material and equipment and 
performing all work required for the protection of the environment during 
dredging and disposal operations except, for those measures set forth in 
other sections of these specifications.

1.2   REFERENCES (Not Applicable)

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

NOTE: Any submittals classified as "SD-01 Preconstruction Submittals" are 
submittals required to be submitted to, and approved by, the office 
indicated prior to mobilization to the contract work site. All other 
submittals, classified as "SD-02" through "SD-11," shall be submitted to, 
and approved or reviewed by, the office indicated prior to commencing the 
particular task to which the submittal is associated.

SD-01 Preconstruction Submittals

Location of Storage Facilities; G,COR.

Plans showing storage and other construction facilities shall be submitted 
for approval of the Contracting Officer.

SD-07 Certificates

Environmental Protection Plan; G,COR.

Prior to commencement of the work, the Contractor shall submit to the 
Contracting Officer for approval his proposed environmental protection 
plan. This shall be followed by a meeting with representatives of the 
Contracting Officer to develop mutual understandings relative to compliance 
with this provision and administration of the environmental protection 
program. Approval of the Contractor's plan for environmental protection 
will not relieve the Contractor of his responsibility for adequate and 
continuing control of pollutants.

1.4   DEFINITION OF ENVIRONMENTAL PROTECTION

For the purpose of this specification, environmental protection is defined 
as the retention of the environment in its natural state to the greatest 
extent possible during dredging and disposal operations and to enhance the 
natural appearance in its final condition. Environmental protection 
requires consideration of air, water, and land resources and involves 
noise, solid waste-management and management of other pollutants. In order 
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to prevent, and to provide for abatement and control of any environmental 
pollution arising from the dredging and disposal activities in performance 
of this contract, the Contractor and his subcontractors shall comply with 
all applicable Federal, state, and local laws and regulations and shall 
obtain all necessary permits required by same.

1.5   NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any 
non-compliance with the aforementioned Federal, state, or local laws or 
regulations. Such notice, when delivered to the Contractor or his 
authorized representative at the site of the work, shall be deemed 
sufficient for the purpose. The Contractor shall, after receipt of such 
notice, immediately inform the Contracting Officer of proposed corrective 
action and take such action as may be approved. If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken. No part of the time lost due to any such stop orders shall be 
made subject of a claim for extension of time or for excess costs or 
damages by the Contractor.

1.6   SUBCONTRACTORS

Compliance with the provisions of this section by subcontractors will be 
the responsibility of the Contractor.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   PROTECTION OF LAND RESOURCES

3.1.1   General

The land resources within the disposal area boundaries and outside the 
limits of work performed under this contract shall be preserved in their 
present condition or be restored to a condition after completion of 
dredging that will appear to be natural and not detract from the appearance 
of the area. The Contractor shall confine his disposal activities to areas 
defined by the plans and specifications or to Contractor furnished disposal 
areas as approved by the Contracting Officer. The following additional 
requirements are intended to supplement the requirements of the Contract 
Clauses.

3.1.2   Prevention of Landscape Defacement

Except in areas indicated on the plans or specified to be cleared, the 
Contractor shall not deface, injure, or destroy trees or shrubs, nor remove 
or cut them without the authority of the Contracting Officer. Ropes, 
cables, or guys shall not be fastened to or attached to any existing nearby 
trees for anchorages unless specifically authorized. Where such special 
emergency use is permitted, it shall be performed in such a manner as to 
avoid damage to the trees. The Contractor shall in any event be responsible 
for any damage resulting from such use. Where the possibility exists that 
trees may be defaced, bruised, injured, or otherwise damaged by the 
Contractor's equipment or operations, the Contractor shall adequately 
protect such trees. Stone, earth or other material that is displaced into 
uncleared areas shall be removed. Monuments and markers shall be protected 
before construction operations commence.
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3.1.3   Restoration of Landscape Damage

Any tree, turfed areas or other landscape feature scarred or damaged by the 
Contractor's equipment or operations shall be restored to a condition 
satisfactory to the Contracting Officer. Restoration of scarred and damaged 
trees shall be performed in an approved manner by experienced workmen. 
Trees damaged beyond restoration shall be removed and disposed of off-site 
at the Contractor's expense. Trees that are to be removed because of damage 
shall be replaced at the Contractor's expense by nursery-grown trees of the 
same species or a species approved by the Contracting Officer. The size and 
quality of nursery-grown trees shall also be approved by the Contracting 
Officer. Any disturbed turfed (grassed) areas shall be seeded and mulched 
as directed by the Contracting Officer.

3.1.4   Location of Storage Facilities

The Contractor is responsible for coordinating with the Burough of Havey 
Cedars DPW, superintendent Mr. Lloyd Vosseller, (609)494-6905 for use of 
any shore-based storage facilities.

3.1.5   Post Construction Cleanup or Obliteration

The Contractor shall obliterate all signs of temporary construction 
facilities, excess materials, or any other vestiges of construction as 
directed by the Contracting Officer. The area will be restored to near 
natural conditions which will permit the growth of vegetation thereon.

3.2   RECORDING AND PRESERVING HISTORICAL AND ARCHAEOLOGICAL FINDS

All items having any apparent historical or archaeological interest which 
are discovered in the course of any dredging and disposal activities shall 
be carefully preserved. The Contractor shall leave the archaeological find 
undisturbed and shall immediately report the find to the Contracting 
Officer so that proper authorities may be notified.

3.3   PROTECTION OF WATER RESOURCES

3.3.1   General

The Contractor shall not pollute any streams, rivers or waterways with 
fuels, oils, bitumens, calcium chloride, acids, insecticides, herbicides or 
other harmful materials. The Contractor shall investigate and comply with 
all applicable Federal, state, county, and municipal laws concerning 
pollution of rivers and streams.

3.3.2   Disposal

Disposal of any debris resulting from the contract work and any wastes, 
effluents, trash, garbage, oil, grease, chemicals, etc., in or adjacent to 
the work area will not be permitted. If any waste material is dumped in 
unauthorized areas, the Contractor shall remove the material and restore 
the area to its original condition. If necessary, contaminated ground shall 
be excavated, disposed of as directed by the Contracting Officer, replaced 
with suitable fill material, and planted as required to reestablish 
vegetation.
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3.4   PROTECTION OF FISH AND WILDLIFE

3.4.1   General

The Contractor shall at all times perform all work and take such steps 
required to minimize interference with or disturbance to fish and wildlife. 
The Contractor will not be permitted to alter water flows or otherwise 
disturb native habitat adjacent to any disposal area which, in the opinion 
of the Contracting Officer, are critical to fish and wildlife.

The winter flounder window (no dredging) is from January to 31 May, as 
stipulated by the NJDEP.  The submerged aquatic vegetation (SAV) window is 
from 1 June to 1 October.  There is an additional restriction on dredging 
from 15 April to 15 October to protect SAV. All dredging activities are 
limited to the period between 1 October and 31 January.  Half of the work 
shall be completed by 1 January with the remainder finished by 31 December. 
 An extension may be given by NJDEP if eighty precent of work is completed 
by 1 January and there would be no stoppage in work greater than 72 hours. 

Turbidity curtains shall be erected around Dredged Hole #6 and shall be 
secured into the bay bottom at all times.  These curtains shall remain in 
place during the entire filling operation.

3.5   DISPOSAL OF DEBRIS

All debris resulting from dredging operations shall be removed from the 
disposal area sites, as directed by the Contracting Officer, and disposed 
of at the Contractor's expense. Such disposal shall comply with all 
applicable Federal, state, and local laws. Such materials shall be removed 
from the disposal area sites before the date of completion of the work 
under these specifications.

3.6   MAINTENANCE OF POLLUTION, EROSION AND SEDIMENTATION CONTROL FACILITIES 
DURING CONSTRUCTION

During the life of this contract, the Contractor shall maintain all 
facilities constructed for pollution, erosion and sedimentation control 
under this contract as long as the operations creating the particular 
pollutant are being carried out or until the material concerned has become 
stabilized to the extent that pollution is no longer being created. During 
the contract period, the Contractor shall conduct frequent training 
sessions on environmental protection. The curricula should include methods 
of detecting and avoiding pollution; familiarity with pollution standards, 
both statutory and contractual; and installation and care of vegetative 
covers, plants and other facilities to prevent and correct environmental 
pollution.

3.7   MEASUREMENT AND PAYMENT

3.7.1   Environmental Protection

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the bid items.

    -- End of Section --
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SECTION 01420

SOURCES FOR REFERENCE PUBLICATIONS

PART 1   GENERAL

1.1   SCOPE OF SECTION

This section includes includes the addresses and phone numbers for the 
standards publishing organizations whose documents are referenced in other 
sections of these specifications

1.2   REFERENCES

Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the standards producing 
organization, (e.g.   ASTM B 564 Nickel Alloy Forgings).  However, when the 
standards producing organization has not assigned a number to a document, 
an identifying number has been assigned for reference purposes.

1.3   ORDERING INFORMATION

The addresses of the standards publishing organizations whose documents are 
referenced in other sections of these specifications are listed below, and 
if the source of the publications is different from the address of the 
sponsoring organization, that information is also provided.  Documents 
listed in the specifications with numbers which were not assigned by the 
standards producing organization should be ordered from the source by title 
rather than by number.

ASTM INTERNATIONAL (ASTM)
100 Barr Harbor Drive
West Conshohocken, PA  19428-2959
Ph:   610-832-9585
Fax:  610-832-9555
Internet:  http://www.astm.org

NAVAL SEA SYSTEMS COMMAND (NSSC)
Defense Distribution Depot Susquehanna, PA
(BLDG 05 for unclassified pubs/docs)
5450 Carlisle Pike
Mechanicsburg, PA 17055-0789
Telephone: (215) 697-4374 (Cash Sales) or (215) 697-2237 (Customer
Service)
Many Salvage and Diving manuals, publications, and related
documentations are currently available in CD-ROM format.  An 
updated version of the CD-ROM will soon be available.  
Distribution Statement C applies to some of the publications 
available on the CD, therefore, its availability is limited to 
Government agencies and their contractors.
AOK6/99

U.S. ARMY CORPS OF ENGINEERS (USACE)
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U.S. ARMY CORPS OF ENGINEERS (USACE)

Order CRD-C DOCUMENTS from:
U.S. Army Engineer Waterways Experiment Station
ATTN:  Technical Report Distribution Section, Services
Branch, TIC
3909 Halls Ferry Rd.
Vicksburg, MS  39180-6199
Ph:   601-634-2664
Fax:  601-634-2388
Internet: http://www.wes.army.mil/SL/MTC/handbook/handbook.htm

Order Other Documents from:
USACE Publications Depot
Attn:  CEIM-SP-D
2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph:  301-394-0081
Fax: 301-394-0084
Internet: http://www.usace.army.mil/publications
     or   http://www.hnd.usace.army.mil/techinfo/index.htm

U.S. ARMY CORPS OF ENGINEERS (PHILADELPHIA DISTRICT)
100 Penn Square East
Wanamaker Building
Philadelphia, PA 19107
Ph: 215-656-6519/6520

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)
700 Pennsylvania Avenue, N.W. 
Washington, D.C. 20408
Phone:  866-325-7208
Internet: http://www.archives.gov

Order documents from:
Superintendent of Documents
U.S.Government Printing Office
732 North Capitol Street, NW
Washington, DC  20401
Mailstop:  SDE
Ph:  866-512-1800 or 202-512-1800
Fax:  202-512-2250
Internet:  http://www.gpo.gov 
E-mail:    gpoaccess@gpo.gov

        -- End of Section --
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SECTION 01450

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the development and 
implementation of a quality control program that consists of plans, 
procedures, and an organization necessary to produce an end product which 
complies with the contract requirements.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

ASTM INTERNATIONAL (ASTM)

ASTM D 3740 (2001) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM E 329 (2000b) Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07  Certificates

Quality Control Plan; G,COR.

Quality control plan shall be submitted not later than 10 days 
after receipt of notice to proceed, and prior to the start of work.

Qualifications; G,COR.

Qualifications of CQC System Manager, Alternate CQC System 
Manager, and other CQC Personnel indicated in "Experience Matrix."

Changes to Quality Control Plan; G,COR.

Contractor shall notify Contracting Officer, in writing, of any 
proposed change to the CQC Plan or personnel.

Daily CQC Report; G,COR.

Submitted within 24 hours after the date covered by the report.
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Preparatory, Initial, and Final Phase Meeting Minutes; G,COR.

Minutes to be attached to the Daily Quality Control Report for the 
day of the meeting.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause titled "Inspection of Construction."  The quality control 
system shall consist of plans, procedures, and organization necessary to 
produce an end product which complies with the contract requirements.  The 
system shall cover all construction operations, both onsite and offsite, 
and shall be keyed to the proposed construction sequence.  The site project 
superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance 
with the quality requirements specified in the contract.  The site project 
superintendent in this context shall be the highest level manager 
responsible for the overall construction activities at the site, including 
quality and production.  The site project superintendent shall maintain a 
physical presence at the site at all times, except as otherwise acceptable 
to the Contracting Officer, and shall be responsible for all construction 
and construction related activities at the site.

3.2   QUALITY CONTROL PLAN

The Contractor shall furnish for review by the Government, not later than 
ten (10) days after receipt of notice to proceed, the Contractor Quality 
Control (CQC) Plan proposed to implement the requirements of the Contract 
Clause titled "Inspection of Construction."  The plan shall identify 
personnel, procedures, control, instructions, tests, records, and forms to 
be used.  Construction will be permitted to begin only after acceptance of 
the CQC Plan or acceptance of an interim plan applicable to the particular 
feature of work to be started.  Work outside of the features of work 
included in an accepted interim plan will not be permitted to begin until 
acceptance of a CQC Plan or another interim plan containing the additional 
features of work to be started.

3.2.1   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent.

b.  The name, qualifications (in resume format), duties, and 
responsibilities of the quality control organization, including 
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the primary person assigned the CQC function as CQC System Manager.

c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to 
adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with 
the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Each person 
in the CQC organization shall initial, and return to the CQC 
System Manager, those letters of direction, thereby acknowledging 
that they shall implement the three phase control system for all 
aspects of the work specified. Copies of these letters shall be 
furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.  (Laboratory facilities will be 
approved by the Contracting Officer.)

f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation.

g.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.2   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.
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3.2.3   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of seven (7) calendar days prior to the Coordination 
Meeting.  During the meeting, a mutual understanding of the system details 
shall be developed, including the forms for recording the CQC operations, 
control activities, testing, administration of the system for both onsite 
and offsite work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
shall be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure safety and 
contract compliance.  The Safety and Health Manager shall receive direction 
and authority from the CQC System Manager and shall serve as a member of 
the CQC staff.  Personnel identified in the technical provisions as 
requiring specialized skills to assure the required work is being performed 
properly will also be included as part of the CQC organization.  The 
Contractor's CQC staff shall maintain a presence at the site at all times 
during progress of the work and have complete authority and responsibility 
to take any action necessary to ensure contract compliance.  The CQC staff  
shall be subject to acceptance by the Contracting Officer.  The Contractor 
shall provide adequate office space, filing systems and other resources as 
necessary to maintain an effective and fully functional CQC organization.  
Complete records of all letters, material submittals, show drawing 
submittals, schedules and all other project documentation shall be promptly 
furnished to the CQC organization by the Contractor.  The CQC organization 
shall be responsible to maintain these documents and records at the site at 
all times, except as otherwise acceptable to the Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the onsite work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a construction person with a 
minimum of ten (10) years of current experience in related work.  This CQC 
System Manager shall be on the site at all times during construction and 
shall be employed by the prime Contractor.  The CQC System Manager shall be 
assigned no other duties.  An alternate for the CQC System Manager shall be 
identified in the plan to serve in the event of the System Manager's 
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absence.  The requirements for the alternate shall be the same as for the 
designated CQC System Manager.

3.4.3   CQC Personnel

In addition to CQC personnel specified elsewhere in the contract, the 
Contractor shall provide as part of the CQC organization specialized 
personnel to assist the CQC System Manager.  These individuals may be 
employees of the prime or subcontractor; be responsible to the CQC System 
Manager; be physically present at the construction site during work on 
their areas of responsibility; have the necessary education and/or 
experience.  These individuals may perform other duties but must be allowed 
sufficient time to perform their assigned quality control duties as 
described in the Quality Control Plan.

3.4.4   Additional Requirement

In addition to the above experience and/or education requirements the CQC 
System Manager shall have completed the course entitled "Construction 
Quality Management For Contractors".  This course will be provided at the 
project site.

3.4.5   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   SUBMITTALS AND DELIVERABLES

Submittals, if needed, shall be made as specified in Section 01330 
SUBMITTAL PROCEDURES.  The CQC organization shall be responsible for 
certifying that all submittals and deliverables are in compliance with the 
contract requirements. 

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications, reference 
codes, and standards.  A copy of those sections of referenced 
codes and standards applicable to that portion of the work to be 
accomplished in the field shall be made available by the 
Contractor at the preparatory inspection.  These copies shall be 
maintained in the field and available for use by Government 
personnel until final acceptance of the work.
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b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 24 hours in advance of 
beginning the preparatory control phase.  This phase shall include 
a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to 
the acceptable level of workmanship required in order to meet 
contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.
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f.  The Government shall be notified at least 24 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall 
be prepared by the CQC System Manager and attached to the daily 
CQC report.  Exact location of initial phase shall be indicated 
for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if:  the quality of on-going work is 
unacceptable; if there are changes in the applicable CQC staff, onsite 
production supervision or work crew; if work on a definable feature is 
resumed after a substantial period of inactivity; or if other problems 
develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a Corps of 
Engineers approved testing laboratory or establish an approved testing 
laboratory at the project site.  The Contractor shall perform the following 
activities and record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and 
comply with testing standards.

c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have 
been prepared.

e.  Results of all tests taken, both passing and failing tests, shall 
be recorded on the CQC report for the date taken.  Specification 
paragraph reference, location where tests were taken, and the 
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sequential control number identifying the test shall be given.  If 
approved by the Contracting Officer, actual test reports may be 
submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an offsite or 
commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract.

3.7.2   Testing Laboratories

3.7.2.1   Capability Check

The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329.

3.7.2.2   Capability Recheck

If the selected laboratory fails the capability check, the Contractor will 
be assessed a charge of $1500 to reimburse the Government for each 
succeeding recheck of the laboratory or the checking of a subsequently 
selected laboratory.  Such costs will be deducted from the contract amount 
due the Contractor.

3.7.3   Onsite Laboratory

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests, and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.

3.7.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to the Corps of 
Engineers Division Laboratory, f.o.b., at the address directed by the COR.

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection

Near the end of the work, or any increment of the work established by a 
time stated in the Special Clause, "Commencement, Prosecution, and 
Completion of Work", or by the specifications, the CQC Manager shall 
conduct an inspection of the work.  A punch list of items which do not 
conform to the approved drawings and specifications shall be prepared and 
included in the CQC documentation, as required by paragraph DOCUMENTATION.  
The list of deficiencies shall include the estimated date by which the 
deficiencies will be corrected.  The CQC System Manager or staff shall make 
a second inspection to ascertain that all deficiencies have been corrected. 
 Once this is accomplished, the Contractor shall notify the Government that 
the facility is ready for the Government Pre-Final inspection.
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3.8.2   Pre-Final Inspection

The Government will perform the pre-final inspection to verify that the 
facility is complete and ready to be occupied.  A Government Pre-Final 
Punch List may be developed as a result of this inspection.  The 
Contractor's CQC System Manager shall ensure that all items on this list 
have been corrected before notifying the Government, so that a Final 
inspection with the customer can be scheduled.  Any items noted on the 
Pre-Final inspection shall be corrected in a timely manner.  These 
inspections and any deficiency corrections required by this paragraph shall 
be accomplished within the time slated for completion of the entire work or 
any particular increment of the work if the project is divided into 
increments by separate completion dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at the final acceptance 
inspection.  The final acceptance inspection will be formally scheduled by 
the Contracting Officer based upon results of the Pre-Final inspection.  
Notice shall be given to the Contracting Officer at least fourteen (14) 
days prior to the final acceptance inspection and shall include the 
Contractor's assurance that all specific items previously identified to the 
Contractor as being unacceptable, along with all remaining work performed 
under the contract, will be complete and acceptable by the date scheduled 
for the final acceptance inspection.  Failure of the Contractor to have all 
contract work acceptably complete for this inspection will be cause for the 
Contracting Officer to bill the Contractor for the Government's additional 
inspection cost in accordance with the contract clause titled "Inspection 
of Construction".

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase shall be identified (Preparatory, Initial, Follow-up).  List 
of deficiencies noted, along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals and deliverables reviewed, with contract reference, by 
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whom, and action taken.

g.  Offsite surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 24 hours after the date covered 
by the report, except that reports need not be submitted for days on which 
no work is performed.  As a minimum, one report shall be prepared and 
submitted for every seven (7) days of no work and on the last day of a no 
work period.  All calendar days shall be accounted for throughout the life 
of the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.

3.10   SAMPLE FORMS

Sample forms enclosed at the end of this section.

3.11   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

3.12   MEASUREMENT AND PAYMENT

The work specified in this section will not be measured separately for 
payment and all costs in connection therewith will be included in the cost 
of all the bid items.

    -- End of Section --
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CONTRACTOR PRODUCTION REPORT 
(ATTACH ADDITIONAL SHEETS IF NECESSARY) 

DATE Enter Date (DD/MMM/YY) 

CONTRACT NO TITLE AND LOCATION  

Enter Cnt# Here Enter Title and Location of Construction Contract Here 
REPORT NO Enter Report # Here 

CONTRACTOR  SUPERINTENDENT 
Enter The Contractor's Company Name Here Enter Superintendent's Name Here 

AM WEATHER  PM WEATHER  MAX TEMP  (F) MIN TEMP   (F) 
Enter AM Weather Data Here Enter PM Weather Data Here Enter Max Temp Here Enter Min Temp Here 

WORK PERFORMED TODAY 
Schedule  

Activity No. WORK LOCATION AND DESCRIPTION EMPLOYER NUMBER  TRADE HRS 

      

      

      

      

      

      

      

      

      

      

      

WAS A JOB SAFETY MEETING HELD THIS DATE? 
(If YES attach copy of the meeting minutes)   YES   NO 

TOTAL WORK HOURS ON JOB 
SITE, 
THIS DATE, INCL CON'T SHEETS 

 JOB 
SAFETY WERE THERE ANY LOST TIME ACCIDENTS THIS DATE? 

(If YES attach copy of completed OSHA report)   YES   NO CUMULATIVE TOTAL OF WORK 
HOURS FROM PREVIOUS 
REPORT 

 

WAS CRANE/MANLIFT/TRENCHING/SCAFFOLD/HV ELEC/HIGH WORK/ HAZMAT WORK DONE? 
(If YES attach statement or checklist showing inspection performed.)   YES   NO 

WAS HAZARDOUS MATERIAL/WASTE RELEASED INTO THE ENVIRONMENT? 
(If YES attach description of incident and proposed action.)   YES   NO 

TOTAL WORK HOURS FROM  
START OF CONSTRUCTION  

Schedule 
Activity No. LIST SAFETY ACTIONS TAKEN TODAY/SAFETY INSPECTIONS CONDUCTED  SAFETY REQUIREMENTS HAVE BEEN MET. 

  

  

  

EQUIPMENT/MATERIAL RECEIVED TODAY TO BE INCORPORATED IN JOB (INDICATE SCHEDULE ACTIVITY NUMBER) 

Schedule 
Activity No. Submittal # Description of Equipment/Material Received 

   

   

   

   

   

CONSTRUCTION AND PLANT EQUIPMENT ON JOB SITE TODAY.  INDICATE HOURS USED AND SCHEDULE ACTIVITY NUMBER. 

Schedule 
Activity No. Owner Description of Construction Equipment Used Today (incl Make and Model) Hours Used 

    

    

    

    

    

    

    

    

Schedule 
Activity No. REMARKS 

  

  

  

  

  

  

CONTRACTOR/SUPERINTENDENT DATE  
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WAS INITIAL PHASE WORK PREFORMED TODAY? YES     NO     

IF YES, FILL OUT AND ATTACH SUPPLEMENTAL INITIAL PHASE CHECKLIST. 
Schedule 

Activity No. Definable Feature of Work Index # 
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WORK COMPLIES WITH CONTRACT AS APPROVED DURING INITIAL PHASE? YES     NO    

WORK COMPLIES WITH SAFETY REQUIREMENTS? YES     NO    
 

Schedule 
Activity No. 

Description of Work, Testing Performed & By Whom, Definable Feature of Work, Specification 
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 On behalf of the contractor, I certify that this report is complete and correct and  
 equipment and material used and work performed during this reporting period is in 
 compliance with the contract drawings and specifications to the best of my knowledge   
 except as noted in this report. AUTHORIZED QC MANAGER AT SITE    DATE 
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QUALITY ASSURANCE REPRESENTATIVE'S REMARKS AND/OR EXCEPTIONS TO THE REPORT 
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 GOVERNMENT QUALITY ASSURANCE MANAGER DATE 
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SECTION 02325

DREDGING

PART 1   GENERAL

1.1   WORK COVERED BY CONTRACT PRICE

The contract price per cubic yard for dredging shall include the cost of 
removal of material from an identified borrow area and placement of said 
material to specified elevations and select dimensions in Dredge Hole #6.  
Generally, all allowable material identified within the borrow area or 
sections of the borrow area is considered to be suitable for placement in 
Dredged Hole #6.  It is not expected that any ledge rock, large boulders, 
rock fragments, wrecks, snags, stumps, and piles will be encountered.  
Nothing in this paragraph shall be construed as prohibiting the removal of 
excepted material by special means at prices agreed upon and approved in 
accordance with the Contract Clause entitled: "DIFFERING SITE CONDITIONS".

1.2   REFERENCES

The publications listed below form a part of these specifications to the 
extent referenced. The publications are referred to in the text by their 
basic designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (Latest Rev.) Safety and Health 
Requirements Manual

EM 1110-2-1003 (1 Jan. 2001) Hydrographic Surveying 
Manual (DRAFT)

CODE OF FEDERAL REGULATIONS (CFR)

 33 CFR 156 (1992) Navigation and Navigable Waters, 
Oil and Hazardous Material Transfer 
Operations

1.3   DEFINITIONS

In this job, Double Creek Channel, Station 0+00 to Station 153+60 is to be 
considered as a borrow area.  Any references to the borrow area refer to 
Double Creek Channel within the stationing from the Station 0+00 to Station 
153+60 and everything from 25' outside the channel limit to 25' outside the 
opposite channel limit.  Thus, the width of the borrow area is the existing 
channel width, as defined by the channel limits shown on the drawings, plus 
50'.  All depths for the borrow area will be given in terms of Mean Low 
Water.  Dredged Hole #6 is the disposal area.  Any references to the 
disposal area refer to Dredged Hole #6.  All depths for the disposal area 
will be given in terms of NAVD88.

1.4   DREDGING RESTRICTIONS

Dredging of material under this contract from the borrow area shall only be 
performed by pipeline dredge.  See Section 00800 SPECIAL CLAUSES, SC-1 
COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK, for restrictions on work.
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1.5   ORDER OF WORK

The Contractor shall begin at the portion of the borrow area adjacent to 
the entrance of the New Jersey Intercoastal Waterway (NJIWW) at Station 
153+60.  All areas in the disposal area with a depth greater than -23 ft 
NAVD88 shall be filled to -23 ft NAVD88.  The Contractor shall use the 
portion of the borrow area between Station 153+60 to Station 96+55 to 
accomplish this.  The Contractor shall remove no material from the section 
of the borrow area between Station 96+55 to 68+43 other than any material 
necessary to move through this section.  After this work is completed and 
accepted by the Government, the Contractor shall move to the section of the 
borrow area between Station 26+85 to Station 0+00.  The Contractor shall 
fill the disposal area to -21 ft NAVD88.  The Contractor shall then 
construct five (5) mounds to El. -15 NAVD88, as shown and defined on the 
drawings.

1.6   CHARACTER OF MATERIALS

a. The character of the material is believed to be as indicated by the 
results of sampling conducted by Moffatt and Nichol Engineers,Inc., for 
their study on the "Environmental Restoration of Dredged Holes #5 and #6, 
Barnegat Bay, New Jersey, Early Action Report and Environmental 
Assessment". Logs of the borings taken in the Double Creek Channel are 
included as Sheet 9 (of 9) of the contract drawings. The materials consist 
mainly of sand, with some gravel and fines.

b. It is the Government's position that sufficient information has been 
provided in this contract package to enable the Contractor to establish the 
type and quantity of material to be removed. However, prior to bidding, the 
Contractor may, at his discretion and expense, conduct additional 
investigations to further determine conditions at the site.

1.7   SITE CONDITIONS

Bidders are expected to examine the site of the work, including the 
disposal area and decide for themselves as to the conditions affecting 
their operations. See the Contract Clause entitled: "SITE CONDITIONS AND 
CONDITIONS AFFECTING THE WORK". The entire work site is designated as a 
hard hat area in accordance with EM 385-1-1.

1.8   FUEL OIL HANDLING

The Contractor shall assure that all fuel oil transfer operations to or 
from his plant comply with all Federal, state, and municipal laws, codes 
and regulations. The Contractor shall incorporate in his accident 
prevention program, submitted in compliance with the Contract Clause 
entitled: "ACCIDENT PREVENTION", sufficient information to demonstrate 
compliance with 33 CFR 156 and any other applicable laws, codes, and 
regulations.

1.9   DIFFERENTIAL GLOBAL POSITIONING SYSTEM(DGPS) EQUIPMENT

The Contractor must have a differential GPS, in accordance with the 
requirements for project classifications for "Navigation and Dredging 
Support Surveys" as referenced in the Corps of Engineers Hydrographic 
Survey Manual EM 1110-2-1003.  The Contractor shall provide real time 
positioning on a computer screen during dredging, and have the capability 
of playback in 15 minute intervals.  The position must be recorded on a 
disk every 15 minutes and submitted to the Contracting Officer on a daily 
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basis.  The DGPS shall indicate the position of the dredge and the end of 
the discharge pipeline, when material is being deposited into the disposal 
area.  The position of the dredge and the end of the discharge pipeline 
shall automatically be recorded when material is being discharged in the 
upland disposal area.

1.10   SUBMITTALS

Government approval is required for submittals with "G" designation; 
submittals having no designation are for information only.  The following 
shall be submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

NOTE: Any submittals classified as "SD-01 Preconstruction Submittals" are 
submittals required to be submitted to, and approved by, the COR prior to 
mobilization to the contract work site. All other submittals, classified as 
"SD-02" through "SD-11," shall be submitted to, and approved by, the COR 
prior to commencing the particular task to which the submittal is 
associated.

SD-01 Preconstruction Submittals

Operations Plan; G DO

The Contractor shall submit to the Contracting Officer for approval a plan 
for dredging and disposal operations. This plan shall include all aspects 
of dredging and disposal operations, such as a proposed order of dredging 
excavation, a projected schedule of production and placement, the method 
for determining the exact locations of the end of the discharge pipeline 
during the deposition of dredged material in the disposal area, the 
sequence of disposal of the dredged material, and a plan for coordination 
with the Government survey vessel. This plan must include a gridded layout 
of the dredged hole for proposed discharge pipeline placement, and labeling 
order of work.  The plan must also identify the proposed placement of the 
turbidity curtain so as to enclose the disposal area.  The proposed 
sequence of disposal of material shall ensure uninterrupted Contractor 
access to the disposal zones.  This plan shall be submitted before or at 
the Pre-Dredging Coordination Meeting. This plan must be reviewed and 
approved by the COR and coordinated with the State of New Jersey regulatory 
agencies prior to start of dredging and placement operations.

Discharge Pipe Support Plan; G DO

The Contractor shall submit for approval a description of the proposed 
method for supporting the discharge pipe inside the disposal area as 
required by these specifications, to include sketches showing plan and 
elevation views and details for the proposed method, and data on the 
materials to be used.

SD-03 Product Data

Vessel and Equipment List; G DO

The Contractor shall submit for approval a complete list of all vessels and 
equipment to be used during the contract, including all dredging plants, 
supporting vessels, and equipment.  The vessel list shall contain the 
types, the numbers of each, the draft of each, and all other pertinent 
information.  In addition, the Contractor shall submit for approval a 
catalog cut describing the proposed turbidity curtain.  The manufacturer's 
directions for proper installation and operation of the proposed turbidity 
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curtain shall also be included.

SD-06 Test Reports

Daily Report of Operations; G DO

The Contractor shall prepare, maintain, and submit daily for approval, 
Daily Report of Operations forms, and shall furnish signed copies thereof 
with the Quality Control Reports required in SECTION 01450 CONTRACTOR 
QUALITY CONTROL, to the Contracting Officer. Copies of the Daily Report of 
Operations forms to be used are attached at the end of this section.  
Further instructions on the preparation and submittal of the forms will be 
provided at the Pre-Dredging Coordination Meeting.

DGPS Positioning

Records of position during dredging and disposal operations shall be 
recorded on disk every 15 minutes and submitted to the Contracting Officer 
on a daily basis.

PART 2   PRODUCTS

2.1   Turbidity Curtain

The turbidity curtain shall be a heavy-duty turbidity curtain, such as the 
curtain manufactured by Elastec/American Marine, or an approved equivalent.

PART 3   EXECUTION

3.1   DISPOSAL OF EXCAVATED MATERIAL

3.1.1   General

Before any material is placed in the disposal area, a turbidity curtain 
shall be installed as specified in the Paragraph entitled: "TURBIDITY 
CURTAIN".  The material excavated from the borrow area shall be 
transported, deposited, and confined within the disposal area, in Harvey 
Cedars off of Long Beach Island, NJ, as shown on the contract drawings. 
Deposition of material must be by hydraulic dredge pipe.  

Methods for placement of dredged material with hydraulic dredging will be 
used to provide reduced disturbance of existing bottom material and 
decreased suspension of sediments in the upper water column including the 
use of a baffle plate, sand box, pipeline with a submerged diffuser, or a 
pipeline with a telescoping discharge.  This will be particularly important 
if the Contractor has to place any of the silty sand from the section of 
the borrow area from Station 68+43 to Station 96+55 which might be 
necessary if a path has to be provided for the dredge through this section. 

3.1.2   Misplaced Material

Any material deposited in places other than those designated or approved by 
the Contracting Officer, or which escapes from such places, will not be 
paid for. The Contractor may be required to remove such misplaced material 
in accordance with the Contract Clause entitled: "OBSTRUCTION OF NAVIGABLE 
WATERWAYS", and deposit it where directed, at the Contractor's expense.
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3.1.3   Government Quality Control Monitor

The Government may place a Government monitor aboard the Contractor's 
dredge or supporting vessels to monitor quality control conditions during 
dredging and disposal operations.

3.1.4   Dredging From The Borrow Area

3.1.4.1   Hydraulic Dredging

Material excavated by hydraulic pipeline dredging shall be transported by 
pipeline to final position in the dredge hole without the use of rehandling 
basins or placing in scows or other similar vessels.

3.1.4.2   General

For all methods of dredging, all pipelines shall be kept in good condition 
at all times, and any leaks or breaks along their length shall be promptly 
and properly repaired. All materials and water that leak from any pipeline 
shall be cleared, removed and placed within the limits of the disposal 
area.  All discharge piping crossing the navigation channel shall be 
submerged to a minimum elevation, measured to the top of the pipe, of 6 
feet MLLW.

3.2   DEVELOPMENT AND OPERATION OF THE DISPOSAL AREA

3.2.1   General

Prior to the use of the disposal area, the Contractor shall submit the 
disposal operations plan specified in the Paragraph entitled: "SUBMITTALS" 
to the Contracting Officer for approval.  The Contractor shall conduct his 
work in accordance with the approved disposal operations plan; however, 
approval of the plan by the Contracting Officer does not in any manner 
relieve the Contractor of his responsibility for the adequacy of the work.

3.2.2   Turbidity Curtain

Prior to the use of the disposal area and after the approval of the 
disposal operations plan, the Contractor shall install a turbidity curtain 
so as to enclose the perimeter of the disposal area.  In general, the 
Contractor shall place the turbidity curtain between the Contract Work 
Limits and the -14 ft contour, as shown on the drawings.  The turbidity 
curtain shall be a minimum of 10 ft deep and a maximum of 11 ft deep.  The 
minimum clearance between any portion of the lowest point of the curtain 
and the bottom shall be 1 ft.  The turbidity curtain shall be installed and 
anchored as per the manufacturer's recommendations and directions.

3.2.2.1   Manufacturer's Representative

A representative of the manufacturer of the turbidity curtain shall be 
on-site to oversee the proper installation of the turbidity curtain, 
according to the manufacturer's recommendations and directions. The 
manufacturer's representative shall be required to return to the project 
site as necessary if problems arise in the use of the turbidity curtain.
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3.2.3   Government-Furnished Overboard Disposal Area Operations

3.2.3.1   Overboard Disposal Area Markings

The Contractor shall delineate the limits of Dredged Hole #6 with piles, 
buoys, or other approved markers. All lights and signals as may be required 
by the U.S. Coast Guard to show the limit markers shall be installed and 
maintained at the expense of the Contractor. Any limit markers installed 
shall be removed upon completion of use of Dredged Hole #6.  Dredged Hole 
#6 is approximately 12 acres within the boundaries as shown on the contract 
drawings and specified as follows(in New Jersey State Plane Coordinates):

N 318,000   E 593,000
N 318,500   E 593,500
N 318,750   E 593,750
N 318,500   E 594,500
N 318,250   E 594,600
N 318,000   E 594,500
N 317,750   E 594,250
N 317,750   E 594,000

3.2.3.2   Overboard Disposal

The Contractor shall deposit the material dredged from the borrow area into 
the disposal area by hydraulic pipeline.  The material must be placed 
within the limits of the dredged hole as outlined on the drawings.
 
Material from Station 153+60 to Station 96+55 shall be placed in any areas 
of the disposal area with a depth greater than -23 NAVD88 so that, at 
completion, the entire bottom of the dredged hole shall be filled to a 
depth of -23 ft NAVD88, confirmed by both hydrographic survey and the 
collection of bottom samples at the rate of 1 sample per square acre.  The 
Contractor shall also plan his operations so that, at the completion of the 
filling of the Disposal area to -23 ft NAVD88, an adequate path is provided 
for the passage of the dredge to move to Station 26+85 to 0+00.  The 
Contractor shall not use the section of the borrow area between Station 
96+55 and Station 63+43 as a borrow source.  However, if the Contractor 
determines that any material must be removed between Station 96+55 to 
Station 63+43 to allow passage of the dredge, this material may be removed 
but must also be deposited in the disposal area.  Only the minimum amount 
of material necessary to allow passage of the dredge shall be removed from 
this section.  Also, the Contractor shall make allowance for this material 
so that when the material has been deposited in the disposal area, no depth 
of the filled area is less than -23 ft NAVD88.  Thus, this material will be 
considered to be a portion of the material used to fill the disposal area 
to -23 ft NAVD88 and will be included in the pay quantity.  Once all areas 
are filled to -23 ft NAVD88 and the Contracting Officer is satisfied that 
the required elevation has been achieved, all sections of the borrow area 
except for the sections between Station 26+85 and Station 0+00 will no 
longer be available for use as a borrow source and the Contractor shall 
move to the section of the borrow area between Station 26+85 and Station 
0+00.   

Upon this acceptance by the Government, material from Station 26+85 to 0+00 
shall be placed in any areas with a depth greater than -21 ft NAVD88 so 
that at completion, the entire bottom of the disposal area shall be filled 
to a depth of -21 ft NAVD88, confirmed by both hydrographic survey and the 
collection of bottom samples at the rate of 1 sample per square acre.  Once 
the Contracting Officer is satisfied that the required elevation has been 
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achieved, he shall direct the Contractor to construct five mounds, which 
are shown and defined on the drawings.       

During placement operations, the mounds shall be created by discharging 
material from the pipe until the desired elevations are achieved, then 
moving the pipe periodically to provide some relief in the general mound 
shape.  A total of five (5) mounds shall be created.  To reduce disturbance 
of the existing bottom material and to decrease suspended sediment in the 
upper water column, baffle plates, sand boxes, pipelines with submerged 
diffusers and/or a pipeline with a telescoping discharge end shall be used. 
All material must be placed in such a manner as to be completely contained 
(including side slopes) within the site boundaries of the disposal area. 

Prior to the deposition of the dredged material, the exact location of the 
end of the discharge pipe shall be recorded. The exact location of each 
discharge location of dredged material shall be electronically recorded and 
submitted as specified in the Paragraph entitled: "SUBMITTALS". The 
coordinates and approximate quantity shall be noted on a separate discharge 
report and attached to the daily QC report. The anticipated location of the 
discharge location of material for mound creation shall be determined by 
the Contractor in accordance with the requirements specified herein and 
shall be submitted as part of the Operations Plan specified in the 
Paragraph entitled: "SUBMITTALS". Recording of the dredge location and the 
end of the discharge pipeline shall also be recorded every fifteen (15) 
minutes and be submitted to the inspector or Contracting Officer or 
representative on a daily basis. The Contractor shall maintain his own 
access to the entire disposal area (dredged hole), and shall ensure that 
the sequence of distribution of discharge pipeline locations allows for 
disposal of material across the entire limits of the disposal area, as 
shown on the contract drawings.

During the course of the job, it is expected that the Contractor shall 
perform surveys, consistent with the requirements of the Paragraph, 
"Hydrographic Surveys", that enable him to adequately monitor the progress 
of the work and to complete any tasks to the specified elevations and 
dimensions,  and that will enable him to contact the Government at the 
appropriate time to request independent surveys.   

Placement progress will be evaluated by the Government based on surveys at 
appropriate stages of the job.  The Government will perform before dredging 
surveys on the Borrow area and the Disposal area.  The Government will 
perform a second set of surveys after placement of the material to -23 ft 
NAVD88 on the portion of the borrow area between Station 153+60 and Station 
96+55 and on the Disposal area.  If it was necessary for the Contractor to 
clear a path in the section between Station 96+55 to Station 68+43, then 
this section shall also be included in the survey of the Borrow area.  The 
Government will perform a final set of surveys after placement of the 
material to -21 ft NAVD88 and construction of the five mounds and on the 
portion of the Borrow area between Station 26+85 to Station 0+00 and on the 
Disposal area.   

In no case shall the final elevation of the mounds be permitted above the 
maximum elevation of -15 feet NAVD (1988). Any material placed above -15 
feet NAVD (1988) shall be redistributed to below this maximum elevation by 
the Contractor, at no additional cost to the Government.   

3.2.3.3   Status Update Meetings

Status update meetings between the Contractor, the U.S. Army Corps of 
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Engineers, and the State of New Jersey will take place at agreed upon 
intervals during the contract to discuss the placement activities as 
originally planned by the Contractor, proposed changes to the Contractor's 
work plan and overall progress of the dredging contract (i.e. before and 
after surveys and overboard disposal area placement progress surveys).  The 
first meeting will take place during the Pre-Construction meeting or 
immediately preceding any dredge activity. The Contractor will be required 
to have at the pre-construction meeting a complete work plan documenting 
dredging and placement activities based upon the surveys and requirements 
within the contract specifications. This plan must include a gridded layout 
of the dredged hole for proposed pipeline placement areas labeling order of 
work.

3.2.3.4   NMFS Observer

The Government may be required to provide a National Marine Fishery 
Services (NMFS) observer during certain times of the dredging and placement 
operations.  The Contractor shall accommodate such an observer aboard his 
plant.  This observer would be contracted separately by the Government and 
shall not be included in the Contractor's bid.

3.3   LIMIT OF DREDGING

3.3.1   Allowable material

All material from the borrow area between Station 153+60 to Station 96+55 
to a depth of -8 ft NAVD88 may be used to fill the disposal area to a depth 
of -23 ft NAVD88.  All material from the borrow area between Station 26+85 
to Station 0+00 to a depth of -11 ft NAVD88 may be used to fill the 
Disposal area to a depth of -21 ft NAVD88 and construct the five mounds.  
In both cases, material may be removed to a point extending to 100 ft on 
both sides of the Double Creek channel centerline, as shown and defined on 
the drawings.  Box cuts may be employed at the edges of these limits.

3.3.2   Excessive Dredging

Material taken from beyond the limits specified in the Paragraphs entitled: 
"Limits of Allowable Material", will be deducted from the total amount 
dredged as excessive dredging for which payment will not be made.

3.4   ESTIMATED QUANTITIES

The total estimated quantity of material necessary to be removed within the 
specified limits as shown on the contract drawings, exclusive of allowable 
overdepth, is 91,459 cubic yards measured in place.  The maximum amount of 
allowable overdepth dredging, as shown on the contract drawings and 
specified herein, is estimated to be 41,490 cubic yards measured in place. 
As a basis for soliciting bids, the sum of the above amounts, 132,949 cubic 
yards, measured in place will be used.  The following acceptance sections 
are specified for this contract:

                      Double Creek Channel Dredging

Acceptance    Station          Req'd Dredging      Allowable        Total
 Section     to Station         (-7 ft. MLW)     Overdepth (1')   Available
                                    (CY)             (CY)            (CY)
 
   1       0+00 to 6+00            8,889            2,222           11,111
   2       6+00 to 26+85          19,306            7,722           27,028
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   3       26+85 to 33+65           0                 0               0
   4       33+65 to 43+60           0                 0               0
   5       43+60 to 52+85           0                 0               0
   6       52+85 to 68+43           0                 0               0
   7       68+43 to 96+55         13,539           10,415           23,954
   8       96+55 to 110+61         3,459            1,504            4,963
   9       110+61 to 114+52       19,577            5,152           24,729
  10       114+52 to 124+69       13,183            3,767           16,950
  11       124+69 to 136+35        6,478            4,319           10,797
  12       136+35 to 153+60        7,028            6,389           13,417

                      TOTAL       91,459           41,490          132,949

3.5   QUANTITY ACCEPTANCE

3.5.1   Placement Requirements

The Contractor is responsible for completing all placement requirements for 
any stage of the work prior to acceptance of the work by the Government.  
In any portion of an acceptance section, if the Goverment survey indicates 
that further placement is required, the Contractor is responsible for 
placing any required material, unless such placement is waived by the 
Contracting Officer.  In any portion of the disposal area, when the survey 
indicates that placement is required that was not indicated by the previous 
survey, the Contractor shall be responsible for placing such material to 
the required depth, unless waived by the Contracting Officer.  The 
Contractor will be paid for such work at the contract unit price and an 
additional quantity calculation will be made based on the after dredging 
survey, provided that the material is not determined by the Contracting 
Officer to be misplaced material.

3.6   CONTRACTOR QUALITY CONTROL

The Contractor shall prepare and maintain Daily Report of Operations forms, 
and shall furnish signed copies thereof with the Daily Quality Control 
records required in Section 01400 CONTRACTOR QUALITY CONTROL, to the 
Contracting Officer.  Copies of the Daily Report of Operations forms to be 
used are attached at the end of this section.  Further instructions on the 
preparation and submittal of the forms will be provided at the Pre-Dredging 
Coordination Meeting.  These reports shall be faxed daily to the 
Philadelphia District Office.

3.7   MEASUREMENT AND PAYMENT

3.7.1   Mobilization and Demobilization

All costs connected with the mobilization and demobilization of all of the 
Contractor's dredging plant and equipment will be paid for at the contract 
lump sum price for this item. Sixty percent (60%) of the lump sum price 
will be paid to the Contractor upon completion of his mobilization at the 
first work assignment area. The remaining forty percent (40%) will be 
included in the final payment for work under this contract.

In the event the Contracting Officer considers that the amount in this item 
(60%) which represents mobilization, does not bear a reasonable relation to 
the cost of the work in this contract, the Contracting Officer may require 
the Contractor to produce cost data to justify this portion of the bid. 
Failure to justify such price to the satisfaction of the Contracting 
Officer, will result in payment of actual mobilization costs, as determined 
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by the Contracting Officer at the completion of mobilization, and payment 
of the remainder of this item in the final payment under this contract. The 
determination of the Contracting Officer is not subject to appeal.

All costs connected with the mobilization and demobilization of the 
Contractor's dredging plant and equipment as defined below shall be 
included in the contract lump sum price for Bid Item No. 1, "Mobilization 
and Demobilization" as listed in the Bidding Schedule.

a.  Mobilization shall include all costs for operations accomplished prior 
to commencement of actual dredging operations; i.e., transfer of dredge, 
attendant plant, and equipment to site; preparation of disposal area 
including the installation of a turbidity curtain enclosing the disposal 
area; and other incidentals in advance of the actual dredging operations.

b.  Demobilization shall include general preparation for transfer of plant 
to its home or standby base, removal of pipelines, cleanup of disposal area 
including the removal of the turbidity curtain, and transfer of plant to 
its home or standby base.

3.7.2   Dredging

The total amount of material placed and to be paid for under the contract, 
will be measured by the cubic yard in place. Measurement of the number of 
cubic yards in place will be made by computing the volume between the 
bottom surface shown by soundings of the previous survey and the bottom 
surface shown by the soundings of surveys made as soon as practicable after 
the work specified has been completed. The quantity of any material removed 
by excessive dredging, as identified in the paragraph entitled "excessive 
dredging", shall be deducted from the pay quantity.  The quantity of any 
misplaced material, as identified in the paragraph entitled "misplaced 
material", will not be paid for.  The volume of allowable material removed 
from the borrow area and properly placed in the disposal area will be 
generated by using either the Average End Area Method or by the TIN 
(Triangulated Irregular Network) computation, as outlined in the 
Hydrographic Surveying Manual EM-1110-2-1003 dated 1 January 2002. All 
depths obtained from single beam surveys will be utilized for volume 
computation purposes. If multi-beam survey methodology is used, a 5-foot by 
5-foot matrix will be generated from the multi-beam data collected to 
perform the TIN computation. All survey data used for volume computations 
shall be available to the Contractor upon request. Payment for dredging 
will be made at the contract unit price for Bid Item No. 2, "Placement of 
material at Dredged Hole #6" as listed in the Bidding Schedule.

3.7.2.1   Surveys for Acceptance

The Contractor shall notify the Contracting Officer of his need for 
acceptance surveys.  He shall also, at least three days in advance of the 
date for each survey (Saturdays, Sundays and holidays are excluded), 
confirm his need by telephone between 0730 and 0800 hours on the day of 
each survey by calling the Technical Support Branch, Joe Scolari, Chief, 
Surveys Section, Technical Support Branch at (Area Code 215) 656-6754.  
Three sets of surveys will be performed by the Government.  The first set 
will be a set of before-dredging surveys.  The remaining sets will be taken 
at the completion of tasks associated with the particular acceptance 
survey.  The second set will be an acceptance survey taken after the 
completion of the placement of material in all areas greater than -23 ft 
NAVD88.  The third and final set will be an acceptance survey taken after 
the completion of the the placement of coarse sand in all areas with depths 
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greater than -21 ft NAVD88 and construction of the five mounds.  The 
Contractor shall schedule the before-dredging surveys within 2 weeks of the 
expected start date of dredging operations.  Only one before-dredging 
survey will be provided for each section of the borrow area that is 
identified as containing available material and only one before-dredging 
survey of the disposal area.  The Contractor shall schedule the subsequent 
acceptance surveys within two weeks of the expected end date of the task 
that requires acceptance surveys.  Only one set of acceptance surveys will 
be performed for each section of the borrow area from which the Contractor 
removed material and only one set of accceptance surveys will be performed 
for the disposal area.  The time for any placement to address deficiencies 
and for second and subsequent surveys in any acceptance section is the 
responsibility of the Contractor, and must be accomplished within the 
completion period established for the contract.  The Contracting Officer 
will notify the Contractor if any additional placement is required.

3.7.2.2   Existing Conditions

The contract drawings as listed under the Special Clause entitled: 
"CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS", are believed to accurately 
represent conditions existing at the time indicated, but the depths shown 
thereon will be updated, as required, by soundings taken by the Government, 
prior to the commencement of dredging.  Determination of quantities removed 
and any associated deductions, after having once been made, will not be 
recalculated, except on evidence of collusion, fraud, or obvious error.

3.7.2.3   Hydrographic Surveys

Hydrographic surveys will be obtained utilizing laser, microwave or DGPS 
positioning equipment.  In addition, these surveys will be performed by 
single transducer sounding techniques or multi-transducer sweeps or both.  
Bottom soundings will be obtained by a survey fathometer operating on a 
frequency of 194 - 206 Khz.  The fathometer will be calibrated daily by the 
bar or ball check method or sound velocity profiler to account for 
variations of speed of sound in water.  Hydrographic Surveys will be 
conducted to meet USACE Performance Standards as defined in the 
Hydrographic Surveying Manual EM-1110-2-1003 dated 1 January 2002. 
Available via internet at http://www.nap.usace.army.mil/channel/list.htm
Surveys will be performed by single transducer sounding techniques, 
multi-beam sweep type surveys or both. Bottom soundings will be obtained by 
the single beam fathometer operating at a frequency ranging from 190 to 210 
Khz. When utilizing multi-beam technology, the operating frequency will 
range from 180 to 250 Khz. All fathometers will be calibrated following 
procedures outlined in the aforementioned EM.

3.7.2.4   Partial and Final Payments

Partial payments will be based on the completion of the tasks listed in 
this section.  One partial payment will be made after completion and 
acceptance of the placement of material in areas with a depth greater than 
-23 ft NAVD88.  The final payment will be made after completion and 
acceptance of the placement of material in areas with a depth greater than 
-21 ft NAVD88 and the construction of the five (5) mounds.

    -- End of Section --
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