

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES

1 2

2. AMENDMENT/MODIFICATION NO. 0013	3. EFFECTIVE DATE 03 Feb 2004	4. REQUISITION/PURCHASE REQ. NO. W25PHS31710862	5. PROJECT NO. (If applicable)
6. ISSUED BY CODE	7. ADMINISTERED BY (If other than Item 6) CODE		
US Army Engineers, Philadelphia Wanamaker Building, 100 Penn Square East Contracts Branch, Room 643 Philadelphia, Pennsylvania 19107-3390		US Army Enginners, Philadelphia Wanamaker Building, 100 Penn Square East Philadelphia, Pennsylvania 19107-3390 Jennifer McGivern, Contracts Branch 215-656-6773	

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)	(√)	9A. AMENDMENT OF SOLICITATION NO. DACA61-03-R-0009
	X	9B. DATED (SEE ITEM 11) 07 July 2003
		10A. MODIFICATION OF CONTRACTS/ORDER NO.
		10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

DESIGN/BUILD AIR FREIGHT TERMINAL FACILITY, DOVER AIR FORCE BASE, DELAWARE, STEP (PHASE) TWO

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(√)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

THIS AMENDMENT DOES NOT EXTEND THE STEP (PHASE) TWO PROPOSAL DUE DATE OF 20 FEBRUARY 2004 at 4:00 PM.

(CONTINUED ON NEXT PAGE)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)
15C. DATE SIGNED	16C. DATE SIGNED

14. DESCRIPTION OF AMENDMENT (continued)

a. An additional site visit has been scheduled for 11 February 2004 starting at 1000 hours. Arrangements for the site visit shall be made through Mr. Tom Lavender of the Dover AFB Resident Office, telephone 302-677-4777. Due to security procedures to obtain access to Dover AFB, it is necessary for prospective bidders to assemble at an off base location where a bus will take bidders to site inspection location. An Air Force Base will be at the Blue Hen Corporate Center just North of Dover AFB on Route 113 just before 1000 hours to carry visitors to site. The bus will carry the visitors back to the Blue Hen Corporate Center upon completion of the site inspection.

b. Section 00110 – Proposal Submission Requirements, and Proposal Evaluation Process: Delete page 25 in its entirety and substitute with revised pages 25 and 26 annotated Amendment No. 0013 attached hereto.

c. Please indicate receipt of this amendment on Standard Form 1442 (SOLICITATION, OFFER, AND AWARD) as Amendment No. 0013. Failure to acknowledge all amendments may be cause for rejection of your proposal.

COST ANALYSIS

Air Freight Terminal Dover AFB, DE		
Work breakdown structure (Base bid)	UOM	Quantity
Engineering & Design before Construction including all fees for professional services, reproduction and mailing.	\$ -	\$ -
Engineering Services during Construction, including all fees for shop drawing review, RFI, commissioning, start up, etc.	\$	\$
Substructure	\$ -	\$ -
Superstructure (less pre-engineered building)	\$ -	\$ -
Pre-engineered building	\$ -	\$ -
Exterior Closure	\$ -	\$ -
Roofing	\$ -	\$ -
Interior Construction	\$ -	\$ -
Interior Finishes	\$ -	\$ -
Plumbing	\$ -	\$ -
HVAC	\$ -	\$ -
Fire Protection	\$ -	\$ -
Electrical	\$ -	\$ -
Communications	\$ -	\$ -
Elevators	\$ -	\$ -
Mechanized Material Handling Equipment	\$ -	\$ -
General Equipment, dock & truck levelers	\$ -	\$ -
GENERAL CONDITIONS (includes Division 01000 requirements, etc).	\$ -	\$ -
TOTAL (This cost represents the total Base Offer/bid)	\$ -	\$ -
OPTION #1 - ITEM 0010		
Substructure	\$	\$
Superstructure (less pre-engineered building)	\$	\$
Pre-engineered building	\$	\$
Exterior Closure	\$	\$
Roofing	\$	\$
Interior Construction	\$	\$
Interior Finishes	\$	\$
Plumbing	\$	\$
HVAC (to include central FTF/DCS/CDF plant)	\$	\$
Fire Protection	\$	\$
Electrical	\$	\$
Communicatons	\$	\$

GENERAL CONDITIONS (includes Division 01000 requirements).	\$	\$	AMENDMENT 0013
TOTAL OPTION #1 - ITEM 0010	\$	\$	
OPTION #2 - ITEM 0016			
Substructure	\$	\$	
Superstructure (less pre-engineered building)	\$	\$	
Pre-engineered building	\$	\$	
Exterior Closure	\$	\$	
Roofing	\$	\$	
Interior Construction	\$	\$	
Interior Finishes	\$	\$	
Plumbing	\$	\$	
HVAC (less central FTF/DCS/CDF plant)	\$	\$	
Fire Protection	\$	\$	
Electrical	\$	\$	
Communications	\$	\$	
GENERAL CONDITIONS (includes Division 01000 requirement).			
TOTAL OPTION #2 - ITEM 0016	\$	\$	
<p>Note: All line items include general contractors markup except for those noted separately</p> <p>Percentage dollar value of total project subcontracted</p>			