


 
Amendment No. 0001 
Invitation for Bids 

DACW61-03-B-0021 
 

14. DESCRIPTION OF AMENDMENT (continued) 
 
a.    SF 1442 AND BIDDING SCHEDULE: Section 00010, Page 3 – Please delete page 
00010-3 in its entirety and substitute the new page of the same number, annotated 
Amendment No. 0001, attached hereto. 
 
b.    SECTION 00800 – SPECIAL CONTRACT REQUIREMENTS:  
 
(1) TABLE OF CONTENTS, SPECIAL CONTRACT REQUIREMENTS - Please delete page i, the 
TABLE OF CONTENTS, SPECIAL CONTRACT REQUIREMENTS, in its entirety and substitute 
the new page of the same number, annotated Amendment No. 0001, attached hereto. 
 
(2) SECTION 00800 – SPECIAL CLAUSES – Please delete Section 00800 in its entirety 
and substitute the new section of the same number, annotated Amendment No. 0001, 
attached hereto. 
 
(3) SECTION 00850 - ABSTRACT OF BOTTOM SAMPLES – Please add pages 00850-1 and 
00850-2, “ABSTRACT OF BOTTOM SAMPLES”, annotated Amendment No. 0001, attached 
hereto. 
  
c.    TECHNICAL SPECIFICATIONS:   
 
(1) Section 02325 – DREDGING: Please delete pages 02325-1 through 12 in its 
entirety and substitute the new pages of the same numbers, annotated Amendment No. 
0001, attached hereto. 
 
d.   CONTRACT DRAWINGS:  Drawing Nos. 61537 and 61538 – Please delete Drawing 
Number 61537, “SOUNDINGS, STA. 000+00 TO STA. 6+236.8”, and Drawing Number 61538, 
“SECTIONS”, in their entirety and substitute the revised sheets, of the same 
Drawing Numbers, with a revision date of 10 October 2003, attached hereto.  
 
e.  Please indicate receipt of this amendment on Standard Form 1442(SOLICITATION, 
OFFER, AND AWARD) as Amendment No.0001. Failure to acknowledge all amendments may 
be cause for rejection of the bid. 
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 BIDDING SCHEDULE 
 (To be attached to SF 1442) 
 
                                                                              
Item                                Estimated            Unit       Estimated 
 No.   Description                   Quantity     Unit    Price       Amount  
  
 
 1.  Mobilization & Demobilization      1         JOB     L.S.    $ 
 

* 2.  Removal & Satisfactory           
     Disposal of Material            343,565      CY      $       $           * 
 
     Adjustment in bid price if 
     Contractor-furnished disposal 
     areas, described as hereinafter 
     specified, are used, deduct        1         JOB     L.S.   ($    ) 
                                                                              
  
                                        TOTAL ESTIMATED AMOUNT    $ 
 
 
NOTE:  Bidders must bid on all items. 
 
 
 
 
ACCEPTANCE OF ADJUSTMENT FOR CONTRACTOR-FURNISHED DISPOSAL AREAS:  Award of the 
 contract on the basis of using Contractor-furnished disposal areas will be 
subject to the acceptance of these disposal areas by the Contracting Officer.  
The Contractor shall be required to obtain all applicable Federal and State 
approvals as specified in SECTION:01040 COORDINATION FOR CONTRACTOR-FURNISHED 
DISPOSAL AREAS of the Specifications.  Failure by the bidder to furnish these 
approvals with the bid at the time of the bid opening will result in the bid 
for use of the Contractor-furnished disposal areas to be rejected as being non-
responsive. 
 
If the bidder proposes to use disposal areas other than those stipulated in the 
specifications, an adjustment in the bid price based on acceptance of the 
Contractor-furnished areas shall be entered as an adjustment item in the 
Bidding Schedule and the net total bid price. If the bid is based on the use of 
Contractor-furnished areas, the bidder shall execute DESCRIPTION OF DISPOSAL 
AREAS form, complete in accordance with the notations thereon, and shall submit 
the form with the bid. The bid shall adequately describe such Contractor-
furnished areas and shall be accompanied by the written permission of the land 
owners.  Description of Contractor-furnished areas shall include location, size 
and capacity of each area. If the bidder proposes to use both the Government-
furnished areas shown on the contract drawings and Contractor-furnished areas, 
he shall describe in his bid the portion or portions of all the areas which 
will be used and the estimated quantity of dredged material to be placed in 
each area. 
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SECTION 00800

SPECIAL CLAUSES

INDEX

PARA      TITLE

SC-1      COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK

SC-2      LIQUIDATED DAMAGES - CONSTRUCTION

SC-3      CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS

SC-4      PHYSICAL DATA

SC-5      LAYOUT OF WORK

SC-6      PERFORMANCE OF WORK BY THE CONTRACTOR

SC-7      ENVIRONMENTAL LITIGATION

SC-8      SIGNAL LIGHTS

SC-9      CONTINUITY OF WORK

SC-10     FINAL EXAMINATION AND ACCEPTANCE

SC-11     SHOALING

SC-12     INSPECTION

SC-13     ACCOMMODATIONS AND MEALS FOR GOVERNMENT INSPECTORS

SC-14     EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
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SPECIAL CLAUSES

SC-1   COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence actual dredging under this 
contract within 15 calendar days after the date of receipt by him of notice 
to proceed, (b) prosecute work diligently, and (c) complete the entire work 
ready for use not later than 50 calendar days after the date of receipt of 
notice to proceed.  The time stated for completion shall include final 
cleanup of the premises. (FAR 52.211-10)

SC-2   LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified 
in the contract, the Contractor shall pay liquidated damages to the 
Government in the amount of $400.00 for each calendar day of delay until 
the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, 
liquidated damages will continue to accrue until the work is completed. 
These liquidated damages are in addition to excess costs of repurchase 
under the Termination clause.  (FAR 52.211-12)

SC-3   CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS (DEC 1991)

a. The Contractor shall -
(1) Check the specifications and all drawings furnished, immediately 
upon receipt;
(2) Compare the specifications and all drawings and verify the 
figures before laying out the work;
(3) Promptly notify the Contracting Officer of any discrepancies, and;
(4) Be responsible for any errors which might have been avoided by 
complying with this paragraph (a).

b. Large scale drawings shall, in general, govern small scale drawings. 
Figures marked on drawings shall, in general, be followed in preference 
to scale measurements.

c. Omissions from the drawings or specifications or the misdescription of 
details of work which are manifestly necessary to carry out the intent of 
the drawings and specifications, or which are customarily performed, shall 
not relieve the contractor from performing such omitted or misdescribed 
details of the work, but shall be performed as if fully and correctly set 
forth and described in the drawings and specifications.

d. The work shall conform to the specifications and the contract drawings 
identified on the following, all of which are available in the office of 
the District Engineer, U.S. Army Engineer District, Philadelphia, Room 643, 
Wanamaker Building, 100 Penn Square East, Philadelphia, PA 19107. Drawings 
are titled: "Maintenance Dredging - Wilmington Harbor, Christina River, 
Delaware". 

                                                               
Drawing No.               Subtitle                  Date          Latest
                                                                Revision Date
  61536        General Plan & List of Drawings 22 Sep 2003        None  
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  * 61537        Soundings                       22 Sep 2003  10 Oct 2003 *     
               Sta. 000+00 to Sta. 6+236.8   
*  61538        Sections                        22 Sep 2003  10 Oct 2003 *      
  61539        Wilmington Harbor               22 Sep 2003        None 
               North Disposal Area 

SC-4   PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's 
information. The Government shall not be responsible for any interpretation 
of or conclusion drawn from the data or information by the Contractor. (FAR 
52.236-4)

a. The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations by surveys.  Samples 
of material to be dredged and dated as shown were obtained by using harpoon 
and bottle samplers. New samples will be taken and included as an amendment 
prior to bid opening.

b. Tide Data. The mean range of tides in the Delaware River opposite the 
mouth of the Christina River is 5.6 feet.  The elevation of mean low water 
is +1.56 feet above the Corps of Engineers Christina River Datum (CRD).  
The maximum velocity of the normal tidal current is approximately 1/3 mile 
per hour.

c. Weather Conditions. The site of the work is sheltered from storms. It is 
believed that work can be performed during all seasons of the year except 
during winter months when ice conditions may interfere with dredging 
operations. Complete weather records and reports may be obtained from the 
local U.S. Weather Bureau Office nearest to the work site.  The Contractor 
shall satisfy himself as to the hazards likely to arise from weather 
conditions during the construction period.

d. Channel Traffic. Traffic in the work area consists of ocean going and 
coastwise vessels, tugs and barges, and pleasure craft. Passing vessels may 
interfere with dredging operations. Vessels docked at the Wilmington Harbor 
Marine Terminal may extend into the Federal Navigation Channel.  It is the 
Contractor's responsibility to schedule dredging around shipping schedules.

e. Conditions of Channel and Turning Basin. The Contract Drawings are 
representative of typical channel and turning basin conditions.  There are 
no cables, pipelines or submarine structures crossing the area to be 
dredged.  There is a buried AT&T telephone cable in the area to be 
traversed by the discharge pipeline.  The Contractor should be aware that a 
section of the riverbank along the high water line(HWL) in the vicinity of 
the Bellevue Rear Light access walkway has eroded. Due to this erosion a 
portion of the high voltage cable located directly west of this structure 
is now exposed. The Contractor must exercise extreme caution if working in 
this area. The channel conditions shown on the contract drawings represent 
the results of surveys made on the dates indicated and can only be 
considered as indicating the general conditions at that time.

f. Obstruction of Channel. The Government will not undertake to keep the 
channel free from vessels or other obstructions, except to the extent of 
such regulations if any, as may be prescribed by the Secretary of the Army, 
in accordance with the provisions of Section 7 of the River and Harbor Act 
approved 8 August 1917.  The Contractor will be required to conduct the 
work in such manner as to obstruct navigation as little as possible, and in 
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case the Contractor's plant so obstructs the channel as to make difficult 
or endanger the passage of vessels, said plant shall be promptly moved on 
the approach of any vessel to such an extent as may be necessary to afford 
a practicable passage. The Contractor shall request the U.S. Coast Guard to 
issue a Notice to Mariners for each work assignment advising navigation 
interests that the Contractor's dredging plant will be operating in the 
Harbor.  The Contractor shall submit each such request to the U.S. Coast 
Guard, MSO/Group Philadelphia, 1 Washington Avenue, Philadelphia, PA 
19147-4395.  The Contractor shall furnish a copy of each request to the 
Contracting Officer not less than five days prior to the start of dredging. 
Each request shall contain the approximate time required for completion of 
dredging. Upon completion of dredging, the Contractor shall promptly remove 
his plant, including ranges, buoys, piles and other marks placed by him 
under the contract in navigable waters and on shore.

g. Navigation Aids. The Contractor shall not relocate or move any aids to 
navigation that have been established by the U.S. Coast Guard. If it 
becomes necessary to have any aid to navigation moved in order to complete 
dredging operations under this contract, the Contractor shall notify the 
U.S. Coast Guard at least 15 days prior to the desired date for movement of 
the aid. All requests shall be made in writing to: Commander (OAN), Fifth 
Coast Guard District, 431 Crawford Street, Portsmouth, VA 23704. A copy of 
each request shall be furnished to the Contracting Officer.

h. Location. Wilmington Harbor is formed by the junction of the Christina  
River with the Delaware River and is located in the City of Wilmington, New 
Castle County, approximately 29 miles southwest of Philadelphia, PA.

i. Laying of Submerged Pipelines and Obstruction of Channel. When the 
disposal area is on the opposite side of the navigation channel from the 
dredging area, a submerged pipeline shall be used to cross the channel.  If 
the submerged line is to be placed across a navigable channel, the 
Contractor shall submit a request for approval at least ten working days 
(Sundays and holidays excluded) prior to the desired closure date, to the 
U.S. Coast Guard, MSO/Group Philadelphia, 1 Washington Avenue, 
Philadelphia, PA 19147-4395.   A copy of each request shall be furnished to 
the Contracting Officer. This request shall contain the following 
information:

(1) Location (Channel Centerline Stationing) and depth (over the top of 
the pipeline) at which the submerged line will be placed;

(2) The desired length of time the channel is to be closed;

(3) The date and hour placement or removal will commence;

(4) The date and hour of anticipated completion; and

(5) The name and telephone number of the person to be contacted for 
information and response to any emergency condition.

The Coast Guard has indicated that the requirements of navigation may make 
it necessary to establish times other than those requested. IT SHALL BE THE 
CONTRACTOR'S RESPONSIBILITY TO COORDINATE HIS PLANS WITH THE COAST GUARD 
SUFFICIENTLY IN ADVANCE OF THE PLANNED CLOSING TO PREVENT DELAY TO THE 
DREDGING OPERATIONS AND COMPLY WITH THE COAST GUARD REQUIREMENTS. The 
minimum depth to the top of any submerged pipe shall not be less than 35 
feet Christina River Datum (CRD) between stations 0+000 and 1+975 or 38 
feet CRD between station 1+975 and 6+236.
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j. Bridge to Bridge Radio Telephone Equipment. In order that radio 
telephone communication may be with passing vessels, all dredges engaged in 
work under the contract shall be equipped with and operate bridge-to-bridge 
radio telephone equipment.  The radio telephone equipment shall operate on 
VHF Channel 13 (156.65 MHz) with low power output having a communication 
range of approximately ten miles. The frequency has been approved by the 
Federal Communication Commission.

k.  The most recent dredging of this project was completed under Contract  
No. DACW61-03-C-0005 by Norfolk Dredging Company.  Work under this contract 
was commenced on 24 April 2003 and was completed 12 May 2003. Dredging 
between stations 0+000 and 1+975 was completed to a required depth of 35' 
MLW plus 1' allowable overdepth and dredging between stations 1+975 to 
6+236 was dredged to a required depth of 38' MLW plus 1' allowable 
overdepth. 

l. Disposal Areas: The following Government-furnished disposal area is 
available for use under this contract: Wilmington Harbor North Disposal 
Area. Dike preparation by the Contractor will not be required for this 
contract.  The area is south of the Christina River and east of Interstate 
495. A drawing showing the disposal area is enclosed in the Contract 
Drawings.  The drawing is marked to indicate approved discharge pipe limits 
within the disposal area. It is requested that the dredge discharge 
pipeline location and limits be coordinated with Harry Faulls, Tel. 
(215)365-1892 CENAP-OP-PF. 

m. Magnitude of the Contract Work. The estimated value of the contract is 
between $500,000 and 1,000,000.

* n. "Abstract of Bottom Samples" is included in Section 00850 of this 
contract. *

o. A Survey control description sheet is included as Section 00845 of this 
contract.

 SC-5   LAYOUT OF WORK (APR 1965 OCE)

The Contractor shall lay out its work from Government-provided channel 
coordinates. The Contractor shall furnish, at its own expense, such stakes, 
templates, platforms, equipment,range markers and labor as may be required 
in laying out any part of the work from the channel coordinates furnished 
by the Government. The Contractor shall be responsible for executing the 
work to such lines and grades. The Contractor must have real time 
differential GPS positioning in accordance with the Corps survey manual, 
class 1 survey requirements for dredge positioning and disposal area 
layout. The Contractor shall provide real time positioning on a computer 
screen during dredging, and have the capability of playback in 15-minute 
intervals. The position must be recorded on disk every 15 minutes and 
submitted to the Contracting Officer on a monthly basis.(CENAP)

SC-6   PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, 
work equivalent to at least forty (40) percent of the total amount of work 
to be performed under the contract. This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer determines that 
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the reduction would be to the advantage of the  Government. (FAR 52.236-1)

SC-7   ENVIRONMENTAL LITIGATION (1974 NOV OCE)

a. If the performance of all or any part of the work is suspended, delayed, 
or interrupted due to an order of a court of competent jurisdiction as a 
result of environmental litigation, as defined below, the Contracting 
Officer, at the request of the Contractor, shall determine whether the 
order is due in any part to the acts or omissions of the Contractor or a 
Subcontractor at any tier not required by the terms of the contract. If it 
is determined that the order is not due in any part to acts or omissions of 
the Contractor or a Subcontractor at any tier other than as required by the 
terms of this contract, such suspension, delay, or interruption shall be 
considered as if ordered by the Contracting Officer in the administration 
of this contract under the terms of the SUSPENSION OF WORK clause of this 
contract. The period of such suspension, delay, or interruption shall be 
considered unreasonable, and an adjustment shall be made for any increase 
in the cost of performance of this contract (excluding profit) as provided 
in that clause, subject to all the provisions thereof.

b. The term "environmental litigation", as used herein, means a lawsuit 
alleging that the work will have an adverse effect on the environment or 
that the Government has not duly considered, either substantively or 
procedurally, the effect of the work on the environment. (CENAP)

SC-8   SIGNAL LIGHTS (FEB 1983)

The Contractor shall display signal lights and conduct his operations in 
accordance with the General Regulations of the Coast Guard governing lights 
and day signals to be displayed by towing vessels with tows on which no 
signals can be displayed, vessels working on wrecks, dredges, and vessels 
engaged in laying cables or pipe or in submarine or bank protection 
operations, lights to be displayed on dredge pipe lines, and day signals to 
be displayed by vessels of more than 65 feet in length moored or anchored 
in a fairway or channel, and the passing by other vessels of floating plant 
working navigable channels, as approved by the Commandant, U.S. Coast Guard 
with respect to vessels in inland waters (33 CFR 88), as applicable. (CENAP)

SC-9   CONTINUITY OF WORK (APR 1965 OCE)

No payment will be made for work done in any area designated by the 
Contracting Officer until the full depth required under the contract is 
secured in the whole of such area, unless prevented by ledge rock, nor will 
payment be made for excavation in any area not adjacent to and in 
prolongation of areas where full depth has been secured except by decision 
of the Contracting Officer. Should any such nonadjacent area be excavated 
to full depth during the operations carried on under the contract, payment 
for all work therein may be deferred until the required depth has been made 
in the area intervening. The Contractor may be required to suspend dredging 
at any time when for any reason the gages or ranges cannot be seen or 
properly followed.  (CENAP)

SC-10   FINAL EXAMINATION AND ACCEPTANCE (APR 1965 OCE)

a. As soon as practicable after the completion of the entire work or any 
section thereof (if the work is divided into sections) as in the opinion of 
the Contracting Officer will not be subject to damage by further operations 
under the contract, such work will be thoroughly examined at the cost and 
expense of the Government by sounding or by sweeping, or both, as 
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determined by the Contracting Officer. Should any shoals, lumps, or other 
lack of contract depth be disclosed by this examination the Contractor will 
be required to remove same by dragging the bottom or by dredging at the 
contract rate for dredging, but if the bottom is soft and the shoal areas 
are small and form no material obstruction to navigation, the removal of 
such shoal may be waived by the discretion of the Contracting Officer. The 
Contractor or his authorized representative will be notified when soundings 
and/or sweepings are to be made, and will be permitted to accompany the 
survey party.  When the area is found to be in a satisfactory condition, it 
will be accepted finally.  Should more than two soundings or sweeping 
operations by the Government over an area be necessary by reason of work 
for the removal of shoals disclosed at a prior sounding or sweeping, the 
cost of such third and any subsequent sounding or sweeping operations will 
be charged against the Contractor. The rate of each day in which the 
Government plant is engaged in such sounding or sweeping operations and/or 
is enroute to or from the site or held, for the Contractor's convenience, 
at or near the site for these operations shall be $3,300.00, except on 
Saturday, Sunday and holidays when the rate shall be $3,700.00.

b. Final acceptance of the whole or a part of the work and the deductions 
or corrections of deductions made thereon will not be reopened after having 
once been made, except on evidence of collusion, fraud, or obvious error, 
and the acceptance of a completed section shall not change the time of 
payment of the retained percentages of the whole or any part of the work. 
(CENAP)

SC-11   SHOALING (1965 APR OCE)

If before the contract is completed, shoaling occurs in any section 
previously accepted, including shoaling in the finished channel, because of 
the natural lowering of the side slopes, redredging at contract price, 
within the limits of available funds, may be done if agreeable to both the 
Contractor and the Contracting Officer. (CENAP)

SC-12   INSPECTION (APR 1965)

The inspectors will direct the maintenance of the gauges, ranges, location 
marks and limit marks in proper order and position; but the presence of the 
inspector shall not relieve the Contractor of responsibility for the proper 
execution of the work in accordance with the specifications. The Contractor 
will be required:

a. To furnish, on the request of the Contracting Officer or any inspector, 
the use of such boats, boatmen, laborers, a part of the ordinary and usual 
equipment and crew of the dredging plant as may be reasonably necessary in 
inspecting and supervising the work.  However, the Contractor will not be 
required to furnish such facilities for the surveys, prescribed in the 
Special Clause entitled "FINAL EXAMINATION AND ACCEPTANCE".

b. To furnish, on the request of the Contracting Officer or any inspector, 
suitable transportation from all points on shore designated by the 
Contracting Officer to and from the various pieces of plant and to and from 
the disposal areas.  

Should the Contractor refuse, neglect, or delay compliance with these 
requirements, the specific facilities may be furnished and maintained by 
the Contracting officer, and the cost thereof will be deducted from any 
amounts due or to become due the Contractor.  (CENAP)
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SC-13   ACCOMMODATIONS AND MEALS FOR GOVERNMENT INSPECTORS (1965 APR OCE)

a. The Contractor shall furnish regularly to Government inspectors on board 
the dredge or other craft upon which they are employed a suitable separate 
room for office and sleeping purposes.  The room shall be fully equipped 
and maintained to the satisfaction of the Contracting Officer; it shall be 
properly heated, ventilated, and lighted, and shall have a desk which can 
be locked, a comfortable bed and chair for each inspector, and washing 
conveniences.  The entire cost of the Contractor for furnishing, equipping 
and maintaining the foregoing accommodations shall be included in the 
contract price. If the Contractor fails to meet these requirements, the 
facilities referred to above will be secured by the Contracting Officer, 
and the cost thereof will be deducted from payments to the Contractor.

b. If the Contractor maintains on this work an establishment for the 
subsistence of his own employees, he shall, when requested, furnish to 
inspectors employed on the work, and to all Government agents who may visit 
the work on official business, meals of a quality satisfactory to the 
Contracting Officer. The meals furnished will be paid for the Government at 
a rate of $5.00 per person for each meal.  (CENAP)

SC-14   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995) - EFARS

a. This clause does not apply to terminations. See 52.249-5000, Basis for 
Settlement of Proposals, and FAR Part 49.

b. Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by the Contractor or 
sub-contractor at any tier shall be based on actual cost data for each 
piece of equipment or groups of similar serial or series for which the 
Government can determine both ownership and operating costs from the 
Contractor's accounting records. When both ownership and operating costs 
cannot be determined for any piece of equipment or groups of similar serial 
or series equipment from the Contractor's accounting records, costs for 
that equipment shall be based upon the applicable provisions of EP 
1110-1-8, "Construction Equipment Ownership and Operating Expense 
Schedule," Region II.  Working conditions shall be considered to be average 
for determining equipment rates using the schedule unless specified 
otherwise by the Contracting Officer. For equipment not included in the 
schedule, rates for comparable pieces of equipment may be used or a rate 
may be developed using the formula provided in the schedule. For forward 
pricing, the schedule in effect at the time of negotiations shall apply. 
For retroactive pricing, the schedule in effect at the time the work was 
performed shall apply.

c. Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d)(ii) and FAR 31.205-36. Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and 
sale-leaseback arrangements, will be determined using the schedule, except 
that actual rates will be used for equipment leased from an organization 
under common control that has an established practice of leasing the same 
or similar equipment to unaffiliated lessees.

d. When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the Contracting 
Officer shall request the Contractor to submit either certified cost or 
pricing data, or partial/limited data, as appropriate. This data shall be 
submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.  
(EFARS 52.231-5000) 
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Note #1: The small purchase threshold is $100,000. 

Note #2: By submitting cost or pricing data, the Contractor grants to the 
Contracting Officer (or authorized representative) the right to examine 
those books, records, documents, and/or other supporting data that will 
permit evaluation of the proposed equipment costs.  This right shall extend 
for 2 years after expiration of contract performance.  After price 
agreement, the Contractor shall certify that the equipment cost or pricing 
data submitted are accurate, complete and current.

SC-15   PERFORMANCE EVALUATION OF CONTRACTOR (1985 JAN HQ USACE)

a. As a minimum, the Contractor's performance will be evaluated upon final 
acceptance of the work. However, interim evaluation may be prepared at any 
time during contract performance when determined to be in the best interest 
of the Government.

b. The format for the evaluation will be DD 2626, and the Contractor will 
be rated either outstanding, above average, satisfactory, marginal, or 
unsatisfactory in the areas of Contractor Quality Control, Timely 
Performance, Effectiveness of Management, Compliance with Labor Standards, 
and Compliance with Safety Standards. The Contractor will be advised of any 
unsatisfactory rating, either in an individual element or in the overall 
rating, prior to completing the evaluation, and all Contractor comments 
will be made a part of the official record. Performance Evaluation Reports 
will be available to all DOD Contracting offices for their future use in 
determining Contractor responsibility, in compliance with DFARS 
236.201(c)(1). (CENAP)

SC-16   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (OCT 1989)

a. This clause specifies the procedure for determination of time extensions 
for unusually severe weather in accordance with the Contract Clause 
entitled: DEFAULT (FIXED-PRICE CONSTRUCTION). In order for the Contracting 
Officer to award a time extension under this clause, the following 
conditions must be satisfied:

(1) The weather experienced at the project site during the contract
    period must be found to be unusually severe, that is, more severe
    than the adverse weather anticipated for the project location
    during any given month.

(2) The unusually severe weather must actually cause a delay to the
    completion of the project. The delay must be beyond the control and
    without the fault or negligence of the Contractor.

b. The following schedule of monthly anticipated adverse weather delays is 
based on National Oceanic and Atmospheric Administration (NOAA) or similar 
data for the project location and will constitute the base line for monthly 
weather time evaluations. The Contractor's progress schedule must reflect 
these anticipated adverse weather delays in all weather dependent 
activities. For the purpose of this contract, unusually severe weather is 
defined as daily precipitation equal to or exceeding 0.5 inches and/or 
maximum daily temperature not exceeding 32 degrees F.

                   MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
                     WORK DAYS BASED ON (7) DAY WORK WEEK
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c. Upon acknowledgment of the Notice to Proceed (NTP) and continuing 
throughout the contract, the Contractor shall record on the daily CQC 
report, the occurrence of adverse weather and resultant impact to normal 
scheduled work. Actual adverse weather days must prevent work on critical 
activities for 50 percent or more of the Contractor's scheduled work day. 
The number of actual adverse weather delay days shall include days impacted 
by actual adverse weather (even if adverse weather occurred in previous 
month), be calculated chronologically from the first to the last day of 
each month, and be recorded as full days. If the number of actual adverse 
weather delay days exceeds the number of days anticipated in paragraph b. 
above, the Contracting Officer will convert any qualifying delays to 
calendar days, giving full consideration for equivalent fair weather work 
days, and issue a modification in accordance with the Contract Clause 
entitled: DEFAULT (FIXED PRICE CONSTRUCTION). (ER 415-1-15)

SC-17   INSURANCE REQUIREMENTS

Evidence of the following types of insurance shall be provided to the 
Contracting Officer prior to commencement of work and shall be maintained 
throughout the period of performance.

a. General Liability Insurance (Comprehensive form of policy): Bodily 
Injury Liability - $500,000 per occurrence.

b. Automobile Liability Insurance (Comprehensive form of policy): Bodily 
Injury Liability - $200,000 per person and $500,000 per accident. Property 
Damage Liability - $20,000 per accident.

c. Workmen's Compensation and Employer's Liability Insurance: Compliance 
with applicable workmen's compensation and occupational  disease statutes 
is required. Employer's liability coverage in the  minimum amount of 
$100,000 is also required."

d. Applicable Marine Casualty and Marine Workmen's Compensation Insurance:  
As appropriate for this contract.

-- End of Special Clauses --
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SECTION 02325

DREDGING

PART 1   GENERAL

1.1   WORK COVERED BY CONTRACT PRICE

The contract price per cubic yard for dredging shall include the cost of 
removal and disposal of all materials as specified herein or indicated on 
the drawings, with the exception of ledge rock, large boulders, rock 
fragments, wrecks, snags, stumps, and piles which cannot be removed or 
buried below project depth without blasting. Should ledge rock or other 
material which cannot be removed without blasting be encountered, the 
Contractor shall remove therefrom all overlying material which in the 
judgment of the Contracting Officer can be removed. Nothing in this 
paragraph shall be construed as prohibiting the removal of excepted 
material by special means at prices agreed upon and approved in accordance 
with the Contract Clause entitled: DIFFERING SITE CONDITIONS.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN WOOD-PRESERVERS' ASSOCIATION (AWPA)

AWPA C2 (1995) Lumber, Timbers, Bridge Ties and 
Mine Ties - Preservative Treatment by 
Pressure Processes

ASTM INTERNATIONAL (ASTM)

ASTM E 100 (1995; Rev 2001) Standard Specification 
for ASTM Hydrometer

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

33 CFR 156 (1992 Navigation and Navigable Waters, Oil 
and Hazardous Material Transfer Operations

DELAWARE DEPARMENT OF TRANSPORTATION (DelDOT)

DelDOT Specifications (1995) Standard Specifications

U.S. DEPARTMENT OF COMMERCE (DOC)

DOC PS 20 (1970; Revised 1986) American Softwood 
Lumber Standard

U.S. GENERAL SERVICES ADMINISTRATION (GSA)

FS MM-L-751 (Rev H) Lumber, Softwood

SOUTHERN PINE INSPECTION BUREAU (SPIB)

SPIB-01 (1994; Supplements 1 thru 4)Standard  
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Grading Rules for Souther Pine Lumber

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 1110-2-1003 (1 Jan 2002) Hydrographic Survey Manual

EM 385-1-1 (Latest Revision) Safety and Health 
Requirements Manual

1.3   ORDER OF WORK

 Unless otherwise directed by the contracting officer, the dredging work 
shall commence at the Delaware River end of work area (A.S.#4) and proceed 
up-stream to A.S.#1.

1.4   CHARACTER OF MATERIALS

a. The material to be removed to restore the depth to within the limits 
called for in the specifications and drawings, is that composing the 
shoaling that has occurred since the channel was last dredged as noted in 
the Special Clauses.  The character of the material is believed to be as 

* indicated by the results of the Government-conducted sampling. An abstract 
of bottom samples is included in Section 00850 of this specification. * 
Material typically dredged in the past consists of dark grey, very soft 
silt.

 
b. It is the Government's position that sufficient information has been 
provided in this contract package to enable the Contractor to establish the 
type and quantity of material to be removed. However, prior to bidding, the 
Contractor may, at his discretion and expense, conduct additional 
investigation to further determine conditions at the site.

1.5   SITE CONDITIONS

Bidders are expected to examine the site of the work, including the 
disposal area and decide for themselves as to the conditions affecting 
their operations. See the Contract Clause entitled: SITE INVESTIGATION AND 
CONDITIONS AFFECTING THE WORK.  The entire work site is designated as a 
hard hat area in accordance with EM 385-1-1.

1.6   FUEL OIL HANDLING

The Contractor shall assure that all fuel oil transfer operations to or 
from his plant comply with all Federal, state, and municipal laws, codes 
and regulations. The Contractor shall incorporate in his accident 
prevention program, submitted in compliance with the Contract Clause 
entitled: ACCIDENT PREVENTION, sufficient information to demonstrate 
compliance with 33 CFR 156 and any other applicable laws, codes, and 
regulations.

1.7   DIFFERENTIAL GLOBAL POSITIONING SYSTEM(DGPS) EQUIPMENT

The Contractor must have a differential GPS, in accordance with the Project 
Classification Requirements outlined in the Hydrogrphic Survey Manual EM 
1110-2-1003, dated 1 January 2002. The Contractor shall provide real time 
positioning on a computer screen during dredging, and have the capability 
of playback in 15 minute intervals.  The position must be recorded on a 
disk every 15 minutes and submitted to the Contracting Officer on a daily 
basis.  The DGPS shall indicate the position of the dredge, each dump scow, 

Section 02325  Page 2



Invitation for Bids
DACW61-03-B-0021

as well as an estimated quantity for each scow and location of placement.  
The position of each scow shall automatically be recorded when the dump 
scow discharges.  All scows must be equipped with pressure differential 
gages.

1.8   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

NOTE: Any submittals classified as "SD-01 Preconstruction Submittals" are 
submittals required to be submitted to, and approved by, the office 
indicated prior to mobilization to the contract work site. All other 
submittals, classified as "SD-02" through "SD-11," shall be submitted to, 
and approved or reviewed by, the office indicated prior to commencing the 
particular task to which the submittal is associated.

SD-01 Preconstruction Submittals

Disposal Area Plan; G,COR.

The Contractor shall submit to the Contracting Officer for approval, its 
plan for usage or modification of the Government-furnished disposal area 
and the development of any Contractor-furnished disposal areas. This plan 
shall show the areas or portions thereof to be used, the locations and 
cross-sections of proposed dikes, the locations of sluices and drainage 
structures, and the manner in which the dredged material will be 
distributed in the areas. Plans for any Contractor-furnished rehandling 
basins and enclosures, including character of materials to be used, means 
of placement, and cross-sections of proposed dikes and other structures, 
shall also be submitted for approval by the Contracting Officer.

Walkway Plan; G,COR.

The Contractor shall submit a plan of the proposed walkway.

SD-03 Product Data

Equipment List; G,COR.

The Contractor shall submit for approval a complete list of equipment to be 
used during the contract, including all dredging plants and supporting 
vessels. The list shall contain the type of each vessel, the numbers of 
each type of vessel, the draft of each vessel, and all other pertinent 
information. The capacity of all scows shall be included in the equipment 
list.

SD-06 Test Reports

Daily Report of Operations; G,COR.

The Contractor shall prepare, maintain, and submit daily for approval, 
Daily Report of Operations forms, and shall furnish signed copies thereof 
with the Quality Control Reports required in SECTION 01450: CONTRACTOR 
QUALITY CONTROL, to the Contracting Officer. Copies of the Daily Report of 
Operations forms to be used are attached at the end of this section.  
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Further instructions on the preparation and submittal of the forms will be 
provided at the Pre-Dredging Coordination Meeting.

Disposal Area Effluent Measurements.

Records of disposal area effluent measurements and corrective action taken 
shall be submitted daily to the Contracting Officer.

DGPS Positioning.

Records of position shall be recorded on disk every 15 minutes and 
submitted to the Contracting Officer on a monthly basis.

SD-07 Certificates

Timber-Flash Boards; G,COR.

Certificates of compliance attesting that the timber-flash boards conform 
to the requirements of this specification shall be submitted for approval.

PART 2   PRODUCTS

2.1   TIMBER FLASH-BOARDS

All lumber for flash-boards shall be Southern Yellow Pine, dense structural 
grade, and shall conform to the SPIB-01 and the applicable requirements of 
FS MM-L-751. Flash-boards shall be surfaced four sides and the dress size 
shall conform to DOC PS 20. Flash-boards shall be pressure-preservative 
treated with chromated copper arsenate (water-borne solution) in accordance 
with  AWPA C2 to have a minimum net retention of solid preservative of 2.5 
pounds per cubic foot.  Flash-boards shall be 4 inch nominal thickness.

PART 3   EXECUTION

3.1   DISPOSAL OF EXCAVATED MATERIAL

3.1.1   General

The material excavated shall be transported, deposited, confined and graded 
to drain as specified within the disposal area shown on the drawings or 
within disposal areas furnished by the Contractor and approved by the 
Contracting Officer.  The Government-furnished disposal area listed in the 
Special Clause entitled: PHYSICAL DATA, or approved Contractor-furnished 
areas, may be utilized for material dredged under this contract.

3.1.2   Misplaced Material

Any material deposited in places other than those designated or approved by 
the Contracting Officer, or which escapes from such places, will not be 
paid for. The Contractor may be required to remove such misplaced material 
in accordance with the Contract Clause entitled: OBSTRUCTION OF NAVIGABLE 
WATERWAYS and deposit it where directed, at the Contractor's expense.

3.1.3   Hopper Dredging

Hopper dredging will not be permitted under this contract.

3.1.4   Hydraulic Dredging
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Material excavated by hydraulic pipeline dredging shall be transported by 
pipeline to final position in the approved disposal areas. All pipelines 
shall be kept in good condition at all times, and any leaks or breaks along 
their length shall be promptly and properly repaired. All materials and 
water that leak from any pipeline on or around access roads, shall be 
cleared, removed and placed within the limits of the disposal area.

3.1.5   Bucket Dredging

Bucket dredging will not be permitted under this contract.

3.2   DEVELOPMENT AND OPERATION OF DISPOSAL AREAS

3.2.1   General

Prior to the use or modification of the Government-furnished disposal area 
or construction for development of any Contractor-furnished disposal areas, 
the Contractor shall submit the disposal area plan specified in the 
Paragraph entitled: "SUBMITTALS" to the Contracting Officer for approval. 
The Contractor shall conduct his work in accordance with the approved plan; 
however, approval of the plan does not in any manner relieve the Contractor 
of his responsibility for the adequacy of the design and construction of 
the structures and drainage facilities required. All Contractor-owned 
dredging pipe used in the contract work shall be removed from the site by 
the Contractor within 30 days of completion of all dredging work.

THE CONTRACTOR SHALL TAKE ALL NECESSARY MEASURES TO ENSURE THAT THE 
CONDITION OF THE DISPOSAL AREA, NAMELY THE DIKE, DOES NOT DETERIORATE OR 
BECOME DAMAGED DUE TO THE PUMPING OF DREDGED MATERIAL INTO THE SITE.  EVERY 
PRECAUTION SHALL BE TAKEN TO MEET ALL OF THE REQUIREMENTS OUTLINED IN THIS 
SPECIFICATION IN ORDER TO MAINTAIN THE INTERGITY OF THE DISPOSAL AREA.   

3.2.2   Construction and Maintenance

3.2.2.1   Government-Furnished Disposal Area:

a. If the Contractor elects to use the disposal area shown on the drawings, 
he may use the existing retaining dikes, sluice boxes and drainage 
structures and shall make all repairs, strengthening, extensions and 
modifications to such facilities as are necessary for confining the 
excavated material and for controlling disposal area effluent until 
acceptance of all work under the contract. The Contractor shall be 
permitted, in the Government-furnished disposal area, to construct any 
other structures or use any means necessary to control the dredge effluent 
as required to meet these specifications.

b. The Contractor shall be responsible for the maintenance, repair and 
stability of all dikes, roads and structures used by him under the 
contract, and shall inspect the dikes on a daily basis to assure their 
safety and stability. The Contractor shall restore all dikes, roads, and 
areas he disturbs through his operations to a satisfactory condition as 
approved by the Contracting Officer, at no additional cost to the 
Government. The Government will have the right to regulate the use of the 
disposal area throughout the contract. The existing instrumentation within 
the disposal area limits shall not be disturbed. Any instrumentation 
disturbed by the Contractor will be replaced by the Government, at the 
Contractor's expense.

c. Contractor-furnished pipelines shall enter the Government-furnished 
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disposal area only within the limits shown on the drawings. The Contracting 
Officer reserves the right to direct the extension of pipelines beyond the 
discharge limits shown on the contract drawings if required for efficient 
management of the disposal area. The Contractor shall make provisions to 
prevent erosion of the dike embankment at the discharge point. The end of 
the discharge pipe shall be located inside the disposal area limits at a 
distance not less than 20 feet from the interior crest of the dike, 
measured normal to the dike centerline, unless noted on the drawings. This 
length of pipe inside the disposal area shall be sufficiently and safely 
supported along the entire length by timber cribbing, a compacted earthen 
embankment or other means approved by the Contracting Officer.  Pipe shall 
be angled in the horizontal plane so that the direction of the discharge is 
between the end of the closest baffle dike and the west shoreline, as 
indicated on the drawings.

d. A crushed aggregate ramp shall be constructed as shown on the contract 
drawings to protect the discharge pipe where it crosses the existing  
access road.  The crushed aggregate shall conform to Section 821 of DelDOT 
Specifications, DelDOT Type "B" (Crusher Run).  The crushed aggregate shall 
be compacted around the discharge pipe and the access ramp shall be 
constructed to the width of the access road.

3.2.2.2   Contractor-Furnished Disposal Areas:

In the approved disposal areas, the Contractor shall provide retaining 
dikes, sluices and drainage facilities as required to confine the excavated 
material and for controlling disposal area effluent and shall be 
responsible for the maintenance and stability of the disposal areas until 
acceptance of all work under the contract.

3.2.2.3   Additional Requirements for Government-Furnished and
Contractor-Furnished Disposal Areas:

a. A freeboard of a minimum of 3 feet or more, measured vertically from top 
of the dike at any location between the retained materials and water and 
the top of the adjacent confining dikes, shall be maintained at all times. 
If the required freeboard is not met, the Contractor shall stop pumping 
into the disposal area until corrective means have been taken which are 
satisfactory to the Contracting Officer.

b. Pipe type sluices will not be permitted through exterior dikes, and at 
no time will the dredge pipe be permitted to enter the disposal area 
through an exterior dike. The hydraulic placing of perimeter dikes will not 
be permitted.

c. Development of the Contractor-furnished disposal areas or any 
modifications of the Government-furnished disposal area shall be done so as 
to prevent obstruction of drainage on upland areas adjacent thereto, and to 
leave free, clear and unobstructed outfalls of sewers, drainage ditches, 
and other structures affected by the disposal operations. The dredged 
materials shall be distributed within the used portion of the disposal 
areas in a reasonably uniform manner so as to permit full drainage without 
ponding on the fill surface during and after fill operations.

d. The Contractor shall construct a new walkway with handrails on both 
sides of the walkway from the dikes to the sluices throughout their length, 
and a walkway in a "T" formation along the front of the sluices to enable 
the inspector to readily obtain the samples of the mixture going over the 
sluices as hereinafter specified. The Contractor will be required to 
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provide the timber for the walkway and handrails. Timber used to construct 
the walkway shall be in accordance with the requirements for the sluice box 
timber and in accordance with Section 21 of EM 385-1-1.

e. Prior to pumping material into the disposal areas, the Contractor shall 
weld 1-inch diameter steel rings to the underside of the upper cross 
members on each end of all sluices. The Contractor shall attach a 3/8-inch 
steel cable to these rings which shall run the length of each sluice. The 
cables shall be used to attach full body safety harnesses for employees 
working on the sluices.

f. The Contractor shall provide a full body safety harness for employees 
and Government inspectors to use during the installation and removal of 
sluice boards and the taking of samples from the sluice. Each person 
working on the sluice shall wear the safety harness and attach it to the 
cable installed on each sluice.

g. The Contractor shall have a minimum of 2 personnel at the disposal area 
when work (disposal or other) is being done at a disposal area, and a 
generator with a light plant sufficient to light the sluice area during 
darkness. The disposal area personnel shall have radio communication with 
the dredge at all times.

h. The Contractor shall perform routine inspections of the dike at least 
twice a day during dredging operations.  Inspections shall be conducted 
along the entire perimeter of the disposal area and be concentrated on 
evaluating the condition of the dike to ensure its integrity.  If any signs 
of distress are noted during any inspection, pumping of dredged material 
must stop immediately and the Contractor shall notify the appropriate Corps 
personnel.  Typical signs of distress may include excessive seepage, 
fissures and slope failure.

 
3.3   CONTROL OF DISPOSAL AREA EFFLUENT

3.3.1   General

The Contractor shall monitor disposal area conditions to preclude excessive 
ponding as described in the Paragraph entitled: "Additional Requirements 
for Government-Furnished and Contractor-Furnished Disposal Areas," and also 
to maintain effluent quality as prescribed below. Sluice height shall be 
reviewed by the Contractor on a continuing basis to insure that the optimum 
height needed to satisfy both of these requirements is employed at all 
times. The Contractor shall be required to raise the elevation of the crest 
of the sluice or to stop pumping into the disposal area and permit the fill 
to settle whenever the density of samples of the mixture of suspended 
material and water discharged over the sluice is greater than 8 grams per 
liter. This shall include disposal areas where material is being 
hydraulically rehandled in accordance with the Paragraph entitled: 
"DISPOSAL OF EXCAVATED MATERIAL."  Samples for density determination shall 
be taken, tested, and recorded by the Contractor.  Samples at the sluice 
shall be taken as often as required and at least twice daily at times when 
the flow is at maximum rate and after the dredge has been operating 
continuously for not less than the time required for solids in suspension 
to flow from the discharge pipe to the sluice. The minimum frequency of 
sampling at the sluice shall be increased when effluent density increases 
or nears the maximum specified. The Contracting Officer may require the 
Contractor to increase the frequency of sampling if he deems it necessary.  
All density determinations including times of sampling shall be recorded on 
the Daily Report of Operations Forms required in the Paragraph entitled: 
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"CONTRACTOR QUALITY CONTROL", of this section. 

3.3.1.1   Effluent Density

Each grab sample shall be taken from the mixture flowing over the sluice at 
a depth of not over two feet and shall be made up by partially filling, 
without overflow, a one-quart container at not less than ten different 
places in the length of the sluice and combining the mixture in a bucket or 
other suitable container.  When settled solids are not present in the 
sample, the density may be determined by the hydrometer method or the 
weight-volume method as hereinafter specified. When settled solids are 
present, the density shall be determined by the weight-volume method.

a. Hydrometer Method: When the hydrometer method is used for density 
determination, the following hydrometer model shall be used, or equivalent: 
ASTM E 100 Hydrometer No. 152H-62, -5/+60, manufactured by Chase Instrument 
Company, model 343650. The hydrometer shall be used as specified by the 
manufacturer and as specified herein. This hydrometer reads density 
directly in grams per liter.

b. Weight-Volume Method: When the weight-volume method is used for density 
determination, the total sample shall be measured to obtain volume in 
liters and weight in grams. Measurements shall be made with a 1,000 c.c. 
laboratory cylinder and a scale or balance capable of weighing the sample 
and cylinder to the nearest gram. The unit weight shall then be obtained by 
dividing the total weight in grams by the total volume in liters.

3.3.1.2   Records

Records of disposal area effluent measurements and corrective action taken 
shall be submitted daily to the Contracting Officer.

3.3.2   Timber Flash-Boards

The Contractor shall provide, prior to commencement of pumping, a 
sufficient number of flash-boards for the sluice, as required, for the 
retention of dredged material under this contract and shall assure that the 
entire sluice length is effective.  Strong solution for brush treatment 
shall be available at the site and all cut surfaces shall be heavily 
brushed.

3.3.3   Continuing Effluent Control

Upon completion and acceptance of a work assignment, the Contractor shall 
provide continuing, intermittent labor to assure that effluent control is 
continued beyond the completion of dredged discharge into the disposal 
area. Control, including the removal of flash-boards, shall be continued 
until water impoundment is reduced to that which existed prior to the 
commencement of disposal into this area. The time required for effluent 
control beyond completion and acceptance of the work assignment shall not 
be considered part of the completion time for the contract.

3.4   OVERDEPTH AND SIDE SLOPES

3.4.1   Overdepth

To cover inaccuracies of the dredging process, material actually removed 
from within the contract limits shown on the Contract Drawings to a depth 
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of not more than 1 foot below the required depth, will be estimated and 
paid for at the contract unit price for dredging.

3.4.2   Side and End Slopes

No side or end slopes are specified for this contract. Computation of 
payment quantities will be to the specified depth within the channel edges 
for all areas requiring dredging with the exception of the north channel 
and north turning basin edges which shall be dredged to a distance of 25' 
outside the edges between stations 0+000 and 6+236 when required dredging 
depths exist at the toe of the channel and basin.

3.4.3   Excessive Dredging

Material taken from beyond the limits specified in the Paragraphs entitled: 
"Overdepth" and "Side and End Slopes" will be deducted from the total 
amount dredged as excessive dredging, for which payment will not be made. 
Nothing herein shall be construed to prevent payment for the removal of 
shoals performed in accordance with the applicable provisions of the 
Special Clauses entitled: FINAL EXAMINATION AND ACCEPTANCE and SHOALING.

3.5   ESTIMATED QUANTITIES

* The total estimated quantity of material necessary to be removed within the 
specified limits as shown on the Contract Drawings, exclusive of allowable 
overdepth, is 238,565 cubic yards measured in place.  The maximum amount of 
allowable overdepth dredging, as shown on the drawings and specified 
herein, is estimated to be 105,000 cubic yards measured in place. As a 
basis for soliciting bids, the sum of 343,565 cubic yards, measured in 
place will be used.  The following acceptance sections are specified for 
this contract:

    ACCEPTANCE      STATION TO     TO PROJECT DEPTH  ALLOWABLE   TO OVERDEPTH
     SECTION         STATION           35' (CY)      OVERDEPTH    36' (CY)

     
     AS-1         0+000 to 1+975        48,546        19,628     68,174   
       
     ACCEPTANCE      STATION TO    TO PROJECT DEPTH    ALLOWABLE  TO OVERDEPTH
     SECTION         STATION           38' (CY)        OVERDEPTH   39' (CY)

     AS-2         1+975 to 3+600        39,156        35,086     74,242
     AS-3         3+600 to 4+600        30,348        15,755     46,103 
     AS-4         4+600 to 6+236        12,515        13,254     25,769
                                      
                      
                   SURVEY TOTALS       130,565        83,723    214,288 
          
              ESTIMATED SHOALING       108,000        21,277    129,277
                   TOTAL REQUIRED      238,565       105,000    343,565
         
                
     ESTIMATED BID QUANTITY            343,565  *

  
3.6   LIMIT OF DREDGING

3.7.1   General

Section 02325  Page 9



Invitation for Bids
DACW61-03-B-0021

The area to be dredged is within the limits indicated on the Contract 
Drawings and specified in the Special Clause entitled: FINAL EXAMINATION 
AND ACCEPTANCE, as defined by dredging prism indicated in the Paragraphs 
entitled: OVERDEPTH AND SIDE SLOPES and MEASUREMENT AND PAYMENT, of this 
section.

3.6.1   Quantity Acceptance

The Contractor is responsible for completing all dredging requirements for  
any one acceptance section prior to acceptance of the work by the 
Government.  In any portion of an acceptance section, when the before 
dredging survey indicates dredging is required, the Contractor is 
responsible for removing any material found to be remaining above the 
required depth by the after dredging survey, unless such dredging is waived 
by the Contracting Officer. Material removed as a result of redredging 
within the dredging prism, will be paid for at the contract unit price and 
as determined by the quantity calculation resulting from the before 
dredging survey.  In any portion of an acceptance section, when the after 
dredging survey indicates dredging is required that was not indicated by 
the before dredging survey, the Contractor shall be responsible for 
removing such material to the required depth, unless waived by the 
Contracting Officer.  The Contractor will be paid for such work at the 
contract unit price and an additional quantity calculation will be made 
based on the after dredging survey, provided that the material is not 
determined by the Contracting Officer to be misplaced material.

3.7   CONTRACTOR QUALITY CONTROL

The Contractor shall prepare and maintain Daily Report of Operations forms, 
and shall furnish signed copies thereof with the Daily Quality Control 
records required in Section 01450 CONTRACTOR QUALITY CONTROL to the 
Contracting Officer.  Copies of the Daily Report of Operations forms to be 
used are attached at the end of this section.  Further instructions on the 
preparation and submittal of the forms will be provided at the Pre-Dredging 
Coordination Meeting.

3.8   MEASUREMENT AND PAYMENT

3.8.1   Mobilization and Demobilization

All costs connected with the mobilization and demobilization of all of the 
Contractor's dredging plant and equipment will be paid for at the contract 
lump sum price for this item. Sixty percent (60%) of the lump sum price 
will be paid to the Contractor upon completion of his mobilization at the 
first work assignment area. The remaining forty percent (40%) will be 
included in the final payment for work under this contract.

In the event the Contracting Officer considers that the amount in this item 
(60%) which represents mobilization, does not bear a reasonable relation to 
the cost of the work in this contract, the Contracting Officer may require 
the Contractor to produce cost data to justify this portion of the bid. 
Failure to justify such price to the satisfaction of the Contracting 
Officer, will result in payment of actual mobilization costs, as determined 
by the Contracting Officer at the completion of mobilization, and payment 
of the remainder of this item in the final payment under this contract. The 
determination of the Contracting Officer is not subject to appeal.

All costs connected with the mobilization and demobilization of the 
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Contractor's dredging plant and equipment as defined below shall be 
included in the contract lump sum price for Bid Item No. 1, "Mobilization 
and Demobilization" as listed in the Bidding Schedule.

a.  Mobilization shall include all costs for operations accomplished prior 
to commencement of actual dredging operations; i.e., transfer of dredge, 
attendant plant, and equipment to site; initial installation of pipe; 
preparation of disposal area, including sluices and drainage structures; 
and other incidentals in advance of the actual dredging operations.

b.  Demobilization shall include general preparation for transfer of plant 
to its home or standby base, removal of pipelines, cleanup of disposal 
areas, and transfer of plant to its home or standby base.

3.8.2   Disposal Area Costs

All costs in connection with the development, maintenance and cleanup of 
the disposal area, including plastic sheeting, the sluice and drainage 
structures, shall be included in the contract lump sum price for Bid Item 
No. 1 "Mobilization and Demobilization", as listed in the Bidding Schedule. 
 Maintenance of the disposal area, and effluent control shall be included 
in the contract unit price for Bid Item No. 2, "Removal & Satisfactory 
Disposal of Material".

3.8.3   Dredging

The total amount of material removed and to be paid for under the contract, 
will be measured by the cubic yard in place. Measurement of the number of 
cubic yards in place will be made by computing the volume between the 
bottom surface shown by soundings of the last survey made before dredging 
and the bottom surface shown by the soundings of surveys made as soon as 
practicable after the work specified in each acceptance section has been 
completed. The volume for measurement will include the material within the 
limits described in the Paragraph entitled: OVERDEPTH AND SIDE SLOPES, less 
any deductions that may be required for misplaced material described in the 
Paragraph entitled: DISPOSAL OF EXCAVATED MATERIAL, of this section. The 
volume of material removed will be generated using either the Average End  
method or by the TIN(Triangulated Irregular Network) computation, as 
outlined in the Hydrographic Surveying Manual(EM 1110-2-1003 dated 1 Jan 
2002. All depths obtained from single beam surveys will be utilized for 
volume computation purposes. If multi-beam survey methodology is used, a 5 
foot X 5 foot matrix will be generated from the multi-beam data collected 
to perform the TIN computation. All survey data used for volume 
computations will be available to the contractor upon request.

3.8.3.1   Surveys for Acceptance

The Contractor shall notify the Government of his need for acceptance 
surveys at least three days in advance of the date for each survey 
(Saturdays, Sundays and holidays are excluded), and shall confirm his need 
by telephone between 0730 and 0800 hours on the day of each survey by 
calling O & M Section at (Area Code 215) 656-6750. The Contractor shall 
schedule the before-dredging survey for an acceptance section within
2 weeks of the expected start date of dredging operations. Only one 
before-dredging survey will be provided for each acceptance section. The 
time for any redredging to remove shoals and for second and subsequent 
surveys in any acceptance section is the responsibility of the Contractor, 
and must be accomplished within the completion period. The Contractor may 
accompany the survey party to determine whether he at his own election will 
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perform redredging. The Contracting Officer will notify the Contractor if 
any redredging is required.

3.8.3.2   Existing Conditions

 The drawings listed under the Special Clause entitled: CONTRACT DRAWINGS, 
MAPS AND SPECIFICATIONS are believed to accurately represent conditions 
existing at the time indicated, but the depths shown thereon will be 
updated, as required, by soundings taken prior to the commencement of 
dredging.  Determination of quantities removed and the deductions made 
therefrom to determine quantities by place measurement to be paid in the 
area specified, after having once been made, will not be reopened, except 
on evidence of collusion, fraud, or obvious error.

3.8.3.3   Hydrographic Survey Equipment

Hydrographic Surveys will be conducted to meet USACE Performance Standards 
as defined in the Hydrographic Surveying Manual EM-1110-2-1003 dated 1 
January 2002. Surveys will be performed by single transducer sounding 
techniques, multi-beam sweep type surveys or both. Bottom soundings will be 
obtained by the single beam fathometer operating at a frequency ranging 
from 190 to 210 Khz. When utilizing multi-beam technology, the operating 
frequency will range from 180 to 250 Khz. All fathometers will be 
calibrated following procedures outlined in the aforementioned EM.  

3.8.3.4   Partial Payments
 
Monthly partial payments will be based on acceptance sections completed as 
determined by soundings or sweepings taken behind the dredge by the 
Government survey party.

    -- End of Section -->
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