

**ABSTRACT OF OFFERS – CONSTRUCTION**

1. SOLICITATION NUMBER  
W912BU-04-B-0008


2. DATE ISSUED  
04 APRIL 2004

3. DATE OPENED  
11 MAY 2004

PAGE OF  
1 | 3 PAGES

4. ISSUING OFFICE  
US ARMY CORPS OF ENGINEERS, PHILA  
WANAMAKER BUILDING, ROOM 643  
100 PENN SQUARE EAST  
PHILADELPHIA, PA 19107-3390

I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.

SIGNATURE  
  
JOSEPH BUJNOWSKI

DATE SIGNED  
5/17/04

5. PROJECT TITLE  
BEACH NOURISHMENT, CAPE MAY INLET TO LOWER TOWNSHIP AND LOWER CAPE MAY MEADOWS - CAPE MAY POINT CAPE MAY, NEW JERSEY

8. GOVERNMENT ESTIMATE  
(Check A, B or C and complete D, E and F.)

- A. HIRED LABOR
- B. REASONABLE CONTRACT  
(Without Profit)
- C. REASONABLE CONTRACT  
(Including Profit)

9. OFFERS

NO. 1 (LB)		NO. 2 (LB)	
A. OFFEROR WEEKS MARINE, INCORPORATED COVINGTON, LA	B. BID SECURITY (Type and amount) BID BOND 20%	A. OFFEROR GREAT LAKES DREDGE & DOCK CO. OAK BROOK, IL	B. BID SECURITY (Type and Amount) BID BOND 20%
C. ADDENDA ACKNOWLEDGED YES		C. ADDENDA ACKNOWLEDGED YES	

6. NUMBER OF ADDENDA ISSUED  
0001, 0002 and 0003

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
1a.	<b>BASE BID</b> Mobilization & Demobilization	1	JOB	LS	\$ 687,328.00	LS	\$2,110,000.00	LS	\$2,290,000.00
1b.	Beachfill Areas #1 & #2	1,021,700	CY	\$ 4.45	\$4,546,565.00	\$ 4.60	\$4,699,820.00	\$ 6.80	\$6,947,560.00
1c.	Sea Turtle Modifications & Whale Monitoring (If Hopper Dredge is not to be used, Enter \$0)	1	JOB	LS	\$ -0-	LS	\$ 6,000.00	LS	\$ 12,000.00
1d.	Pedestrian Dune Crossovers	261	LF	\$ 60.73	\$ 15,850.53	\$118.00	\$ 30,798.00	\$100.00	\$ 26,100.00
1e.	Vehicle Dune Crossovers	1	JOB	LS	\$ 19,558.00	LS	\$ 19,450.00	LS	\$ 17,500.00
1f.	Handicap Dune Crossovers	1,139	LF	\$454.46	\$ 517,629.94	\$770.00	\$ 877,030.00	\$640.00	\$ 728,960.00
1g.	Dune Grass (Only Required in Area #2)	1	JOB	LS	\$ 177,261.65	LS	\$ 120,000.00	LS	\$ 180,000.00
1h.	Sand Fence	9,878	LF	\$ 4.96	\$ 48,994.88	\$ 3.90	\$ 38,524.20	\$ 4.50	\$ 44,451.00
	<b>TOTAL ESTIMATED BASE BID AMOUNT</b>				<b>\$6,013,188.00</b>		<b>\$7,901,622.20</b>		<b>\$10,246,571.00</b>

**ABSTRACT OF OFFERS – CONSTRUCTION**

1. SOLICITATION NUMBER

W912BU-04-B-0008

2. DATE ISSUED

3. DATE OPENED

PAGE OF

2 | 3 PAGES

4. ISSUING OFFICE

US ARMY CORPS OF ENGINEERS, PHILA

I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.

SIGNATURE

DATE SIGNED

5. PROJECT TITLE

BEACH NOURISHMENT (CONTINUED)

**8. GOVERNMENT ESTIMATE**

(Check A, B or C and complete D, E and F.)

A. HIRED LABOR

B. REASONABLE CONTRACT  
(Without Profit)

C. REASONABLE CONTRACT  
(Including Profit)

**9. OFFERS**

NO. 1

NO. 2

A. OFFEROR

WEEKS MARINE, INCORPORATED

A. OFFEROR

GREAT LAKES DREDGE & DOCK CO.

B. BID SECURITY (Type and amount)

B. BID SECURITY (Type and Amount)

C. ADDENDA ACKNOWLEDGED

C. ADDENDA ACKNOWLEDGED

6. NUMBER OF ADDENDA ISSUED

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
2a.	OPTION 1 Beachfill - Area #3	696,400	CY	\$ 5.33	\$3,711,812.00	\$ 5.20	\$3,621,280.00	\$ 6.05	\$4,213,220.00
2b.	Sea Turtle Modifications & Whale Monitoring (If Hopper Dredge is not to be used, Enter \$0)	1	JOB	LS	\$ -0-	LS	-0-	LS	\$ -0-
2c.	Extension of Stormwater Outfalls	270	LF	\$343.83	\$ 92,834.10	\$418.00	\$ 112,860.00	\$460.00	\$ 124,200.00
2d.	Pedestrian Dune Crossovers	444	LF	\$ 60.72	\$ 26,959.68	\$ 91.00	\$ 40,404.00	\$102.00	\$ 45,288.00
2e.	Vehicle Dune Crossovers	1	JOB	LS	\$ 8,750.22	LS	\$ 39,500.00	LS	\$ 21,500.00
2f.	Dune Grass	1	JOB	LS	\$ 195,181.00	LS	\$ 125,000.00	LS	\$ 125,000.00
2g.	Sand Fence	9,600	LF	\$ 4.96	\$ 47,616.00	\$ 3.90	\$ 37,440.00	\$ 4.50	\$ 43,200.00
	<b>TOTAL ESTIMATED OPTION 1 AMOUNT</b>				<b>\$4,083,153.00</b>		<b>\$3,976,484.00</b>		<b>\$4,572,408.00</b>
3	OPTION 2 Beachfill - Area #2	100,000	CY	\$ 3.45	\$ 345,000.00	\$4.00	\$ 400,000.00	\$ 5.25	\$ 525,000.00
	<b>TOTAL ESTIMATED OPTION 2 AMOUNT</b>				<b>\$ 345,000.00</b>		<b>\$ 400,000.00</b>		<b>\$ 525,000.00</b>
4.	OPTION 3 Beachfill - Area #2	100,000	CY	\$ 3.11	\$ 311,000.00	\$ 4.00	\$ 400,000.00	\$ 4.50	\$ 450,000.00
	<b>TOTAL ESTIMATED OPTION 3 AMOUNT</b>				<b>\$ 311,000.00</b>		<b>\$ 400,000.00</b>		<b>\$ 450,000.00</b>

