

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE OF PAGES 1 3	
2. AMENDMENT/MODIFICATION NO. 0002		3. EFFECTIVE DATE 25-May-2004		4. REQUISITION/PURCHASE REQ. NO. W25PHS-4089-7673		5. PROJECT NO.(If applicable)	
6. ISSUED BY US ARMY ENGINEER DISTRICT, PHILADELPHIA CONTRACTING DIVISION WANAMAKER BUILDING 100 PENN SQUARE EAS PHILADELPHIA PA 19107-3390		CODE W912BU		7. ADMINISTERED BY (If other than item 6) US ARMY ENGINEER DISTRICT, PHILADELPHIA POC: SANDRA FLETCHER WANAMAKER BUILDING 100 PENN SQUARE EAST PHILADELPHIA PA 19107-3390		CODE E5CTCSGF	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				<input checked="" type="checkbox"/> 9A. AMENDMENT OF SOLICITATION NO. W912BU-04-B-0016			
				<input checked="" type="checkbox"/> 9B. DATED (SEE ITEM 11) 30-Apr-2004			
				10A. MOD. OF CONTRACT/ORDER NO.			
				10B. DATED (SEE ITEM 13)			
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required) RETAINING WALL REPLACEMENT, BASKET CREEK, TOWN OF HANCOCK, DELAWARE COUNTY, NEW YORK							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input checked="" type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) THIS AMENDMENT DOES NOT EXTEND THE 2 JUNE 2004 BID OPENING DATE AT 2:00 PM a. Section 00010 - SF 1442 (SOLICITATION, OFFER, AND AWARD) AND BIDDING SCHEDULE: Please delete pages 00010-3 and 00010-4 in their entirety and substitute with new pages of the same number, annotated Amendment No. 0002, attached hereto. b. Please indicate receipt of this amendment on Standard Form 1442 (SOLICITATION, OFFER, AND AWARD) as Amendment No. 0002. Failure to acknowledge all amendments may be cause for rejection of the bid.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 25-May-2004	

EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

30-105-04

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

BIDDING SCHEDULE

Item No.	Description	Estimated Quantity	Unit	Unit Price	Estimated Amount
BASE BID ITEMS:					
1.	Traffic Control	1	Job	L.S.	\$
2.	Temporary Residence Access Bridge	1	Job	L.S.	\$
3.	Unclassified Excavation and Disposal	4500	C.Y.	\$	\$
4.	Embankment In Place				
	4A. Embankment In Place	502	C.Y.	\$	\$
	4B. On-Site Material	168	C.Y.	\$	\$
5.	Select Granular Fill	65	C.Y.	\$	\$
6.	Rock Excavation, Non-Explosive	210	C.Y.	\$	\$
7.	Geotextile	45,000	S.Y.	\$	\$
8.	Subbase Course	2,350	C.Y.	\$	\$
9.	Hot Mix Asphalt	1,290	Ton	\$	\$
10.	Cold Milling of Bituminous Concrete	2,520	S.Y.	\$	\$
11.	Concrete	152	C.Y.	\$	\$
12.	Epoxy Coated Bar Reinforcement	21,000	LBS	\$	\$
13.	Reinforced Concrete Pipe, Class III - 18"	45	L.F.	\$	\$
14.	Reinforced Concrete Pipe, Class III - 24"	110	L.F.	\$	\$
15.	Reinforced Concrete Pipe End Sections -18"	2	Each	\$	\$
16.	Catch Basins	115	L.F.	\$	\$
17.	Underdrain Filter, Type 1	530	TON	\$	\$
18.	Underdrain Tubing	1	Job	L.S.	\$
19.	Concrete Barrier	670	L.F.	\$	\$
20.	Permanent Seeding	35,000	S.F.	\$	\$
21.	Light Stone Fill	370	Ton	\$	\$

Item No.	Description	Estimated Quantity	Unit	Unit Price	Estimated Amount
BASE BID ITEMS (Cont'd):					
22.	Concrete Gutter	145	S.Y.	\$	\$
23.	Pavement Markings	1	Job	L.S.	\$
24.	Frames and Grates	12	Each	\$	\$
25.	Remove and Salvage Frames and Grating	1	Job	L.S.	\$
26.	Remove Bridge	1	Job	L.S.	\$
27.	Remove and Salvage Stone Wall	4,620	C.Y.	\$	\$
28.	Drilling Holes for Soldier Piles	395	L.F.	\$	\$
29.	Provide and Install Soldier Piles - HP14X73	800	L.F.	\$	\$
30.	Provide and Install Soldier Piles - HP14x89	300	L.F.	\$	\$
31.	Installing Panels - Wall	75	Each	\$	\$
32.	Construct Bridge	1	Job	L.S.	\$
33.	Guide Rail				
33A.	Wall Guide Railing	1	Job	L.S.	\$
33B.	Approach Guide Railing	1	Job	L.S.	\$
34.	Box Culvert at Station 14+35	1	Job	L.S.	\$
35.	Washed Cobbles (12" Max)	2,500	Ton	\$	\$
36.	Temporary Waterway Diversion System	1	Job	L.S.	\$
37.	Temporary Soil Erosion and Sediment Control	1	Job	L.S.	\$
38.	Drilling and Grouting Rebars	168	Each	\$	\$
TOTAL ESTIMATED BASE BID AMOUNT					\$
OPTION ITEM:					
1.	East Bank Detour Route	1	Job	L.S.	\$
TOTAL OPTION BID AMOUNT					\$